



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

June 13, 2017

WBS No: 2017CPT.10.06.10601.1, Etc  
County: Mecklenburg  
Description: Milling, Resurfacing, Shoulder Reconstruction and Thermoplastic Pavement  
Markings on 2 Sections of NC 27 and 7 Sections of Secondary Roads  
Addendum No. 2  
June 21, 2017 Letting

To: Prospective Bidders

Please note the following revision to the proposal for the above referenced project.


- Added an Intermediate Contract Time for work on map #1 & #2.
- Quantities for "Concrete Curb Ramp" and "Retrofit Existing Curb Ramp" have been modified on the Bid Sheet. A revised summary of quantity sheet will be inserted into the plan set.

ICT#2 was added due to a possible upcoming City of Charlotte project to revise the current pavement markings along Freedom Drive. This ICT will allow time to finalize the necessary pavement marking plans needed for this work.

If you are submitting a written bid you **must** use the attached bid sheet. Please insert a copy of this addendum letter along with the included ICT#2 and sign the addendum acknowledgement form on page 131 of your bid package. If you are submitting an electronic bid package you must go to the Division 10 Letting site and download and use the DJ00239.002 addendum file. The Division 10 Letting site can be accessed at the following link [https://connect.ncdot.gov/letting/Pages/Letting-Details.aspx?let\\_type=10&let\\_date=2017-06-21](https://connect.ncdot.gov/letting/Pages/Letting-Details.aspx?let_type=10&let_date=2017-06-21)

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

DocuSigned by:  
  
5169D778708C4B7...

Terry Burleson  
Proposals Engineer

cc: Kellie Crump, Project Manager  
File

Mailing Address:  
NC DEPARTMENT OF TRANSPORTATION  
HIGHWAY DIVISION 10  
716 WEST MAIN ST.  
ALBEMARLE, NC 28001

Telephone: (704) 983-4400  
Fax: (704) 982-3146  
Customer Service: 1-877-368-4968

Location:  
716 WEST MAIN ST.  
ALBEMARLE, NC 28001

Website: [www.ncdot.gov](http://www.ncdot.gov)

WBS #	2017CPT.10.06.10601.1, Etc	TIP# NA	FA# NA
Type of Work	Milling, Resurfacing, Shoulder Reconstruction and Thermoplastic Pavement Markings		
County	Mecklenburg		
Location	2 Sections of NC 27 and 7 Sections of Secondary Roads		

LINE NO.	MASTER ITEM NO.	SEC. NO.	ITEM DESCRIPTION	EST. QTY.	UNIT	UNIT PRICE	TOTAL AMOUNT
1	0000100000-N	800	MOBILIZATION	1	LS		
2	0106000000-E	230	BORROW EXCAVATION	893	CY		
3	1220000000-E	545	INCIDENTAL STONE BASE	100	TON		
4	1245000000-E	SP	SHOULDER RECONSTRUCTION	12.19	SMI		
5	1297000000-E	607	MILLING ASPHALT PAVEMENT, 1.5"DEPTH	77,734	SY		
6	1297000000-E	607	MILLING ASPHALT PAVEMENT, 2.0"DEPTH	90,559	SY		
7	1308000000-E	607	MILLING ASPHALT PAVEMENT, 0"TO 1.5"	5,437	SY		
8	1330000000-E	607	INCIDENTAL MILLING	724	SY		
9	1519000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5B	23,212	TON		
10	1520000000-E	SP	ASPHALT CONC SURFACE COURSE, TYPE S9.5B (LEVELING COURSE)	757	TON		
11	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	1,442	TON		
12	1775500000-E	SP	ASPHALT SURFACE TREATMENT, MATCOAT, # 67 STONE	16,268	SY		
13	1838000000-E	SP	EMULSION FOR ASPHALT SURFACE TREATMENT	6,508	GAL		
14	1880000000-E	SP	ASPHALT FOR PAVEMENT INTERLAYER	200	TON		
15	1880000000-E	SP	PATCHING EXISTING PAVEMENT (MILL)	3,896	TON		
16	1891000000-E	SP	PAVEMENT INTERLAYER	4,018	SY		
17	1891000000-E	SP	REMOVAL OF EXISTING CONCRETE PAVEMENT SLABS	100	SY		
18	2600000000-N	SP	RETROFIT EXISTING CURB RAMP	49	EA		
19	2605000000-N	848	CONCRETE CURB RAMP	6	EA		
20	2612000000-E	848	6" CONCRETE DRIVEWAY	390	SY		
21	2830000000-N	858	ADJUSTMENT OF MANHOLES	18	EA		
22	2845000000-N	858	ADJUSTMENT OF METER BOXES OR VALVE BOXES	24	EA		
23	4413000000-E	SP	WORK ZONE ADVANCE/GENERAL WARNING SIGNING	1,464	SF		
24	4457000000-N	SP	TEMPORARY TRAFFIC CONTROL	1	LS		
25	4510000000-N	SP	LAW ENFORCEMENT	680	HR		
26	4688000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)	7,000	LF		
27	4695000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (8", 90 MILS)	3,345	LF		
28	4697000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (8", 120 MILS)	10,850	LF		

29	4705000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (16", 120 MILS)	150	LF		
30	4710000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (24", 120 MILS)	1,758	LF		
31	4721000000-E	1205	THERMOPLASTIC PAVEMENT MARKING CHARACTER (120 MILS)	54	EA		
32	4725000000-E	1205	THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)	255	EA		
33	4726100000-E	1205	HEATED-IN-PLACE THERMOPLASTIC PAVEMENT MARKING CHARACTER	6	EA		
34	4810000000-E	1205	PAINT PAVEMENT MARKING LINES (4")	39,640	LF		
35	4820000000-E	1205	PAINT PAVEMENT MARKING LINES (8")	3,600	LF		
36	4830000000-E	1205	PAINT PAVEMENT MARKING LINES (16")	300	LF		
37	4835000000-E	1205	PAINT PAVEMENT MARKING LINES (24")	1,699	LF		
38	4840000000-N	1205	PAINT PAVEMENT MARKING CHARACTER	52	EA		
39	4845000000-N	1205	PAINT PAVEMENT MARKING SYMBOL	257	EA		
40	4890000000-E	SP	THERMOPLASTIC PAVEMENT MARKING LINES, 4", 120 MILS (HRM)	72,610	LF		
41	4890000000-E	SP	THERMOPLASTIC PAVEMENT MARKING LINES, 4", 90 MILS (HRM)	60,275	LF		
42	4900000000-N	1251	PERMANENT RAISED PAVEMENT MARKERS	1,457	EA		
43	4905000000-N	1253	SNOWPLOWABLE PAVEMENT MARKERS	950	EA		
44	5255000000-N	1413	PORTABLE LIGHTING	1	LS		
45	6000000000-E	1605	TEMPORARY SILT FENCE	1,236	LF		
46	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	172	TON		
47	6012000000-E	1610	SEDIMENT CONTROL STONE	99	TON		
48	6071010000-E	SP	WATTLE	278	LF		
49	6071020000-E	SP	POLYACRYLAMIDE (PAM)	8	LB		

Total Cost for Project \_\_\_\_\_

CONTRACTOR \_\_\_\_\_

ADDRESS \_\_\_\_\_

Federal ID No. \_\_\_\_\_

Contr. License No. \_\_\_\_\_

Telephone No. \_\_\_\_\_

Vendor No. \_\_\_\_\_

Authorized Agent \_\_\_\_\_

Signature \_\_\_\_\_

Witness \_\_\_\_\_

Signature \_\_\_\_\_

CORPORATE SEAL

Title \_\_\_\_\_

Date \_\_\_\_\_

Title \_\_\_\_\_

Date \_\_\_\_\_

**INTERMEDIATE CONTRACT TIME # 2 AND LIQUIDATED DAMAGES:**

108

The Contractor shall complete the work required **on Map 1 & 2** and maintain traffic on same. The Contractor shall not begin the work before the specified time below and shall finish this operation no later than the specified completion time.

The date of availability for this intermediate contract time is **Monday April 30, 2018**.

The completion date for this intermediate contract time is **Saturday June 16, 2018**.

Liquidated damages for not completing this work will be assessed as stated in the provision for "Contract Time and Liquidated Damages" mentioned elsewhere in this Contract.