



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

J. ERIC BOYETTE  
SECRETARY

June 28, 2023

WBS No: 44381.2.4  
County: Union  
Description: Clearing on SR 1362 (Chestnut Lane connector) From SR 1367) (Matthews Indian Trail Road) to SR 1368 (Gribble Road)

Addendum No. 1  
July 19, 2023 Letting

To: Prospective Bidders

Please note the following changes to the proposal for the above referenced project.

- The completion date on the Proposal Cover and SP1 G10A was changed from March 14, 2023 to March 14, 2024.
- In SP1 G10A, the Liquidated Damages were reduced from \$600.00 to \$200.00 per calendar day.
- SP1 G14A was removed and replaced by SP1 G14B.
- “Construction Moratorium” Provision was added.
- Prosecution of Work Provision was removed.
- SP1 G133 Provision was added.
- “Clearing” Provision Unit of Measure was changed from ACRE to LS to match the itemized proposal.

The changes and attachments included with this addendum will become part of contract MJ00019.

Please sign the Addendum acknowledgement form on page 85 of the proposal and submit the form with your bid.

If you have any questions, please contact me at (704) 983-4400.

Sincerely, 

Jared Mathis  
Contracts Engineer

Mailing Address:  
NC DEPARTMENT OF TRANSPORTATION  
HIGHWAY DIVISION 10  
716 WEST MAIN ST.  
ALBEMARLE, NC 28001

Telephone: (704) 983-4400  
Fax: (704) 982-3146  
Customer Service: 1-877-368-4968

Location:  
716 WEST MAIN ST.  
ALBEMARLE, NC 28001

Website: [www.ncdot.gov](http://www.ncdot.gov)

cc: File

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

(7-1-95) (Rev. 12-18-07)

108

SP1 G10 A

The date of availability for this contract is **August 7, 2023**

The completion date for this contract is **March 14, 2024.**

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Two Hundred Dollars (\$200.00)** per calendar day.

**INTERMEDIATE CONTRACT TIME NUMBER #3 AND LIQUIDATED DAMAGES:**

(2-20-07)

108

SP1 G14 B

The Contractor shall not narrow or close a lane of traffic on **Any Road**, detain and /or alter the traffic flow on or during holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

**HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS**

- 1. For any **occurrence** that creates unusually high traffic volumes, as directed by the Engineer.
- For **New Year's Day**, between the hours of 6:00 a.m. December 31st and 9:00 a.m. January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following Tuesday.
- For **Easter**, between the hours of 6:00 a.m. Thursday and 9:00 a.m. Monday.
- For **Memorial Day**, between the hours of 6:00 a.m. Friday and 9:00 a.m. Tuesday.
- For **Independence Day**, between the hours of 6:00 a.m. the day before Independence Day and 9:00 a.m. the day after Independence Day.

If **Independence Day** is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 a.m. the Thursday before Independence Day and 9:00 a.m. the Tuesday after Independence Day.

- For **Labor Day**, between the hours of 6:00 a.m. Friday and 9:00 a.m. Tuesday.

- For **Thanksgiving Day**, between the hours of 6:00 a.m. Wednesday and 9:00 a.m. Monday.
- For **Christmas**, between the hours of 6:00 a.m. the Friday before the week of Christmas Day and 9:00 a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all traffic control devices for lane closures according to the time restrictions stated herein and place traffic in the existing traffic pattern.

The liquidated damages are **Six Hundred Dollars (\$600.00)** per hour.

### **CONSTRUCTION MORATORIUM:**

Effective September 1, 2023, no tree cutting will be allowed from **April 1<sup>st</sup>** through **October 15<sup>th</sup>** of any year.

### **COOPERATION BETWEEN CONTRACTORS:**

(7-1-95)

105-7

SP1 G133

The Contractor's attention is directed to Article 105-7 of the *2018 Standard Specifications*.

Active Projects in the area:

U-5808 (C204842)

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits of this project to the extent that the work can be carried out to the best advantage of all concerned.