
DJ00587

50182.3.3

5018201

UNION

U-5769AA

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

0.300 MILES

GRADING, DRAINAGE, PAVING, THERMO, SIGNALS; U-5769AA

INTERSECTION OF SR 1117 (NC 16 PROVIDENCE ROAD SOUTH) AND SR 1307 (BONDS
GROVE CHURCH ROAD)

EST CONST PROGRESS.... FY-2027...95% OF BID
FY-2028...05% OF BID

RPN 001 2 BIDDER(S) DBE GOAL

ESTIMATE 997,807.25

SEP 28 2026

JUL 07 2027

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION JAN 08 2027 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 9-28-26 AND 1-8-27

CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW
INDUCTIVE LOOP.  COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE

$ TOTALS % DIFF

KING ASPHALT INC  LIBERTY, SC 778,799.00 -21.9

TRUEROCK CONSTRUCTION LLC  MONROE, NC 846,265.91 -15.2
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DJ00600

50982.3.13

5098213

MECKLENBURG

HS-2410L

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

 MILES

GRADING, SIDEWALK, CURB RAMPS, PAVEMENT MARKINGS, SIGNALS

VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2027...65% OF BID
FY-2028...35% OF BID

RPN 002 2 BIDDER(S) DBE GOAL

ESTIMATE 635,675.00

SEP 28 2026

SEP 28 2027

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW
INDUCTIVE LOOP.  COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE

CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED OF CURB RAMP
LOCATION.  COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE

$ TOTALS % DIFF

BROOKS BERRY HAYNIE & ASSOCIATES INC  MABLETON, GA 781,521.55 +22.9

LITTLE MOUNTAIN BUILDERS OF CATAWBA COUNTY LLC  MAIDEN, NC 1,214,295.00 +91.0

1,633,482.25

1,560,320.55 -4.5

ESTIMATE TOTAL

   LETTING TOTAL
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