



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

AUGUST 22, 2014

ANTHONY J. TATA
SECRETARY

TO: Prospective Bidders

FROM: Randy Bowers, DDC Engineer *Randy Bowers*

SUBJECT: Addendum 1 - WBS 45340.3.FR8- Liquidated Damages Revised on Page 15 of the Contract Proposal

Please review the following revision and replace the current Page 15 in the Contract Proposal with the Revised Page 15:

Page 15 in the Contract Proposal currently states Liquidated Damages for ICT #2, ICT #3, ICT #4, and ICT #5 are \$1,000.00 per hour or any portion thereof. The Revised Page 15 states Liquidated Damages for ICT #3 are \$1,000.00 per hour or any portion thereof and Liquidated Damages for ICT #2, ICT #4, and ICT #5 are \$1,000.00 per day.

Attachment

CC: Mr. Ritchie Hearne, P.E.
Ms. Kellie Crump
Mr. Louis Mitchell, P.E.
Mr. Ron Graham, P.E.

INTERMEDIATE CONTRACT TIME #2 AND LIQUIDATED DAMAGES

The contractor will be allowed to close lanes on US 29, using barrels, to establish the work area for pipe installation and concrete monolithic islands. The contractor shall keep a minimum of two lanes open each direction for NB and SB traffic. The barrels shall remain in place until the contractor has completed all drainage work including Masonry Drainage Structures, backfilling the boxes and pipe trench, paving the same with asphalt, and all concrete island work. The contractor shall then remove the barrels and revert back to ICT #1. ICT #3 allows for this to be modified during certain weekend hours. See ICT #3 for details.

Liquidated Damages for Intermediate Contract Time # 2 are One Thousand Dollars (\$1000.00) per day.

INTERMEDIATE CONTRACT TIME #3 AND LIQUIDATED DAMAGES

The contractor will be allowed to narrow US 29 to one lane NB and one lane SB during the weekends from Friday at 8:00 p.m. to Monday at 6:00 a.m. At this time US 29 shall comply with ICT #2. This applies throughout the life of the project unless it conflicts with the Holiday and Holiday Weekend Lane Closure Restrictions.

Liquidated Damages for Intermediate Contract Time # 3 are One Thousand Dollars (\$1000.00) per hour or any portion thereof.

INTERMEDIATE CONTRACT TIME #4 AND LIQUIDATED DAMAGES

All 4" Concrete Sidewalk and Curb Ramps with Detectable Warning Domes along Morehead Road (SR-1300) shall be complete and ready for use by October 8, 2014.

Liquidated Damages for Intermediate Contract Time # 4 are One Thousand Dollars (\$1000.00) per day.

INTERMEDIATE CONTRACT TIME #5 AND LIQUIDATED DAMAGES

The contractor will not be permitted to pour any 5" Monolithic Concrete Island (Keyed In) between 75+00 -L- to 87+00 -L- until October 13, 2014 not to exceed the contract completion date.

Liquidated Damages for Intermediate Contract Time # 5 are One Thousand Dollars (\$1000.00) per day.