STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION __10 DISTRICT_2

CONTRACT PROPOSAL

WBS ELEMENT: 42213.3 COUNTY: | Mecklenburg
TIP#: S$S-4910Q

FA#: N/A

LOCATION: NC 160 at Sledge Rd. (SR-1119)

Grading, Paving, Drainage, Pavement Removal, and Thermoplastic

TYPE OF WORK: Pavement Markings

BID OPENING: September 19, 2012

DATE OF AVAILABILITY: | October 8, 2012

COMPLETION DATE: November 30, 2012

NOTICE:
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY
NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS
SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

***DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!***

RETURN BIDS TO: Mr. Randy Bowers
NC Department of Transportation
716 West Main Street
Albemarle, NC 28001
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements, except that bids may be
prepared by electronic means as described elsewhere in the proposal. Failure to comply with any requirement
shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL!

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items
shall be written in figures. ***Unit prices shall be rounded off by the bidder to contain no more than FOUR
decimal places.***

4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of
the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.
b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

8. Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award.

11. A bid bond or deposit is not required when submitting a bid for this project.

12. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
ENGINEER'S OFFICE AT 716 WEST MAIN STREET, ALBEMARLE, NC 28001 BY 10:00 A.M. ON
SEPTEMBER 19, 2012

13. If delivered by mail, the sealed envelope shall be addressed as follows:

Mr. Randy Bowers

NC Department of Transportation
716 West Main Street

Albemarle, NC 28001

14. The sealed bid must display the following statement on the bottom left-hand corner of the sealed envelope:
QUOTATION FOR WBS# 42213.3 TO BE OPENED SEPTEMBER 19, 2012 AT 10:00 A.M.

The award of the contract, if it is awarded, will be made to the lowest
responsible Bidder in accordance with Section 102 (excluding 102-2 and 102-10) of
the 2012 Standard Specifications for Roads and Structures. The lowest responsible
Bidder will be notified that his bid has been accepted and that he has been
awarded the contract. NCDOT reserves the right to reject all bids.




DIVISION CONTRACT
Standard Provisions

GENERAL

This contract is for Grading, Paving, Drainage, Pavement Removal, and Thermoplastic
Pavement Markings. All work and materials shall be in accordance with the provisions of the General
Guidelines of this contract, the Project Special Provisions, the North Carolina Department of
Transportation 2012 Standard Specifications for Roads and Structures, the North Carolina Department
of Transportation Roadway Standard Drawings, and the current edition of the_Manual on Uniform
Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

COMPUTER BID PREPARATION (OPTIONAL)

(7-18-11) 102 SPI11-18

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of
a personal computer. For electronic bid preparation the Contractor shall download the Expedite
program from the NCDOT “Project Letting” website. Then download the appropriate .ebs electronic
file of line items and quantities unique to each project from the Division Office’s website.

The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump
sum prices for those items which must be bid in order to provide a complete bid for the project, and any
MBE/WBE or DBE participation in the appropriate section of the Expedite program. When these
entries have been made, the program will automatically prepare a complete set of itemized proposal
sheets which will include the amount bid for the various items and the total amount bid for the project in
addition to the unit or lump sum prices bid. The computer generated itemized proposal sheets shall be
printed and signed by a duly authorized representative in accordance with Subarticle 102-8(A)(8). This
set of itemized proposal sheets, when submitted together with the appropriate proposal, will constitute
the bid and shall be delivered to the appropriate Division Office or location specified in the
INSTRUCTIONS TO BIDDERS. If the Bidder submits his bid on computer generated itemized
proposal sheets, bid prices shall not be written on the itemized proposal sheets bound in the proposal.
The computer generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk
(CD) furnished by the Contractor and shall be submitted to the Department with the bid.

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal
sheets and those contained on the CD furnished by the Contractor, the unit or lump sum prices
submitted on the printed and signed itemized proposal sheets shall prevail.

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except
that a bid may be submitted on computer generated itemized proposal sheets in which case the entries
on the itemized proposal sheets will not be required to be in ink. Changes to any entry on the computer
generated itemized proposal sheets shall be made in accordance with requirement Number (6) of the



INSTRUCTIONS TO BIDDERS. When the computer generated itemized proposal sheets are not
signed and received with the proposal, the bid will be considered irregular.

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division 10, Division of Highways, North
Carolina Department of Transportation, acting directly or through his duly authorized representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability of work
performed and as to the rate of progress of the work; all questions which may arise as to the
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on the
part of the Contractor. His decision shall be final and he shall have executive authority to enforce and
make effective such decisions and orders as the Contractor fails to carry out promptly.

The Contractor will be required to obtain written approval from the Engineer for any subcontract work
performed on this project prior to the subcontracted work being performed in accordance with Article
108-6 of the NCDOT Standard Specifications for Roads and Structures.

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of
the Standard Specifications and the Department's "Materials and Tests Manual." However the Engineer
may reduce the frequency of sampling and testing where he deems it appropriate for the project under
construction.

All steel products which are permanently incorporated into this project shall be domestically produced.
The Contractor shall furnish a notarized certification certifying that steel products conform to this
requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as required
by the Standard Specifications. Material which is not properly certified will not be accepted.

Delivery tickets for all material paid by weight, shall be furnished in accordance with Section 106-7 of
the Standard Specifications and shall include the following information:

NCDOT Work Order Number
2 Date

3 Time issued

4. Type of material
5. Gross weight
6

7

8

Tare weight
Net weight of material
. Plant location
9. Truck number
10. Contractor's name
11. Public weighmaster's stamp or number
12. Public weighmaster's signature or initials in ink
13. Job mix formula number



BASIS OF PAYMENT AND CLAIMS

The quantity of unit or lump sum prices and payment will be full compensation for all work, including,
but not limited to supervision, labor, transportation, fuels, lubricants, repair parts, equipment, machinery
and tools, materials necessary for the prosecution and completion of the work. The quantities contained
herein are estimated only and the quantity to be paid for shall be the actual quantities which were used
on the project.

The Contractor may submit a request for partial payment on a monthly basis, or other interval as
approved by the Engineer. All invoices for payment shall be completely and legibly filled out with all
appropriate information supplied and shall be signed by an authorized representative of the Contractor.

Payment to the Contractor will be made only for the actual quantities of the various items that are
completed and accepted in accordance with the terms of the contract. Unless otherwise specified, all
contract pay items will be produced, placed and paid in accordance with the Standard Specifications.
In no case will the total amount paid to the contractor exceed the total contract quote by more than ten
percent without prior written request from the Division Engineer to the Fiscal Section.

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME

The Contractor's attention is directed to the fact that Article 104-5 pertaining to revised contract unit
prices will not apply to this contract. Any claims for additional compensation and/or extension of the
completion date shall be submitted to the Division Engineer with detailed justification with the final
invoice. The failure to submit the claim(s) with the final invoice may be a bar to recovery. Please be
advised that General Statute 136-29 of the Road and Highway Laws of North Carolina provides that a
contractor who has not received the amount he claims he is due under the contract may submit a written
verified claim to the State Highway Administrator within sixty (60) days after receipt of the final
statement. The mailing address for the State Highway Administrator is: N. C. Department of
Transportation, 1536 Mail Service Center, Raleigh, NC 27699-1536.

VENDOR NUMBERS

Attention Contractors

Effective immediately, NCDOT will begin tracking the work of all subcontractors including
DBE/MB/WB subcontractors. When the bids are prepared, all subcontractors, their vendor number, and
other information must be shown on the * Listing of Subcontractors” sheet found in the bid package.
Most subcontractors have already been assigned a vendor number by the Raleigh office. If the
subcontractor does not have an NCDOT vendor number, he must complete a W-9 form and may submit
it to Mr. Randy Bowers, DDC Engineer at 716 West Main Street, Albemarle, NC 28001. A vendor
number will then be issued.

If you have questions regarding vendor numbers, you may contact Ms. Cindy lorlano at
(704) 983-4400.

If you have questions regarding this process, please call Mr. Randy Bowers at (704) 983-4400.
6



SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee who
shall have the authority and capability for overall responsibility of the project and who shall be
personally available at the work site within 24 hours notice. Such employee shall be fully authorized to
conduct all business with the subcontractors, to negotiate and execute all supplemental agreements, and
to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project one
competent individual who is authorized to act in a supervisory capacity over all work on the project,
including work subcontracted. The individual who has been so authorized shall be experienced in the
type of work being performed and shall be fully capable of managing, directing, and coordinating the
work; of reading and thoroughly understanding the contract, and plans; and receiving and carrying out
directions from the Engineer or his authorized representatives. He shall be an employee of the
Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both positions.
However, whenever the designated employee is absent from the work site, an authorized individual
qualified to act in a supervisory capacity on the project shall be present.

CONTRACT PAYMENT AND PERFORMANCE BOND

The successful bidder will be required to execute both a payment bond and a performance bond for a
contract of $300,000 or more. The successful bidder, within 14 calendar days after the notice of award
is received by him, shall provide the Department with a contract payment bond and a contract
performance bond each in an amount equal to 100 percent of the amount of the contract. All bonds
shall be on the State bond forms which are located @ www.NCDOT.org. The corporate surety
furnishing the bonds shall be authorized to do business in the State. The successful bidder’s failure to
file acceptable bonds within 14 calendar days after the notice of award is received by him shall be just
cause for rescinding the award of the contract.

NOTIFICATION OF OPERATIONS
The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project. The
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or
acceptance testing required.
SAFETY VESTS
All Contractors’ personnel, all subcontractors and their personnel, and any material suppliers and their

personnel must wear an OSHA Approved reflective vest or outer garment at all times while on the
project.



GIFTS FROM VENDORS AND CONTRACTORS

(12-15-09) RG 152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to
any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction,
Crime Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and
Human Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office
of the Governor). This prohibition covers those vendors and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements
and prohibitions of the Executive Order to their agencies. Vendors and contractors should contact
other State Agencies to determine if those agencies have adopted Executive Order 24.

OUTSOURCING OUTSIDE THE USA
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in
the United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion
thereof; or his right, title, or interest therein; without written consent of the Engineer. Subletting of this
contract or any portion of the contract shall conform to the requirements of Article of 108-6 of the
Standard Specifications.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach by the
Contractor of any material term or condition of the contract. Default of contract shall be in accordance
with the terms, conditions, and procedures of Article 108-9 of the Standard Specifications.
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EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary
requirements necessary to issue the purchase order will not constitute grounds for extension of the
contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of a purchase
order, and the purchase order authorization is not available by the date of availability, the Contractor
shall be granted an extension equal to the number of calendar days the purchase order authorization is
delayed after the date of availability.

PAYMENT AND RETAINAGE

The Contractor may submit a request for partial payment on a monthly basis, or other interval as
approved by the Engineer. The amount of partial payments will be based on the work accomplished and
accepted as the last day of the approved pay period. All requests for payment shall be made on the form
furnished to the Contractor by the Department of Transportation. The form shall be completely and
legibly filled out with all appropriate information supplied and shall be signed by an authorized
representative of the Contractor. Minority Business (MB) and Women’s Business (WB) participation
shall be listed in the appropriate spaces on all requests for payment. If there is no participation the
word “None” or the figure “0” shall be entered. An amount equal to five percent (5%) of the total
amount due on the partial pay estimate may be deducted and retained until after the final inspection.
One hundred percent (100%) payment shall be made after successful completion of the work as verified
by the final inspection.

TWELVE MONTH GUARANTEE

(7-15-03) SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve months
following the date of final acceptance of the work for maintenance and shall replace such
defective materials and workmanship without cost to the Department. The Contractor will not
be responsible for damage due to faulty design, normal wear and tear, for negligence on the part
of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in excess
of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of
equipment or material. The Department’s first remedy shall be through the manufacturer
although the Contractor is responsible for invoking the warranted repair work with the
manufacturer. The Contractor’s responsibility shall be limited to the term of the manufacturer’s
guarantee. NCDOT would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to
force the Contractor to return to the project to make repairs or perform additional work that the



Department would normally compensate the Contractor for. In addition, routine maintenance activities
(i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the
project.

To ensure uniform application statewide the Division Engineer will forward details regarding the

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

EMPLOYMENT

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of

line 32, the first sentence of the second paragraph and the first word of the second sentence of the
second paragraph.
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DIVISION CONTRACT
Special Provisions

SCOPE OF WORK

This contract is for Grading, Paving, Drainage, Pavement Removal, and Thermoplastic Pavement
Markings at the intersection of NC 160 and Sledge Rd. (SR-1119).

CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability for this project is October 8, 2012. If the Contractor has not received
written authorization by this date, he shall contact the Department representative for verbal
authorization. Any ensuing delay in issuance of the purchase order or division contract number shall not
constitute a valid reason for extending the completion date. The Contractor may begin work prior to
the date of availability upon approval of the Engineer or his duly authorized representative. If such
approval is given, and the Contractor begins work prior to the date of availability, the Department of
Transportation will assume no responsibility for any delays caused prior to this date by any reason
whatsoever, and such delays, if any, will not constitute a valid reason for extending the completion date.
No work will be permitted and no authorization will be issued until all required bonds and prerequisite
conditions and certifications have been satisfied.

The completion date for this project is November 30, 2012. No extensions will be authorized except
as authorized by Article 108-10 of the Standard Specifications.

Liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.

INTERMEDIATE CONTRACT TIME #1

The Contractor shall complete the required work of installing, maintaining and removing the traffic
control devices for lane closures and restoring traffic to its normal pattern. The Contractor shall not
close or narrow a lane of traffic on NC 160 or Sledge Rd. (SR-1119) during the following time
restrictions:

DAY AND TIME RESTRICTIONS
Monday thru Friday
6:00 a.m. to 9:00 a.m.
4:00 p.m. to 6:00 p.m.

Liquidated Damages for Intermediate Contract # 1 are One Thousand Dollars ($1000.00) per
hour or any portion thereof.

11



1)

2)

3)
4)
5)

6)
7)
8)

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

For any unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

For New Year's Day, between the hours of 6:00 a.m. December 31st and 9:00 a.m. January 2nd. If
New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following
Tuesday.

For Easter, between the hours of 6:00 a.m. Thursday and 9:00 a.m. Monday.
For Memorial Day, between the hours of 6:00 a.m. Friday and 9:00 a.m. Tuesday.

For Independence Day, between the hours of 6:00 a.m. the day before Independence Day and 9:00
a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00
a.m. the Thursday before Independence Day and 9:00 a.m. the Tuesday after
Independence Day.

For Labor Day, between the hours of 6:00 a.m. Friday and 9:00 a.m. Tuesday.
For Thanksgiving Day, between the hours of 6:00 a.m. Wednesday and 9:00 a.m. Monday.

For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas Day and
9:00 a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane
closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions
stated herein and place traffic in a 2-lane, 2-way pattern.

The liquidated damages are ONE THOUSAND DOLLARS ($1000.00) per hour.
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PROSECUTION OF WORK

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from
the time he begins the work until completion and final acceptance of the project. The Contractor will
not be permitted to suspend his operations except for reasons beyond his control or except where the
Engineer has authorized a suspension of the Contractor’s operations in writing.

It is further the intent that the Contractor shall pursue the work diligently with workmen in sufficient
numbers, abilities, and supervision, and with the equipment, materials, and methods of construction as
may be required to complete the work described in the contract, or as may be amended, by the
completion date.

In the event that the Contractor’s operations are suspended in violation of the above provisions, the
sum of $500.00 will be charged to the contractor for each and every calendar day that such suspension
takes place. The said amount is hereby agreed upon as liquidated damages. Liquidated damages
chargeable due to suspension of the work will be additional to any liquidated damages that may become
chargeable due to failure to complete the work by the completion date.

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the
precise locations of all utilities prior to beginning construction. Utility owners shall be contacted a
minimum of 48 hours prior to the commencement of operations. Special care shall be used in working
around or near existing utilities, protecting them when necessary to provide uninterrupted service. In
the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately
and shall cooperate with the owner, or his representative, in the restoration of service in the shortest
time possible. Existing fire hydrants shall be kept accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when
working in the vicinity of utilities in order to insure the safety of construction personnel and the public.
Utilities damaged by the Contractor due to his negligence will be repaired at the Contractor’s expense.

LOCATING EXISTING UNDERGROUND UTILITIES
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.
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UTILITY CONTACTS

AT T . Eric Allen (704) 424-1522
CMUD .. Bill Deal (704) 399-2221
WINAStream............oooiiii i Jim Foley (704) 722-2822

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or
in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be
used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used
to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used
as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed
MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock,
and regularly sold to the public in the usual course of business. A regular dealer engages in, as its
principal business and in its own name, the purchase and sale or lease of the products in question. A
regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep
such products in stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows
the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance
with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE
and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/VVendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief _eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts
as a written joint check agreement among the parties providing full and prompt disclosure of the
expected use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/JC-1.pdf
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Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xIs

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises
are established for this contract:

(A)  Minority Business Enterprises 2.0 %

(@D)] If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs participate in at least the percent of the contract as
set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBESs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B)  Women Business Enterprises 4.0 %

(¢D)] If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBES participate in at least the percent of the contract as
set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBES
during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The
Directory can be found at the following link. https://partner.ncdot.gov/VVendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.
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Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use
during the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be
considered committed, even though the listing shall include both committed MBE/WBE subcontractors
and additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation
submitted at the time of bid will be used toward overall race-neutral goals. Only those firms with
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of MBE and WBE participation. The Contractor shall indicate the following required
information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read publicly during the
opening of bids. The Department will not consider these bids for award and the proposal will be
rejected.

(A) If either the MBE or WBE goal is more than zero,

Q) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the bid
to be considered responsive. Bidders shall indicate the total dollar value of the MBE and
WABE participation for the contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the Listing of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This
form shall be completed in its entirety.

3 The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of
bid by checking the Directory of Transportation Firms. If the firm is not certified at the
time of the bid-letting, that MBE’s or WBE’s participation will not count towards
achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall
enter the word “None”; or the number “0”; or if there is participation, add the value on the
Listing of MBE and WBE Subcontractors contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other
bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the
work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.
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For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which
will perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE and
WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal
shall be obtained through MBE participation with MBE certified subcontractors or documented through
a good faith effort. It should be noted that you cannot combine the two goals to meet an overall value.
The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE
and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the
contract. This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward
the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of this
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later
than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that
specific goal(s).

One complete set and six (6) copies of this information shall be received in the office of the Engineer no
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited.
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal. This
documentation may include written subcontractor quotations, telephone log notations of verbal
quotations, or other types of quotation documentation.
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Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered good faith

efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A)

(B)

(©)

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices through the use of the NCDOT Directory of Transportation
Firms) the interest of all certified MBES/WBEs who have the capability to perform the work of
the contract. The bidder must solicit this interest within at least 10 days prior to bid opening to
allow the MBES/WBES to respond to the solicitation. Solicitation shall provide the opportunity
to MBES/WBEs within the Division and surrounding Divisions where the project is located.
The bidder must determine with certainty if the MBES/WBEs are interested by taking
appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform
these work items with its own forces.

Providing interested MBES/WBESs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(¢D)] Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for subcontracting;
and evidence as to why additional agreements could not be reached for MBES/WBEs
to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration. However, the
fact that there may be some additional costs involved in finding and using MBES/WBEs
is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE
goals, as long as such costs are reasonable. Also, the ability or desire of a prime
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(E)

(F)

(©)

(H)

)

contractor to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidding contractors are not,
however, required to accept higher quotes from MBES/WBEs if the price difference is
excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example,
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from the
bid opening NCDOT’s Business Development Manager in the Business Opportunity and Work
Force Development Unit to give notification of the bidder’s inability to get MBE or WBE
quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(¢D)] Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

2 The bidders’ past performance in meeting the MBE and WBE goals.

3 The performance of other bidders in meeting the MBE and WBE goals. For example,
when the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets or exceeds the average MBE and
WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that can
satisfy to the Department that the MBE and WBE goals can be met or that an adequate good faith effort
has been made to meet the MBE and WBE goals.
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Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to the
Engineer. The appeal shall be made within 2 business days of notification of the determination of non-
good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

(©)

(D)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward
the contract goal requirements. The total dollar value of participation by acommitted
MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and the
actual payments to MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation
for services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE
firm may be counted toward the MBE contract goal requirement. The same holds for work that
a WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm
does not count toward the MBE contract goal requirement. Again, the same holds true for the
work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function. The MBE/WBE may present evidence
to rebut this presumption to the Department. The Department's decision on the rebuttal of this
presumption may be subject to review by the Office of Inspector General, NCDOT.

Joint Venture
When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the MBE

or WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the MBE or WBE performs with its forces.
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(E)

(F)

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2)  With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined
to be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing, managing,
and supervising the work involved. To perform a commercially useful function, the MBE/WBE
shall also be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and installing (where
applicable) and paying for the material itself. To determine whether a MBE/WBE is performing
a commercially useful function, the Department will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the contract is commensurate
with the work it is actually performing and the MBE/WBE credit claimed for its performance of
the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:
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1)

)

©)

(4)

(%)

(6)

(7)

The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit
for the total value of the transportation services the subcontracted MBE or WBE
provides on the contract. It should be noted that every effort shall be made by MBE and
WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs and
WBEs to WBEs), in order to fulfill the goal requirement. This, however, may not
always be possible due to the limitation of firms in the area. If the MBE or WBE firm
shows a good faith effort has been made to reach out to similarly certified transportation
service providers and there is no interest or availability, and they can get assistance from
other certified providers, the Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including
from an owner-operator. The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services provided by
the non-MBE/WBE subcontractor not to exceed the value of transportation services
provided by MBE/WBE-owned trucks on the contract. Additional participation by non-
MBE/WBE subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed under
subcontract agreements between the MBE/WBE and the Contractor will not count
towards the MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from
working for others during the term of the lease with the consent of the MBE/WBE, so
long as the lease gives the MBE/WBE absolute priority for use of the leased truck. This
type of lease may count toward the MBE/WBE’s credit as long as the driver is under the
MBE/WBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the

MBE/WBE that they are subcontracted/leased to and their own company name if it is
not identified on the truck itself. Magnetic door signs are not permitted.
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MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate
the MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor
seeks to perform the work of the terminated subcontractor with another MBE/WBE subcontractor,
a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A
MBE/WBE may only be terminated after receiving the Engineer’s written approval based upon a finding
of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that
was submitted at the time of bid may be used to fulfill the MBE commitment. The same holds
true if a committed WBE is terminated for good cause, an additional WBE that was submitted at
the time of bid may be used to fulfill the WBE goal. A good faith effort will only be required for
removing a committed MBE/WBE if there were no additional MBES/WBEs submitted at the
time of bid to cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the
steps taken. Such documentation shall include, but not be limited to, the following:

(¢D)] Copies of written notification to MBES/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting other
items of work in the contract.

2 Efforts to negotiate with MBES/WBEsS for specific subbids including, at a minimum:

@) The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.

(b) A description of the information provided to MBES/WBES regarding the plans
and specifications for portions of the work to be performed.

3 A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement
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Q) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department  will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified firm
will count toward the contract goal requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to
do the same amount of work, a good faith effort must be submitted to NCDOT (see A
herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed
by a committed MBE/WBE, the Contractor will not be required to seek additional participation. When
the Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon
the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as
the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by MBES/WBES unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the
Contractor shall seek participation by MBES/WBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work
that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBES/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use,
their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.
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Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or
100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WABE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second
tier subcontractor). This accounting shall be furnished to the Engineer for any given month by the end
of the following month. Failure to submit this information accordingly may result in the following
action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved for
further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.
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GRADING

The Contractor is to grade this project to the typical sections and details shown. Grading shall be
comprehensive grading as defined in Section 226 of the Standard Specifications, and shall include
excavation for paved shoulder construction, cutting and removal of paved or concrete driveways which
intersect the roadway, reshaping, grading and compacting roadway shoulders and ditches. Pavement
removal, removal of existing concrete curb & gutter, and all shoulder construction will be
included in the cost for grading.. Contractor will restore all driveways to original or better condition.
Any borrow will be incidental to comprehensive grading but undercut will be measured and paid for as
Undercut Excavation (CY), see 226-3 of the Specifications.

It shall be the Contractor's responsibility to dispose of any waste material or to furnish any borrow
material needed. No material may be wasted or removed from the project unless approved by the
Engineer.

The Contractor shall shape, compact, and grade the ditches and shoulders to the lines, grades, and
typical sections established by the plans or as directed by the Engineer. Roadway ditches shall be
cleaned, reshaped and maintained until final acceptance of the project. The Contractor shall grade the
roadway ditches so that the continuous drainage at driveway pipes shall be maintained. However, it
shall not be the Contractor's responsibility to remove existing internal obstructions from driveway pipes.

The Contractor shall excavate only that portion of shoulder area to which Asphalt Concrete Base
Course can be placed during the same day's operations. No open excavation adjacent to the roadway is
permitted after working hours. The excavated area shall be uniformly graded, well compacted, and free
of debris and loose material. Areas which the Contractor excavates but is unable to place Asphalt
Concrete Base Course for shall be backfilled and made safe at the end of the work day. The contractor
shall provide "weep" cuts at intervals to prevent water retention between the pavement and excavation
windrow in the event of rain.

The Contractor shall remove any portion of paved driveways which are in conflict with the shoulder
widening. A straight uniform edge shall be established for removal of the pavement by sawing or
cutting the pavement prior to removal. Driveways which equal or exceed the pavement design of the
shoulder widening and have a compatible surface grade may be left in place at the discretion of the
Engineer.

The Contractor shall extend the excavation around the radii of intersecting streets to form a uniform
transition. In sections which do not begin or end at an intersection, the Contractor shall excavate and
pave a minimum 50 foot transition taper at the beginning and end of the widened section. Access shall
be maintained to all driveways within the project limits at all times. The Contractor shall restore all
unpaved driveways to conditions acceptable to the Department of Transportation. Stone shall be placed
in unpaved driveways as directed by the Engineer or his representative. Payment for stone for
driveways shall be made under the item "Incidental Stone Base."

Paved driveways or driveway pipes damaged by the Contractor's equipment or operations shall be
replaced, repaired or otherwise restored to original condition and state of repair by the Contractor
within 15 calendar days of notification by the Engineer. The contractor is advised to make a detailed
investigation of the original state of such features prior to commencing operations.
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PROCEDURE FOR MONITORING BORROW PIT DISCHARGE

(2-20-07) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall
not exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the
existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do
all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard,
operation of the pit and discharge can continue as long as the stream turbidity levels are not
increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought
into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications,
the Contractor shall define the point at which the discharge enters into the State’s surface waters and
the appropriate sampling locations. Sampling locations shall include points upstream and downstream
from the point at which the discharge enters these waters. Upstream sampling location shall be located
so that it is not influenced by backwater conditions and represents natural background conditions.
Downstream sampling location shall be located at the point where complete mixing of the discharge and
receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface
is observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be
reduced to a level where sediment deposition does not occur. Staining of wetland surfaces from
suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation.
No activities shall occur in wetlands that adversely affect the functioning of a wetland. Visible
sedimentation will be considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be

maintained in a log within the project records. Records will include, at a minimum, turbidity test results,
time, date and name of sampler. Should the Department’s test results exceed those of the Contractor’s
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test results, an immediate test shall be performed jointly with the results superseding the previous test
results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to plan, design, construct, and
maintain BMPs to address water quality standards. Tier I Methods include stilling basins which are
standard compensatory BMPs. Other Tier | methods are noncompensatory and shall be used when
needed to meet the stream turbidity standards. Tier Il Methods are also noncompensatory and are
options that may be needed for protection of rare or unique resources or where special environmental
conditions exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT
Reclamation Plan’s Environmental Assessment for the specific site. Should the Contractor exhaust all
Tier | Methods on a site exclusive of rare or unique resources or special environmental conditions, Tier
Il Methods may be required by regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is
proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

UNDERCUT EXCAVATION

Undercut excavation will be performed in accordance with Section 225 of the_Standard Specifications
and as directed by the Engineer. The contract unit bid price per cubic yard will include all incidentals
associated with performing this work. This work will be paid for under Section 226-3 of the
STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES.

BORROW EXCAVATION (PIPE INSTALLATION)

Borrow material used for the purpose of Grading is considered incidental to the Lump Sum Grading
item and will be covered by Section 226 of the NCDOT Standard Specifications for Roads and
Structures.

Any Borrow material to be paid for is to replace unsuitable material, as determined by the Engineer,
during pipe installation.

Payment will be made under:

Pay Item Pay Unit
Borrow Excavation CY
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DENSITY TEST

Density tests may be taken in accordance with the Standard Specifications or as directed by the
Engineer. The Contractor shall shape and compact the subgrade to the satisfaction of the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX

(11-21-00) RR 19

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
Standard Specifications as modified herein.

The base price index for asphalt binder for plant mix is $590.33 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on August 1%, 2012.

SAFETY EGDE

Attach a device, mounted on the screed of paving equipment, capable of constructing a shoulder wedge
with an angle of 30-35 degrees along the outside edge of the roadway, measured from the horizontal
plane in place after final compaction on the intermediate and surface courses. Use an approved
mechanical device that will compact the asphalt mixture and produce a wedge with a uniform texture,
shape, and density while automatically adjusting to varying heights.

Payment for use of this device will be incidental to the other pay items in the contract. See typical
sections for more detail.

FINAL SURFACE TESTING (NOT REQUIRED)

(5-18-04) (Rev. 1-17-12) 610 SP6 R45

Final surface testing is not required on this project.

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners throughout the
life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project
or within the project limits of this contract. Any driveway paved by a Contractor which ties into an
NCDOT system road being paved by the Contractor must be paved either prior to the road paving
project or after its completion.
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ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES

Manholes, meter boxes, and valve boxes shall be adjusted in accordance with Section 858 of the
Standard Specifications. The contract unit bid price per each will include all incidentals associated with
performing this work.

TRAFFIC CONTROL

(DDC)

Maintain traffic in accordance with Divisions10, 11 and 12 of the Standard Specifications and the
following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01
and details for the Advance Work Zone signing in contract) or a slow-moving operation as shown in
details of this contract. Use a moving operation only if the minimum speed maintained at all times is 3
mph with no stops that narrow or close a lane of travel. If the moving operation is progressing slower
than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, except in
the immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01
and 1180.01 when closing a lane of travel in a stationary work zone such as pavement patching,
resurfacing, or pavement marking removal. Properly ballasted cones may be used instead of drums for
lane closures during daylight hours. However, drums are required for the upstream taper portion of
lane closures in all applications. The stationary work zone shall be a maximum of 3 miles in length at
any given time unless otherwise directed by the Engineer. A pilot vehicle operation may be used in
conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer.
During periods of construction inactivity, return the traffic pattern to the existing alignment and remove
or cover any work zone signs. When covering work zone signs, use an opaque material that prevents
reading of the sign at night by a driver using high beam headlights. Use material, which does not
damage the sign sheeting. Replace any obliterated markings as required by other sections of the
Standard Specifications and the Engineer.

When personnel and equipment are working on the shoulder adjacent to an undivided facility and within
5 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard Drawings
No. 1101.02 unless the work area is protected by barrier or guardrail. When personnel and equipment
are working on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane,
close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work
area is protected by barrier or guardrail. When personnel and equipment are working within a lane of
travel of an undivided or divided facility, close the lane according to the traffic control plans, Roadway
Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and
equipment remain within the closed travel lane. Do not work simultaneously, on both sides of an open
travel way, within the same location, on a two-lane, two-way road. Do not perform work involving
heavy equipment within 15 feet of the edge of travel way when work is being performed behind a lane
closure on the opposite side of the travel way. Perform work only when weather and visibility
conditions allow safe operations as directed by the Engineer.
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Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5
inches. Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet in advance and
a minimum of once every half mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open
travel lane that has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or
greater.
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no
expense to the Department. This work is not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement, pavement
marker installation and pesticide spraying, the slow moving operation caravan shall consist, as a
minimum, of the vehicles and devices shown on the Moving Operation Caravan Detail(s) herein. Traffic
cones may be used when necessary to provide additional protection of wet pavement markings. Ballast
all traffic cones so they will not be blown over by traffic.

Submit a written sequence of operation for all maps to the Engineer at the first pre-construction meeting
for approval by the Engineer. Approved sequence cannot be altered without written permission of the
Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.
Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop
operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch
and make repairs to bridge surface and its approaches before resurfacing occurs. Coordinate all
operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.
Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool to the point of
supporting traffic without displacement or rutting before reopening closed lane. Coordinate the
resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72
hours.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the
end of each work day. For partial or wheel track milling operations on multi-lane facilities, the lane
being milled may be left closed and paved back within 72 hours.

The following options are acceptable during Resurfacing and milling operations on two-way, two-lane
facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.
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(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane facilities
when all lanes or a single lane in one direction are to be milled:

(A) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave
back within 72 hours.

(B) Mill a single lane and pave back by the end of each work day.

© Mill a single lane, leave a lane closure in and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as directed by the
Engineer. A transverse joint shall be placed on the ramp at the terminal point of the gore. Newly
resurfaced lanes on the main roadway and the ramp shall be at the same elevation where traffic merges.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling operation
is completed. Continue milling operations until the particular section of roadway being milled is
complete. Remove any existing pavement adjacent to the milled area that has been damaged, and
replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Section 1101-14 of the Standard Specifications using
suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not cross
medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of
existing pavement markings and markers in conjunction with the Roadway Standard Drawings to re-
establish the proposed pavement markings and markers unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to
existing pavement marker removal prior to the end of the work day. Dispose of existing pavement
markers as directed by the Engineer. No direct payment will be made for this work, as it will be
incidental to the paving operation.

Payment will be made for the traffic control items that have been included in the contract. No direct
payment will be made for providing other traffic control as required herein, as the cost of same will be
considered incidental to the work being paid for under those various traffic control items that have been
included. Where the Contractor maintains traffic as required herein but no specific pay items have been
included in the contract, all associated costs will be considered incidental to the work being paid for
under the various items in the contract.

NOTE: This includes but is not limited to FLAGGERS.

33



EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION
(1-16-07) (Rev 11-16-10) SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein regardless
of whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is
required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained
over the life of the contract.

(A)

(B)

(©)

(D)

Certified Supervisor — Provide a certified Erosion and Sediment Control/Stormwater Supervisor
to manage the Contractor and subcontractor operations, insure compliance with Federal, State
and Local ordinances and regulations, and manage the Quality Control Program.

Certified Foreman — Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface
waters.

Certified Installer — Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

Certified Designer — Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor — The Certified Supervisor shall
be Level 1l and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

@ Manage Operations — Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each operation
and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.
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)

(©) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

U] Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

0] Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

()] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or
any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit — The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management measures
pertaining to construction activities. The permit references NCGO010000, General
Permit to Discharge Stormwater under the NPDES, and states that the Department shall
incorporate the applicable requirements into its delegated Erosion and Sediment Control
Program for construction activities disturbing one or more acres of land. The
Department further incorporates these requirements on all contracted bridge and culvert
work at jurisdictional waters, regardless of size. Some of the requirements are, but are
not limited to:

@) Control project site waste to prevent contamination of surface or ground waters
of the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired streams
with turbidity violations, and within 24 hours after a significant rainfall event of
0.5 inch that occurs within a 24 hour period.

(© Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.
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(B)

(e)
(M

(9)
(h)

(i)

Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

Maintain a log of turbidity test results as outlined in the Department's Procedure
for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.

Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General
Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of becoming
aware of the violation.

3 Quality Control Program — Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality control
program shall:

(a)
(b)
(©)

(d)
(€)

(M

(9)
(h)
(i)
1)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.

Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be subject to
review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman — At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

(@8] Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
(€)) Foreman in charge of utility activities
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(©)

(D)

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level 11 Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers — Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

(1)  Seeding and Mulching

2 Temporary Seeding

3 Temporary Mulching

4 Sodding

5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman
for a Level | Installer, provided the Level Il Foreman is not tasked to another crew requiring
Level Il Foreman oversight.

Certified Designer — Include the certification number of the Level 111-B Certified Designer on
the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level I11-A Certified Designer on the design of the
project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper
testing or falsification of records.
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Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer — Operations to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or
Cease and Desist Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H)  Dismissal from a company for any of the above reasons.

()] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after
receiving notice of the proposed adverse action.

Chief Engineer — Operations
1537 Mail Service Center
Raleigh, NC 27699-1537

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective
on the date specified on the certified notice. Failure to appeal within the time specified will result in a
waiver of all future appeal rights regarding the adverse action taken. The certificant will not be allowed
to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination

and any proficiency examination, at the conclusion of the specified suspension period, prior to having
the certification reinstated.
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Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct compensation will
be made.

PLANT AND PEST QUARANTINES

(3-18-03) (Rev 7-18-06)
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)

Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives
at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-
9333, 919-733-6932, or http://mww.ncagr.com/plantind/ to determine those specific project sites
located in the quarantined area or for any regulated article used on this project originating in a
quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste,
ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other
noxious weeds.

CoNARLN

RG 84
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Within guarantined area:

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County:

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture Have the certificate or limited permit accompany the article when it arrives
at the project site.

Contact:

Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in a
quarantined county.

Regulated Articles Include:

1.  Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other
noxious weeds.

CoNORrLND

TEMPORARY ROCKSILT CHECK TYPE AWITH EXCELSIOR MATTING
AND POLYACRYLAMIDE (PAM)

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are devices utilized
in temporary and permanent ditches to reduce runoff velocity and incorporate PAM into the construction
runoff to increase settling of sediment particles and reduce turbidity of runoff. Temporary Rock Silt Checks
Type A with Excelsior Matting and PAM are to be placed at locations shown on the plans or as directed.
Installation shall follow the detail provided in the plans and as directed. Work includes furnishing materials,
installation of Temporary Rock Silt Checks Type A, matting installation, PAM application, and removing
Temporary Rock Silt Checks Type A with Excelsior Matting and PAM.

40


http://www.ncagr.com/plantind/

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard
Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of the
Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in section 1060-8(B) of the Standard
Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. Soil
samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM will be placed, and from offsite material used to construct the roadway, and analyzed for the
appropriate PAM flocculant to be utilized with each Temporary Rock Silt Check Type A.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Section 1633-3(A) of the Standard
Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored by placing
Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 3.5 ounces over the center portion of the Temporary Rock Silt Checks Type A
and matting where the water is going to flow over. PAM applications shall be done during construction
activities and after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting and
PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with Excelsior
Matting and PAM are removed, and shall remove and dispose of silt accumulations at the Temporary
Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in accordance with the
requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with section 1633-5 of the
Standard Specifications, or in accordance with specifications provided elsewhere in this contract.

WATTLESWITH POLYACRYLAMIDE (PAM)

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles are used on
slopes or channels to intercept runoff and act as a velocity break. Wattles are to be placed at locations shown
on the plans or as directed. Installation shall follow the detail provided in the plans and as directed. Work
includes furnishing materials, installation of wattles, matting installation, PAM application, and removing
wattles.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied to the
Temporary Rock Silt Checks Type A. Such price and payment will be full compensation for all work covered
by this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals
necessary to apply the Polyacrylamide(PAM).
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Materials
Wattle shall meet the following specifications:

100% Curled Wood(Excelsior) Fibers

Minimum Diameter 12 in.

Minimum Density 2.5 Ib/ft3 +/-10%

Net Material Synthetic

Net Openings lin.x1in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/-10% per 10 ft. length

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section. One end
of the stake must be sharpened or beveled to facilitate driving down into the underlying soil.

Matting shall meet the requirements of section 1060-8 of the Standard Specifications, or shall meet
specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with
a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. Soil
samples shall be obtained in areas where the wattles will be placed, and from offsite material used to
construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with each wattle. The
PAM product used shall be listed on the North Carolina Department of Environment and Natural Resources
(NCDENR) Division of Water Quality (DWQ) web site as an approved PAM product for use in North
Carolina.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of
each section of wattle. A minimum of 4 stakes shall be installed on the downstream side of the wattle
with a maximum spacing of 2 linear feet along the wattle, and according to the detail. Install a minimum
of 2 stakes on the upstream side of the wattle according to the detail provided in the plans. Stakes shall
be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the top of the
wattle. Drive stakes at an angle according to the detail provided in the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and
according to the detail provided in the plans and as directed. Overlap adjoining sections of wattles a minimum
of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with

section 1631-3 of the Standard Specifications, or in accordance with specifications provided elsewhere in this
contract.
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Apply PAM over the lower center portion of the wattle where the water is going to flow over at a rate of 2
ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle. PAM applications shall be
done during construction activities after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, and
shall remove and dispose of silt accumulations at the wattles when so directed in accordance with the
requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed and
accepted. Such price and payment will be full compensation for all work covered by this section, including,
but not limited to, furnishing all materials, labor, equipment and incidentals necessary to install the Wattles.

Matting will be measured and paid for in accordance with section 1631-4 of the Standard Specifications, or
in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied to the
wattles. Such price and payment will be full compensation for all work covered by this section, including, but
not limited to, furnishing all materials, labor, equipment and incidentals necessary to apply the
Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
Wattle Linear Foot

SEEDING AND MULCHING

(2-19-08) S-1 East

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as
stated below. During periods of overlapping dates, the kind of seed to be used shall be determined. All
rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone
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Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s
request.

Approved Tall Fescue Cultivars

2" Millennium  Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby
Barlexas 11 Falcon I, IIl, IV &V Matador GT Signia
Barrera Fidelity Millennium Silverstar
Barrington Finesse II Montauk Southern Choice Il
Biltmore Firebird Mustang 3 Stetson
Bingo Focus Olympic Gold  Tarheel
Bravo Grande 11 Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment 11

Dominion Lexington Rembrandt

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add
20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2

ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a
10-20-20 analysis and as directed.
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STANDARD SPECIAL PROVISIONS

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS

(5-20-08) z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year. The
allotments shall be multiyear allotments and shall be based on estimated revenues and shall be subject to
the maximum contract authority contained in General Statute 143C-6-11(c). Payment for
transportation project work performed pursuant to contract in any fiscal year other than the current
fiscal year is subject to appropriations by the General Assembly. Transportation project contracts shall
contain a schedule of estimated completion progress, and any acceleration of this progress shall be
subject to the approval of the Department of Transportation provided funds are available. The State
reserves the right to terminate or suspend any transportation project contract, and any transportation
project contract shall be so terminated or suspended if funds will not be available for payment of the
work to be performed during that fiscal year pursuant to the contract. In the event of termination of any
contract, the contractor shall be given a written notice of termination at least 60 days before completion
of scheduled work for which funds are available. In the event of termination, the contractor shall be
paid for the work already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Article 108-13(E), of the North Carolina Department of Transportation Standard Specifications for
Roads and Structures, dated July 1, 2006.

STANDARD SPECIAL PROVISION
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
Z-

(5-17-11) 3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final.
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall not
be delivered to North Carolina Department of Transportation warehouses. If seed has been delivered it
shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be
rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, ltchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur,
Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on the seed
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analysis label. Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed
for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory will be used. Allowances, as established by the NCDOT, will be recognized for
minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of
2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall not contain more
than 2% other crop seed nor more than 1% total weed seed. The germination rate as tested by the
North Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and
hard seed. Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above
specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages
are verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase
orders of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)
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Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer shall
pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to each
of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed
of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 7-21-09) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-
the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within a
reasonable area of recruitment. This training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s
activity with the Department. At the beginning of each year, all contractors eligible will be contacted by
the Department to determine the number of trainees that will be assigned for the upcoming calendar
year. At that time the Contractor shall enter into an agreement with the Department to provide a self-
imposed on-the-job training program for the calendar year. This agreement will include a specific
number of annual training goals agreed to by both parties. The number of training assignments may
range from 1 to 15 per contractor per calendar year. The Contractor shall sign an agreement to fulfill
their annual goal for the year. A sample agreement is available at www.ncdot.org/business/ocs/ojt/.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in

the construction craft/operator positions. Preference shall be given to providing training in the
following skilled work classifications:
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Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit
new classifications for specific job functions that their employees are performing. The Department will
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications
on the basis of the contractor’s needs and the availability of journeymen in the various classifications
within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as
a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested

shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a
certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent
of the specific program requirement. Trainees will be allowed to be transferred between projects if
required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
*
**
FIRM NAME, ADDRESS, MOI?E ITEM ITEM ASE(EIEID VOIE)L(JDI\I;IIIEAORF
& NCDOT VENDOR NO. WBE NO. DESCRIPTION UNIT ITEM
PRICE

. . ** Dollar Volume of MBE Subcontractor $
* The Dollar Volume shown in this column )
shall be the Actual Price Agreed Upon by the MBE Percentage of Total Contract Bid %
Prime Contractor and the MBE and/or WBE Price
subcontractor, and these prices will be used to ** Dollar Volume of WBE Subcontractor $

determine the percentage of the MBE and/or

WBE participation in the contract.

** Must have entry even if figure to be entered

is zero.

WBE Percentage of Total Contract Bid
Price

%

This form must be completed in order for the Bid to be considered responsive and be publicly

read.

Bidders with no MBE and/or WBE participation must so indicate this on the form by entering

the word or number zero.
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LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Local Public Agency as:

Name of MBE/WBE/DBE Subcontractor

Address

City State Zip

Please check all that apply:

Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Local Public Agency. The above named
subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet:
Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit
Prices and Quantities. This commitment total is based on estimated quantities only and most likely will
vary up or down as the project is completed. Final compensation will be based on actual quantities of work
performed and accepted during the pursuance of work. The above listed amount represents the entire dollar
amount quoted based on these estimated quantities. No conversations, verbal agreements, and/or other
forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract
for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder
Signature / Title Signature / Title
Date Date
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SUBSTITUTE FORM W-9
VENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is not provided, you
may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is reported to the Internal Revenue
Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP  : ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF
APPLICABLE):

] INDIVIDUAL (use Social Security No.) [ ISOLE PROPRIETER (use SS No. or Fed ID No.)

] CORPORATION (use Federal ID No.) [ IPARTNERSHIP (use Federal ID No.)

[ISTATE OR LOCAL GOVT. (use Federal ID
] ESTATE/TRUST (use Federal ID no.) No.)

(] OTHER / SPECIFY

SOCIAL SECURITY NO. - - (Social Security #)
OR
FED.EMPLOYER IDENTIFICATION NO. - __ (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:
CITY, STATE, ZIF

Participation in this section is voluntary. You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor registration
process and its sole purpose is to collect statistical data on those vendors doing business with NCDOT. If you choose to participate, circle the answer that best fits your firm’s group
definition.

What is your firm’s ethnicity? ((CJPrefer Not To Answer, [JAfrican American, [INative American, [JCaucasian American, [JAsian
American,
|:|Hispanic American, [JAsian-Indian ] )

What is your firm’s gender? ([_]Prefer Not to Answer,[_IMale, [ JFemale) Disabled-Owned Business? ([_]Prefer Not to Answer, [ ]Yes,[ ] No

IRS CERTIFICATION

Under penalties of perjury, | certify that:

O The number shown on this form is my correct taxpayer identification and

O lam not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) I have not been notified by the IRS that | am subject to backup
withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am no longer subject to backup withholding, and
I am a U.S. person (including a U.S. resident alien).

NAME (Print or Tvoe) TITLE (Print or Tvoe)

SIGNATURE DATE PHONE NUMBER

To avoid payment delays, completed forms should be returned promptly to the Contract Administrator.
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Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the
day of 20

NOTARY SEAL

Signature of Notary Public
of County
State of
My Commission Expires:
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Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. 8 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL
day of 20

Signature of Notary Public
of County
State of
My Commission Expires:
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Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL
__ dayof 20
Signature of Notary Public
of County
State of

My Commission Expires:
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Contract No.
County

Rev. 4-19-11

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the
bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection
with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United

States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning

exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or

from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1), fill in
the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line (3),
print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if

applicable and execute below in the appropriate manner.

)

@

Name of Joint Venture

Name of Contractor

Address as Prequalified

Signature of Witness or Attest

By

Signature of Contractor

Print or type Signer's name

Print or type Signer's name

If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and

4)

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of
My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of__

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. 8 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL
day of 20

Signature of Notary Public
of County
State of
My Commission Expires:
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Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual hame

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the
day of 20 . NOTARY SEAL

Signature of Notary Public
of County
State of
My Commission Expires:
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Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the
bidder learns that his certification was erroneous when he submitted his debarment certification or
explanation filed with the Department, or has become erroneous because of changed circumstances.

. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as
used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules
implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and
detailing the definitions and coverages may be obtained from the Contract Officer of the Department.

. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any

lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.

. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will

include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Department, without .subsequent modification, in
all lower tier covered transactions.

. The prequalified bidder may rely upon a certification of a participant in a lower tier covered

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

. Nothing contained in the foregoing shall be construed to require establishment of a system of

records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the

bidder knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.
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Contract No. Rev. 4-19-11
County

DEBARMENT CERTIFICATION
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving
stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this
certification; and

d. Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this
submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified
bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification
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WBS #

42213.3

TIP #

SS-4910Q

Type of Work Grading, Paving, Drainage, Curb and Gutter, Pavement Removal, and Thermoplastic Pavement Markings
County Mexklenburg
Location Intersection of NC 160 and Sledge Rd. (SR-1119)

LINE
NO.

DESC.
NO.

MASTER
ITEM NO.

SEC.
NO.

ITEM DESCRIPTION

EST.
QTY.

UNIT

UNIT
PRICE

TOTAL
AMOUNT

1 1 0000100000-N | 800 |[MOBILIZATION 1 LS
2 32 0043000000-N | 226 |GRADING 1 LS
3 34 0057000000-E | 226 |[UNDERCUT EXCAVATION 40 CcY
GENERIC GRADING ITEM - BORROW EXCAVATION (PIPE
4 59 0234000000-E | SP_ |INSTALLATION) 30 CcY
FOUNDATION CONDITIONING MATERIAL, MINOR
5 70 0318000000-E | 300 |[STRUCTURES 20 TON
6 71 0320000000-E | 300 |[FOUNDATION CONDITIONING GEOTEXTILE 40 SY
7 85 0343000000-E | 310 |15" SIDE DRAIN PIPE 24 LF
8 92 0366000000-E | 310 |15" RC PIPE CULVERTS, CLASS I 28 LF
9 93 0372000000-E | 310 |[18" RC PIPE CULVERTS, CLASS il 16 LF
10 94 0378000000-E | 310 |24" RC PIPE CULVERTS, CLASS Il 44 LF
11 | 161 | 0995000000-E | 340 |PIPE REMOVAL 48 LF
12 | 189 | 1220000000-E | 545 |INCIDENTAL STONE BASE 20 TON
13 | 199 | 1330000000-E | 607 |INCIDENTAL MILLING 200 SY
14 | 205 | 1491000000-E | 610 |ASPHALT CONC BASE COURSE, TYPE B25.0C 730 |TON
15 | 208 | 1503000000-E | 610 |/ASPHALT CONC INTERMEDIATE COURSE, TYPE 119.0C 230 |TON
16 | 212 | 1523000000-E | 610 /ASPHALT CONC SURFACE COURSE, TYPE S9.5C 474 |TON
17 | 221 | 1575000000-E | 620 |/ASPHALT BINDER FOR PLANT MIX 74 TON
18 | 228 | 1693000000-E | 654 /ASPHALT PLANT MIX, PAVEMENT REPAIR 20 TON
19 | 300 | 2253000000-E | 840 |PIPE COLLARS 2 Cy
20 | 303 | 2286000000-N | 840 1 MASONRY DRAINAGE STRUCTURES 1 EA
21 | 311 | 2364000000-N | 840 |FRAME WITH TWO GRATES, STD 840.16 1 EA
GENERIC DRAINAGE ITEM - REMOVE EXISTING DRAINAGE
22 | 324 | 2472000000-N | 840 |STRUCTURE 1 EA
23 | 375 | 2830000000-N | 858 |ADJUSTMENT OF MANHOLES 4 EA
24 | 376 | 2845000000-N | 858  ADJUSTMENT OF METER BOXES OR VALVE BOXES 6 EA
25 | 471 | 3649000000-E | 876 |RIP RAP, CLASS B 10 TON
26 | 473 | 3656000000-E | 876 |GEOTEXTILE FOR DRAINAGE 20 SY
27 | 597 | 4400000000-E |1110|WORK ZONE SIGNS (STATIONARY) 96 SF
28 | 603 | 4430000000-N |1130 DRUMS 30 EA




THERMOPLASTIC PAVEMENT MARKINGLINES (4", 90

29 | 633 | 4685000000-E |1205 MILS) 2800 | LF
THERMOPLASTIC PAVEMENT MARKING LINES (4", 120
30 | 634 | 4686000000-E [1205|MILS) 3700 | LF
THERMOPLASTIC PAVEMENT MARKINGLINES (8", 90
31 | 637 | 4695000000-E [1205|MILS) 200 LF
THERMOPLASTIC PAVEMENT MARKINGLINES (24", 120
32 | 642 | 4710000000-E [1205|MILS) 150 LF
THERMOPLASTIC PAVEMENT MARKING SYMBOL (90
33 | 645 | 4725000000-E [1205|MILS) 12 EA
34 693 | 4900000000-N [1251 |PERMANENT RAISED PAVEMENT MARKERS 50 EA
35 853 | 5672000000-N |1515|RELOCATE FIRE HYDRANT 1 EA
36 | 988 | 6000000000-E [1605|TEMPORARY SILT FENCE 300 LF
37 1990 | 6009000000-E |1610|STONE FOR EROSION CONTROL, CLASS B 40 TON
38 | 991 | 6012000000-E |1610|SEDIMENT CONTROL STONE 10 TON
39 | 998 | 6036000000-E |1631|MATTING FOR EROSION CONTROL 40 SY
40 11002 | 6042000000-E [1632|1/4" HARDWARE CLOTH 40 LF
41 11014 | 6071010000-E | SP |WATTLE 100 LF
42 11016 | 6071020000-E | SP |POLYACRYLAMIDE (PAM) 2 LB
43 11023 | 6084000000-E [1660|SEEDING & MULCHING 1 ACR
Total Cost for Project
CONTRACTOR
ADDRESS
Eederal ID No. CORPORATE SEAL
Contr. License No.
Telephone No.
Vendor No.
Authorized Agent Title
Signature Date
Witness Title
Signature Date




