



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

September 25, 2023

WBS No: 2024CPT.10.08.10841, Etc
Contract No: DJ00485
County: Stanly
Description: Resurfacing, Milling, Shoulder Reconstruction, Thermoplastic Pavement Markings and Snowplowable Pavement Markers on 1 section of NC 24/27 Bypass West , 1 Section of US 52 and 4 Sections of Secondary Roads

Addendum No. 1
October 18, 2023 Letting

To: Prospective Bidders

Please note the following revision to the proposal for the above referenced project.

- ICT #3 has been added on page 8 of the proposal.

The updated proposal has been uploaded to the letting site.

The electronic bidding file has been updated to reflect this revision. Please download the Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

DocuSigned by:

8DD1CB4DB58F4FC...
Jared S, Mathis, PE
Contracts Engineer

cc: File

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

108

The Contractor shall complete the work required **on Map 2** and maintain traffic on same.

The date of availability for this intermediate contract time is **April 15, 2024**.

The completion date for this intermediate contract time is **December 15, 2024**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.