HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C.

PAGE: 1 of 2 ITEM C

NOVEMBER 6, 2024

DIVISION 10

DJ00532

2025CPT.10.07.10601, 2025CPT.10.07.20601

STATE FUNDED MECKLENBURG

PROPOSAL LENGTH 9.090 MILES

TYPE OF WORK MILLING, RESURFACING, SHOULDER RECONSTRUCTION, CURB RAMPS

LOCATION 1 SECTION OF NC 73, 2 SECTIONS OF NC 160 AND 5 SECTIONS OF SECONDARY ROADS

EST CONST PROGRESS.... FY-2025...30% OF BID

FY-2026...70% OF BID

RPN 001 3 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 3,775,723.45

DATE AVAILABLE DEC 09 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW

INDUCTIVE LOOP. COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE CONTRACTOR SHALL COMPLETE WORK REQUIRED OF CURB RAMP LOCATION.

COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE

FINAL COMPLETION JUN 09 2026

	\$ TOTALS	% DIFF	
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	3,632,297.55	-3.8	
BLYTHE BROTHERS ASPHALT CO LLC BLYTHE DEVELOPMENT COMPANY - CHARLOTTE, NC	3,833,335.08	+1.5	
KING ASPHALT, INC LIBERTY, SC	4,301,688.40	+13.9	

HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION **DIVISION OF HIGHWAYS** RALEIGH N.C.

PAGE: 2 of 2 ITEM C

NOVEMBER 6, 2024 **DIVISION 10**

DJ00536 2025CPT.10.20.20041 STATE FUNDED ANSON

PROPOSAL LENGTH 5.130 MILES

TYPE OF WORK RESURFACING, WIDENING, MILLING, SHOULDER RECONSTRUCTION

LOCATION SR 1205 (WHITE STORE ROAD) AND SR 1110 (MAYESVILLE ROAD)

EST CONST PROGRESS.... FY-2025...10% OF BID

FY-2026...70% OF BID

FY-2027...20% OF BID

RPN 002 4 BIDDER(S) DBE GOAL 4.00 %

ESTIMATE 1,855,608.92

DATE AVAILABLE APR 15 2025

OCT 16 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED ON MAP 2 INTER COMPLETION

BETWEEN 4-15-25 AND 10-16-25

FINAL COMPLETION OCT 07 2026

	\$ TOTALS	% DIFF
TRUEROCK CONSTRUCTION LLC MONROE, NC	1,556,551.03	-16.1
BARNHILL CONTRACTING CO ROCKY MOUNT, NC FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	1,725,536.67 1,727,150.37	-7.0 -6.9
J T RUSSELL & SONS INC ALBEMARLE, NC	1,772,132.00	-4.5
ESTIMATE TOTAL	5,631,332.37	
LETTING TOTAL	5,188,848.58	-7.9