



PAT McCrory  
Governor

NICHOLAS J. TENNYSON  
Secretary

November 23, 2016

WBS No.: 50138.3.32, W-5601AE  
F. A. NUMBER.: HSIP-0522(5)  
COUNTY: Union  
DESCRIPTION: NC 522 from the SC Line to Trinity Church Rd.

Lynches River Contracting  
P. O. Box 250  
Pageland, SC 29728

Dear Sirs:

Lynches River Contracting has been awarded the above project. Your bid proposal indicated adequate participation to satisfy the advertised DBE goal of 6.0%.

Based on your bid proposal, the Department has approved the following prequalified DBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a DBE firm or replacement of a DBE firm will need to follow the appropriate steps as outlined in these provisions.

<u>Committed DBE Subcontractors</u>	<u>Committed Amount</u>
Stay Alert Safety Services, Inc.	\$1,780.00
Ground Effects	\$21,750.00
Seed Slingers, LLC	\$9,000.00

NCDOT shall proceed with award of the above project to Lynches River Contracting in the amount of \$497,425.80. Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$497,425.80.
- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
- A Letter of Intent for each certified minority subcontractor listed and approved for the contract.
- Two properly executed Execution of Contract Forms are available on the NCDOT web site at <https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx>.

Please submit the above items to the following address:

Ms. Cindy Iorlano  
716 West Main Street  
Albemarle, NC 28001



No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Kellie Crump at (704) 983-4400 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

A handwritten signature in cursive script that reads "Kellie Crump".

Kellie Crump  
Division Project Manager

cc: Benny Sloan, State Contractor Utilization Engineer  
James Norris, Transportation Program Management  
Lee Ainsworth, P. E., District Engineer  
Brady McKenzie, P. E., Resident Engineer