HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 3, 2025
DIVISION 10

DJ00584
2026CPT.10.04.10131, 2026CPT.10.04.20131
STATE FUNDED
CABARRUS

PROPOSAL LENGTH 11.440 MILES

TYPE OF WORK MILLING, PATCHING, RESURFACING, SHOULDER RECONSTRUCTION; STA

LOCATION NC 24/27, 2 SECTIONS OF NC 73 AND 4 SECONDARY ROUTES

EST CONST PROGRESS.... FY-2026...40% OF BID
FY-2027...60% OF BID

RPN 001 5 BIDDER(S) DBE GOAL

ESTIMATE 3,408,009.47

DATE AVAILABLE JAN 05 2026

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW INDUCTIVE LOOP. COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE
AUG 27 2026 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF MAPS 2, 4 AND 5 BETWEEN 4-1-26 AND 8-27-26

FINAL COMPLETION JUN 07 2027

	$ TOTALS	% DIFF
NJR GROUP INC ALBEMARLE, NC	2,913,675.78	-14.5
J T RUSSELL & SONS INC ALBEMARLE, NC	2,968,565.61	-12.9
KING ASPHALT INC LIBERTY, SC	3,876,622.50	+13.8
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	3,892,177.90	+14.2
BLYTHE BROTHERS ASPHALT CO LLC BLYTHE DEVELOPMENT COMPANY - CHARLOTTE, NC	4,007,568.64	+17.6

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 3, 2025
DIVISION 10

DJ00585
BP10.R055.3
STATE FUNDED
CABARRUS
BP10-R055

PROPOSAL LENGTH 0.077 MILES

TYPE OF WORK GRADING, PAVING, DRAINAGE, AND STRUCTURE; BP10-R055

LOCATION BRIDGE NO. 120292 OVER LITTLE MEADOW CREEK ON SR-2625 (MAUNEY RD.)

EST CONST PROGRESS.... FY-2026...85% OF BID
FY-2027...15% OF BID

RPN 002 4 BIDDER(S) DBE GOAL

ESTIMATE 1,121,157.81

DATE AVAILABLE JAN 12 2026
INTER COMPLETION JUL 13 2026 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT VEGETATION BETWEEN 1-12-26 AND 7-13-26
FINAL COMPLETION JAN 12 2027

	$ TOTALS	% DIFF
EASTERN STRUCTURES LLC MOCKSVILLE, NC	799,491.70	-28.7
SMITH-ROWE, LLC MOUNT AIRY, NC	817,497.91	-27.1
NJR GROUP INC ALBEMARLE, NC	862,850.49	-23.0
BLYTHE DEVELOPMENT LLC CHARLOTTE, NC	1,201,660.00	+7.2
ESTIMATE TOTAL	4,529,167.28	
LETTING TOTAL	3,713,167.48	-18.0