



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

December 1, 2023

WBS No: 44856.3.42
Contract ID: DJ00476
County: Union
Description: Grading, Paving, Milling, Pavement Removal, Drainage, Thermoplastic Pavement Markings and Signal Installation at the Intersections of SR 1009 (Old Charlotte Hwy.) and Williams Road

Addendum No. 1
December 6, 2023 Letting

To: Prospective Bidders

Please note the following revision to the proposal for the above referenced project.

- **The contract availability date of March 4, 2024, and the completion date of October 30, 2024, has changed. The revised availability date is September 9, 2024, and the revised completion date is May 7, 2025.**
- **The availability date and completion dates for ICT#1 have been changed. The revised availability date is September 9, 2024, and the revised completion date is November 8, 2024.**

Please note the following revision to the Itemized Proposal Sheet for the above referenced project.

- **Line item 86, "Construction Surveying", has been added.**

The electronic bidding file has been updated to reflect this revision. Please download the Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,
DocuSigned by:

Jared S Mathis

8DD1CB4D859F4FC
Jared Mathis, PE
Contract Engineer

cc: file

CONTRACT TIME AND LIQUIDATED DAMAGES:

(8-15-00) (Rev. 12-18-07)

108

SP1 G07 A

The date of availability for this contract is **September 9, 2024**, except that work in jurisdictional waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is **May 7, 2025**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Seven Hundred Dollars (\$700.00)** per calendar day. These liquidated damages will not be cumulative with any liquidated damages which may become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME #1 AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 2-21-12)

108

SP1 G13 A

Except for that work required under the Project Special Provisions entitled *Planting, Reforestation* and/or *Permanent Vegetation Establishment*, included elsewhere in this proposal, the Contractor will be required to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is not before **September 9, 2024**.

The completion date for this intermediate contract time is **November 8, 2024**.

The liquidated damages for this intermediate contract time are **Seven Hundred Dollars (\$700.00)** per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume responsibility for the maintenance of all work except *Planting, Reforestation* and/or *Permanent Vegetation Establishment*. The Contractor will be responsible for and shall make corrections of all damages to the completed roadway caused by his planting operations, whether occurring prior to or after placing traffic through the project.