

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 DECEMBER 18, 2024
 DIVISION 10

DJ00542
 2025CPT.10.13.10901, 2025CPT.10.13.20901
 STATE FUNDED
 UNION

PROPOSAL LENGTH 11.390 MILES

TYPE OF WORK #78 MAT COAT, ASPHALT PATCHING, ASPHALT OVERLAY, PAVE MARKER

LOCATION NC 75, NC 742, & 6 SECONDARY ROADS - SR 2136, SR 1121, SR 1751, SR 1003, SR 1134, SR 3515

EST CONST PROGRESS.... FY-2025...10% OF BID
 FY-2026...80% OF BID
 FY-2027...10% OF BID

RPN 001 2 BIDDER(S)

DBE GOAL 4.00 %

ESTIMATE 3,996,420.90

DATE AVAILABLE MAY 05 2025

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF NEW INDUCTIVE LOOP.
 COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE
 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF CURB RAMP LOCATION.
 COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE

FINAL COMPLETION NOV 02 2026

	\$ TOTALS	% DIFF
TRUEROCK CONSTRUCTION LLC MONROE, NC	3,563,909.01	-10.8
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	4,067,545.28	+1.8

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 DECEMBER 18, 2024
 DIVISION 10

DJ00538
 10BPR.401.3
 STATE FUNDED
 MECKLENBURG
 BR-0189

PROPOSAL LENGTH 0.067 MILES

TYPE OF WORK BRIDGE PRESERVATION-DECK REPAIR, LATEX MODIFIED CONCRETE

LOCATION BRIDGE #590348 ON SR 2074 (BEATTIES FORD RD) OVER NC 16 & CSX RAILROAD (CSX RR MILEPOST SF 332 AND DOT #631416G)

EST CONST PROGRESS.... FY-2025...80% OF BID
 FY-2026...20% OF BID

RPN 002 5 BIDDER(S)

DBE GOAL 3.00 %

ESTIMATE 2,985,501.65

DATE AVAILABLE JAN 15 2025

INTER COMPLETION AUG 29 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 1 BETWEEN 1-15-25 AND 8-29-25
 AUG 29 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 2. AVAILABILITY = COMPLETION OF PHASE 1 & COMPLETION DATE IS 8-29-25
 AUG 29 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 3. AVAILABILITY = COMPLETION OF PHASE 2 & COMPLETION DATE IS 8-29-25
 AUG 29 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 4. AVAILABILITY = COMPLETION OF PHASE 3 & COMPLETION DATE IS 8-29-25

FINAL COMPLETION AUG 29 2025

	\$ TOTALS	% DIFF
SOUTHERN ROAD & BRIDGE, LLC TARPON SPRINGS, FL	2,969,013.60	-0.6
LEE CONSTRUCTION CO OF THE CAROLINAS IN PINEVILLE, NC	3,052,004.00	+2.2
MOUNTAIN CREEK CONTRACTORS INC MT PLEASANT, SC	3,128,488.25	+4.8
AMERICAN CONTRACTING & SERVICES INC JEFFERSONVILLE, IN	3,499,769.47	+17.2
LANFORD BROTHERS CO INC ROANOKE, VA	5,624,850.50	+88.4

ESTIMATE TOTAL 6,981,922.55

LETTING TOTAL 6,532,922.61 -6.4