

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

JOSH STEIN GOVERNOR J. R. "JOEY" HOPKINS Secretary

March 13, 2025

ADDENDUM NUMBER 1

Division Eleven

Contract No.:	DK00415
WBS:	2025CPT.11.22.20052, 2025CPT.11.22.20062
	2025CPT.11.22.20142, 2025CPT.11.22.20952
County	Ashe, Avery, Caldwell and Watauga
Location:	71 Sections of Secondary Routes in Ashe. Avery, Caldwell, and Watauga County
Type of Work:	Asphalt Surface Treatment
Bid Opening:	March 20, 2025

To Whom It May Concern:

Reference is made to the proposal furnished to you for this project.

The following revisions have been made to the Proposal.

Page Number	Revision
Proposal Cover	Note added that reads: "Includes Addendum Number 1 – Dated 03-13-2025
G-1	Corrected the Day and Time Restrictions

Please void the above listed existing Pages in your proposal and staple the revised Page thereto.

The EBSX file located on the Bid Express Website has NO REVISION.

This revision is reflected in the Proposal currently on the Division 11 Letting Page.

The contract will be prepared accordingly.

If you have questions about bidding on this project or any other question concerning this project, please contact me at (336) 903-9115 or <u>belmore@ncdot.gov</u>.

Sincerely,

Bethany Omore

Bethany Elmore, PE Division Contract Engineer

CC: Michael Poe, PE, Division Engineer
Brandon Whitaker, PE, Deputy Division Engineer
Ivan Dishman, PE, Division Construction Engineer
Matthew Evans, PE, Division Maintenance Engineer
Ramie Shaw, PE, Division Program Development Engineer

PROJECT SPECIAL PROVISIONS

GENERAL

BOND REQUIREMENTS:

(6-1-16)(Rev.1-16-24)

A Bid Bond is required in accordance with Article 102-10 of the *Standard Specifications for Roads and Structures*.

102-8, 102-10

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the *Standard Specifications*.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07)

The date of availability for this contract is May 1, 2025.

The completion date for this contract is **November 1, 2025**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Nine Hundred Dollars (\$ 900.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 01 AND LIQUIDATED DAMAGES: (2-20-07) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **ANY ROAD** during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY THROUGH FRIDAY 7:00 AM TO 8:30 AM

SPD 01-420A

SP1 G10 A