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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 11 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING:  JUNE 21, 2018 AT 2:00 PM 
 

CONTRACT ID:      DK00251 
 

WBS ELEMENT NO.:  2019CPT.11.06.10951, 2019CPT.11.06.20951 
 

COUNTY:  WATAUGA  
 

MILES:  21.58 MILES 
 

ROUTE NO.:  VARIOUS PRIMARY & SECONDARY ROUTES 
 

LOCATION: VARIOUS 
 

TYPE OF WORK:  RESURFACING, SHOULDER RECONSTRUCTION, AND 

PAVEMENT MARKINGS 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 

LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

 

BIDS WILL BE RECEIVED AS SHOWN BELOW: 

 

THIS IS A RESURFACING PROJECT. BID BONDS ARE REQUIRED. 

 

 

 

NAME OF BIDDER            NC CONTRACTOR’S LICENSE NUMBER 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DK00251 IN WATAUGA COUNTY, NORTH CAROLINA 
 

Date: JUNE 21, 2018 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DK00251; has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. DK00251 in WATAUGA County, for the unit 
or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made 

a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  

 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 

Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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 INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer 

to Article 102-8(B) of the 2018 Standard Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature form Bid Express® for Division Contracts. 

 

ELECTRONIC ON-LINE BID THRU BID EXPRESS: 

1.   Download entire proposal from Connect NCDOT website.  Download EBS file from 

Connect NCDOT or Bid Express websites. 

2. Prepare and submit EBS file using Expedite software. 

3.   Expedite software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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DIVISION CONTRACT 
General Provisions 

 

GENERAL 

 

This contract is for resurfacing with Asphalt Concrete Surface Course on various primary and 

secondary routes in WATAUGA County.  Work will include resurfacing, shoulder reconstruction, 

paint pavement markings, seeding and mulching, and temporary traffic control.  The work shall 

consist of but not be limited to all labor, materials, supervision, and equipment. 

 

The quantities shown in the itemized proposal for the project are considered to be approximate 

only and are given as the basis for comparison of bids.  The Department of Transportation may 

increase or decrease the quantity of any item or portion of the work as may be deemed necessary 

or expedient.  An increase or decrease in the quantity of any item will not be regarded as sufficient 

ground for an increase or decrease in the unit prices, nor in the time allowed for the completion of 

the work, except as provided for in the contract. 

 

All work and materials shall be in accordance with the provisions of the General Guidelines of this 

contract, the Project Special Provisions, the North Carolina Department of Transportation 

Standard Specifications for Roads and Structures, the North Carolina Department of 

Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform 

Traffic Control Devices (MUTCD). These manuals may be found on the internet at: 

 

Any failure on the part of the Contractor to acquaint himself with all available information shall 

not relieve him from the responsibility any aspect of the contracting process.  No adjustment in 

contract time or contract prices will be made due to the Contractor’s negligence in familiarizing 

himself with the contract or project site(s). 
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CONTRACT TIME AND LIQUIDATED DAMAGES 
 

The date of availability is August 1, 2018. 
 

No work will be permitted and no contract will be executed until all required bonds and 

prerequisite conditions and certifications have been satisfied. No work will be permitted prior to 

final execution of the contract. 
 

The completion date for this project is November 15, 2019.  No extensions will be authorized 

except as authorized by Article 108-10 of the 2018 Standard Specifications. 
 

Except where otherwise provided by the contract, observation periods required by the contract will 

not be a part of the work to be completed by the completion date and/or intermediate contract times 

stated in the contract.  The acceptable completion of the observation periods that extend beyond 

the final completion date shall be a part of the work covered by the performance and payment 

bonds. 

Liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar 

day. 

 

 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on Any Map during the following time 

restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday from 7:00 A.M. to 8:30 A.M. 
 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for the lane closures according to the time restrictions 

stated herein. 
 

The completion time for this intermediate contract time will be the time the Contractor is required 

to complete the removal of traffic control devices required for the lane closures according to the 

time restrictions stated herein and restore traffic to the existing traffic pattern. 
 

The liquidated damages are One Thousand Dollars ($1,000.00) per hour. 

 

In addition, the Contractor shall not close or narrow a lane of traffic on Any Map, detain and/or 

alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 

when traffic is unusually heavy, including the following schedules: 
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INTERMEDIATE CONTRACT TIME NUMBER (ICT #2) AND LIQUIDATED 

DAMAGES 
(2-20-07) SP1 G14 D 

 

The Contractor shall complete the required work of installing, maintaining and removing the traffic 

control devices for road closures and restoring traffic to the original traffic pattern.  The Contractor 

shall not close (Primary Maps #4, #5, #6 & #8) and (Secondary Map #9) during the following 

time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

(Monday) through (Thursday) from (6:00) A.M. to (7:00) P.M. 

and 

from (6:00) A.M. Friday until Sunday (7:00) P.M. 

 

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for road closures according to the time restrictions stated 

herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is required 

to complete the removal of traffic control devices required for the road closures according to the 

time restrictions stated herein and restore traffic to the original traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($1,000.00) per hour 

 

 

 

INTERMEDIATE CONTRACT TIME NUMBER [ICT #3] AND LIQUIDATED 

DAMAGES: 
(6-18-13) 108 SP1 G14 K 

 

The Contractor shall complete the work required of Curb Ramps, Retrofit Curb Ramps, Repair 

of Masonry Structures & Repair of Curb & Gutter as shown on Map #8 and shall place and 

maintain traffic on same. 

 

The date of availability for this intermediate contract time is 5/15/2019. 

 

The completion date for this intermediate contract time is 8/15/2019. 

 

The liquidated damages are One Thousand Dollars ($1,000.00) per calendar day. 
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HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 

2. For New Year’s Day, between the hours of 3:00 P.M. December 31st and 8:30 A.M. January 

2nd.  If New Year’s Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 A.M. the 

following Tuesday. 
 

 

3. For Easter, between the hours of 3:00 P.M. Thursday and 8:30 A.M. Tuesday. 
 

 

4. For Memorial Day, between the hours of 3:00 P.M. Thursday and 8:30 A.M.  Tuesday. 
 

 

5. For Independence Day, between the hours of 3:00 P.M. the Thursday before the week of 

Independence Day and 8:30 A.M. the following Monday after the week of Independence Day. 
 

 

6. For Labor Day, between the hours of 3:00 P.M. Thursday and 8:30 A.M. Tuesday. 
 

 

7. For Thanksgiving Day, between the hours of 3:00 P.M. Wednesday and 8:30 A.M. Monday. 
 

 

8. For Christmas, between the hours of 3:00 P.M. the Friday before the week of Christmas Day 

and 8:30 A.M. the following Tuesday after the week of Christmas Day. 

 

 

Holidays and holiday weekends shall include New Year’s, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures are not required during these periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor begins 

to install all traffic control devices for lane closures according to the time restrictions listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is required 

to complete the removal of all traffic control devices for lane closures according to the time 

restrictions stated herein and place traffic in the original traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($1,000.00) per hour. 
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MAJOR CONTRACT ITEMS 

 

The following listed items are the major contract items for this contract (See Articles 101 and 104-

5 of the 2018 Standard Specifications): 

 

Line # Description 

7-9 Asphalt Concrete Surface Course, Type S9.5B, C  

  

 

SPECIALTY ITEMS 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 2018 

Standard Specifications). 

 

Line # Description 

25-29 Permanent Pavement Markers 

 

 

PREPARATION AND SUBMISSION OF BIDS  

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid. Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx 

 

In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s) 

or which they identify as work items in the prime contractor’s construction progress schedule that 

they will complete themselves. Any contractor identified as working outside their expertise may 

be considered in default of contract.  

 

All bids shall be prepared and submitted in accordance with the listed requirements of Article 102-

8 of the 2018 Standard Specifications. 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5,000,000, the 

bid will not be considered for award. 

 

 

EXECUTION OF SIGNATURE SHEETS AND DEBARMENT CERTIFICATION 

 

The Bidder's attention is directed to the various sheets in the contract proposal, which are to be 

completed and/or signed by the Bidder.  A list of these sheets is shown below.  The signature 

sheets are located behind the Bid Form(s) in the contract proposal. 
 

1. Execution of Bid including Non-Collusion Affidavit, Debarment Certification, & Gift Ban 

2. MBE/WBE/DBE Subcontract Listing Form 
 

The Bidder shall certify his and to the best of his knowledge all subcontractors, material suppliers 

and vendors utilized herein current status concerning suspension, debarment, voluntary exclusion, 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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or determination of ineligibility by any federal agency, in accordance with the "Debarment 

Certification" located behind the signature sheets in the proposal forms.  Execution of the bid 

signature sheets in conjunction with any applicable statements concerning exceptions, when such 

statements have been made on the "Debarment Certification", constitutes the Bidders certification 

of "status" under penalty of perjury under the laws of the United States. 

 

 

AWARD LIMITS ON MULTIPLE PROJECTS 

 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 

of $______________________________________________________, for those projects 

indicated below on which bids are being opened on the same date as shown in the Proposal Form.  

Individual projects shall be indicated by placing the project number and county in the appropriate 

place below.  Projects not selected will not be subject to an award limit. 

 

____________________________                ____________________________   

             (Project Number)              (County)                     

 

____________________________                ____________________________   

             (Project Number)              (County) 

 

____________________________                ____________________________   

             (Project Number)              (County)                     

 

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state 

such limit in the space provided above in the second line of this form. 

 

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the total 

value of which is more that the above stipulated award limits, the Board of Transportation will 

award me (us) projects from among those indicated which have a total value not exceeding the 

award limit and which will result in the best advantage to the Department of Transportation. 

 

 

      ____________________________________ 

       **Signature of Authorized Person 

 

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 

be authorized to sign this form. 
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BOND REQUIREMENTS  
 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications 

for Roads and Structures.  

 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 

2018 Standard Specifications for Roads and Structures. 

 

 

WORKMEN’S COMPENSATION INSURANCE 

 

The contractor shall defend, indemnify and hold harmless the North Carolina Department of 

Transportation, its officers and employees from any claim, demand, suit, liability, judgment and 

expense (including attorney’s fees and other costs of litigation) arising out of or relating to injury, 

disease, or death of persons or damage to or loss of property resulting from or in connection with 

the negligent performance of this contract by the contractor, its agents, employees, and 

subcontractors or any one for whom the contractor may be responsible.  The obligations, 

indemnities and liabilities assumed by the contractor under this paragraph shall not extend to any 

liability caused by the negligence of the Department of Transportation or its employees.  The 

contractor’s liability shall not be limited by any provisions or limits of insurance set forth in this 

contract. 
 

The contractor shall indemnify and hold harmless the Department of Transportation from any 

claim, demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s 

equipment (including vandalism, theft, fire and acts of God) arising out of or relating to work 

performed under this agreement.  The obligations, indemnities and liabilities assumed by the 

contractor under this paragraph shall not extend to any liability caused by the negligence of the 

Department of Transportation or its employees.  The contractor’s liability shall not be limited by 

any provisions or limits of insurance set forth in this contract. 
 

The contractor further agrees to indemnify the Department of Transportation for any damages to 

the roadway, highway signs, highway equipment and other property owned or in possession of the 

Department of Transportation, brought about by reason of the negligent operation of the leased 

equipment.  The contractor further agrees to indemnify and save harmless the Department of 

Transportation, its officers and employees from any claims or amounts recovered by any of the 

contractor’s employees under the Worker’s Compensation Act. 
 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to 

beginning services, required to show proof of coverage issued by a workers’ compensation 

insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-

insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether 

subcontractors have regularly in service fewer than three employees in the same business within 

the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’ 

Compensation Act for payment of compensation and other benefits to its employees for any injury 

or death due to an accident arising out of and in the course of performance of the work insured by 

the subcontractor. 
 

Proof of insurance shall be furnished to the Engineer prior to beginning work. 
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LIABILITY INSURANCE: 

(1-30-14) 107-15 SPD 01-550 

 

Provide liability insurance in accordance with Article 107-15 of the 2018 Standard 

Specifications. 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-64, Article 107-15 Liability Insurance, line 26, replace the first sentence of the fourth 

paragraph with the following: 

 

Upon award of the contract, provide evidence of the above insurance requirements to the 

Engineer. 

 

 

LICENSES 

 

The contractor must be properly licensed as required by the State of North Carolina. The 

General Statutes of North Carolina (G.S. 87-1) require the contractor to be licensed by the State 

for any contract totaling $30,000.00 or more. 

 

 

DEFAULT OF CONTRACT 

 

The Department of Transportation shall have the right to declare a default of contract for breach 

by the Contractor of any material term or condition of the contract. Default of contract shall be in 

accordance with the terms, conditions, and procedures of Article 108-9 of the 2018 Standard 

Specifications. 

 

AWARD OF CONTRACT 

 

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of 

Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it 

will affirmatively insure that the contract entered into pursuant to this advertisement will be 

awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 

national origin”. 
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TITLE VI AND NONDISCRIMINATION 

 

I. Title VI Assurance 

During the performance of this contract, the contractor, for itself, its assignees and successors in 

interest (hereinafter referred to as the "contractor") agrees as follows: 

(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to 

nondiscrimination in Federally-assisted programs of the Department of Transportation 

(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended from 

time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 

reference and made a part of this contract. 

(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the 

contract, shall not discriminate on the grounds of race, color, or national origin in the selection and 

retention of subcontractors, including procurements of materials and leases of equipment. The 

contractor shall not participate either directly or indirectly in the discrimination prohibited by 

section 21.5 of the Regulations, including employment practices when the contract covers a 

program set forth in Appendix B of the Regulations. 

(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment: 

In all solicitations either by competitive bidding or negotiation made by the contractor for work to 

be performed under a subcontract, including procurements of materials or leases of equipment, 

each potential subcontractor or supplier shall be notified by the contractor of the contractor's 

obligations under this contract and the Regulations relative to nondiscrimination on the grounds 

of race, color, or national origin. 

(4) Information and Reports: The contractor shall provide all information and reports required 

by the Regulations or directives issued pursuant thereto, and shall permit access to its books, 

records, accounts, other sources of information, and its facilities as may be determined by the 

North Carolina Department of Transportation (NCDOT) or the Federal Highway Administration 

(FHWA) to be pertinent to ascertain compliance with such Regulations, orders and instructions. 

Where any information required of a contractor is in the exclusive possession of another who fails 

or refuses to furnish this information the contractor shall so certify to the NCDOT, or the FHWA 

as appropriate, and shall set forth what efforts it has made to obtain the information. 

(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the 

nondiscrimination provisions of this contract, the NCDOT shall impose such contract sanctions as 

it or the FHWA may determine to be appropriate, including, but not limited to:  

(a) Withholding of payments to the contractor under the contract until the contractor 

complies, and/or  

(b) Cancellation, termination or suspension of the contract, in whole or in part. 

(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1) 

through (6) in every subcontract, including procurements of materials and leases of equipment, 

unless exempt by the Regulations, or directives issued pursuant thereto.  

The contractor shall take such action with respect to any subcontractor procurement as the NCDOT 

or the FHWA may direct as a means of enforcing such provisions including sanctions for 

noncompliance: provided, however, that, in the event a contractor becomes involved in, or is 

threatened with, litigation with a subcontractor or supplier as a result of such direction, the 

contractor may request the NCDOT to enter into such litigation to protect the interests of the 
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NCDOT, and, in addition, the contractor may request the United States to enter into such litigation 

to protect the interests of the United States. 

 

II. Title VI Nondiscrimination Program  

Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United 

States shall, on the grounds of race, color, or national origin, be excluded from participation in, be 

denied the benefits of, or be subjected to discrimination under any program or activity receiving 

Federal financial assistance.” The broader application of nondiscrimination law is found in other 

statutes, executive orders, and regulations (see Section III, Pertinent Nondiscrimination 

Authorities), which provide additional protections based on age, sex, disability and religion. In 

addition, the 1987 Civil Rights Restoration Act extends nondiscrimination coverage to all 

programs and activities of federal-aid recipients and contractors, including those that are not 

federally-funded. 

Nondiscrimination Assurance 

The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no 

person shall on the ground of race, color, national origin, sex, age, and disability, be excluded from 

participation in, be denied the benefits of, or be otherwise subjected to discrimination under any 

program or activity conducted by the recipient, as provided by Title VI of the Civil Rights Act of 

1964, the Civil Rights Restoration Act of 1987, and any other related Civil Rights authorities, 

whether those programs and activities are federally funded or not. 

Obligation 

During the performance of this contract, the Contractor and its subcontractors are responsible for 

complying with NCDOT’s Title VI Program. The Contractor must ensure that NCDOT’s Notice 

of Nondiscrimination is posted in conspicuous locations accessible to all employees and 

subcontractors on the jobsite, along with the Contractor’s own Equal Employment Opportunity 

(EEO) Policy Statement. The Contractor shall physically incorporate this “TITLE VI AND 

NONDISCRIMINATION” language, in its entirety, into all its subcontracts on federally-assisted 

and state-funded NCDOT-owned projects, and ensure its inclusion by subcontractors into all 

subsequent lower tier subcontracts.  The Contractor and its subcontractors shall also physically 

incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent lower tier 

subcontracts on Federal-aid highway construction contracts only.  The Contractor is also 

responsible for making its subcontractors aware of NCDOT’s Discrimination Complaints Process, 

as follows: 

 

FILING OF COMPLAINTS 

1. Applicability – These complaint procedures apply to the beneficiaries of the NCDOT’s 

programs, activities, and services, including, but not limited to, members of the public, 

contractors, subcontractors, consultants, and other sub-recipients of federal and state funds. 

2. Eligibility – Any person or class of persons who believes he/she has been subjected to 

discrimination or retaliation prohibited by any of the Civil Rights authorities, based upon 

race, color, sex, age, national origin, or disability, may file a written complaint with 

NCDOT's Civil Rights office.  The law prohibits intimidation or retaliation of any sort.  
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The complaint may be filed by the affected individual or a representative, and must be in 

writing. 

3. Time Limits and Filing Options – A complaint must be filed no later than 180 calendar 

days after the following: 

 The date of the alleged act of discrimination; or 

 The date when the person(s) became aware of the alleged discrimination; or 

 Where there has been a continuing course of conduct, the date on which that conduct was 

discontinued or the latest instance of the conduct. 

Title VI and other discrimination complaints may be submitted to the following entities: 

 North Carolina Department of Transportation, Office of Equal Opportunity & Workforce 

Services (EOWS), External Civil Rights Section, 1511 Mail Service Center, Raleigh, NC  

27699-1511; 919-508-1808 or toll free 800-522-0453 

 US Department of Transportation, Departmental Office of Civil Rights, External Civil 

Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC  20590; 202-366-

4070 

Federal Highway Administration, North Carolina Division Office, 310 New Bern 

Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

Federal Highway Administration, Office of Civil Rights, 1200 New Jersey 

Avenue, SE, 8th Floor, E81-314, Washington, DC 20590, 202-366-0693 / 366-0752 

Federal Transit Administration, Office of Civil Rights, ATTN: Title VI Program 

Coordinator, East Bldg. 5th Floor – TCR, 1200 New Jersey Avenue, SE, 

Washington, DC 20590 

Federal Aviation Administration, Office of Civil Rights, 800 Independence 

Avenue, SW, Washington, DC 20591, 202-267-3258 

 US Department of Justice, Special Litigation Section, Civil Rights Division, 950 

Pennsylvania Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-218-5228 

4. Format for Complaints – Complaints must be in writing and signed by the 

complainant(s) or a representative and include the complainant’s name, address, and 

telephone number.  Complaints received by fax or e-mail will be acknowledged and 

processed. Allegations received by telephone will be reduced to writing and provided to 

the complainant for confirmation or revision before processing. Complaints will be 

accepted in other languages including Braille. 

5. Discrimination Complaint Form – Contact NCDOT EOWS at the phone number above 

to receive a full copy of the Discrimination Complaint Form and procedures. 

6. Complaint Basis – Allegations must be based on issues involving race, color, national 

origin, sex, age, or disability.  The term “basis” refers to the complainant’s membership in 

a protected group category. Contact this office to receive a Discrimination Complaint Form 
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Protected 

Categories 
Definition Examples Applicable Statutes and 

Regulations 

FHWA FTA 

Race An individual belonging to 

one of the accepted racial 

groups; or the perception, 

based usually on physical 

characteristics that a person is 

a member of a racial group 

Black/African American, 

Hispanic/Latino, Asian, 

American Indian/Alaska 

Native, Native 

Hawaiian/Pacific 

Islander, White 

Title VI of 

the Civil 

Rights Act 

of 1964;  

49 CFR Part 

21;  

23 CFR 200 

Title VI of 

the Civil 

Rights Act 

of 1964;  

49 CFR 

Part 21;  

Circular 

4702.1B 
Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National 

Origin 

Place of birth. Citizenship is 

not a factor. Discrimination 

based on language or a 

person’s accent is also 

covered. 

Mexican, Cuban, 

Japanese, Vietnamese, 

Chinese 

Sex Gender Women and Men 1973 

Federal-Aid 

Highway 

Act 

Title IX of 

the 

Education 

Amendmen

ts of 1972 

Age Persons of any age 21 year old person Age Discrimination Act of 

1975 

Disability Physical or mental 

impairment, permanent or 

temporary, or perceived. 

Blind, alcoholic, para-

amputee, epileptic, 

diabetic, arthritic 

Section 504 of the 

Rehabilitation Act of 

1973; Americans with 

Disabilities Act of 1990  

 

III. Pertinent Nondiscrimination Authorities  

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest agrees to comply with the following non-discrimination statutes and authorities, including, 

but not limited to:  

 Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 

(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 

been acquired because of Federal or Federal-aid programs and projects);  

 Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 

the basis of sex);  

 Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability); and 49 CFR Part 27;  

 The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

 Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  
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 The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 

and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 

of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 

the terms “programs or activities” to include all of the programs or activities of the Federal-

aid recipients, sub-recipients and contractors, whether such programs or activities are 

Federally funded or not);  

 Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 

the basis of disability in the operation of public entities, public and private transportation 

systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 

– 12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 

37 and 38;  

 The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

 Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures discrimination against minority 

populations by discouraging programs, policies, and activities with disproportionately high 

and adverse human health or environmental effects on minority and low-income 

populations;  

 Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of limited English proficiency (LEP). To ensure compliance with 

Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 

to your programs (70 Fed. Reg. at 74087 to 74100);  

 Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

 Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or national 

origin);  

 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of 

DOT-assisted contracts in the Department's highway, transit, and airport financial 

assistance programs, as regards the use of Disadvantaged Business Enterprises (DBEs); 

 Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions 

and proposal notices that are generally applicable to all Federal-aid construction projects 

and must be made a part of, and physically incorporated into, all federally-assisted 

contracts, as well as appropriate subcontracts and purchase orders, particularly Sections II 

(Nondiscrimination) and III (Nonsegregated Facilities). 

 

PARTIAL PAYMENT 

 

The Contractor may submit a request for payment at the end of each work request.  Compensation 

for all pay items shall be in accordance with the Standard Specifications.  One hundred percent 

(100%) payment shall be made after successful completion of the work as verified by the final 

inspection. 
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Requests for payment can be made on the form furnished to the Contractor by the Department of 

Transportation.  The form shall be completely and legibly filled out with all appropriate 

information supplied and shall be signed by an authorized representative of the Contractor.   

 

Minority Business Enterprise (MBE), Women’s Business Enterprise (WBE) and/or Disadvantage 

Business Enterprise (DBE) participation shall be listed on the appropriate form (DBE-IS) and shall 

accompany all requests for payment.   If there is no participation the word “None” or the figure 

“0” shall be entered. Requests for payment will not be processed without the submission of the 

DBE-IS form. One hundred percent (100%) payment shall be made after successful completion of 

the work as verified by the final inspection. 

 

 

RETAINAGE AND PROMPT PAYMENT 

 

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material 

Suppliers and Release of Retainage 

 

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven 

calendar days of receipt of monies, resulting from work performed on the project or services 

rendered, pay subcontractors, second tier subcontractors, or material suppliers, as appropriate.  

This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to 

make a subsequent periodic or final payment.  These prompt payment requirements will be met if 

each firm mails the payment to the next level firm by evidence of postmark within the seven-day 

period. 

 

This provision for prompt payment shall be incorporated into each subcontract or second tier 

subcontract issued for work performed on the project or for services provided.   

 

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment 

and performance bond for their portion of the work.  If any retainage is held on subcontractors, all 

retainage shall be released within seven calendar days of satisfactory completion of all work.  For 

the purpose of release of retainage, satisfactory completion is defined as completion of all physical 

elements and corresponding documentation as defined in the contract, as well as agreement 

between the parties as to the final quantities for all work performed in the subcontract.  The 

Department will provide internal controls to expedite the determination and processing of the final 

quantities for the satisfactorily completed subcontract portions of the project. 

 

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of 

money due to that entity in the next partial payment until such assurances are made satisfactory to 

this provision; or (2) removal of an approved contractor from the prequalified bidders list or the 

removal of other entities from the approved subcontractors list. 
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MANDATORY SUBCONTRACTOR INFORMATION 

 

The Contractor is to provide a list of all proposed subcontractors he or she plans to use on this 

project. This list shall include all subcontractors that will be used, not only MBE, WBE or DBE 

firms. Only pre-approved subcontractors that are registered with the NCDOT may be used. A 

listing of all contractors (prime or subcontractor) may be found at the following website: 

https://partner.ncdot.gov/VendorDirectory/default.html 

 

Subcontract Approval Form (Form SAF) must be completed for each subcontractor that will be 

used and returned prior to the work being performed by the subcontractor. This form can be found 

at the following website: 

http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 

 

If the proposed subcontractor cannot fulfill their obligation and a substitute must be used, then an 

appropriate form for the replacement subcontractor must delivered to the administrating officer 

before the new subcontractor is used. 

 

 

AVAILIBILITY OF FUNDS – TERMINATION OF CONTRACTS 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows:  

 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Article 108-13(E), of the North Carolina Department of Transportation Standard 

Specifications for Roads and Structures, dated January 2018. 

 

 

 

https://partner.ncdot.gov/VendorDirectory/default.html
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
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LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 

Laws to be Observed 

 

In accordance with 107-1 of the Standard Specifications, The Contractor shall keep himself fully 

informed of all Federal and State laws, all local laws, ordinances, and regulations, and all orders 

and decreed of bodies or tribunals having any jurisdiction or authority which may in any manner 

affect those engaged or employed in the work, or which in any way affect the conduct of the work.  

He shall at all times observe and comply with all such laws, ordinances, regulations, orders, and 

decrees; and shall indemnify and hold harmless the Board of Transportation and the Department 

of Transportation and their agents and employees from any claim or liability arising from or based 

on the violation of any such law, ordinance, regulations, order, or decree, by the Contractor or by 

his agents and employees. 

 

Responsibility For Damage Claims 

 

In accordance with 107-14 of the Standard Specifications, The Contractor shall indemnify and 

save harmless the Board of Transportation and its members and the Department of Transportation 

and its officers, agents, and employees from all suits, actions, or claims of any character brought 

for any injury or damages received or sustained by any person, persons, or property by reason of 

any act of the Contractor, Subcontractor, its agents or employees, in the performance of the 

contract. 

 

Safety and Accident Protection 

 

In accordance with 107-21 of the Standard Specifications, The Contractor shall comply with all 

applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and 

sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall 

take any other needed actions, on his own responsibility that are reasonably necessary to protect 

the life and health of employees on the job and the safety of the public, and to protect property in 

connection with the performance of the work covered by the contract.   

 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 

their personnel shall wear a reflective vest or outer garment conforming to the requirements of 

MUTCD at all times while on the project. 

 

 

BANKRUPTCY 

 

The Department of Transportation, at its option, may terminate the contract upon the filing by the 

contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 

 

 

 

 

 



 

 

 

 

 

22 

EXTENSION OF CONTRACT TIME 

 

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 

requirements necessary to issue the purchase order will not constitute grounds for extension of the 

contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of a 

purchase order, and the purchase order authorization is not available by the date of availability, the 

Contractor shall be granted an extension equal to the number of calendar days the purchase order 

authorization is delayed after the date of availability. 

 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 

 

Any claims for additional compensation and/or extensions of the completion date shall be 

submitted to the Division Engineer with detailed justification within thirty (30) days after receipt 

of the final invoice payment.  The failure of the Contractor to submit the claim(s) within thirty 

days shall be a bar to recovery. 

 

 

CONTRACTOR CLAIM SUBMITTAL FORM 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 

Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 

 

 

PROSECUTION AND PROGRESS 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

contractor will not be permitted to suspend his operations except for reasons beyond his control 

except where the Engineer has authorized a suspension of the contractor's operations in writing.  

 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 

supervision, and with equipment, materials, and methods of construction as may be required to 

complete the work described in the contract by the completion date and in accordance with Section 

108 of the Standard Specifications. 

 

In the event that the Contractor's operations are suspended in violation of the above provisions, the 

sum of One Thousand Dollars ($1,000.00) will be charged the Contractor for each and every 

calendar day that such suspension takes place.  The said amount is hereby agreed upon as 

liquidated damages due to extra engineering and maintenance costs and due to increased public 

hazard resulting from a suspension of the work.  Liquidated damages chargeable due to suspension 

of the work will be additional to any liquidated damages that may become chargeable due to failure 

to complete the work on time. 

 

 

 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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TEMPORARY SUSPENSION OF WORK 

 

In accordance with Article 108-7 of the 201 Standard Specifications, the Engineer will have the 

authority to suspend the work wholly or in part, any written order for such periods as he may deem 

necessary for any of the following reasons. 

 

1. Conditions considered unfavorable for the suitable prosecution of the work, or 

 

2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 

 

3. The Contractor has not carried out orders given to him by the Engineer, or 

 

4. The Contractor’s failure to perform any provisions of the contract. 

 

No extension of the completion date will be allowed for the above suspensions except as may be 

provided for in Article 108-10. 

 

 

AUTHORITY OF THE ENGINEER 

 

The Engineer for this project shall be the Division Engineer, Division 11, Division of Highways, 

North Carolina Department of Transportation, acting directly or through his duly authorized 

representatives. 

 

The Engineer will decide all questions which may arise as to the quality and acceptability of work 

performed and as to the rate of progress of the work; all questions which may arise as to the 

interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on 

the part of the Contractor.  His decision shall be final, and he shall have executive authority to 

enforce and make effective such decisions and orders as the Contractor fails to carry out promptly. 

 

 

APPROVAL OF PERSONNEL 

 

The State shall have the right to approve or reject the project engineer and other supervisory 

personnel, assigned to a project.   

 

The Engineers or any subcontractor for the Engineers which are employed to provide engineering 

services for this project shall not engage the services of any person or persons, now in the 

employment of the State during the time of this Agreement, without written consent of the State.   

 

In the event of engagement, the Engineers or their subcontractors shall restrict such person or 

persons from working on any of the Engineers’ contracted projects in which the person or persons 

were formerly involved while employed by the State.  This restriction period shall be for the 

duration of the contracted project with which the person or persons was involved.  “Involvement” 

shall be defined as active participation in any of the following activities: 

 

 Drafting the contract; 
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 Defining the scope of the contract; 

 Selection of the Engineers’ firm for services; 

 Negotiation of the cost of the contract (including calculating man-hours or fees); and  

 Administration of the contract. 

 

An exception to these terms may be granted when recommended by the Secretary and approved 

by the Board of Transportation. Failure to comply with the terms stated above in this section shall 

be grounds for termination of this contract. 

 

 

SUPERVISION BY CONTRACTOR 

 

At all times during the life of the project the Contractor shall provide one permanent employee 

who shall have the authority and capability for overall responsibility of the project and who shall 

be personally available at the work site within 24 hours notice.  Such employee shall be fully 

authorized to conduct all business with the subcontractors, to negotiate and execute all 

supplemental agreements, and to execute the orders or directions of the Engineer. 

 

At all times that work is actually being performed, the Contractor shall have present on the project 

one competent individual who is authorized to act in a supervisory capacity over all work on the 

project, including work subcontracted.  The individual who has been so authorized shall be 

experienced in the type of work being performed and shall be fully capable of managing, directing, 

and coordinating the work; of reading and thoroughly understanding the contract; and receiving 

and carrying out directions from the Engineer or his authorized representatives.  He shall be an 

employee of the Contractor unless otherwise approved by the Engineer. 

 

The Contractor may, at his option, designate one employee to meet the requirements of both 

positions.  However, whenever the designated employee is absent from the work site, an authorized 

individual qualified to act in a supervisory capacity on the project shall be present. 

 

 

CONTRACTOR PERSONNEL 

 

The Department will not be responsible in any way to the Contractor's personnel for damages, 

destruction or loss, from any cause, to the Contractor's equipment, supplies, materials or tools or 

the personal property of the Contractor's personnel. The Contractor will be responsible for all 

repairs, regardless of cost, resulting from the negligence of the Contractor or Contractor's 

employees.  The Department will not participate in the cost of such repairs. 

 

 

INSPECTION 

 

All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will 

make periodic inspections of the completed work.  It will be the responsibility of the Contractor to 

keep the Engineer informed of his proposed work plan and to submit written reports of work 

accomplished on a frequency to be determined by the Engineer. 
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MATERIALS AND TESTING 

 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 

106 of the Standard Specifications and the Department's "Materials and Test Manual."  However 

the Engineer may reduce the frequency of sampling and testing where he deems it appropriate for 

the project under construction. 

 

The Contractor shall furnish the applicable certifications and documentation for all materials as 

required by the Standard Specifications.  Material that is not properly certified will not be accepted. 

 

COOPERATION BETWEEN CONTRACTORS 

 

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications.   

 

The Contractor on this project shall cooperate with Contractor(s) and state forces working within 

or adjacent to the limits of this project to the extent that the work can be carried out to the best 

advantage of all concerned. 

 

 
RESOURCE CONSERVATION AND ENVIRONMENTALLY SUSTAINABLE PRACTICES 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-

28.8, it is the objective of the Department to aid in the reduction of materials that become a part of 

our solid waste stream, to divert materials from landfills, to find ways to recycle and reuse 

materials, to consider and minimize, where economically feasible, the environmental impacts 

associated with agency land use and acquisition, construction, maintenance and facility 

management for the benefit of the Citizens of North Carolina. 

 

To achieve the mission of reducing environmental impacts across the state, the Department is 

committed to supporting the efforts to initiate, develop and use products and construction methods 

that incorporate the use of recycled, solid waste products and environmentally sustainable practices 

in accordance with Article 104-13 of the Standard Specifications. 

 

Report the quantities of reused or recycled materials either incorporated in the project or diverted 

from landfills and any practice that minimizes the environmental impact on the project annually 

on the Project Construction Reuse and Recycling Reporting Form.  The Project Construction 

Reuse and Recycling Reporting Form and a location tool for local recycling facilities are available 

at: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx. 

 

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to 

valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please contact 

the State Value Management Engineer at 919-707-4810. 

 

 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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OUTSOURCING OUTSIDE THE USA 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed 

in the United States of America.  No work shall be outsourced outside of the United States of 

America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 

 

The Department reserves the right to make, at any time during the progress of the work, such 

alterations in plans or the details of construction as may be found necessary or desirable by the 

Engineer to complete the project. 

 

 

UTILITY CONFLICTS  

 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine 

the precise locations of all utilities prior to beginning construction.  Utility owners shall be 

contacted a minimum of 48 hours prior to the commencement of operations.  Special care shall be 

used in working around or near existing utilities, protecting them when necessary to provide 

uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall notify 

the utility owner immediately and shall cooperate with the owner, or his representative, in the 

restoration of service in the shortest time possible.  Existing fire hydrants shall be kept accessible 

to fire departments at all times. 

 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures 

when working in the vicinity of utilities in order to insure the safety of construction personnel and 

the public. 

 

The Contractor shall coordinate any work with the individual utility companies, prior to any debris 

removal that may directly affect the utilities. 

 

LOCATING EXISTING UNDERGROUND UTILITIES 

  

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide 

a specific written description of the location in the locate request. 
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GIFTS FROM VENDORS AND CONTRACTORS 

 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any 

vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 

engineer, landlord, offer or, seller, subcontractor, supplier, or vendor), to make gifts or to give 

favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, 

Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural 

Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue, 

Transportation, and the Office of the Governor).  This prohibition covers those vendors and 

contractors who:  

 

(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 
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Special Provisions 
 

 

NOTES TO CONTRACTOR 

 

1. Refer to the Standard Specifications for Roads and Structures and Roadway Standard 

Drawings dated January 2018 and any Special Provisions in contract for guidelines on this 

project. Refer to the most recent Superpave Manual and any Special Provisions in this 

contract for any information concerning asphalt paving. 

 

2. All work performed by the contractor shall be in compliance with the 2018 Standard 

Specifications and Workmanship/Appearance done to the satisfaction of the Engineer. 

 

3. All work items necessary to complete the work other than listed on the "Bid Proposal 

Form" will be considered incidental in nature and no further compensation will be made.  

Any work performed in an unsatisfactory manner could be basis for cancellation of the 

contract. 

 

4. No Pavement Markings shall be placed on weekends unless prior approval is granted 

by the Engineer. 

 

 

PRECONSTRUCTION CONFERENCE 

 

Following the award of a contract and prior to beginning work, the Contractor shall contact  

Doug Eller,  Boone District Engineer at 828-268-6022, to arrange a Pre-construction 

conference.  The project superintendent is required to attend the Pre-construction conference. 

 

  

NOTIFICATION OF OPERATIONS 

 

The Contractor or their appointed representative shall notify the Engineer one week in advance of 

beginning work on any site included in this contract. The Contractor shall give the Engineer 

sufficient notice of all operations for any sampling or acceptance testing required. 
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HOURS OF WORK 

 

No work may be performed on Saturdays, Sundays, and Official State Holidays unless approved 

by the Engineer.  Work shall only be performed when weather and visibility conditions allow 

safe operations.  

 

 

CONTRACT BID QUANTITIES  

 

The quantities shown in the itemized proposal for the project are considered to be approximate 

only and are given as the basis for comparison of bids.  The Department of Transportation may 

increase or decrease the quantity of any item or portion of the work as may be deemed necessary 

or expedient.   

 

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for 

an increase or decrease in the unit prices, nor in the time allowed for the completion of the work, 

except as provided for the contract.   

 

Contractor's pricing shall be based on the estimated quantities per Division.  These estimated 

amounts are submitted to assist contractors in the bidding process.  Estimated quantities are not to 

be regarded as actual requirements.  The State shall not be obligated to purchase any specific 

quantity. 

 

 

CONSTRUCTION SEQUENCE 

 

Pave each section of roadway begun in a continuous operation.  Do not begin work on another 

section of roadway unless satisfactory progress is being made toward completion of intersections 

and all other required incidental work by satisfactorily furnishing additional paving equipment and 

personnel, except for milling and patching operations. 

 

 

MASONRY DRAINAGE STRUCTURE; Repair Existing 

 

Breakdown and remove portions of existing masonry drainage structure that have failed or are 

failing as determined by the Engineer. Once the failed/failing components of the masonry 

drainage structure have been removed to satisfactory solid materials, rebuild the masonry 

drainage structure using like materials to meet the specifications of Section 840-1,840-2 and 840-

3 of the NCDOT Standard Specifications. This repair work is intended for use when portions of 

the drainage structure have failed and the scope of work is significantly more than the scope of 

work that would be considered an adjustment for typical resurfacing projects.    

Masonry Drainage Structure; Repair Existing will be measured and paid in units of each for 

actual number of completed masonry drainage structures that are broken down and rebuilt to the 

satisfaction of the Engineer.  No additional/separate measurement/payment will be made for 

adjusting and resetting grates, hoods, and covers that were part of the original assembly and as 

this work would be considered incidental to work associated with the repair of the existing 

structure.  



 

 

 

 

 

30 

No separate payment will be made for concrete aprons as this work will be incidental to the work 

in this section. 

Prices and payment per each will be full compensation for all work and any incidentals covered 

by this special provision . 
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FINAL ACCEPTANCE AND FOURTEEN DAY OBSERVATION PERIOD 

 

Upon completion of construction on each map, a 14-day observation period is required prior to 

acceptance.  During the 14-day period, the Contract shall warrant the resurfaced area against 

failure. 

 

No payment will be made for replacing failed pavement, as the cost of it will be considered 

incidental to the work initially paid for under the various items in the contract.   

 

Completion and final acceptance of the project is contingent upon successful completion of the 

Observation Period.  The observation period will be considered a part of the work required to be 

completed by the final completion date specified herein. Final acceptance will not be made before 

the completion of all work.  Final acceptance will be made only after the satisfactory completion 

of all work covered by this contract.  All ground cover shall be well-rooted, in a living and healthy 

condition at the time of final acceptance. All work shall be completed in a neat, workmanlike 

manner.  Work not completed in such manner will not be accepted. 

 

 

AGGREGATE PRODUCTION 

 

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality 

Assurance Program, which is in effect at the time of shipment. 

 

No price adjustment is allowed to contractors or producers who use the program.  Participation in 

the program does not relieve the producer of the responsibility of complying with all requirements 

of the Standard Specifications.  Copies of this procedure are available upon request from the 

Materials and Test Unit. 

 

 

INCIDENTAL STONE BASE 

 

Description 

 

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 

have the paving operations exceed stone base placement by more than one week without written 

permission of the Engineer.  Any incidental stone base required for this project shall be placed 

only after approval has been granted. 

 

Materials and Construction 

 

Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard 

Specifications. 

 

Measurement and Payment 

 

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 

2018 Standard Specifications. 
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SHOULDER RECONSTRUCTION PER SHOULDER MILE 

 

Description 

 

This work consists of reconstructing each shoulder (including median shoulders as applicable) in 

accordance with Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard 

Drawings except that the rate of slope and width will be as shown on typical section, or to the 

existing shoulder point, whichever is nearer, as long as the desired typical is achieved, and when 

completed, seeding and mulching.  This work shall be performed immediately after the resurfacing 

operations are complete as directed by the Engineer. 

 

Materials 

 

The Contractor shall furnish all earth material necessary for the construction of the shoulders in 

accordance with Section 1019 of the 2018 Standard Specifications.  All soil is subject to test and 

acceptance or rejection by the Engineer. 

 

Aggregate Shoulder Borrow may be required at specific locations on this project and will be 

determined by the Engineer. The Contractor will have the option of using Aggregate Shoulder 

Borrow (ASB) which meets the following gradation: 

 

Sieve Percent Passing 

1 1/2" 100 

1/2" 55 - 95 

#4 35 - 74 

 

Construction Methods 

 

Obtain material from within the project limits or approved borrow source.  Prior to adding borrow 

material, the existing shoulder shall be scarified to provide the proper bond and shall be compacted 

to the satisfaction of the Engineer. 

 

Any excess material generated by the shoulder reconstruction shall be disposed of by the 

Contractor in an approved disposal site. 

 

Measurement and Payment 

 

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that 

have been reconstructed.  Measurement will be made along the surface of each shoulder to the 

nearest 0.01 of a mile.  Such price will include disposing of any excess material in an approved 

disposal site, and for all labor, tools, equipment, and incidentals necessary to complete the work. 

 

Borrow Excavation will be paid in accordance with Section 230 of the 2018 Standard 

Specifications for earth material furnished by the Contractor.  The requirements of Article 104-5 

of the 2018 Standard Specifications pertaining to revised contract prices for overrunning minor 

items will not apply to the item of Borrow Excavation.  If ASB is used for borrow, a unit weight 

of 140 pounds per cubic foot will be used to convert the weight of ASB to cubic yards. 
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Incidental Stone Base will be measured and paid as provided in Article 545-1 of the 2018 Standard 

Specifications.  If ASB is used for Incidental Stone Base, payment will be made for borrow as 

referenced above. 

 

Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents.  

Where ASB is used, seeding and mulching will not be required. 

Payment will be made under: 

 

Pay Item Pay Unit 

Shoulder Reconstruction Shoulder Mile 

Borrow Excavation Cubic Yard 

 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 

with the following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 

paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 

“S9.5B”. 

 

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions 
A 

Binder 

PG 

Grade 

B 

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties 

Gmm @ VMA VTM VFA 
%Gmm 

@ Nini Nini Ndes % Min. % 
Min.-

Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 
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S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the 

Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

 

 

 

 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace 

with the following:  

 

TABLE 610-5 

Binder Grade Requirements (BASED ON RBR%) 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  

S9.5B, S9.5C,  

I19.0C, B25.0C 

PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 

B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 

binder. 

 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 

following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 

A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28. 
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Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 

A. Compaction to the above specified density will be required when the S4.75A mix is applied 

at a rate of 100 lbs/sy or higher. 

 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 

following:  

 

TABLE 1012-1 

AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A. Requirements apply to the design aggregate blend. 

B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured 

face and 90% has 2 or more fractured faces. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 

the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 455.56 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on May 1, 2018. 

 

 

SHOULDER WEDGE 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39: 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge 

with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, 

measured from the horizontal plane in place after final compaction on the final surface course. Use 

an approved mechanical device which will form the asphalt mixture to produce a wedge with 

uniform texture, shape and density while automatically adjusting to varying heights. 

 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

 

FINAL SURFACE TESTING NOT REQUIRED 

 

Final surface testing is not required on this project in accordance with Section 610-13, Final 

Surface Testing and Acceptance. 

 

 

ASPHALT CONCRETE SURFACE COURSE COMPACTION 

 

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2018 

Standard Specifications and the following provision: 

 

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled 

pneumatic tired roller with the final rolling by a steel wheel roller. 
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ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES: 

(7-1-95) REV 

 

The Contractor's attention is directed to Article 858-3 of the 2018 Standard Specifications. Cast 

iron or steel fittings (rings) will not be permitted for the adjustment of manholes, meter boxes, and 

valve boxes on this project. 

 

Make adjustments to manholes on this project using high early strength rapid set (grout, mortar, 

or concrete) that is black in color as approved by the Engineer.  Bag mixes will not be permitted 

unless otherwise approved by the Engineer. 

 

When milling roadway all existing manhole frames, rings, valve boxes, and meter boxes shall be 

removed and those areas covered with steel plates capable of carrying traffic. Once the asphalt 

surface course has been placed, the steel plate shall be removed and all manholes, meter boxes, 

and valve boxes shall be adjusted to finish grade of the new pavement. No separate measurement 

or payment will be made for furnishing, placing, maintaining or removing steel plates as the cost 

of this work shall be included in the unit price bid for ADJUSTMENT OF MANHOLES and /or 

ADJUSTMENT OF METER BOXES OR VALVE BOXES. 

 

All manhole adjustments shall be completed within fourteen (14) calendar days from the time the 

paving is completed. 

 

 

 

 

RESURFACING EXISTING BRIDGES 
 

The Contractor's attention is directed to the fact that he may be required to mill and resurface the 

bridges on this project if directed by the Engineer. 
 

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as 

shown on the sketch herein or as directed by the Engineer.  State Forces will make all necessary 

repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.  Give 

the Engineer at least 15 days notice prior to the expected time to begin operations so that State 

Forces will have sufficient time to complete their work. 
 

At all bridges that are not to be resurfaced, mill a taper into existing pavement for a length of 

25 feet per inch of final surface.  A temporary asphalt wedge will be required immediately after 

milling to ensure smooth travel if the final layer of surface course is not placed on the same day as 

milling. 
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DRIVEWAYS AND PRIVATE PROPERTY 
 

The Contractor shall maintain access to driveways for all residents and property owners throughout 

the life of the project. 
 

The Contractor shall not perform work for private citizens or agencies in conjunction with this 

project or within the project limits of this contract.  Any driveway paved by a Contractor, which 

ties into a NCDOT system road being paved by the Contractor, must be paved either prior to the 

road paving project or after its completion. 

 

 

PAVING INTERSECTIONS 
 

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the 

main line of the project a minimum distance of 50 feet.  The pavement placed in the intersections 

shall be of the same material and thickness placed on the mainline of the project. 
 

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 

Widen the pavement on curves as directed by the Engineer. 

 

 

PAVING DRIVEWAYS AND MAILBOX TURNOUTS 
 

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place 

pavement on driveway and mailbox turnouts of the same material as used on the main line and in 

depths directed by the Engineer.  Widen the pavement on curves as directed by the Engineer. 

 

 

PAVEMENT WIDTH VARIES 
 

The Contractor's attention is directed to the fact that the existing pavement varies in width and the 

Contractor will be required to widen the pavement as directed by the Engineer in order to obtain a 

uniform edge of pavement. 

 

 

SHOULDER AND SLOPE BORROW 

 

Use soil in accordance with Section 1019 of the 2018 Standard Specifications.  Use soil consisting 

of loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH ranging from 

5.5 to 7.0. 
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TEMPORARY TRAFFIC CONTROL (TTC) 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 

plans prior to beginning any other work.  Use a lane closure or slow moving operation to complete 

the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 

1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2018 Roadway Standard 

Drawings.  Use a moving operation only if the minimum speed maintained at all times is 3 mph 

with no stops that narrow or close a lane of travel.  If the moving operation is progressing slower 

than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all times, 

except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 

1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 

Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 

pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones and 

skinny drums may be used instead of drums.  However, drums are required for the upstream taper 

portion of lane closures in all applications.  The stationary work zone shall be a maximum of 1 

mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the 

Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate 

pilot vehicle warning signing as directed by the Engineer.  During periods of construction 

inactivity, return the traffic pattern to the existing alignment and remove or cover any work zone 

signs.  When covering work zone signs, use an opaque material that prevents reading of the sign 

at night by a driver using high beam headlights.  Use material, which does not damage the sign 

sheeting.  Replace any obliterated markings as required by other sections of the 2018 Standard 

Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 

open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 

2018 Roadway Standard Drawings. When personnel and/or equipment are working within a lane 

of travel of an undivided facility, close the lane according to the traffic control plans, 2018 

Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all 

personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, on 

both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform 

work only when weather and visibility conditions allow safe operations as directed by the 

Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, as a minimum the slow moving operation caravan shall consist of the vehicles and 

devices shown on the Moving Operation Caravan Details according to Roadway Standard Drawing 

No. 1101.02, sheet 11 of the 2018 Roadway Standard Drawings.  Traffic cones may be used when 

necessary to provide additional protection of wet pavement markings.  Ballast all traffic cones so 

they will not be blown over by traffic. 
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TRAFFIC OPERATIONS: 

 

1) Drop-Off Requirements and Time Limitations: 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 

of 1.5 inches 

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 

72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day 

for nominal lifts of greater than 1.5 inches of asphalt course 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 

an open travel lane that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable 

compacted material, as approved by the Engineer. The material, equipment and labor associated 

with this operation will be at no expense to the Department. This work is not considered part of 

shoulder reconstruction. 
 

2) Project Requirements: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence 

for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-

construction meeting and the sequence must be approved before closing a lane of traffic.  

The Contractor and Engineer will coordinate with the Traffic Management Unit at 919-

773-2800 or Traffic Services for additional traffic control guidance, as necessary. 

 

2. Obtain written approval of the Engineer before working in more than one location or setting 

up additional lane closures. The maximum length of any one lane closure is 1 mile unless 

otherwise directed by the Engineer. 

 

3. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

4. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the 

Engineer. If approved, Contractor will provide plans and devices for the detour at no 

additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and 

Liquidated Damages”. 
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6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install the 

following portable signs to warn drivers of the conditions.  These are to include, but not 

limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” 

(W8-15) w/ Motorcycle Plaque mounted below. These are to be dual indicated on Multi-

Lane Roadways with speed limits 45 mph and greater where lateral clearance can be 

obtained within the median areas.  These portable signs are incidental to the other items of 

work included in the temporary traffic control (Lump Sum) pay item. 

 

3) Work Zone Signing: 

 

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in these 

plans prior to beginning of work. Install and maintain signing in accordance with the attached 

drawings and Divisions 11 and 12 of the 2018 Standard Specifications.  

 

(A) Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 

within 3 to 12 full working days prior to installation. 

 

Install all Advance/General warning work zone signs before beginning work on a particular map.  

If signs are installed more than seven (7) calendar days prior to the beginning of work on a 

particular map, cover the signs until the work begins.  Install each work zone Advance/General 

warning sign separately and not on the same post or stand with any other sign except where an 

advisory speed plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 

by the Engineer. All sign locations to be verified by the Engineer prior to installation. Once the 

signs have been installed and accepted, any sign relocations requested by the Department will be 

compensated in accordance with Article 104-7. Any additional signs other than the ones shown in 

the drawing will be compensated in accordance with Article 104-7.  

 

No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of 

resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs 

shall be used for traffic control. There will be no direct compensation for any portable signing. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs.  Uncover advance/general warning work zone signs no 

more than 7 calendar days before work resumes.  All other operations may be suspended upon 

failure to comply with the above requirements.  Such suspended operations would not be resumed 

until the above requirements are fulfilled. 
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(B) Sign Removal 

 

All stationary work zone signs shall be removed once the project is substantially complete. The 

project is substantially complete when the resurfacing operations are completed and the shoulders 

are brought up to the same elevation as the proposed pavement and when pavement markings are 

installed. The pavement marking doesn’t have to be the final marking material to be considered 

substantially complete. Any remaining punch list items are to be completed with portable work 

zone signing. There will be no compensation for any portable signing.  Sign removal is a condition 

of final project acceptance.  

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard 

Drawings. Any required portable signs for lane closures are compensated in the contract pay item 

for Temporary Traffic Control. 

 

4) Measurement and Payment: 

 

Temporary traffic control work, including, but not limited to installation and removal of portable 

signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted 

attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump sum price 

for Temporary Traffic Control. The Temporary Traffic Control pay item does not include work 

zone advance or general warning signs. Partial payments for Temporary Traffic Control will be 

made as follows:  The cumulative total of the lump sum price for temporary traffic control will be 

equal to the percent complete (project) as calculated for each partial pay estimate. Additional 

flashing arrow boards and message boards beyond those shown in the contract, detail drawings or 

Roadway Standard Drawings required by the Engineer will be paid as extra work in accordance 

with Article 104-7 of the Standard Specifications.   

 

The work of satisfactorily installing and removing work zone advance and/or general warning 

signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 

removing stationary signs will be measured for each required sign and paid at the contract price 

for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General 

Warning Signing will be limited to a maximum of 90% of the total installed quantity.  The 

remaining 10% will be paid once all signs have been removed. 

 

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per 

operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an 

operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 

flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  

 

Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 

pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour 

for each additional flagger as approved by the Engineer. 

 

Payment will be made under: 
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Pay Item Pay Unit 

Temporary Traffic Control Lump Sum 

Work Zone Advance/General Warning Signing Square Foot 

 

 

 

PAVEMENT MARKINGS AND MARKERS 
 

Markings: All Facilities 

 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.13 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard 

Specifications with the exception of the 15 day edge line replacement requirement for two-lane, 

two-way roadways as described in Subarticle 1205-3(D) of  the 2018 Standard Specifications.  For 

all two-lane, two-way facilities, edge lines can be replaced within 30 calendar days after they have 

been obliterated. 

 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 

Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place Thermoplastic 

is used, it shall be paid for using the Extruded Thermoplastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 

Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  

If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 

item. 

 

Markers: All Facilities 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 

to existing pavement marker removal prior to the end of the work day.  Dispose of existing 

pavement markers as directed by the Engineer.  No direct payment will be made for this work as 

it will be incidental to the paving operation. 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on 

each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and 

Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and 

Sections 1250 through 1253 of the 2018 Standard Specifications. 

 

Markings and Markers: All Facilities 

 

Review and record the existing pavement markings and markers before resurfacing.  Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction with 

the 2018 Roadway Standard Drawings unless otherwise directed by the engineer.  Have existing 
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or proposed “passing zones” reviewed by the engineer before installation.  Submit the record of 

the existing pavement markings seven calendar days before the obliteration of any pavement 

markings. 

 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  

If the Contractor begins any map and does not complete within the seasonal restrictions, including 

placement of final pavement markings or permanent markers, the Contractor shall be responsible 

for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in 

accordance with Section 1251 of the 2018 Standard Specifications. 

 

 

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 

RECONSTRUCTION 

 

Land disturbing operations associated with shoulder construction/reconstruction may require 

erosion and sediment control/stormwater measure installation.  National Pollutant Discharge 

Elimination System (NPDES) inspection and reporting may be required. 

 

Erosion control measures shall be installed per the erosion control detail in any area where the 

vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open waters) 

or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for 

this requirement to a value between 5 and 10 feet.  Erosion control measures shall be spot checked 

every 14 days until permanent vegetative establishment. 

 

In areas where shoulder construction/reconstruction includes disturbance or grading on the front 

slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch 

line or swale, NPDES inspection and monitoring are required every 14 days or within 24 hours of 

a rainfall event of 0.5" or greater.  Maintain daily rainfall records.  Install erosion control measures 

per detail. 

 

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of 

the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical 

Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 14 days or 

within 24 hours of a rainfall event of 0.5" or greater.  The Engineer may reduce the vegetated 

buffer threshold for this requirement to a value between 5 and 10 feet.  The plans or provisions 

will indicate the presence of these water classifications.  Maintain daily rainfall records.  

Install erosion control measures per detail. 

 

Land disturbances hardened with aggregate materials receiving sheet flow are considered  

non-erodible. 

 

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 

mulching as directed by the Engineer. 

 

NPDES documentation shall be performed by a Level II Erosion and Sediment 

Control/Stormwater certificate holder. 
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Materials used for erosion control will be measured and paid as stated in the contract. 

 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 

upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 

stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 
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The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results superseding 

the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards.  Tier I Methods include stilling basins which are standard 

compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 

to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are options 

that may be needed for protection of rare or unique resources or where special environmental 

conditions exist at the site which have led to additional requirements being placed in the DWQ’s 

401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization 

or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the 

Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 

environmental conditions, Tier II Methods may be required by regulators on a case by case basis 

per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 

and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 

soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 

water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

 

EROSION, SILTATION, AND POLLUTION CONTROL 

 

The Contractor shall exercise every reasonable precaution and take all necessary measures 

throughout the life of the project to prevent erosion, siltation, and pollution in accordance with 

Section 107-12 of the Standard Specifications. Silt fence and erosion control measures shall be 

installed in accordance with the Section 1605 of the Standard Specifications, and in locations 

directed by the Engineer or his representative. 

 

 
ENVIRONMENTAL STEWARDSHIP AND PERFORMANCE OF EROSION CONTROL 

 

The Contractor shall perform all aspects of his / her work related to the project in a manner that is 

considerate of the environment and is representative of the Department’s commitment to 

environmental stewardship.  The Contractor shall take initiative to adhere to the erosion control 

plans and all provisions stated in the related permits.  The Contractor shall provide additional 

measures above and beyond the plans and provisions when required to protect the environment.  

The Contractor shall also comply with all other general requirements of the regulatory agencies.  

These include but are not limited to the US Army Corps of Engineers, NC Wildlife Resources 

Commission (comments included in the Corps permit), NC Department of Environment and 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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Natural Resources – Land Quality Section, NC Department of Environment and Natural Resources 

– Water Quality Section, etc.  It is the responsibility of the Contractor to be familiar and to comply 

with the contract permit provisions, erosion control plan, general requirements of the agencies, 

and all laws pertaining to land disturbing activities. 

 

Erosion Control Devices shall be installed and maintained in a timely manner throughout the life 

of the project.  Such devices shall be constructed and maintained by the end of each workday.  

Modifications to the Erosion Control Plan shall be approved by the Engineer or his representative.  

Prior to grubbing and / or grade-work, erosion control devices shall be installed to prevent any loss 

of sedimentation into streams or outside the perimeter of the project. Inlet and outlet protection for 

pipes shall be constructed as part of the pipe installation in a continuous manner.  Erosion control 

devices should not be placed in the stream itself.  

 

In the event the Contractor does not comply with the erosion control plan and environmental 

conditions of the contract, liquidated damages of $1,000.00 per day shall be imposed until the 

corrective action is taken in order to meet the requirements.  These damages shall pertain to any 

permit condition and erosion control measure that is not installed and maintained in accordance 

with the erosion control plan, permit conditions, project special provisions, Standard 

Specifications, and directions provided by the Engineer or his/her representative.  Disregard for 

the environment by the Contractor shall also subject the Contractor to such damages. 

 

In the event that a Notice of Violation is issued for the project by NCDENR, the Contractor shall 

be assessed a single amount of $5,000.00.  If additional Violations are issued on the same project, 

liquidated damages of $10,000.00 per occurrence will be imposed on the Contractor.  

Subsequent to the issuance of a NOV, the Contractor shall work in a continuous manner to comply 

with the required corrective action by the deadline given by the issuing agency.  If the corrective 

actions are not completed by the required date of compliance, the Department shall impose 

additional liquidated damages of $1,000.00 per day.  All damages stated above shall also apply 

to the issuance of an Immediate Corrective Action (ICA) by the Department. 

 

All liquidated damages described above shall be deducted from monies due to the Contractor.  The 

Contractor shall also comply with Article 107-12 and Division 16 of the Standard Specifications. 

 

 

ENVIRONMENTAL NOTES TO CONTRACTOR 

 

1. Environmental stewardship and timely performance of erosion control shall be expected of 

the Contractor on this project. 

2. The Contractor may be subject to fines imposed by the Department for violations and / or 

non-compliance related to environmental permits and erosion control issues (see special 

provisions). 

3. Pipe installation shall include immediate protection of the inlet and outlet with appropriate 

erosion control measures as part of the pipe installation process by the end of each day. 

4. Installation of all pipe(s) shall be completed in a continuous manner. 

5. Vegetation shall not be disturbed beyond the limits of construction without approval by the 

Engineer. 
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6. Any ground disturbance beyond areas protected by installed erosion control devices shall 

be protected immediately – no exceptions.  This may require hand seeding and mulching 

in some cases. 

7. Temporary erosion control measures to protect areas of work shall be installed by end of 

each day, regardless the construction stage of a particular operation. 

8. Erosion control measures installed after the fact is not acceptable practice. 

9. Ditches that are not to final grade shall have the necessary temporary erosion control 

measures installed by the end of the day, including any basins and rock checks. 

10. Filter stone and Class B Rip Rap for erosion control shall be installed at any location where 

runoff leaves the project.  Class B Rip Rap only is not acceptable. 

11. Blasting shall be controlled with appropriate measures to prevent fly rock and loss of 

material into rivers and streams and outside the limits of construction.  Blasting mats will 

be required.  Blasting shall not take place without the presence of an Inspector.  The 

Contractor shall provide a 24-hour notice prior to blasting in a particular area.  The 

Contractor shall be responsible for any and all damages that may occur from blasting, 

including any fines.  The Contractor shall consider and implement when feasible alternative 

methods to blasting around environmentally sensitive areas. 

12. No disturbed area shall be left unprotected from sediment runoff by the end of each day. 

13. Grubbing shall not take place in an area until immediately before grading operations are to 

commence in that particular area. 

14. The Contractor is responsible for being familiar with the conditions of the environmental 

permits. 

15. The Contractor must comply with all provisions of the contract, standard specifications and 

drawings, and best management practices for bridge demolition and erosion control. 

16. The presence of the Engineer or Inspector shall in no way lessen the Contractor’s 

responsibility for compliance with the permits, conformity with erosion control, and 

protection of the environment.  Should the Engineer or Inspector fail to point out work that 

is not in compliance for any reason, it shall in no way prevent later rejection or correction 

to the unsatisfactory materials or work when discovered. 
 
 

 

STABILIAZATION REQUIREMENTS 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective August 3, 2011 issued by the North Carolina 

Department of Environment and Natural Resources Division of Water Quality.  Temporary or 

permanent ground cover stabilization shall occur within 7 calendar days from the last land-

disturbing activity, with the following exceptions in which temporary or permanent ground cover 

shall be provided in 14 calendar days from the last land-disturbing activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
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by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

 

SEEDING AND MULCHING        (West) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

Zoysia shall be used in all median areas in lieu of all others listed above. 

 

Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

August 1 - June 1 May 1 - September 1 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice 

Kalahari 

Kentucky 31* 

Scorpion 

Serengeti 

Shelby 
Essential 

Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 

Avenger Falcon NG Legitimate Signia 

Barlexas Falcon V Lexington Silver Hawk 

Barlexas II Faith LSD Sliverstar 

Bar Fa Fat Cat Magellan Shenandoah Elite 

Barrera Festnova Matador Sidewinder 

Barrington Fidelity Millennium SRP Skyline 

Barrobusto Finelawn Elite Monet Solara 

Barvado Finelawn Xpress Mustang 4 Southern Choice II 

Biltmore Finesse II Ninja 2 Speedway 
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Bingo Firebird Ol’ Glory Spyder LS 

Bizem Firecracker LS Olympic Gold Sunset Gold 

Blackwatch Firenza Padre Taccoa 

Blade Runner II Five Point Patagonia Tanzania 

Bonsai Focus Pedigree Trio 

Braveheart Forte Picasso Tahoe II 

Bravo Garrison Piedmont Talladega 

Bullseye Gazelle II Plantation Tarheel 

Cannavaro Gold Medallion Proseeds 5301 Terrano 

Catalyst Grande 3 Prospect Titan ltd 

Cayenne Greenbrooks Pure Gold Titanium LS 

Cessane Rz Greenkeeper Quest Tracer 

Chipper Gremlin Raptor II Traverse SRP 

Cochise IV Greystone Rebel Exeda Tulsa Time 

Constitution Guardian 21 Rebel Sentry Turbo 

Corgi Guardian 41 Rebel IV Turbo RZ 

Corona Hemi Regiment II Tuxedo RZ 

Coyote Honky Tonk Regenerate Ultimate 

Darlington Hot Rod Rendition Venture 

Davinci Hunter Rhambler 2 SRP Umbrella 

Desire Inferno Rembrandt Van Gogh 

Dominion Innovator Reunion Watchdog 

Dynamic Integrity Riverside Wolfpack II 

Dynasty Jaguar 3 RNP Xtremegreen 

Endeavor Jamboree Rocket  

 

*Note: Kentucky 31 will no longer be an approved NCDOT Tall Fescue Cultivar after 

December 31, 2015. 
Approved Kentucky Bluegrass Cultivars: 

 

4-Season Blue Velvet Gladstone Quantum Leap 

Alexa II Blueberry Granite Rambo 

America Boomerang Hampton Rhapsody 

Apollo Brilliant Harmonie Rhythm 

Arcadia Cabernet Impact Rita 

Aries Champagne Jefferson Royce 

Armada Champlain Juliet Rubicon 

Arrow Chicago II Jump Start Rugby II 

Arrowhead Corsair Keeneland Shiraz 

Aura Courtyard Langara Showcase 

Avid Delight Liberator Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mercury Sonoma 

Bandera Eagleton Midnight Sorbonne 

Barduke Emblem Midnight II Starburst 

Barnique Empire Moon Shadow Sudden Impact 
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Baroness Envicta Moonlight SLT Total Eclipse 

Barrister Everest Mystere Touche 

Barvette HGT Everglade Nu Destiny Tsunami 

Bedazzled Excursion NuChicago Unique 

Belissimo Freedom II NuGlade Valor 

Bewitched Freedom III Odyssey Voyager II 

Beyond Front Page Perfection Washington  

Blacksburg II Futurity Pinot Zinfandel 

Blackstone Gaelic Princeton 105  

Blue Note  Ginney II Prosperity  

 

Approved Hard Fescue Cultivars: 

 

Aurora II Eureka II Oxford Scaldis II 

Aurora Gold Firefly Reliant II Spartan II 

Berkshire Granite Reliant IV Stonehenge 
Bighorn GT 

Chariot 

Heron 

Nordic 

Rescue 911 

Rhino 
 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  

Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 

not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 

delivered it shall be available for pickup and replacement at the supplier's expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 

be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 

the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 

NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 
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percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 

recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious     

Weed 

 Limitations per 

Lb. Of Seed 

 Restricted Noxious 

          Weed 

 Limitations per 

Lb. of Seed 

       Blessed Thistle  4 seeds  Cornflower (Ragged Robin)  27 seeds 

Cocklebur  4 seeds  Texas Panicum  27 seeds 

Spurred Anoda  4 seeds  Bracted Plantain  54 seeds 

Velvetleaf  4 seeds  Buckhorn Plantain  54 seeds 

Morning-glory  8 seeds  Broadleaf Dock  54 seeds 

Corn Cockle  10 seeds  Curly Dock  54 seeds 

Wild Radish  12 seeds  Dodder  54 seeds 

Purple Nutsedge  27 seeds  Giant Foxtail  54 seeds 

Yellow Nutsedge  27 seeds  Horsenettle  54 seeds 

Canada Thistle  27 seeds  Quackgrass  54 seeds 

Field Bindweed  27 seeds  Wild Mustard  54 seeds 

Hedge Bindweed  27 seeds     

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 

not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 

rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 

includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 

inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 

 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 

 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 

 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 

be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 

be approved. 
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Tall Fescue (all approved varieties) Bermudagrass 

Kobe Lespedeza Browntop Millet 

Korean Lespedeza German Millet - Strain R 

Weeping Lovegrass Clover - Red/White/Crimson 

Carpetgrass  
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 

be approved. 

 

 Common or Sweet Sundangrass 

 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 

be approved. 

 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 70% pure live seed will not 

be approved. 

 

Centipedegrass Japanese Millet 

Crownvetch Reed Canary Grass 

Pensacola Bahiagrass Zoysia 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 5% inert matter;maximum 144 restricted noxious weed seed per pound. 

 

 Barnyard Grass  Bristly Locust   Birdsfoot Trefoil 

 Big Bluestem   Indiangrass   Orchardgrass 

 Little Bluestem  Switchgrass  Yellow Blossom Sweet Clover 
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PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, and Other Noxious Weeds) 

 

Within quarantined area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a quarantined county 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-

206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project 

sites located in the quarantined area or for any regulated article used on this project originating in 

a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 

noxious weeds. 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 

financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 

be used to meet either the Combined MBE/WBE goal.  No submittal of a Letter of Intent is 

required, unless the additional participation is used for banking purposes. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 

be performed by committed MBE/WBE subcontractors. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any 

MBE or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE and 

WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 
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North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 

a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 3 % 

 

The Combined Goal was established utilizing the following anticipated participation for Minority 

Business Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 0 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that MBEs participate in at least the 

percent of the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 

participation obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 3 % 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that WBEs participate in at least the 

percent of the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 

participation obtained shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 

Directory can be found at the following link. 

https:// www.ebs.nc.gov/VendorDirectory/default.html 
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The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will 

be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors. Any additional 

MBE/WBE subcontractor participation above the goal for which letters of intent are received will 

follow the banking guidelines found elsewhere in this provision.  All other additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward the 

Department’s overall race-neutral goals.   Only those firms with current MBE and 

WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal 

of MBE and WBE participation.  The Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

Expedite, the bidding software of Bid Express®. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 

in Expedite, the bidder may use the dropdown menu to access the name and address 

of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 

no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 

not certified at the time of the bid-letting, that MBE’s or WBE's participation will 

not count towards achieving the Combined MBE/WBE goal. 

 

(B) Paper Bids 

 

(1) If either the Combined MBE/ WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 
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(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the Combined MBE/WBE  

goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, 

the firm is responsible for meeting the goals or making good faith efforts to meet the goal, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 

MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  However, 

all the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 

any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 

fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 

a.m. on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 
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present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

goal.  If the lack of this participation drops the commitment below Combined MBE/WBE goal, 

the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of 

bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 

it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 

day. 

 

Banking MBE/WBE Credit 

 

If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum 

of the Combined MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the 

Department for future use by the bidder.  Separate accounts will be maintained for MBE and WBE 

participation and these may accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as 

there are adequate funds available from the bidder’s MBE and WBE bank accounts. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach 

that specific goal. 

 

One complete set and [number of copies] copies of this information shall be received in the office 

of the Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless 

the fifth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 

office of the Engineer no later than 10:00 a.m. on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 

actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 

NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 

are also prequalified subcontractors.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  

Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 

solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 

and suppliers and to select those portions of the work or material needs consistent 

with the available MBE/WBE subcontractors and suppliers, so as to facilitate 

MBE/WBE participation.  Evidence of such negotiation includes the names, 

addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications for 

the work selected for subcontracting; and evidence as to why additional agreements 

could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs involved 

in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 

failure to meet the advertised goal, as long as such costs are reasonable.  Also, the 

ability or desire of a prime contractor to perform the work of a contract with its own 
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organization does not relieve the bidder of the responsibility to make good faith 

efforts.  Bidding contractors are not, however, required to accept higher quotes from 

MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the Combined MBE/WBE goal. 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts the 

apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 

WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 

 

mailto:BOWD@ncdot.gov
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Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the anticipated MBE participation.  The same holds for work 

that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a 

non-MBE/WBE firm does not count toward the contract goal requirement.    It should be 

noted that every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the MBE 

or WBE participation breakdown. This, however, may not always be possible due to the 

limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 

made to reach out to similarly certified firms and there is no interest or availability, and 

they can get assistance from other certified firms, the Engineer will not hold the prime 

responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the 

contract than would be expected on the basis of standard industry practices, it shall be 

presumed that the MBE or WBE is not performing a commercially useful function.   

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation with 
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the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures 

for materials and supplies required to complete the contract and obtained from a MBE or 

WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 

manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 

and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. If it is determined that a MBE or WBE is not performing a 
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Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the Combined 

MBE/WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 

receives credit for the total value of the transportation services the subcontracted 

MBE or WBE provides on the contract.  It should be noted that every effort shall 

be made by MBE and WBE contractors to subcontract to the same certification (i.e., 

MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 

breakdown.  This, however, may not always be possible due to the limitation of 

firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 

to reach out to similarly certified transportation service providers and there is no 

interest or availability, and they can get assistance from other certified providers, 

the Engineer will not hold the prime responsible for meeting the individual MBE 

or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only for 

the fee or commission it receives as a result of the subcontract arrangement.  The 

value of services performed under subcontract agreements between the MBE/WBE 

and the Contractor will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
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exclusive use of and control over the truck.  This requirement does not preclude the 

leased truck from working for others during the term of the lease with the consent 

of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 

use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 

as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 

is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 

MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 

terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which 

the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 

subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 

affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval 

based upon a finding of good cause for the termination.  The prime contractor must give the 

MBE/WBE firm 5 days to respond to the prime contractor’s notice of termination and advise the 

prime contractor and the Department of the reasons, if any, why the firm objects to the proposed 

termination of its subcontract and why the Department should not approve the action. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, 

the Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 

commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 

required for removing a committed MBE/WBE if there were no additional MBEs/WBEs 

submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 

terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work 

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 

the steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 
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(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to perform 

at least the same amount of work to meet the Combined MBE/WBE goal 

requirement.  If a MBE/WBE firm is not found to do the same amount of work, 

a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 
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When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 
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Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

ERRATA 

 

Revise the 2018 Standard Specifications as follows: 
 

 
 

Division 

7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article 
number 

“725-1” with “724-4”. 

 
Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article 

number “725-1” with “725-3”. 
 

 
 

Division 

10 

Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace 
article 

number “1080-50” with “1080-10”. 

 
Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, 

replace 

article number “1080-61” with “1080-11”. 

 
Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST 

CLEANING 

STEEL, replace article number “1080-72” with “1080-12”. 

 
Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, 

replace 

article number “1080-83” with “1080-13”. 
END ERRATA 
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MINIMUM WAGES 

 

FEDERAL The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY-

FIVE CENTS ($7.25) per hour. 

 

STATE The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees' wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY-FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, State or Federal.  It is the responsibility of the Contractor to keep himself 

fully informed of all Federal and State Laws affecting his contract. 

 

 

 

 

 

 



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 3 ITEMIZED PROPOSAL FOR CONTRACT NO. DK00251Jun 04, 2018 11:09 am

County : Watauga

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,820230 0106000000-E BORROW EXCAVATION0002

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,075545 1220000000-E INCIDENTAL STONE BASE0003

SMI    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38.98SP  1245000000-E SHOULDER RECONSTRUCTION0004

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

79,911607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
1½" MILLING

0005

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,300607 1330000000-E INCIDENTAL MILLING0006

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,840610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0007

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500SP  1520000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B (LEVELING COURSE)

0008

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,518610 1523000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0009

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,926620 1575000000-E ASPHALT BINDER FOR PLANT MIX0010

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,550SP  1704000000-E PATCHING EXISTING PAVEMENT0011

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25828 2190000000-N TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

0012

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  2275000000-E FLOWABLE FILL0013

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4840 2286000000-N MASONRY DRAINAGE STRUCTURES0014

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
FRAME WITH GRATE & HOOD, STD
840.03, TY
PE **  ̂EA

0015

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,450846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0016

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14848 2600000000-N RETROFIT EXISTING CURB RAMPS0017

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16848 2605000000-N CONCRETE CURB RAMPS0018
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#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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County : Watauga

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180848 2612000000-E 6" CONCRETE DRIVEWAY0019

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33858 2830000000-N ADJUSTMENT OF MANHOLES0020

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12858 2845000000-N ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0021

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27SP  2995000000-N GENERIC DRAINAGE ITEM
REPAIR EXISTING DRAINAGE STRUC
TURES

0022

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,750SP  4413000000-E WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0023

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0024

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

873,96012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0025

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,00012054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0026

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,76012054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0027

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2412054840000000-N PAINT PAVEMENT MARKING CHARAC-
TER

0028

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6512054845000000-N PAINT PAVEMENT MARKING SYMBOL0029

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,55512534905000000-N SNOWPLOWABLE PAVEMENT MARKERS0030

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17.9316606084000000-E SEEDING & MULCHING0031

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12517157288000000-E PAVED TRENCHING (***********)
(1,2")

0032

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15017157300000000-E UNPAVED TRENCHING (**********)
(1,2")

0033

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217167324000000-N JUNCTION BOX (STANDARD SIZE)0034

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30017257444000000-E INDUCTIVE LOOP SAWCUT0035
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15017267456000000-E LEAD-IN CABLE (************)
(14-2)

0036

Total Amount Of Bid For Entire Project :1109/Jun04/Q1017115.91/D122021100000/E36



Rev. 1-1-18 

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any 
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any 
bid or contract, that the  prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the 
prequalified bidder intends to do the work with its own bonafide employees or subcontractors and will not bid for the benefit of another 
contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On 
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 

(1)   
Name of Joint Venture 

(2)   
Name of Contractor 

Address as Prequalified 

Signature of Witness or Attest By Signature of Contractor 

Print or type Signer's name Print or type Signer's name 

If Corporation, affix Corporate Seal and 

(3) 
Name of Contractor 

Address as Prequalified 

Signature of Witness or Attest By Signature of Contractor 

Print or type Signer's name Print or type Signer's name 

If Corporation, affix Corporate Seal and 

(4) 
Name of Contractor (for 3 Joint Venture only) 

Address as Prequalified 

Signature of Witness or Attest By Signature of Contractor 

Print or type Signer's name Print or type Signer's name 

  If Corporation, affix Corporate Seal 

Date of Execution __________________
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NON-COLLUSION, DEBARMENT  AND GIFT BAN CERTIFICATION 

LIMITED LIABILITY COMPANY 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Full Name of Firm 

Address as Prequalified 

Signature of Witness Signature of Member/Manager/Authorized Agent 
Select appropriate title 

Print or type Signer's name Print or type Signer's Name 

Date of Execution_________________
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 NON-COLLUSION, DEBARMENT  AND GIFT BAN CERTIFICATION 

CORPORATION 
The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Full name of Corporation 

Address as Prequalified 

Attest By 
Secretary/Assistant Secretary President/Vice President/Assistant Vice President 

Select appropriate title Select appropriate title 

Print or type Signer's name Print or type Signer's name 

CORPORATE SEAL 
Date of Execution_____________________
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 NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Name of Prequalified Bidder 
Individual name 

Trading and doing business as 
Full name of Firm 

Address as Prequalified 

Signature of Witness Signature of Prequalified Bidder, Individually 

Print or type Signer's name Print or type Signer’s name 

Date of Execution__________________
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Name of Prequalified Bidder 
Print or type name 

Address as Prequalified 

Signature of Prequalified Bidder, Individually 

Print or type Signer's Name 

Signature of Witness 

Print or type Signer’s name 

Date of Execution__________________
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NON-COLLUSION , DEBARMENT AND GIFT BAN CERTIFICATION 

PARTNERSHIP 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Full Name of 
Partnership 

Address as Prequalified 

 By 
Signature of Witness Signature of Partner 

Print or type Signer's name Print or type Signer's name 

Date of Execution________________
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DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549. A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous. The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 

 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph 
b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract. 

 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 

 
 
 
 
 

Check here if an explanation is attached to this certification. 
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County: WATAUGA 

 

 

 

 

 

 

 

 

 

      ACCEPTED BY THE  

      DEPARTMENT OF TRANSPORTATION 

 

 

 

 

     

 __________________________________________________ 

        Contract Officer    

 

 

     

 __________________________________________________ 

        Date 
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