## HIGHWAY LETTING

## NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

#### DIVISION OF HIGHWAYS

RALEIGH N.C.

JULY 27, 2017 DIVISION 00011

DK00232 50200.3.1 STATE FUNDED CALDWELL R-5745

PROPOSAL LENGTH 0.492 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING, C&G, SIGNALS AND STRUCTURE

LOCATION INTERSECTION OF US64/NC90/NC18 (WILKESBORO BOULEVARD) AND US64/NC90

(TAYLORSVILLE ROAD)

RPN 001 4 BIDDER(S) MBE GOAL 1.00 % WBE GOAL 5.00%

ESTIMATE 4,224,762.70

PAGE: 1 of 3

ITEM C

DATE AVAILABLE NOV 01 2017

INTER COMPLETION MAY 31 2018 ICT #1

AUG 31 2018 ICT #2

DEC 15 2018 ICT #3

FINAL COMPLETION APR 30 2019

	\$ TOTALS	% DIFF
TRI-COUNTY PAVING, INC. WEST JEFFERSON, NC	3,498,143.72	-17.2
MOUNTAIN CREEK CONTRACTORS INC CATAWBA, NC	3,784,361.92	-10.4
JAMES R VANNOY & SONS CONSTRUCTION COMPANY INC JEFFERSON, NC	4,081,129.30	-3.4
MILLER ENGINEERING COMPANY, INC MARION, NC	4,100,841.61	-2.9

## HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS

RALEIGH N.C. JULY 27, 2017 DIVISION 00011

DK00221 50138.3.35 HSIP-0601(22) SURRY W-5601AH

PROPOSAL LENGTH MILES

TYPE OF WORK GRADING, WIDENING, AND PAVING

LOCATION US 601 AT SR 1476 (SUNRISE AVENUE) AND THE ENTRANCE TO TEMPLE BAPTIST CHURCH

RPN 002 4 BIDDER(S) DBE GOAL 6.00 %

ESTIMATE 539,924.50

PAGE: 2 of 3

ITEM C

DATE AVAILABLE SEP 05 2017

INTER COMPLETION APR 27 2018 ICT #1

FINAL COMPLETION SEP 14 2018

	\$ TOTALS	% DIFF
SIMCON COMPANY LLC	464,037.40	-14.1
SMITH-ROWE, LLC MOUNT AIRY, NC	575,025.31	+6.5
SOWERS CONSTRUCTION CO INC MOUNT AIRY, NC	680,307.50	+26.0
CARL ROSE & SONS, INC. ELKIN, NC	711,773.15	+31.8

# HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS

RALEIGH N.C. JULY 27, 2017 DIVISION 00011

DK00220 45967.3.1 STBGDA-1115(026) CALDWELL R-5805

PROPOSAL LENGTH 0.242 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING AND WIDENING

LOCATION INTERSECTION OF SR 1001 (CONNELLY SPRINGS RD.) AND SR 1130 (CAJAH MTN. RD.)

RPN 003 2 BIDDER(S) DBE GOAL 6.00 %

ESTIMATE 749,810.00

PAGE: 3 of 3

ITEM C

DATE AVAILABLE SEP 05 2017
INTER COMPLETION JUL 31 2018 ICT #1
FINAL COMPLETION OCT 31 2018

ESTIMATE TOTAL 5,514,497.20

LETTING TOTAL 4,680,416.12 -15.1