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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION 11 DISTRICT 3 

 

CONTRACT PROPOSAL 
 
 

WBS ELEMENT NUMBER: 11C.005126 CONTRACT: DK00074 
ROUTE: SR 1368 COUNTY: Ashe 
DESCRIPTION: Grading, Drainage, Base, Paving, AST Triple Seal, and Guardrail on 

0.51 Miles of SR 1368 (Powers Hollow Road) in Ashe County, North 
Carolina 

 
BID OPENING: August 30, 2012 @ 10:00 AM 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REG ULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHA PTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES TH E BIDDER TO BE 
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON 
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE , EXCEPT 
FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICE NSING BOARD OR 
SBE PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER  APPLICABLE 
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING , HEATING AND 
AIR CONDITIONING AND REFRIGERATION CONTRACTING AS C ONTAINED IN 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 
_________________________________________________________________________________________________________   
NAME OF BIDDER      N.C. CONTRACTOR’S LICENSE NUMBE R 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
 
QUOTE NO: DK00074 – SR 1368 ASHE COUNTY 
N.C. DEPARTMENT OF TRANSPORTATION 
JOE L. LAWS, PE, DIVISION PROJECT MANAGER 
801 STATESVILLE ROAD 
P.O. BOX 250 
NORTH WILKESBORO, NORTH CAROLINA 28659 



 2

INSTRUCTIONS TO BIDDERS 
PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE 

PREPARING AND SUBMITTING YOUR BID. 
 
All bids shall be prepared and submitted in accordance with the following requirements, except that bids may be 
prepared by electronic means as described elsewhere in the proposal.  Failure to comply with any requirement 
shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall 

be written in figures. **Unit Prices shall be rounded off by the bidder to contain no more than FOUR decimal 
places.** 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 
the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto 
in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL  BE  PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEI VED IN THE DIVISION 
ENGINEER’S OFFICE AT 801 STATESVILLE ROAD, P.O. BOX 250, NORTH WILKESBORO, NORTH 
CAROLINA 28659 BY 10:00 AM ON AUGUST 30, 2012. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 
QUOTE NO: DK00074 – SR 1368 ASHE COUNTY 
 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 
addressed as follows: 

 

JOE L. LAWS, PE, DIVISION PROJECT MANAGER 
N.C. DEPARTMENT OF TRANSPORTATION 

P.O. BOX 250 
801 STATESVILLE ROAD 

NORTH WILKESBORO, NORTH CAROLINA 28659 

    
AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder 
in accordance with Section 102 of the 2012 Standard Specifications for Roads and 

Structures.  The lowest responsible Bidder will be notified that his bid has been accepted 
and that he has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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 DIVISION CONTRACT 
General Provisions 

 
 
GENERAL 
 
This contract is for improvements to 0.51 miles of SR 1368 (Powers Hollow Road) in Ashe 
County, North Carolina.  The work shall include but not be limited to grading, drainage, base, 
paving with Asphalt Concrete Intermediate Course, Type I19.0B, AST Triple Seal, guardrail, and 
erosion control. All work shall include labor, materials, supervision, and equipment. 
 
The quantities shown in the itemized proposal for the project are considered to be approximate 
only and are given as the basis for comparison of bids.  The Department of Transportation may 
increase or decrease the quantity of any item or portion of the work as may be deemed necessary 
or expedient.  An increase or decrease in the quantity of any item will not be regarded as sufficient 
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion of 
the work, except as provided for in the contract. 
 
All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures, the North Carolina Department of 
Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform 
Traffic Control Devices (MUTCD). These manuals may be found on the internet at: 

http://www.ncdot.gov/doh/preconstruct/ps/specifications/2012draft.pdf 

http://www.ncdot.gov/doh/preconstruct/ps/std_draw/default.html 

http://mutcd.fhwa.dot.gov/ 

 
 
MANDATORY PRE-BID CONFERENCE AND PROPOSAL REVIEW  
 
In order for all prospective bidders to have an extensive knowledge of the project, all prospective 
bidders shall attend a mandatory pre-bid conference as shown below:  
 
Date and Time:  August 15, 2012 at 2:00 PM 
Place:  Project Site 
Location:  At the intersection of SR 1367 (Bee Tree Rd.) and SR 1368 (Powers Hollow Rd.) 
County: Ashe    
Contact for Directions: Michael Sexton – 336-903-9147 
Note: If you plan to attend this showing, please notify Michael Sexton so that contract 
materials will be available. 
 
The Mandatory Pre-Bid Conference will begin promptly at 2:00 PM. An official clock for the 
pre-bid conference will be designated.  Contractors who are late will not be permitted to sign in or 
to participate in the conference. 
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Bidders are expected to make their own investigation of the site prior to the conference. 
 
No questions concerning the project will be answered by any Department personnel at any time, 
except at the Mandatory Pre-Bid Conference. 
 
This conference will be conducted by Department personnel to ensure all prospective bidders are 
given an opportunity to obtain information relevant to the project and given an opportunity to ask 
any questions they may have.  
 
The Engineer will explain areas of responsibility, standards of performance and expected results.  
This is also intended to be a time for the Contractor to raise questions as to the present condition 
of the facility.  The Contractor is encouraged to make his/her own observations of the sites to 
determine the condition of the items identified in this contract as the Contractor's responsibility.   
Any changes made to the contract during the pre-bid conference will be documented and included 
in an addendum.  The entire addendum must be returned with the bid package, signed and dated.  
Failure to do so will result in disqualification of bid. 
 
Eligibility to Bid 
 
All prospective bidders at the Mandatory Pre-Bid Conference shall meet all of the requirements as 
shown below:   
                                     
1. Only Bidders who have attended the entire conference and properly registered at the 

Mandatory Pre-Bid Conference will be considered eligible to bid on this project.  A bid 
received from a Bidder who has not attended and properly registered at the conference will be 
rejected as an irregular bid and will not be considered for award.                                            

 
2. Attendance at the Mandatory Pre-Bid Conference will not meet the requirements of proper 

registration unless the individual attending has registered at the conference in accordance with 
the following: 

 
• The individual attending the Mandatory Pre-Bid Conference is a full time employee of 

the company being represented and has administrative and/or supervisory authority 
over the work to be performed under this contract. 

• The individual signs his/her name and company title on the official roster. 
• The individual writes in the name and address of the company he or she represents. 
• Only one company is shown as being represented by the individual attending. 
• The individual shall sign out when the conference is over. 

 
Attendance at any prior pre-bid conference will not meet the requirement of this provision. 
 
 
CONTRACT TIME AND LIQUIDATED DAMAGES 
 
The date of availability is September 17, 2012. 
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No work will be permitted and no contract will be executed until all required bonds and 
prerequisite conditions and certifications have been satisfied. No work will be permitted prior to 
issuance of the purchase order. 
 
The completion date for this project is August 30, 2013.  No extensions will be authorized 
except as authorized by Article 108-10 of the 2012 Standard Specifications. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
Liquidated damages for this contract are Three Hundred and Fifty Dollars ($350.00) per 
calendar day. 
 
 
MAJOR CONTRACT ITEMS 
 
The following listed items are the major contract items for this contract (See Articles 101 and 
104-5 of the 2012 Standard Specifications): 
 

Line # Description 
6 Aggregate Base Course 
9 Asphalt Concrete Intermediate Course 
11 Asphalt Surface Treatment 

 
 
SPECIALTY ITEMS 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 2012 
Standard Specifications). 
 

Line # Description 
12 thru 13 Guardrail Items 

14 Fencing 
15 thru 27 Erosion Control Items 

 
 
PREPARATION AND SUBMISSION OF BIDS  
 
The entire bid proposal package, properly signed and executed, must be returned in order for the 
bid to be considered as responsive. Incomplete proposal packages may be considered 
unresponsive.  Bid proposals shall be completed in ink and any corrections shall have one strike 
through with the correction initialed by the bidder. 
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Any firm that wishes to bid on this project as the prime contractor must be prequalified for 
the type of work they wish to perform prior to submitting their bid . For the purposes of 
prequalification, any firm that is currently prequalified as a prime or a subcontractor on centrally 
let contracts for the appropriate work codes is considered eligible to work and/or bid on this 
contract as long as other items such as bonding and license requirements for the contract are met.  
 
Information regarding the requirements to become prequalified as a Purchase Order Contract 
contractor, can be found at the following website: http://www.ncdot.org/business/howtogetstarted/ 
 
All bids shall be prepared and submitted in accordance with the listed requirements of Article 102-
8 of the 2012 Standard Specifications. 
 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000, 
the bid will not be considered for award. 
 
 
COMPUTER BID PREPARATION (OPTIONAL)  
 
The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by 
means of a personal computer. For electronic bid preparation the Contractor shall download the 
Expedite program from the NCDOT “Project Letting” website. Then download the appropriate 
.ebs electronic file of line items and quantities unique to each project from the Division Office’s 
website. 
  
The only entries into the program which will be permitted by the Bidder are the appropriate unit 
or lump sum prices for those items which must be bid in order to provide a complete bid for the 
project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite 
program. When these entries have been made, the program will automatically prepare a complete 
set of itemized proposal sheets which will include the amount bid for the various items and the 
total amount bid for the project in addition to the unit or lump sum prices bid. The computer 
generated itemized proposal sheets shall be printed and signed by a duly authorized representative 
in accordance with Article 102-8(A)(8). This set of itemized proposal sheets, when submitted 
together with the appropriate proposal, will constitute the bid and shall be delivered to the 
appropriate Division Office or location specified in the INSTRUCTIONS TO BIDDERS. If the 
Bidder submits his bid on computer generated itemized proposal sheets, bid prices shall not be 
written on the itemized proposal sheets bound in the proposal. The computer generated itemized 
proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by the 
Contractor and shall be submitted to the Department with the bid. 
  
In the case of a discrepancy between the unit or lump sum prices submitted on the itemized 
proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum 
prices submitted on the printed and signed itemized proposal sheets shall prevail. 
 
The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids 
except that a bid may be submitted on computer generated itemized proposal sheets in which case 
the entries on the itemized proposal sheets will not be required to be in ink. Changes to any entry 
on the computer generated itemized proposal sheets shall be made in accordance with requirement 
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Number (6) of the INSTRUCTIONS TO BIDDERS. When the computer generated itemized 
proposal sheets are not signed and received with the proposal, the bid will be considered irregular. 
 
 
BID BOND 
 
No bid bond will be required for the submission of bids for this project. 
 
 
EXECUTION OF SIGNATURE SHEETS AND DEBARMENT CERTIFI CATION 
 
The Bidder's attention is directed to the various sheets in the contract proposal, which are to be 
completed and/or signed by the Bidder.  A list of these sheets is shown below.  The signature 
sheets are located behind the Bid Form(s) in the contract proposal. 
 

1. Execution of Bid including Non-Collusion Affidavit, Debarment Certification, & Gift Ban 
2. MBE/WBE/DBE Subcontract Listing Form 

 
The Bidder shall certify his and to the best of his knowledge all subcontractors, material suppliers 
and vendors utilized herein current status concerning suspension, debarment, voluntary exclusion, 
or determination of ineligibility by any federal agency, in accordance with the "Debarment 
Certification" located behind the signature sheets in the proposal forms.  Execution of the bid 
signature sheets in conjunction with any applicable statements concerning exceptions, when such 
statements have been made on the "Debarment Certification", constitutes the Bidders certification 
of "status" under penalty of perjury under the laws of the United States. 
 
 
AWARD LIMITS ON MULTIPLE PROJECTS 
 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal Form.  
Individual projects shall be indicated by placing the project number and county in the appropriate 
place below.  Projects not selected will not be subject to an award limit. 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
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It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form. 
 
 
CONTRACT PAYMENT AND PERFORMANCE BOND 
 
A performance bond in the amount of one hundred percent (100%) of the contract amount, 
conditioned upon the faithful performance of the contract in accordance with specifications and 
conditions of the contract is required for Construction contracts of $500,000.00 or more.  Such 
bond shall be solely for the protection of the North Carolina Department of Transportation and 
the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, 
conditioned upon the prompt payment for all labor or materials for which the Contractor, or his 
subcontractors, is liable is required for Construction contracts greater than $500,000.00.  The 
payment bond shall be solely for the protection of persons or firms furnishing materials or 
performing labor for this contract for which the Contractor is liable. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the 
Department with a contract payment bond and a contract performance bond each in an amount 
equal to 100 percent of the amount of the contract. 
 
 
WORKMEN’S COMPENSATION INSURANCE 
 
The contractor shall defend, indemnify and hold harmless the North Carolina Department of 
Transportation, its officers and employees from any claim, demand, suit, liability, judgment and 
expense (including attorney’s fees and other costs of litigation) arising out of or relating to injury, 
disease, or death of persons or damage to or loss of property resulting from or in connection with 
the negligent performance of this contract by the contractor, its agents, employees, and 
subcontractors or any one for whom the contractor may be responsible.  The obligations, 
indemnities and liabilities assumed by the contractor under this paragraph shall not extend to any 
liability caused by the negligence of the Department of Transportation or its employees.  The 
contractor’s liability shall not be limited by any provisions or limits of insurance set forth in this 
contract. 
 
The contractor shall indemnify and hold harmless the Department of Transportation from any 
claim, demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s 
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equipment (including vandalism, theft, fire and acts of God) arising out of or relating to work 
performed under this agreement.  The obligations, indemnities and liabilities assumed by the 
contractor under this paragraph shall not extend to any liability caused by the negligence of the 
Department of Transportation or its employees.  The contractor’s liability shall not be limited by 
any provisions or limits of insurance set forth in this contract. 
 
The contractor further agrees to indemnify the Department of Transportation for any damages to 
the roadway, highway signs, highway equipment and other property owned or in possession of the 
Department of Transportation, brought about by reason of the negligent operation of the leased 
equipment.  The contractor further agrees to indemnify and save harmless the Department of 
Transportation, its officers and employees from any claims or amounts recovered by any of the 
contractor’s employees under the Worker’s Compensation Act. 
 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to 
beginning services, required to show proof of coverage issued by a workers’ compensation 
insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-
insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether 
subcontractors have regularly in service fewer than three employees in the same business within 
the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’ 
Compensation Act for payment of compensation and other benefits to its employees for any 
injury or death due to an accident arising out of and in the course of performance of the work 
insured by the subcontractor. 
 
Proof of insurance shall be furnished to the Engineer prior to beginning work. 
 
 
LICENSES 
 
The contractor must be properly licensed as required by the State of North Carolina. The 
General Statutes of North Carolina (G.S. 87-1) require the contractor to be licensed by the State 
for any contract totaling $30,000.00 or more. 
 
 
SUBLETTING OF CONTRACT 
 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any 
portion thereof; or his right, title, or interest therein; without written consent of the Engineer.  
Subletting of this contract or any portion of the contract shall conform to the requirements of 
Article of 108-6 of the 2012 Standard Specifications. 
 
 
DEFAULT OF CONTRACT 
 
The Department of Transportation shall have the right to declare a default of contract for breach 
by the Contractor of any material term or condition of the contract. Default of contract shall be in 
accordance with the terms, conditions, and procedures of Article 108-9 of the 2012 Standard 
Specifications. 
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PARTIAL PAYMENT 
 
The Contractor may submit a request for payment at the end of each work request.  
Compensation for all pay items shall be in accordance with the Standard Specifications.  One 
hundred percent (100%) payment shall be made after successful completion of the work as 
verified by the final inspection. 
 
Requests for payment can be made on the form furnished to the Contractor by the Department of 
Transportation.  The form shall be completely and legibly filled out with all appropriate 
information supplied and shall be signed by an authorized representative of the Contractor.   
 
All invoice items and unit costs shall correspond to contract pay items.  In the event of error or 
discrepancy in items or unit costs, the Department may return the invoice to the contractor for 
correction. Invoices must be "electronically scanned" by our office and the image is transmitted to 
the Purchasing Unit to verify payment.  To avoid confusion and delay of payments each invoice 
should have a Unique Invoice Number, i.e. 1, 2, 3···.  In addition, the invoice should be 
positively identified and associated with the Purchase Order by including the Purchase Order 
Number on the Invoice.   
 
Minority Business Enterprise (MBE), Women’s Business Enterprise (WBE) and/or Disadvantage 
Business Enterprise (DBE) participation shall be listed on the appropriate form (DBE-IS) and 
shall accompany all requests for payment.   If there is no participation the word “None”  or the 
figure “0”  shall be entered. Requests for payment will not be processed without the submission of 
the DBE-IS form. One hundred percent (100%) payment shall be made after successful 
completion of the work as verified by the final inspection. 
 
 
RETAINAGE AND PROMPT PAYMENT 
 
Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material 
Suppliers and Release of Retainage 
 
Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven 
calendar days of receipt of monies, resulting from work performed on the project or services 
rendered, pay subcontractors, second tier subcontractors, or material suppliers, as appropriate.  
This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to 
make a subsequent periodic or final payment.  These prompt payment requirements will be met if 
each firm mails the payment to the next level firm by evidence of postmark within the seven-day 
period. 
 
This provision for prompt payment shall be incorporated into each subcontract or second tier 
subcontract issued for work performed on the project or for services provided.   
 
The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment 
and performance bond for their portion of the work.  If any retainage is held on subcontractors, all 
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retainage shall be released within seven calendar days of satisfactory completion of all work.  For 
the purpose of release of retainage, satisfactory completion is defined as completion of all physical 
elements and corresponding documentation as defined in the contract, as well as agreement 
between the parties as to the final quantities for all work performed in the subcontract.  The 
Department will provide internal controls to expedite the determination and processing of the final 
quantities for the satisfactorily completed subcontract portions of the project. 
 
Failure of any entity to make prompt payment as defined herein may result in (1) withholding of 
money due to that entity in the next partial payment until such assurances are made satisfactory to 
this provision; or (2) removal of an approved contractor from the prequalified bidders list or the 
removal of other entities from the approved subcontractors list. 
 
 
MANDATORY SUBCONTRACTOR INFORMATION 
 
The Contractor is to provide a list of all proposed subcontractors he or she plans to use on this 
project. This list shall include all subcontractors that will be used, not only MBE, WBE or DBE 
firms. Only pre-approved subcontractors that are registered with the NCDOT may be used. A 
listing of all contractors (prime or subcontractor) may be found at the following website: 
https://partner.ncdot.gov/VendorDirectory/default.html 
 
Subcontract Approval Form (Form SAF) must be completed for each subcontractor that will be 
used and returned prior to the work being performed by the subcontractor. This form can be 
found at the following website: 
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
If the proposed subcontractor cannot fulfill their obligation and a substitute must be used, then an 
appropriate form for the replacement subcontractor must delivered to the administrating officer 
before the new subcontractor is used. 
 
 
AVAILIBILITY OF FUNDS – TERMINATION OF CONTRACTS 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows:  
 
(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
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funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Article 108-13(E), of the North Carolina Department of Transportation Standard 
Specifications for Roads and Structures, dated January 2012. 
 
 
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
Laws to be Observed 
 
In accordance with 107-1 of the Standard Specifications, The Contractor shall keep himself fully 
informed of all Federal and State laws, all local laws, ordinances, and regulations, and all orders 
and decreed of bodies or tribunals having any jurisdiction or authority which may in any manner 
affect those engaged or employed in the work, or which in any way affect the conduct of the 
work.  He shall at all times observe and comply with all such laws, ordinances, regulations, 
orders, and decrees; and shall indemnify and hold harmless the Board of Transportation and the 
Department of Transportation and their agents and employees from any claim or liability arising 
from or based on the violation of any such law, ordinance, regulations, order, or decree, by the 
Contractor or by his agents and employees. 
 
Responsibility For Damage Claims 
 
In accordance with 107-14 of the Standard Specifications, The Contractor shall indemnify and 
save harmless the Board of Transportation and its members and the Department of Transportation 
and its officers, agents, and employees from all suits, actions, or claims of any character brought 
for any injury or damages received or sustained by any person, persons, or property by reason of 
any act of the Contractor, Subcontractor, its agents or employees, in the performance of the 
contract. 
 
Safety and Accident Protection 
 
In accordance with 107-21 of the Standard Specifications, The Contractor shall comply with all 
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and 
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall 
take any other needed actions, on his own responsibility that are reasonably necessary to protect 
the life and health of employees on the job and the safety of the public, and to protect property in 
connection with the performance of the work covered by the contract.   
 
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 
their personnel shall wear a reflective vest or outer garment conforming to the requirements of 
MUTCD at all times while on the project. 
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BANKRUPTCY 
 
The Department of Transportation, at its option, may terminate the contract upon the filing by the 
contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 
 
 
EXTENSION OF CONTRACT TIME 
 
Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 
requirements necessary to issue the purchase order will not constitute grounds for extension of 
the contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of a 
purchase order, and the purchase order authorization is not available by the date of availability, 
the Contractor shall be granted an extension equal to the number of calendar days the purchase 
order authorization is delayed after the date of availability. 
 
 
CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 
 
Any claims for additional compensation and/or extensions of the completion date shall be 
submitted to the Division Engineer with detailed justification within thirty (30) days after receipt 
of the final invoice payment.  The failure of the Contractor to submit the claim(s) within thirty 
days shall be a bar to recovery. 
 
 
CONTRACTOR CLAIM SUBMITTAL FORM 
 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 
Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 
 
SUBSURFACE INFORMATION 
 
There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
 
 
PROSECUTION AND PROGRESS 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project.  The 
contractor will not be permitted to suspend his operations except for reasons beyond his control 
except where the Engineer has authorized a suspension of the contractor's operations in writing.  
 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 
supervision, and with equipment, materials, and methods of construction as may be required to 
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complete the work described in the contract by the completion date and in accordance with 
Section 108 of the Standard Specifications. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, 
the sum of Five Hundred Dollars ($500.00) will be charged the Contractor for each and every 
calendar day that such suspension takes place.  The said amount is hereby agreed upon as 
liquidated damages due to extra engineering and maintenance costs and due to increased public 
hazard resulting from a suspension of the work.  Liquidated damages chargeable due to 
suspension of the work will be additional to any liquidated damages that may become chargeable 
due to failure to complete the work on time. 
 
 
TEMPORARY SUSPENSION OF WORK 
 
In accordance with Article 108-7 of the 2012 Standard Specifications, the Engineer will have the 
authority to suspend the work wholly or in part, any written order for such periods as he may 
deem necessary for any of the following reasons. 
 
1. Conditions considered unfavorable for the suitable prosecution of the work, or 
 
2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 
 
3. The Contractor has not carried out orders given to him by the Engineer, or 
 
4. The Contractor’s failure to perform any provisions of the contract. 
 
No extension of the completion date will be allowed for the above suspensions except as may be 
provided for in Article 108-10. 
 
 
AUTHORITY OF THE ENGINEER 
 
The Engineer for this project shall be the Division Engineer, Division 11, Division of Highways, 
North Carolina Department of Transportation, acting directly or through his duly authorized 
representatives. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work 
performed and as to the rate of progress of the work; all questions which may arise as to the 
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on 
the part of the Contractor.  His decision shall be final, and he shall have executive authority to 
enforce and make effective such decisions and orders as the Contractor fails to carry out 
promptly. 
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APPROVAL OF PERSONNEL 
 
The State shall have the right to approve or reject the project engineer and other supervisory 
personnel, assigned to a project.   
 
The Engineers or any subcontractor for the Engineers which are employed to provide engineering 
services for this project shall not engage the services of any person or persons, now in the 
employment of the State during the time of this Agreement, without written consent of the State.   
 
In the event of engagement, the Engineers or their subcontractors shall restrict such person or 
persons from working on any of the Engineers’ contracted projects in which the person or 
persons were formerly involved while employed by the State.  This restriction period shall be for 
the duration of the contracted project with which the person or persons was involved.  
“Involvement” shall be defined as active participation in any of the following activities: 
 
• Drafting the contract; 
• Defining the scope of the contract; 
• Selection of the Engineers’ firm for services; 
• Negotiation of the cost of the contract (including calculating man-hours or fees); and  
• Administration of the contract. 
 
An exception to these terms may be granted when recommended by the Secretary and approved 
by the Board of Transportation. Failure to comply with the terms stated above in this section shall 
be grounds for termination of this contract. 
 
 
SUPERVISION BY CONTRACTOR 
 
At all times during the life of the project the Contractor shall provide one permanent employee 
who shall have the authority and capability for overall responsibility of the project and who shall 
be personally available at the work site within 24 hours notice.  Such employee shall be fully 
authorized to conduct all business with the subcontractors, to negotiate and execute all 
supplemental agreements, and to execute the orders or directions of the Engineer. 
 
At all times that work is actually being performed, the Contractor shall have present on the 
project one competent individual who is authorized to act in a supervisory capacity over all work 
on the project, including work subcontracted.  The individual who has been so authorized shall be 
experienced in the type of work being performed and shall be fully capable of managing, directing, 
and coordinating the work; of reading and thoroughly understanding the contract; and receiving 
and carrying out directions from the Engineer or his authorized representatives.  He shall be an 
employee of the Contractor unless otherwise approved by the Engineer. 
 
The Contractor may, at his option, designate one employee to meet the requirements of both 
positions.  However, whenever the designated employee is absent from the work site, an 
authorized individual qualified to act in a supervisory capacity on the project shall be present. 
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CONTRACTOR PERSONNEL 
 
The Department will not be responsible in any way to the Contractor's personnel for damages, 
destruction or loss, from any cause, to the Contractor's equipment, supplies, materials or tools or 
the personal property of the Contractor's personnel. The Contractor will be responsible for all 
repairs, regardless of cost, resulting from the negligence of the Contractor or Contractor's 
employees.  The Department will not participate in the cost of such repairs. 
 
 
INSPECTION 
 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will 
make periodic inspections of the completed work.  It will be the responsibility of the Contractor 
to keep the Engineer informed of his proposed work plan and to submit written reports of work 
accomplished on a frequency to be determined by the Engineer. 
 
 
MATERIALS AND TESTING 
 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 
106 of the Standard Specifications and the Department's "Materials and Test Manual."  However 
the Engineer may reduce the frequency of sampling and testing where he deems it appropriate for 
the project under construction. 
 
The Contractor shall furnish the applicable certifications and documentation for all materials as 
required by the Standard Specifications.  Material that is not properly certified will not be 
accepted. 
 
Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the 
Standard Specifications and shall include the following information: 
 
• NCDOT Work Order Number 
• Date 
• Time issued  
• Type of Material 
• Gross weight 
• Tare Weight 
• Net weight of material  
• Plant Location 
• Truck Number 
• Contractor's name 
• Public weigh-master's stamp or number 
• Public weigh-master's signature or initials in ink 
• NCDOT Job Mix Formula Number 
• NCDOT Asphalt Plant Certification Number 
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COOPERATION BETWEEN CONTRACTORS 
 
The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.   
 
The Contractor on this project shall cooperate with Contractor(s) and state forces working within 
or adjacent to the limits of this project to the extent that the work can be carried out to the best 
advantage of all concerned. 
 
 
OUTSOURCING OUTSIDE THE USA 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
 
PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 
The Department reserves the right to make, at any time during the progress of the work, such 
alterations in plans or the details of construction as may be found necessary or desirable by the 
Engineer to complete the project. 
 
 
POSTED WEIGHT LIMITS 
 
The Contractor's attention is directed to the fact that many primary and secondary roads and 
bridges are posted with weight limits less than the legal limit.  The Contractor will not be allowed 
to exceed the posted weight limits in transporting materials or equipment to the project.  The 
Contractor should make a thorough examination of all maps and haul routes on this project. 
 
 
UTILITY CONFLICTS  
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine 
the precise locations of all utilities prior to beginning construction.  Utility owners shall be 
contacted a minimum of 48 hours prior to the commencement of operations.  Special care shall be 
used in working around or near existing utilities, protecting them when necessary to provide 
uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall 
notify the utility owner immediately and shall cooperate with the owner, or his representative, in 
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the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept 
accessible to fire departments at all times. 
 
The Contractor shall adhere to all applicable regulations and follow accepted safety procedures 
when working in the vicinity of utilities in order to insure the safety of construction personnel and 
the public. 
 
The Contractor shall coordinate any work with the individual utility companies, prior to any 
debris removal that may directly affect the utilities. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS 
 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any 
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 
engineer, landlord, offer or, seller, subcontractor, supplier, or vendor), to make gifts or to give 
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 
Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 
and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 
should contact other State Agencies to determine if those agencies have adopted Executive 
Order 24. 
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Special Provisions 
 
 
NOTES TO CONTRACTOR 
 

1. Refer to the Standard Specifications for Roads and Structures and Roadway Standard 
Drawings dated January 2012 and any Special Provisions in contract for guidelines on 
this project. Refer to the most recent Superpave Manual and any Special Provisions in this 
contract for any information concerning asphalt paving. 

 
2. All work performed by the contractor shall be in compliance with the 2012 Standard 

Specifications and Workmanship/Appearance done to the satisfaction of the Engineer. 
 

3. All work items necessary to complete the work other than listed on the "Bid Proposal 
Form" will be considered incidental in nature and no further compensation will be made.  
Any work performed in an unsatisfactory manner could be basis for cancellation of the 
contract. 

 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 
 
PRECONSTRUCTION CONFERENCE 
 
Following the award of a contract and prior to beginning work, the Contractor shall contact 
David Poindexter / Bethany Elmore of the North Wilkesboro Resident Engineer’s Office at 
336-903-9170, to arrange a Pre-construction conference.  The project superintendent is required 
to attend the Pre-construction conference. 
 
 
NOTIFICATION OF OPERATIONS 
 
The Contractor or their appointed representative shall notify the Engineer one week in advance of 
beginning work on any site included in this contract. The Contractor shall give the Engineer 
sufficient notice of all operations for any sampling or acceptance testing required. 
 
 
EMPLOYMENT 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
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(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 
all of line 32, the first sentence of the second paragraph and the first word of the second sentence 
of the second paragraph. 
 
 
CONTRACT BID QUANTITIES  
 
The quantities shown in the itemized proposal for the project are considered to be approximate 
only and are given as the basis for comparison of bids.  The Department of Transportation may 
increase or decrease the quantity of any item or portion of the work as may be deemed necessary 
or expedient.   
 
An increase or decrease in the quantity of any item will not be regarded as sufficient ground for an 
increase or decrease in the unit prices, nor in the time allowed for the completion of the work, 
except as provided for the contract.   
 
Contractor's pricing shall be based on the estimated quantities per Division.  These estimated 
amounts are submitted to assist contractors in the bidding process.  Estimated quantities are not 
to be regarded as actual requirements.  The State shall not be obligated to purchase any specific 
quantity. 
 
 
FINAL ACCEPTANCE 
 
Final acceptance will not be made before the completion of all work.  Final acceptance will be 
made only after the satisfactory completion of all work covered by this contract.  All ground 
cover shall be well-rooted, in a living and healthy condition at the time of final acceptance. All 
work shall be completed in a neat, workmanlike manner.  Work not completed in such manner 
will not be accepted. 
 
 
AGGREGATE PRODUCTION 
 
Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality 
Assurance Program, which is in effect at the time of shipment. 
 
No price adjustment is allowed to contractors or producers who use the program.  Participation in 
the program does not relieve the producer of the responsibility of complying with all requirements 
of the Standard Specifications.  Copies of this procedure are available upon request from the 
Materials and Test Unit. 
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INCIDENTAL STONE BASE 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. only with permission of the Engineer.  
Any incidental stone base required for this project shall be placed only after approval has 
been granted. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard 
Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 
2012 Standard Specifications. 
 
 
PROOF ROLLING 
 
Furnish and operate at the direction of the Engineer, a loaded tandem dump truck for testing the 
roadbed for stability and uniformity of compaction. 
 
Provide equipment with the following features: 
 
Tandem dump truck capable of hauling 15 tons. 
 
After the roadbed has been completed to final grade, test the roadbed with 1 foot coverage, unless 
otherwise directed, with a tandem dump truck loaded with a minimum of 15 tons of Aggregate 
Base Course. Coverage is considered that stage in the rolling procedure when the entire width of 
the area being proof rolled has been in contact with the pneumatic tires of the dump truck. 
Operate the dump truck in a systematic manner so that the number of coverages over all areas to 
be proof rolled can be readily determined and recorded. Operate the equipment at a speed 
between 225 and 300 feet per minute. Perform proof rolling only in the presence of the Engineer. 
Proof roll areas again following the completion of the necessary corrections. Perform proof 
rolling at no cost to the Department if the corrections are necessary due to the negligence of the 
Contractor or weather. Protect all structural facilities on the project, such as but not limited to 
bridges, box culverts, pipe culverts, and utilities, from damage by the proof rolling equipment. 
Protection may include unloading and reloading of the dump truck, detouring, protective earth 
pads, or other suitable measure to avoid damage. 
 
No direct payment will be made for proof rolling as required herein, as the cost of the same will 
be considered incidental to the work being paid for under the item of Comprehensive Grading.  
 
All subgrade must be proof rolled and accepted by the Engineer prior to placement of Aggregate 
Base Course. Any placement of Aggregate Base Course on subgrade not approved by the 
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Engineer will be subject to removal and or nonpayment or both. Corrective work necessary, as 
determined by proof rolling, and not due to negligence of the Contractor or to weather, will be 
paid for at the applicable contract unit prices or as extra work, whichever may be applicable. 
Payment includes furnishing all labor, equipment, fuel, and ballast for loading, loading and 
unloading ballast as directed, and increasing and decreasing tire pressure as directed. 
 
 
SHOULDER AND FILL SLOPE MATERIAL 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, 
as the cost of this work will be part of the work being paid at the contract lump sum price for 
Grading.  If Borrow Excavation is included in this contract and the material has been obtained 
from an authorized stockpile or from a borrow source, measurement and payment will be as 
provided in Section 230 of the 2012 Standard Specifications for Borrow Excavation. 
 
 
ASPHALT PAVEMENTS - SUPERPAVE 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this 
article, including Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in 
Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 
overheated during storage, transport or at application. 
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TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 
Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 
paragraph. 
 
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first 
paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf. 
 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project 
will be as follows: 
 

Asphalt Concrete Intermediate Course Type I 19.0B 4.8% 
 
The actual asphalt binder content will be established during construction by the Engineer within 
the limits established in the 2012 Standard Specifications. 
 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the 2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $590.33 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on August 1, 2012. 
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DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this 
project or within the project limits of this contract.  Any driveway paved by a Contractor, which 
ties into a NCDOT system road being paved by the Contractor, must be paved either prior to the 
road paving project or after its completion. 
 
 
BORROW AND WASTE SITE RECLAMATION PROCEDURES 
 
The Department’s Borrow and Waste Site Reclamation Procedures for Contracted Projects have 
been revised and are available on the website at: 
 
http://www.ncdot.org/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 
 
In accordance with Article 230-4 and Section 802 of the 2012 Standard Specifications, the 
Contractor shall utilize these revised procedures for all borrow and waste sites on this project. 
 
 
GUARDRAIL ANCHOR UNITS, TYPE 350 
 
Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the 
plans. 
 
Materials 
 
The Contractor may at his option, furnish any one of the guardrail anchor units or approved 
equal. 
 
Guardrail anchor unit (ET-Plus) as manufactured by: 
 
  Trinity Industries, Inc. 
  2525 N. Stemmons Freeway 
  Dallas, Texas  75207 
  Telephone:  800-644-7976 
 
The guardrail anchor unit (SKT 350) as manufactured by: 
 
  Road Systems, Inc. 
  3616 Old Howard County Airport 
  Big Spring, Texas 79720 
  Telephone:  915-263-2435 
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Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the 

requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of 
the 2012 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard 
Specifications. 

 
No modifications shall be made to the guardrail anchor unit without the express written 
permission from the manufacturer.  Perform installation in accordance with the details in the 
plans, and details and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 
2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 
Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Guardrail Anchor Units, Type 350 Each 
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MATERIALS 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 
with the following: 
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Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 
sentences of the description for Type 3A. 
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Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph 
with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 
bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 
certification that, for the particular bolt grade, diameter and embedment depth required, the 
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 
compressive strength used in this test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE  A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W

hi
te

 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
 
TRAFFIC CONTROL 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications, the 
latest revisions thereto and the following provisions: 
 
Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 
1130.01 and details for the Advance Work Zone signing in contract) or a slow-moving operation 
as shown in details of this contract.  Use a moving operation only if the minimum speed 
maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving 
operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the 
existing traffic pattern at all times, except in the immediate work zone where lane closures are 
allowed as determined by the Engineer. 
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Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 
1170.01 and 1180.01 when closing a lane of travel in a stationary work zone such as pavement 
patching resurfacing, or pavement marking removal.  Properly ballasted cones may be used 
instead of drums for lane closures during daylight hours.  However, drums are required for the 
upstream taper portion of lane closures in all applications.  The stationary work zone shall be a 
maximum of 3 miles in length at any given time unless otherwise directed by the Engineer.  A pilot 
vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle 
warning signing as directed by the Engineer.  During periods of construction inactivity, return the 
traffic pattern to the existing alignment and remove or cover any work zone signs.  When 
covering work zone signs, use an opaque material that prevents reading of the sign at night by a 
driver using high beam headlights.  Use material, which does not damage the sign sheeting.  
Replace any obliterated markings as required by other sections of the Standard Specifications and 
the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided facility 
and within 5 feet of an open travel lane, close the nearest open travel lane using the Roadway 
Standard Drawings No. 1101.02 unless the work area is protected by barrier or guardrail.  When 
personnel and/or equipment are working on the shoulder, adjacent to a divided facility and within 
10 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard 
Drawings No. 1101.02 unless the work area is protected by barrier or guardrail.  When personnel 
and/or equipment are working within a lane of travel of an undivided or divided facility, close the 
lane according to the traffic control plans, Roadway Standard Drawings or as directed by the 
Engineer.  Conduct the work so that all personnel and/or equipment remain within the closed 
travel lane.  Do not work simultaneously, on both sides of an open travel way, within the same 
location, on a two-lane, two-way road.  Do not perform work involving heavy equipment within 
15 feet of the edge of travel way when work is being performed behind a lane closure on the 
opposite side of the travel way.  Perform work only when weather and visibility conditions allow 
safe operations as directed by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 
of 1.5 inches.  Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet in 
advance and a minimum of once every half mile throughout the uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an 
open travel lane that has an edge of pavement drop-off as follows:   
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater  
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.  
Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, 
at no expense to the Department. This work is not considered part of shoulder reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, 
pavement marker installation and pesticide spraying, the slow moving operation caravan shall 
consist, as a minimum, of the vehicles and devices shown on the Moving Operation Caravan 
Detail(s) herein.  Traffic cones may be used when necessary to provide additional protection of 
wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
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Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications 
using suitable backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not 
cross medians with equipment, except at properly designated interchanges.  
 
No direct payment will be made for the signing and traffic control items including Truck 
Mounted Impact Attenuators (TMIA - see Section 1165 of the Standard Specifications and the 
Roadway Standard Drawings).  This work will be considered incidental to the various other bid 
items in the contract. 
 
 
WORK ZONE SIGNING 
 
Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the Standard 
Specifications, the Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain, and remove advance warning work zone signs and any required lane 
closure signing. 
 
Furnish, install, and maintain general work zone warning signs for resurfacing and milling such as 
ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 
48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER (DOT No.   16-
79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") 
and DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any area of the 
project, relocate signs to the next work site, as directed by the Engineer.  Remove these signs at 
the completion of the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are 
installed three days prior to the beginning of work on a particular map, cover the signs until the 
work begins.  Install each work zone warning sign separately and not on the same post or stand 
with any other sign except where an advisory speed plate or directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs (see attached Details and the Roadway Standard 
Drawings Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of work and 
remove upon final completion of the project.  If there is a period of construction inactivity longer 
than two weeks, remove or cover advance warning work zone signs.  Uncover advance warning 
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work zone signs no more than 3 days before work resumes.  All other operations could be 
suspended upon failure to comply with the above requirements.  Such suspended operations 
would not be resumed until the above requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
the Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-
8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER 
(W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at 1 mile intervals 
starting at a minimum of 500 feet in advance of the condition for both directions of travel 
(undivided roadways only) and at any other points determined by the Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No.   
16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will 
be performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT 
No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile 
intervals starting at a minimum of 500 feet in advance of the condition for both directions of travel 
(undivided roadways only) and at any other points determined by the Engineer.  Install signs prior 
to the obliteration of any pavement markings. 
 
Measurement and Payment 
 
No direct payment will be made for Work Zone Signing as such work will be considered 
incidental to the various other bid items in the contract. 
 
 
PERMANENT SOIL REINFORCEMENT MAT  
 
Description 
 
This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 
specified, over previously prepared areas as directed. 
 
Materials 
 
The product shall be a permanent erosion control reinforcement mat and shall be constructed of 
synthetic or coconut fibers evenly distributed throughout the mat between a bottom UV stabilized 
netting and a heavy duty UV stabilized top net.  The matting shall be stitched together with UV 
stabilized polypropylene thread to form a permanent three-dimensional structure.  The mat shall 
have the following minimum physical properties: 
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Property Test Method Value Unit 
Light Penetration ASTM D6567 9 % 
Thickness ASTM D6525 0.40 in 
Mass Per Unit Area ASTM D6566 0.55 lb/sy 
Tensile Strength ASTM D6818 385 lb/ft 
Elongation (Maximum) ASTM D6818 49 % 
Resiliency ASTM D1777 >70 % 
UV Stability * ASTM D4355 >80 % 
Porosity (Permanent Net) ECTC Guidelines >85 % 
Maximum Permissible Shear Stress 
(Vegetated) 

Performance Bench 
Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 
(Vegetated) 

Performance Bench 
Test 

>16.0 ft/s 

 
*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of 
exposure. 
 
Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 
 
(A) the chemical and physical properties of the mat used, and 
(B) conformance of the mat with this specification. 
 
Construction Methods 
 
Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 
 
All areas to be protected with the mat shall be brought to final grade and seeded in accordance 
with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 
in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 
mulched. 
 
Measurement and Payment 
 
Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 
installed and accepted.  Overlaps will not be included in the measurement, and will be considered 
as incidental to the work.  Such payment shall be full compensation for furnishing and installing 
the mat, including overlaps, and for all required maintenance. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 
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WATTLES WITH POLYACRYLAMIDE (PAM) 
 
Description 
 
Wattles are tubular products consisting of excelsior fibers encased in polyethylene netting. Wattles 
are used on slopes or channels to intercept runoff and act as a velocity break. Wattles are to be 
placed at locations shown on the plans or as directed. Installation shall follow the detail provided 
in the plans and as directed. Work includes furnishing materials, installation of wattles, matting 
installation, PAM application, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
100% Curled Wood(Excelsior) Fibers 
Minimum Diameter 18 in. 
Minimum Density 2.6 lb/ft3 +/- 10% 
Net Material Polyethylene 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length 
Anchors: Stakes shall be used as anchors. 
Wooden Stakes: Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal 
square cross section. One end of the stake must be sharpened or beveled to facilitate driving down 
into the underlying soil. 
Matting shall meet the requirements of section 1060-8 of the Standard Specifications, or shall 
meet specifications provided elsewhere in this contract. 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width. 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. 
Soil samples shall be obtained in areas where the wattles will be placed and analyzed for the 
appropriate PAM flocculant to be utilized with each wattle. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 
end of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side of 
the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail. 
Install a minimum of 2 stakes on the upstream side of the wattle according to the detail provided 
in the plans. Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. 
projecting from the top of the wattle. Drive stakes at an angle according to the detail provided in 
the plans. Install wattles to the top of the ditch according to the detail provided in the plans. 
Overlap adjoining sections of wattles a minimum of 6 in. Installation of matting shall be in 
accordance with the detail provided in the plans, and in accordance with section 1631-3 of the 
Standard Specifications, or in accordance with specifications provided elsewhere in this contract. 
Apply PAM over the lower center portion of the wattle where the water is going to flow over at a 
rate of 3.5 ounces per wattle. PAM applications shall be done during construction activities after 
every rainfall event that is equal to or exceeds 0.25 in. 
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The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
Wattles will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted. Such price and payment will be full compensation for all work covered by 
this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 
necessary to install the Wattles. 
 
Matting will be measured and paid for in accordance with section 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the wattles. Such price and payment will be full compensation for all work covered by 
this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 
necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item        Pay Unit 
Polyacrylamide(PAM)      Pound 
Wattle        Linear Foot 
 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATIO N 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 
with Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 
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(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 
design of the project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 
control/stormwater plan is adequately implemented and maintained on the project and for 
conducting the quality control program.  The Certified Supervisor shall be on the project 
within 24 hours notice from initial exposure of an erodible surface to the project’s final 
acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 
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(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated 
Erosion and Sediment Control Program for construction activities disturbing one 
or more acres of land.  The Department further incorporates these requirements on 
all contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 
construction materials, concrete washout, chemicals, litter, fuels, 
lubricants, coolants, hydraulic fluids, any other petroleum products, and 
sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days, twice weekly for 
construction related Federal Clean Water Act, Section 303(d) impaired 
streams with turbidity violations, and within 24 hours after a significant 
rainfall event of 0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall 
amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours of 
becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 
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(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 
needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and 
Level II Foreman.  This person shall be onsite whenever construction activities as 
described above are taking place.  This request shall be approved by the Engineer prior to 
work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
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(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III-A Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 
in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 
issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
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(C) Failure to fully perform environmental commitments as detailed within the permit 
conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 
days after receiving notice of the proposed adverse action. 
  

Chief Engineer 
1537 Mail Service Center 
Raleigh, NC 27699-1537 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The 
certificant will not be allowed to perform duties associated with the certification during the appeal 
process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct 
compensation will be made. 
 
 
EROSION, SILTATION, AND POLLUTION CONTROL 
 
The Contractor shall exercise every reasonable precaution and take all necessary measures 
throughout the life of the project to prevent erosion, siltation, and pollution in accordance with 
Section 107-12 of the Standard Specifications. Silt fence and erosion control measures shall be 
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installed in accordance with the Section 1605 of the Standard Specifications, and in locations 
directed by the Engineer or his representative. 
 
 
ENVIRONMENTAL STEWARDSHIP AND PERFORMANCE OF EROSION  CONTROL 
 
The Contractor shall perform all aspects of his / her work related to the project in a manner that is 
considerate of the environment and is representative of the Department’s commitment to 
environmental stewardship.  The Contractor shall take initiative to adhere to the erosion control 
plans and all provisions stated in the related permits.  The Contractor shall provide additional 
measures above and beyond the plans and provisions when required to protect the environment.  
The Contractor shall also comply with all other general requirements of the regulatory agencies.  
These include but are not limited to the US Army Corps of Engineers, NC Wildlife Resources 
Commission (comments included in the Corps permit), NC Department of Environment and 
Natural Resources – Land Quality Section, NC Department of Environment and Natural 
Resources – Water Quality Section, etc.  It is the responsibility of the Contractor to be familiar 
and to comply with the contract permit provisions, erosion control plan, general requirements of 
the agencies, and all laws pertaining to land disturbing activities. 
 
Erosion Control Devices shall be installed and maintained in a timely manner throughout the life 
of the project.  Such devices shall be constructed and maintained by the end of each workday.  
Modifications to the Erosion Control Plan shall be approved by the Engineer or his representative.  
Prior to grubbing and / or grade-work, erosion control devices shall be installed to prevent any 
loss of sedimentation into streams or outside the perimeter of the project. Inlet and outlet 
protection for pipes shall be constructed as part of the pipe installation in a continuous manner.  
Erosion control devices should not be placed in the stream itself.  
 
In the event the Contractor does not comply with the erosion control plan and environmental 
conditions of the contract, a monetary penalty of $1,000.00 per day shall be imposed until the 
corrective action is taken in order to meet the requirements.  This penalty shall pertain to any 
permit condition and erosion control measure that is not installed and maintained in accordance 
with the erosion control plan, permit conditions, project special provisions, Standard 
Specifications, and directions provided by the Engineer or his/her representative.  Disregard for 
the environment by the Contractor shall also subject the Contractor to such penalties. 
 
In the event that a Notice of Violation is issued for the project by NCDENR, the Contractor shall 
be assessed a single amount of $5,000.00.  If additional Violations are issued on the same 
project, a monetary penalty of $10,000.00 per occurrence will be imposed on the Contractor.  
Subsequent to the issuance of a NOV, the Contractor shall work in a continuous manner to 
comply with the required corrective action by the deadline given by the issuing agency.  If the 
corrective actions are not completed by the required date of compliance, the Department shall 
impose an additional monetary penalty of $1,000.00 per day.  All penalties stated above shall 
also apply to the issuance of an Immediate Corrective Action (ICA) by the Department. 
 
All penalties described above shall be deducted from monies due to the Contractor.  The 
Contractor shall also comply with Article 107-13 and Division 16 of the Standard Specifications. 
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ENVIRONMENTAL NOTES TO CONTRACTOR 
 

1. Environmental stewardship and timely performance of erosion control shall be expected of 
the Contractor on this project. 

2. The Contractor may be subject to fines imposed by the Department for violations and / or 
non-compliance related to environmental permits and erosion control issues (see special 
provisions). 

3. Pipe installation shall include immediate protection of the inlet and outlet with appropriate 
erosion control measures as part of the pipe installation process by the end of each day. 

4. Installation of all pipe(s) shall be completed in a continuous manner. 
5. Vegetation shall not be disturbed beyond the limits of construction without approval by 

the Engineer. 
6. Any ground disturbance beyond areas protected by installed erosion control devices shall 

be protected immediately – no exceptions.  This may require hand seeding and mulching in 
some cases. 

7. Temporary erosion control measures to protect areas of work shall be installed by end of 
each day, regardless the construction stage of a particular operation. 

8. Erosion control measures installed after the fact is not acceptable practice. 
9. Ditches that are not to final grade shall have the necessary temporary erosion control 

measures installed by the end of the day, including any basins and rock checks. 
10. Filter stone and Class B Rip Rap for erosion control shall be installed at any location 

where runoff leaves the project.  Class B Rip Rap only is not acceptable. 
11. Blasting shall be controlled with appropriate measures to prevent fly rock and loss of 

material into rivers and streams and outside the limits of construction.  Blasting mats will 
be required.  Blasting shall not take place without the presence of an Inspector.  The 
Contractor shall provide a 24-hour notice prior to blasting in a particular area.  The 
Contractor shall be responsible for any and all damages that may occur from blasting, 
including any fines.  The Contractor shall consider and implement when feasible alternative 
methods to blasting around environmentally sensitive areas. 

12. No disturbed area shall be left unprotected from sediment runoff by the end of each day. 
13. Grubbing shall not take place in an area until immediately before grading operations are to 

commence in that particular area. 
14. The Contractor is responsible for being familiar with the conditions of the environmental 

permits. 
15. The Contractor must comply with all provisions of the contract, standard specifications 

and drawings, and best management practices for bridge demolition and erosion control. 
16. The presence of the Engineer or Inspector shall in no way lessen the Contractor’s 

responsibility for compliance with the permits, conformity with erosion control, and 
protection of the environment.  Should the Engineer or Inspector fail to point out work 
that is not in compliance for any reason, it shall in no way prevent later rejection or 
correction to the unsatisfactory materials or work when discovered. 
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RESPONSE FOR EROSION CONTROL 
 
The Contractor shall respond in a timely manner for the installation and maintenance of Erosion 
Control Devices. 
 
Erosion Control Measures shall be installed prior to ground disturbing activities in such a manner 
to prevent runoff and offsite sedimentation.  Failure to install measures according to the erosion 
control plan and failure to install additional measures when grading operations deems necessary 
shall be considered a violation of the Environmental Stewardship and Performance of Erosion 
Control Special Provision.  All disturbed areas shall be protected with adequate erosion control 
measures by the end of each workday.  Such violations shall result in the associated monetary 
penalty of $1,000 per day until the corrective action(s) has been completed. 
 
Erosion Control Devices shall be maintained in a continual manner until they are no longer needed 
as determined by the Engineer.  After any rain event, the Contractor shall begin maintenance of 
the devices within 24 hours or as soon as practical when wet conditions do not allow for 
operation of heavy equipment.  This is considered not practical when in the opinion of the 
Engineer or his representative, heavy equipment on extremely wet embankments will cause more 
damage than if some time is allowed for drying. When the Contractor is working on the project 
and urgent attention is required, the Contractor shall respond immediately when directed by the 
Engineer or Inspector to address installation and / or maintenance of erosion control devices or 
any other work to address sedimentation loss. 
 
If the Contractor is not currently working on the project, he / she shall respond within 24 hours 
with adequate equipment and personnel to address any erosion and loss of sedimentation.  
 
Failure to comply with any part of this special provision shall be considered a violation of the 
Environmental Stewardship and Performance of Erosion Control Special Provision.  Such 
violations shall result in the associated monetary penalty of $1,000 per day until the corrective 
action(s) has been completed. 
 
If required, the Engineer may exercise the provisions of Article 105-16, “Failure to Maintain the 
Project or Perform Erosion Control Work”, in addition to any associated penalties. 
 
No direct payment will be made under Response for Erosion Control. This work will be 
considered incidental to the various other bid items in the Contract. 
 
 
STABILIAZATION REQUIREMENTS 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
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• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract and 
as directed. 
 
 
PERMANENT SEEDING AND MULCHING 
 
The Department desires that permanent seeding and mulching be established on this project as 
soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an 
early stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the 2012 Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as an 
incentive additive.  The incentive additive will be determined by multiplying the number of acres 
of seeding and mulching satisfactorily completed times the contract unit bid price per acre for 
Seeding and Mulching times the appropriate percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
 
Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably 
completed divided by the total original contract time. 
 
 
SEEDING AND MULCHING         (West) 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 

 
Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 
20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 
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Areas Beyond the Mowing Pattern, Waste and Borrow Areas 

 

August 1 - June 1 May 1 - September 1 
100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Tall Fescue Cultivars 

 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
Approved Kentucky Bluegrass Cultivars 

 
Alpine Bariris Envicta Rugby 
Apollo Bedazzled Impact Rugby II 
Arcadia Bordeaux Kenblue Showcase 
Arrow Champagne Midnight Sonoma 
Award Chicago II Midnight II  
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Approved Hard Fescue Cultivars 
 

Chariot Nordic Rhino Warwick 
Firefly Oxford Scaldis II  
Heron Reliant II Spartan II  
Minotaur Reliant IV Stonehenge  

 
On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-
2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be 
final.  Seed not meeting the specifications shall be rejected by the Department of Transportation 
and shall not be delivered to North Carolina Department of Transportation warehouses.  If seed 
has been delivered it shall be available for pickup and replacement at the supplier's expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will 
be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious     
Weed 

 Limitations per 
Lb. Of Seed 

 Restricted Noxious 
          Weed 

 Limitations per 
Lb. of Seed 

       Blessed Thistle  4 seeds  Cornflower (Ragged Robin)  27 seeds 
Cocklebur  4 seeds  Texas Panicum  27 seeds 
Spurred Anoda  4 seeds  Bracted Plantain  54 seeds 
Velvetleaf  4 seeds  Buckhorn Plantain  54 seeds 
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Morning-glory  8 seeds  Broadleaf Dock  54 seeds 
Corn Cockle  10 seeds  Curly Dock  54 seeds 
Wild Radish  12 seeds  Dodder  54 seeds 
Purple Nutsedge  27 seeds  Giant Foxtail  54 seeds 
Yellow Nutsedge  27 seeds  Horsenettle  54 seeds 
Canada Thistle  27 seeds  Quackgrass  54 seeds 
Field Bindweed  27 seeds  Wild Mustard  54 seeds 
Hedge Bindweed  27 seeds     
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will 
not be approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 

Tall Fescue (all approved varieties) Bermudagrass 
Kobe Lespedeza Browntop Millet 
Korean Lespedeza German Millet - Strain R 
Weeping Lovegrass Clover - Red/White/Crimson 
Carpetgrass  

 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will 
not be approved. 
 
 Common or Sweet Sundangrass 
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Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will 
not be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 70% pure live seed will 
not be approved. 
 

Centipedegrass Japanese Millet 
Crownvetch Reed Canary Grass 
Pensacola Bahiagrass Zoysia 

 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter;maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass  Bristly Locust   Birdsfoot Trefoil 
 Big Bluestem   Indiangrass   Orchardgrass 
 Little Bluestem  Switchgrass  Yellow Blossom Sweet Clover  
 
 
PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, and Other Noxious Weeds) 
 
Within quarantined area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a quarantined county 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-
206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
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Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 
noxious weeds. 

 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS) 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 
be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 
not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed MBE and WBE participation along with a listing of the 
committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
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Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/RF-1.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
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https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the amount listed at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good 
faith effort packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the 
contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation obtained 
shall be reported to the Department. 

 
(B) Women Business Enterprises 5 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the 
contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation obtained 
shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
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in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals 
respectively.  The Directory can be found at the following link: 
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will 
be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 
race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  
The Contractor shall indicate the following required information: 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not 
have MBE and WBE participation indicated on the appropriate form will not be read publicly 
during the opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of MBE 
and WBE Subcontractors contained elsewhere in the contract documents in order 
for the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, 

shall enter the word “None”; or the number “0”; or if there is participation, add the value 
on the Listing of MBE and WBE Subcontractors contained elsewhere in the contract 
documents. 
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MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 
by virtue of the work it performs on the contract with its own forces.  However, all the work that 
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 
count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 
subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 
fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with MBE 
certified subcontractors or documented through a good faith effort.  It should be noted that you 
cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 
in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 
noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the 
lack of this participation drops the commitment below either the MBE or WBE goal, the 
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 
entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following opening of 
bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 
it is due in the office of the Engineer no later than 12:00 noon on the next official state business 
day. 
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Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal(s). 
 
One complete set and three (3) copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the 
sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 
office of the Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts 
are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making a 
good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising and/or written notices through the use of the NCDOT Directory of 
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to 
perform the work of the contract.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 
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(C) Providing interested MBEs/WBEs with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 
failure to meet the contract MBE or WBE goals, as long as such costs are 
reasonable.  Also, the ability or desire of a prime contractor to perform the work 
of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, 
required to accept higher quotes from MBEs/WBEs if the price difference is 
excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening NCDOT’s Business Development Manager in the Business Opportunity 
and Work Force Development Unit to give notification of the bidder’s inability to get 
MBE or WBE quotes. 
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(I) Any other evidence that the bidder submits which shows that the bidder has made 
reasonable good faith efforts to meet the MBE and WBE goal. 

 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 
meet it, you may reasonably raise the question of whether, with additional 
reasonable efforts the apparent successful bidder could have met the goals.  If the 
apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, the 
Department may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 
faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
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and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the MBE contract goal requirement.  The same holds 
for work that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts 
to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 
the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE 
or WBE contractor or subcontractor subcontracts a significantly greater portion of the 
work of the contract than would be expected on the basis of standard industry practices, 
it shall be presumed that the MBE or WBE is not performing a commercially useful 
function.  The MBE/WBE may present evidence to rebut this presumption to the 
Department.  The Department's decision on the rebuttal of this presumption may be 
subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and obtained 
from a MBE or WBE regular dealer and 100 percent of such expenditures from 
a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures 
to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies 



 58

required on a job site (but not the cost of the materials and supplies themselves), 
provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
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the goal requirement.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort 
has been made to reach out to similarly certified transportation service providers 
and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for 
the fee or commission it receives as a result of the subcontract arrangement.  The 
value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 
is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 
shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances 
in which the Contractor seeks to perform the work of the terminated subcontractor with another 
MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces 
or those of an affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s 
written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE 
that was submitted at the time of bid may be used to fulfill the MBE commitment.  The 
same holds true if a committed WBE is terminated for good cause, an additional WBE 
that was submitted at the time of bid may be used to fulfill the WBE goal.  A good faith 
effort will only be required for removing a committed MBE/WBE if there were no 
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as 
the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 
contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another similarly certified MBE/WBE subcontractor to perform 
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at least the same amount of work to meet the MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs 
unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 
the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage 
(60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
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or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 
all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 
for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 
ERRATA 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
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Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

Division 10 
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability 
(Retained Strength) of Type 5 geotextiles with “70%”. 

Division 12 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 
with “POLYUREA”. 

Division 15 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 
replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

Division 17 
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 
with “1631.01”. 
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MINIMUM WAGES 
 
FEDERAL  The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY-FIVE CENTS ($7.25) per hour. 

 
STATE The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees' wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY-FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, State or Federal.  It is the responsibility of the Contractor to keep 
himself fully informed of all Federal and State Laws affecting his contract. 
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
BID FORM 

 

WBS Element: 11C.005126                                          Contract Number: DK00074 
DESCRIPTION: Grading, Drainage, Base, Paving, AST Triple Seal, and Guardrail on 0.51 Miles of 

 SR 1368 (Powers Hollow Road) in Ashe County, North Carolina 
PAGE 1 OF 2 

LINE 
ITEM 

NUMBER 
SECT DESCRIPTION QUAN UNIT UNIT BID AMOUNT BID  

1 0000100000-N 800 Mobilization 1 LS   

2 0043000000-N 226 Comprehensive Grading 1 LS   

3 0335300000-E 305 18” Drainage Pipe 200 LFT   

4 0335400000-E 305 24” Drainage Pipe 220 LFT   

5 0335600000-E 305 36” Drainage Pipe 50 LFT   

6 1121000000-E 520 Aggregate Base Course 3,300 TON   

7 1146000000-E 535 Conditioning Existing Base 5,500 SYD   

8 1220000000-E 545 Incidental Stone Base 165 TON   

9 1498000000-E 610 
Asphalt Concrete Intermed. 
Course, Type I19.0B 

645 TON   

10 1575000000-E 620 Asphalt Binder for Plant Mix 31 TON   

11 1836000000-E 660 Asphalt Surface Treatment, 
Triple Seal 

5,400 SYD   

12 3030000000-E 862 Steel Beam Guardrail 1,450 LFT   

13 3270000000-N SP Guardrail Anchor Unit, 
Type 350 

12 EA   

14 3566000000-E 867 Fence Reset 1,500 LFT   

15 3649000000-E 876 Rip Rap, Class B 550 TON   

16 3656000000-E 876 Geotextile for Drainage 870 SYD   

17 6000000000-E 1605 Temporary Silt Fence 2,650 LFT   

18 6009000000-E 1610 
Stone for Erosion Control, 
Class B 

60 TON   

19 6012000000-E 1610 Sediment Control Stone 150 TON   

20 6030000000-E 1630 Silt Excavation 500 CYD   

21 6036000000-E 1631 Matting for Erosion Control 210 SYD   

22 6038000000-E SP 
Permanent Soil 
Reinforcement Mat 

260 SYD   

23 6042000000-E 1632 ¼” Hardware Cloth 176 LFT   

24 6071010000-E SP Wattle 640 LFT   

25 6071020000-E SP Polyacrylamide (PAM) 16 LBS   

26 6071030000-E 1640 Coir Fiber Baffle 96 LFT   

27 6084000000-E 1660 Seeding & Mulching 4 ACR   

Transfer Total to Page 2 
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  

BID FORM 
 

WBS Element: 11C.005126                                          Contract Number: DK00074 
DESCRIPTION: Grading, Drainage, Base, Paving, AST Triple Seal, and Guardrail on 0.51 Miles of 

 SR 1368 (Powers Hollow Road) in Ashe County, North Carolina 
 

PAGE 2 OF 2 
 

TOTAL BID FOR PROJECT:____________________________________________________ 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPA RTMENT OF TRANSPORTATION 
 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads 
and Structures 2012.  
 
Reviewed by_________________________________________________    ____________(date) 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
CORPORATION 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that 
the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the 
benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

____________________________________________________________________________________________ 
Full name of Corporation 

 

____________________________________________________________________________________________ 
Address as Prequalified 

 
Attest__________________________________ By_______________________________________________ 

       Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 
          Select appropriate title           Select appropriate title 

 
________________________________      _______________________________________________ 

          Print or type Signer’s name    Print or type Signer’s name 
 
 
 

   CORPORATE SEAL 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that 
the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the 
benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

____________________________________________________________________________________________ 
Full Name of Partnership 

 

____________________________________________________________________________________________ 
Address as Prequalified 

 
_______________________________________ By_______________________________________________ 

          Signature of Witness           Signature of Partner 
 
_______________________________________      _______________________________________________ 
          Print or type Signer’s name    Print or type Signer’s name 
 
 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that 
the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the 
benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

____________________________________________________________________________________________ 
Full Name of Firm 

 

____________________________________________________________________________________________ 
Address as Prequalified 

 
___________________________________ Signature of Manager_______________________________________ 

          Signature of Witness                          Individually 
 
___________________________________             _______________________________________ 
      Print or type Signer’s name                Print or type Signer’s name 
 
 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
JOINT VENTURE (2) or (3) 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three 
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the 
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line 
(1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate 
manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of 
the third joint venturer, if applicable and execute below in the appropriate manner. 

 (1) __________________________________________________________________________________________ 
Name of Joint Venture 

 (2) __________________________________________________________________________________________ 
Name of Contractor 

     __________________________________________________________________________________________ 
Address as Prequalified 

     ________________________________________               __________________________________________ 
         Signature of Witness or Attest                           By               Signature of Contractor 

     ________________________________________               __________________________________________ 
      Print or type Signer’s name                                 Print or type Signer’s name 
 

     If Corporation, affix Corporate Seal         and 

(3) __________________________________________________________________________________________ 
Name of Contractor 

     __________________________________________________________________________________________ 
Address as Prequalified 

     ________________________________________               __________________________________________ 
         Signature of Witness or Attest                          By               Signature of Contractor 

     ________________________________________               __________________________________________ 
      Print or type Signer’s name                                 Print or type Signer’s name 
 

     If Corporation, affix Corporate Seal         and 

(4) __________________________________________________________________________________________ 
Name of Contractor (for 3 Joint Venture only) 

     __________________________________________________________________________________________ 
Address as Prequalified 

     ________________________________________               __________________________________________ 
         Signature of Witness or Attest                            By               Signature of Contractor 

     ________________________________________               __________________________________________ 
      Print or type Signer’s name                                 Print or type Signer’s name 
 

     If Corporation, affix Corporate Seal 
          NOTARY SEAL         NOTARY SEAL                    OTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this the Subscribed and sworn to before me this the Subscribed and sworn to before me this the  
_____ day of ____________, 20_____. _____ day of ____________, 20_____. _____ day of ___________, 20_____. 
_________________________ _________________________ _________________________ 
               Signature of Notary Public                  Signature of Notary Public                       Signature of Notary Public 

of ____________________County. of ____________________County. of ___________________County. 
State of ______________________ State of ______________________ State of _____________________ 
My Commission Expires: ____________ My Commission Expires: ____________ My Commission Expires: __________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that 
the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the 
benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor                                          
_______________________________________________________ 

Individual Name 
 

Trading and doing business as                          
_______________________________________________________ 

Full name of Firm 
 

____________________________________________________________________________________________ 
Address as Prequalified 

 
___________________________________________ __________________________________________ 

          Signature of Witness        Signature of Contractor, Individually 
 
___________________________________________ __________________________________________ 
      Print or type Signer’s name             Print or type Signer’s name 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that 
the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the 
benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor       ________________________________________________________________________ 
Print or type Individual Name 

 

____________________________________________________________________________________________ 
Address as Prequalified 

 
__________________________________________ 

Signature of Contractor, Individually 
 

__________________________________________ 
        Print or type Signer’s name 

 
___________________________________________ 

          Signature of Witness  
 
___________________________________________ 
      Print or type Signer’s name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549. A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he 

will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous. The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition 
to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of 
records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show 

in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 

Check here if an explanation is attached to this certification. 
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Contract No: DK00074 
 
County: Ashe 
 
 
 
 
      ACCEPTED BY THE  
      DEPARTMENT OF TRANSPORTATION 
 
 
 
 
     
 __________________________________________________ 
        Contract Officer    
 
 
     
 __________________________________________________ 
        Date 
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