



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

ADDENDUM NO. 1
SMALL BUSINESS ENTERPRISE PROJECT

September 27, 2021

Contract No.: 11-00-150
WBS Element: 11RE.108635
County: Surry
Description: Tree Trimming along I-77

October 7, 2021 Bid Opening

To Whom It May Concern:

Reference is made to the Contract Proposal recently furnished to you on the above-mentioned project. The following revisions have been made to the Contract Proposal:

Page R-6, *Intermediate Contract Time Number 1 and Liquidated Damages*, has been added. This revision added "*Intermediate Contract Time Number 1 and Liquidated Damages*" to the contract proposal. Please add **Page R-6** in your proposal prior to submitting you bid.

The Acknowledgement of Receipt for Addendum No. 1 in the proposal shall be signed by an authorized agent of the company and returned with the bid proposal. Bid Proposals submitted without this Addendum shall be considered irregular and will not be considered for award.

The complete proposal that includes the revision of this Addendum is available at the Division 11 Letting page under the '10-07-2021' Letting at the following link:

https://connect.ncdot.gov/letting/Pages/Letting-List.aspx?let_type=11

If you have any questions regarding this matter, please feel free to contact me at 336-903-9115.

Sincerely,

A handwritten signature in cursive script that reads "Kenny H. Heavner".

Kenny H. Heavner, PE
Division Contract Engineer

Mailing Address:
NC DEPT. OF TRANSPORTATION
DIVISION ELEVEN
P. O. BOX 250
NORTH WILKESBORO, NC 28659

Telephone: (336) 903-9101
Website: www.ncdot.org

Location:
NC DEPT. OF TRANSPORTATION
DIVISION ELEVEN
801 STATESVILLE RD
NORTH WILKESBORO, NC 28659

Page 2
Contract 11-00-150
Addendum No. 1

Attachments: Page R-6 of Contract Proposal

cc: M. A. Pettyjohn, PE, Division Engineer
W. O. Atkins, PE, Division Project Development Engineer
J. D. Wood, Division Roadside Environmental Engineer

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SP1 G14 C

All work is restricted to daylight hours. The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **Any Road** during the following time restrictions:

DAY AND TIME RESTRICTIONS**Monday thru Thursday from Sunset to 8:00 AM****AND****From 12:00 PM Friday until Monday 8:00 AM**

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control devices required for the lane closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the removal of traffic control devices required for the lane closures according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are **Two Hundred Fifty Dollars \$ 250.00** per hour.