
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION 12 DISTRICT 1 

CONTRACT PROPOSAL 
 

WBS ELEMENT: 12.102311, 12.202311, 12.102331 
ROUTE: Primary & Secondary Upon Request COUNTY: Cleveland 
DESCRIPTION: On-Call Pavement Repair along Primary, Secondary & I-85 

(Cleveland County) 
       
 
BID OPENING: 10:00 A.M. TUESDAY, APRIL 29, 2014 at  the DIVISION OFFICE   
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS 
REGULATING THE PRACTICE OF GENERAL CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. 
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-
FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT 
FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 
BOARD OR SBE PROJECT.   

 
 
 

NAME OF BIDDER       
 
 
ADDRESS OF BIDDER 

 
 DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL   
 
RETURN BIDS TO:    R. D. CHANDLER, PE 
      DIVISION ENGINEER 
      P. O.  BOX 47 
      SHELBY, NC 28151-0047 
      704-480-9020 
 
 IF YOU HAVE ANY QUESTIONS CONCERNING THIS CONTRACT, PLEASE CONTACT  
     RICKI BARKLEY (704) 480-9020 



INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for 
rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  

This includes proposals downloaded from the website. 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall 
be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a 

contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE  
DIVISON OFFICE AT 1710 E. MARION ST, SHELBY, NC 28152 BY 10:00 AM ON 
TUESDAY, APRIL 29, 2014.   

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR WBS ELEMENT: 12.102311, 12.202311 & 12.102331 
DESCRIPTION: ON-CALL PAVEMENT REPAIR ALONG PRIMARY, SECONDARY & I-85 

(CLEVELAND COUNTY) 
TO BE OPENED AT:   10:00 A.M.,  TUESDAY, APRIL 29, 2014 at the DIVISION OFFICE 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope 

shall be addressed as follows: 
R.D. CHANDLER 

DIVISION ENGINEER 
P.O. BOX 47 

SHELBY, NC 28151-0047 
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance 
with Section 102 (excluding 102-2 and 102-11) of the current edition of the Standard Specifications for 
Roads and Structures.  The lowest responsible bidder will be notified that his bid has been accepted and that 
he has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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         DIVISION CONTRACT 
                 PROJECT SPECIAL PROVISIONS - GENERAL  

 
GENERAL 
 
This contract is for various location patching, leveling course, and utility adjustments.  
The Contractor shall supply all necessary traffic control devices, labor, materials and 
equipment to perform the proposed work. 
 
Bidders are advised that all work associated with this contract will be on an “upon 
request” basis and that contract bid quantities are for the purpose of determining 
the lowest acceptable bidder only.  All workmanship and general appearances shall 
be performed to the satisfaction of the Engineer.  
 
All work and materials shall be in accordance with the provisions of the General 
Guidelines of this contract, the Project Special Provisions, the current edition of the North 
Carolina Department of Transportation Standard Specifications for Roads and Structures, 
the current edition of the North Carolina Department of Transportation Roadway 
Standards Drawings, and the current edition of the Manual of Uniform Traffic Control 
Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, 
ordinances, and regulations, and shall comply with the provisions of Section 107 of the 
Standard Specifications. 
 
 
CONTRACT TIME AND LIQUIDATED DAMAGES 

RG10  

The availability date for this contract is the date of execution of the purchase order.  
The contract will end on December 31, 2015.   
 
Except where otherwise provided by the contract, observation periods required by the 
contract will not be a part of the work to be completed by the completion date and/or 
intermediate contract times stated in the contract.  The acceptable completion of the 
observation periods that extend beyond the final completion date shall be a part of the 
work covered by the performance and payment bonds. 
 
The Liquidated Damages for not complying with this contract time is Three 
Hundred Dollars ($300.00) per day. 
 
Terms of the Contract 
 
The Contractor shall submit his bid for the initial one year term of the contract.  At the 
option of the Department, this contract may be extended twice for a term of one year each 
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for a maximum of three (3) terms at one year per term. Including all renewals, the total 
contract expenditures shall not exceed the maximum value of $1.2 million per year.  The 
Engineer will notify the Contractor in writing within sixty (60) days of the original 
contract completion date if the contract may be extended.  The Contractor must notify the 
Engineer in writing with in forty-five (45) days of the original contract completion date of 
his acceptance or rejection of this offer.  Failure on the part of the Contractor to reply will 
be received as a rejection of contract extension.  NCDOT is under no obligation to renew 
this contract beyond its original one (1) year period.  
 
Contract quantities are approximate and used for determining the lowest responsible 
bidder only.  No minimum or maximum amount of work is guaranteed under this 
contract. 
 
No work will be permitted before receipt of the purchase order.  
 
No work will be permitted and no purchase order will be issued until all required bonds 
and prerequisite conditions and certifications have been satisfied.   
 
No extensions will be authorized except as authorized by Article 108-10 of the Standard 
Specifications. 
 
 
CONSUMER PRICE INDEX (PRICE ADJUSTMENTS) 
 
The compensation payable to the contractor shall be fixed for the first twelve months of 
this contract.  However, upon an application by the contractor, sixty (60) days prior to the 
end of each contract period, the renewed contract may be increased to reflect the increase 
in the Consumer Price Index (CPI-U  U.S. City Average, All items 1982-84=100 - 
CUUR0000SA0) http://data.bls.gov/cgi-bin/surveymost?r4 for the previous twelve (12) 
month period as published by the US Bureau of Labor Statistics.  If the amount of the 
requested increase is more than ten (10) percent, the Department of Transportation 
reserves the right to cancel this contract.   
 
In the example below, the CPI will be determined from an October to October period. 
 

 J F M A M J J A S O N D 
2003 181.7 183.1 184.2 183.8 183.5 183.7 183.9 184.6 185.2 185.0 184.5 184.3 
2004 185.2 186.2 187.4 188.0 189.1 189.7 189.4 189.5 189.9 190.9   
 
 CPI for current period      190.9 
 Less CPI for previous period     185.0 
    Equals index point change     5.90 
 Divided by previous period CPI    185.0 
    Equals        .031 
 Result multiplied by 100      .031 X 100 

http://data.bls.gov/cgi-bin/surveymost?r4
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    Equals percent change      3.10 
 
All line items in this contract would be increased by the calculated percentage if 
approved for renewal. 
 
 
INTERMEDIATE CONTRACT TIME NUMBER (1) AND 
LIQUIDATED DAMAGES 
(2-20-07) RG 14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing 
the traffic control devices for lane closures and restoring traffic to the existing pattern.   
 
In addition, the Contractor shall not close or narrow a lane of traffic, detain and/or alter 
the traffic flow on or during holidays, holiday weekends, special events, or any other time 
when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed 

by the Engineer. 
 
2. For New Year's Day, between the hours of 8:00 a.m. December 31st and 8:00 p.m. 

January 2nd.  If New Year's Day is on Friday, Saturday, Sunday or Monday, then until 
8:00 p.m. the following Tuesday. 

 
3. For Easter, between the hours of 8:00 a.m. Thursday and 8:00 p.m. Monday. 
 
4. For Memorial Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday. 
 
5. For Independence Day, between the hours of 8:00 a.m. the day before Independence 

Day and 8:00 p.m. the day after Independence Day.   
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 8:00 a.m. the Thursday before Independence Day and 8:00 p.m. the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 8:00 a.m. Tuesday and 8:00 p.m. 

Monday. 
 
8. For Christmas, between the hours of 8:00 a.m. the Friday before the week of 

Christmas Day and 8:00 p.m. the following Tuesday after the week of Christmas 
Day. 
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Holidays and holiday weekends shall include New Years, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall 
schedule his work so that lane closures are not required during these periods, unless 
otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the 
Contractor begins to install all traffic control devices for lane closures according to the 
time restrictions listed above. 
 
The completion time for this intermediate contract work shall be the time the Contractor 
is required to complete the removal of all traffic control devices for lane closures 
according to the time restrictions stated above and place traffic in the existing traffic 
pattern. 
 
The liquidated damages are Five Hundred Dollars ($500.00) per hour. 
 
 
INTERMEDIATE CONTRACT TIME NUMBER (2) AND 
LIQUIDATED DAMAGES. 
 
The Contractor will be notified on routine patching and or asphalt placement by the 
Engineer or representative and shall begin work within ten (10) working days after 
notification or as determined by the Engineer.   In case of an emergency situation the 
contractor shall begin work within twenty four (24) hours of notification. All routine 
mobilization will be incidental to the work, and will be included in the unit bid price for 
the items included in the contract.  Emergency mobilization will be paid for at the 
contract unit price for Emergency Callback Mobilization.  All work shall be 
accomplished in a continuous manner once the contractor begins. All work must be 
accomplished during daylight hours unless specifically directed by the Engineer. 
 
Routine Maintenance Call – Liquidated damages for this will be Three Hundred Dollars 
($300.00) per calendar day for not beginning work within ten (10) working days after 
initially being contracted by the Engineer or representative. 
 
Emergency Call Back – Liquidated damages for this will be Five Hundred Dollars 
($500.00) per calendar day for not beginning work within twenty four (24) hours after 
initially being contacted by the Engineer or representative.  If work is not began within 
the allotted twenty four (24) hours the contract unit price for Emergency Call Back will 
be forfeited.   
 
Liquidated damages for emergency or routine call back will be assessed against the 
contractor for failure to respond within the allotted time frame.  The amount of liquidated 
damages assessed will be deducted from the payment for “patching and or asphalt 
placement” and may result in cancellation of this contract. 
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NO MAJOR CONTRACT ITEMS 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 
None of the items included in this contract will be major items. 
 
 
NO SPECIALTY ITEMS 
(7-1-95) 108-6 SP1 G34 
 
None of the items included in this contract will be specialty items (see Article 108-6 of 
the 2012 Standard Specifications). 
 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS 
(7-15-08) (Rev. 5-21-13) 108-2 SP1 G58 
 

No schedule of estimated completion progress required for this project.  The 
completion date for this project shall be thirty (30) days from the date of 
availability.   
 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE (DIVISIONS) 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 
will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent 
is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that 
is being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  
Or any MBE or WBE used as a replacement for a previously committed MBE or WBE 
firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of 
award, but not greater than the advertised contract goals for each. 
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Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed MBE and WBE participation along 
with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces 
on the premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the 
contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the 
purchase and sale or lease of the products in question.  A regular dealer in such bulk 
items as steel, cement, gravel, stone, and petroleum products need not keep such products 
in stock, if it owns and operates distribution equipment for the products.  Brokers and 
packagers are not regarded as manufacturers or regular dealers within the meaning of this 
section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged 
Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments 
made to MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to 
all MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 
WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%2
0WBE%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20A
pproval%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and 
prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%
20Notification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%2
0as%20a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 
subcontractors on a project that will meet this MBE and WBE goals.  This form is for 
paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/0
9%20MBE-WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor 
quotes in the work areas where MBEs and WBEs quoted on the project.  This sheet is 
submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20
Quote%20Comparison%20Example.xls 
 

http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women 
Business Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least 
the percent of the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and 

use MBEs during the performance of the contract.  Any MBE participation 
obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least 
the percent of the contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and 

use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and 
firms that are certified through NCUCP in the Directory of Transportation Firms.  Only 
firms identified in the Directory as MBE and WBE certified shall be used to meet the 
MBE and WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement 
of the firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they 
anticipate to use during the life of the contract.  Only those identified to meet the MBE 
goal and the WBE goal will be considered committed, even though the listing shall 
include both committed MBE/WBE subcontractors and additional MBE/WBE 
subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the 
time of bid will be used toward overall race-neutral goals.  Only those firms with current 
MBE and WBE certification at the time of bid opening will be acceptable for listing in 
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the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the 
corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE 
goals, the firm is responsible for meeting the goals or making good faith efforts to meet 
the goals, just like any other bidder.  In most cases, a MBE or WBE bidder on a contract 
will meet one of the goals by virtue of the work it performs on the contract with its own 
forces.  However, all the work that is performed by the MBE or WBE bidder and any 
other similarly certified subcontractors will count toward the goal.  The MBE or WBE 
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
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a WBE subcontractor which will perform another 5% of the work.  Together the two 
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the 
contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith 
effort.  It should be noted that you cannot combine the two goals to meet an overall value.  
The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to 
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use 
the MBE/WBE in the contract.  This documentation shall be submitted on the 
Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls 
on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 
the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to 
be used toward the MBE and WBE goals, or if the form is incomplete (i.e. both 
signatures are not present), the MBE/WBE participation will not count toward meeting 
the MBE/WBE goal.  If the lack of this participation drops the commitment below either 
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the 
goal not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the 
eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith 
efforts made to reach that specific goal(s). 
 
One complete set and 9 copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, 
unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
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Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that 
were solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith 
effort submittal.  This documentation may include written subcontractor quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 
Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps 
to achieve the goal which, by their scope, intensity, and appropriateness, could reasonably 
be expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts 
also mean that the bidder actively and aggressively sought MBE/WBE participation.  
Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goals and are not intended to be exclusive 
or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through 
the use of the NCDOT Directory of Transportation Firms) the interest of all 
certified MBEs/WBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within at least 10 days prior to bid 
opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation 
shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine 
with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to 

increase the likelihood that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically 
feasible units to facilitate MBE/WBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its 
own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet 

the contract MBE/WBE goals when the work to be sublet includes 
potential for MBE/WBE participation (2nd and 3rd tier subcontractors). 
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(C) Providing interested MBEs/WBEs with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them 
in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors 
and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of 

factors in negotiating with subcontractors, including MBE/WBE 
subcontractors, and would take a firm’s price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be 
some additional costs involved in finding and using MBEs/WBEs is not in 
itself sufficient reason for a bidder’s failure to meet the contract MBE or 
WBE goals, as long as such costs are reasonable.  Also, the ability 
or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to 
accept higher quotes from MBEs/WBEs if the price difference is excessive 
or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political 
or social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts 
to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of 

credit, or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community 

organizations; minority/women contractors’ groups; Federal, State, and local 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of 
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MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business 
Development Manager in the Business Opportunity and Work Force Development 
Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  

For example, when the apparent successful bidder fails to meet the goals, 
but others meet it, you may reasonably raise the question of whether, with 
additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and 
WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view 
this, in conjunction with other factors, as evidence of the apparent 
successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive 
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that 
an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, 
they shall provide written notification to the Engineer.  The appeal shall be made within 
2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be 
counted toward the contract goal requirements.  The total dollar value of 
participation by a committed MBE/WBE will be based upon the value of work 
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actually performed by the MBE/WBE and the actual payments to MBE/WBE 
firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint 
check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to 
another MBE firm may be counted toward the MBE contract goal requirement.  
The same holds for work that a WBE subcontracts to another WBE firm.  Work 
that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE 
subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would 
be expected on the basis of standard industry practices, it shall be presumed that 
the MBE or WBE is not performing a commercially useful function.  The 
MBE/WBE may present evidence to rebut this presumption to the Department.  
The Department's decision on the rebuttal of this presumption may be subject to 
review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor 
may count toward its contract goal requirement a portion of the total value of 
participation with the MBE or WBE in the joint venture, that portion of the total 
dollar value being a distinct clearly defined portion of work that the MBE or WBE 
performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a MBE or WBE regular dealer and 100 percent of such 
expenditures from a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following 
expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a 

bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically 
required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined 
to be reasonable and not excessive as compared with fees and 
commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which 

is neither a manufacturer nor a regular dealer, count the entire amount of 
fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be 
reasonable and not excessive as compared with fees customarily allowed 
for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures 
to MBEs and WBEs that perform a commercially useful function in the work of a 
contract.  A MBE/WBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the MBE/WBE shall also 
be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine 
whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision 

of the entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation 
services it provides on the contract using trucks it owns, insures, and 
operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 
WBE may subcontract the work to another WBE firm, including an 
owner-operator who is certified as a WBE.  When this occurs, the MBE or 
WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and 
WBE contractors to subcontract to the same certification (i.e., MBEs to 
MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 
however, may not always be possible due to the limitation of firms in the 
area.  If the MBE or WBE firm shows a good faith effort has been made to 
reach out to similarly certified transportation service providers and there is 
no interest or availability, and they can get assistance from other certified 
providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 
work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not 
to exceed the value of transportation services provided by MBE/WBE-
owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor 
will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 
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MBE/WBE has exclusive use of and control over the truck.  This 
requirement does not preclude the leased truck from working for others 
during the term of the lease with the consent of the MBE/WBE, so long as 
the lease gives the MBE/WBE absolute priority for use of the leased truck.  
This type of lease may count toward the MBE/WBE’s credit as long as the 
driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the 

name of the MBE/WBE that they are subcontracted/leased to and their 
own company name if it is not identified on the truck itself.  Magnetic 
door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 
with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good 
cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the 
Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a 
period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed 
MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an 
additional MBE that was submitted at the time of bid may be used to fulfill the 
MBE commitment.  The same holds true if a committed WBE is terminated for 
good cause, an additional WBE that was submitted at the time of bid may be used 
to fulfill the WBE goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 
time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same 
amount of work as the terminated MBE/WBE, the Contractor shall submit a good 
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faith effort documenting the steps taken.  Such documentation shall include, but 
not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is 

solicited in contracting the work defaulted by the previous MBE/WBE or 
in subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs 
who were contacted. 

(b) A description of the information provided to MBEs/WBEs 
regarding the plans and specifications for portions of the work to 
be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, 
the Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by 
the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named 
MBE/WBE firm, the Contractor shall take all necessary and reasonable 
steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of 
work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is 
not found to do the same amount of work, a good faith effort must be 
submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to 
be performed by a committed MBE/WBE, the Contractor will not be required to seek 
additional participation.  When the Engineer makes changes that result in additional work 
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to be performed by a MBE/WBE based upon the Contractor’s commitment, the 
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE 
participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a 
minimal impact on the contract amount, the Contractor shall seek additional participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or 
elimination of work that the Contractor committed to be performed by a MBE/WBE, the 
Contractor shall seek additional participation by MBEs/WBEs equal to the reduced 
MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a MBE/WBE subcontractor.  The Department reserves the right to require 
copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior 
to beginning construction on the project.  The plan shall include the names of all trucking 
firms proposed for use, their certification type(s), the number of trucks owned by the 
firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by the SAF as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall 
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE 
credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all 
MBE and WBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
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(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the 

removal of other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 
responsibility to report all monthly and final payment information in the correct reporting 
manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time 
frame specified may result in the disqualification of that contractor and any affiliate 
companies from being approved for further work on future projects until the required 
information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall 
evaluate the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 
WORKERS’ COMPENSATION INSURANCE 
 
The contractor shall defend, indemnify and hold harmless the North Carolina Department 
of Transportation, its officers and employees from any claim, demand, suit, liability, 
judgment and expense (including attorney’s fees and other costs of litigation) arising out 
of or relating to injury, disease, or death of persons or damage to or loss of property 
resulting from or in connection with the negligent performance of this contract by the 
contractor, its agents, employees, and subcontractors or any one for whom the contractor 
may be responsible.  The obligations, indemnities and liabilities assumed by the 
contractor under this paragraph shall not extend to any liability caused by the negligence 
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of the Department of Transportation or its employees.  The contractor’s liability shall not 
be limited by any provisions or limits of insurance set forth in this contract. 
 
The contractor shall indemnify and hold harmless the Department of Transportation from 
any claim, demand, suit, liability, judgment, and expense involving damage or loss to the 
contractor’s equipment (including vandalism, theft, fire and acts of God) arising out of or 
relating to work performed under this agreement.  The obligations, indemnities and 
liabilities assumed by the contractor under this paragraph shall not extend to any liability 
caused by the negligence of the Department of Transportation or its employees.  The 
contractor’s liability shall not be limited by any provisions or limits of insurance set forth 
in this contract. 
 
The contractor further agrees to indemnify the Department of Transportation for any 
damages to the roadway, highway signs, highway equipment and other property owned or 
in possession of the Department of Transportation, brought about by reason of the 
negligent operation of the leased equipment.  The contractor further agrees to indemnify 
and save harmless the Department of Transportation, its officers and employees from any 
claims or amounts recovered by any of the contractor’s employees under the Worker’s 
Compensation Act. 

 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, 

prior to beginning services, required to show proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the 

Department of Insurance for self-insured subcontractors stating that it has complied 

with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service 

fewer than three employees in the same business within the State of North Carolina, and 

subcontractors shall be hereinafter liable under the Workers’ Compensation Act for 

payment of compensation and other benefits to its employees for any injury or death due 

to an accident arising out of and in the course of performance of the work insured by 

the subcontractor. 

Proof of Insurance shall be furnished to the Engineer prior to beginning work. 
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LIABILITY INSURANCE 
(5-20-14)  SP1 G160 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the 
second sentence of the third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a 
workers’ compensation insurance carrier, or a certificate of compliance issued by the 
Department of Insurance for self-insured subcontractors, irrespective of whether having 
regularly in service fewer than three employees. 
 
 
PAYMENT  
 
Payment will be made at the contract unit price.  Prices and payment will be full 
compensation for all work covered. 
 
The Contractor may submit a request for partial payment on a monthly basis, or other 
interval as approved by the Engineer.  The amount of partial payments will be based on 
the work accomplished and accepted as the last day of the approved pay period. 
 
All work items necessary to complete the work other than listed on the "Bid Form" will 
be considered incidental in nature and no further compensation will be made.  Any work 
performed in an unsatisfactory manner could be a basis for cancellation of the contract. 
 
Invoices should be sent to: 
 

North Carolina Department of Transportation  
G. R. Spangler, District Engineer 

 PO Box 47  
            Shelby, NC  28151-0047 
 Attn: Tammy Wright 
 
Invoices may also be delivered to the Shelby District Office at 1702 East Marion Street, 
Shelby, NC.  All invoices must show the contract number on the invoice and any other 
subsequent paperwork as required as part of this contract. 
 
 
OUTSOURCING OUTSIDE THE USA 
(9-21-04)  (5-16-06) SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the 
United States of America. 
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Outsourcing for the purpose of this provision is defined as the practice of subcontracting 
labor, work, services, staffing, or personnel to entities located outside of the United 
States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision 
in writing. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful 
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager, 
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), 
to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies 
(i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile 
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors 
and contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have 
adopted Executive Order 24. 
 
 
EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 
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BIDDER REQUIREMENTS (EFFECTIVE JULY 1, 2009) 

 
Any firm that wishes to perform work on Division Purchase Order Contracts as either the 
prime contractor or as a subcontractor must be prequalified for the type of work they wish 
to perform. Firms that wish to bid on these projects as the prime contractor must be 
prequalified prior to submitting their bid. Firms that wish to perform as subcontractors 
must be prequalified prior to beginning work on a given project. Firms may confirm their 
status by going to the Directory of Transportation Firms found online at: 
https://apps.dot.state.nc.us/Vendor/Directory/default.aspx 
 
If the prequalified status shows Prequalified Bidder or Subcontractor and the work codes 
shown are adequate to accommodate the requirements of the proposed project, a firm's 
prequalified status is sufficient to bid as the prime contractor on Division Purchase Order 
Contracts. Firms which are not listed must be prequalified through the Department's 
Contractual Services Unit.  
 
Prime Contractors may become prequalified by following the instructions and completing 
the forms at: 
http://ncdot.gov/business/howtogetstarted/primecontractor/primecontractor_poc/ 
 
Subcontractors may become prequalified by following the instructions and completing the 
forms at: http://www.ncdot.gov/business/ocs/sub/ 
 
 Please contact the Contractual Services Unit with any questions regarding 
prequalification at 919-733-7174. 
 
 
PREPARATION AND SUBMISSION OF BIDS 
1-29-2009 DDC-7 
 
All bids shall be prepared and submitted in accordance with Section 102-8 of the current 
edition of Standard Specifications and the “Instructions to Bidders” contained herein with 
the following exceptions: 
 
Computer bid preparation in accordance with Section 102-8 will not be allowed. All unit 
bid prices shall be carried to two (2) decimal places. Bid bond/deposit will not be 
required.  In accordance with GS 136-28.1(b), if the total bid amount of the contract 
exceeds $1,200,000.00 per year the bid will not be considered for award.  
 
 
REJECTION OF UNBALANCED BIDS 
 
Section 101-1 of the Standard Specifications defines an unbalanced bid as a unit or lump 
sum price that does not reflect the reasonable actual costs that the bidder anticipates for 

https://apps.dot.state.nc.us/Vendor/Directory/default.aspx
http://ncdot.gov/business/howtogetstarted/primecontractor/primecontractor_poc/
http://www.ncdot.gov/business/ocs/sub/


 
 

 
 
 

27 

the performance of the item in question along with a reasonable proportionate share of the 
bidder’s anticipated profit, overhead costs, and other indirect costs. 
 
Section 102-15 of the Standard Specifications states that:  Any bid including any unit or 
lump sum bid price that is unbalanced to the potential detriment of the Department will 
be considered irregular and may be rejected.  In the event the Department determines it is 
in the best interest of the Department to accept such irregular bid it may award the 
contract, based on such bid, subject to the requirements of Subarticle 109-4(C).   
 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 
 
 
 



 
 

 
 
 

28 

 
 

PROJECT SPECIAL PROVISIONS - ROADWAY 
 
 
EMERGENCY CALLBACK 
 
A separate bid item will be used for emergency callback for beginning work within 
twenty four (24) hours after initially being contacted by the Engineer or representative.  If 
work is not began within the allotted twenty four (24) hours the contract unit price for 
Emergency Call Back will be forfeited.   
 
 
PATCHING EXISTING PAVEMENT (ASPHALT) 
(1-15-02) (Rev.12-18-12) 610 SP6 R88R 
 

Description 
 
The Contractor's attention is directed to the fact that there are areas of existing asphalt 
pavement on this project that will require repair.  Patch the areas that, in the opinion of 
the Engineer, need repairing.  The areas to be patched will be delineated (outlined with 
white paint) by the NCDOT representative prior to the Contractor performing repairs.  
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate 
Course, Asphalt Concrete Surface Course, or a combination of base, binder and surface 
course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with 
Section 250 of the current Standard Specifications. 
 
The Contractor’s attention is directed to the fact that patching of existing pavement 
performed under this contract shall be performed with the use of a milling machine.   
 
The milling machine shall have a minimum cutting width of 36”, be of sufficient size 
and capacity to perform the work.  Multiple passes may be required to remove 
deteriorated pavement.  Milling width and depth will be varied by Engineer's 
representative to accomplish desired results.   
 
Patching Existing Pavement will meet the requirements of Section 654 of the current 
Standard Specifications.  After the deteriorated pavement is removed, clean the 
exposed edges of the existing pavement.  Before placing the bituminous patch, apply 
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a thin tack coat of emulsified asphalt to the clean edges of the existing pavement.  
Place the bituminous mixture in uniform layers of 3 inches or less in thickness.  
Compact each layer until no further consolidation is observed.  Make sure the 
surface of the preceding layer of compacted bituminous material is clean before the 
succeeding layer of bituminous material is placed.  Utilize compaction equipment 
suitable for compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an 
approved compaction pattern to achieve proper compaction.  If patched pavement is to be 
open to traffic for more than 48 hours prior to overlay, use Asphalt Surface Course in the 
top 1.25 inches of the patch.   
 
Schedule operations so that all areas where pavement has been removed, will be repaired 
on the same day of the pavement removal and all lanes of traffic restored.  
 
Measurement and Payment 
 
Patching Existing Pavement will be measured and paid for as the actual number of tons 
of asphalt plant mix complete in-place, that has been used to make completed and 
accepted repairs.  The asphalt plant mixed material will be measured by being weighed in 
trucks on certified platform scales or other certified weighing devices.  If the Contractor 
chooses to remove deteriorated pavement area that is greater than the area 
originally defined for the partial depth patch, the Engineer will base the 
measurements of the bituminous patch on the dimensions originally defined for the 
patch by the NCDOT representative.   
 
The above price and payment will be full compensation for all work covered by this 
provision, including but not limited to removal and disposal of pavement; furnishing and 
applying tack coat; furnishing, placing, and compacting of asphalt plant mix; furnishing 
of asphalt binder for the asphalt plant mix; and furnishing scales.  
 
Patching Existing Pavement will be considered a minor item.  Any provisions included in 
the contract that provides for adjustments in compensation due to variations in the price 
of asphalt binder will not be applicable to payment for the work covered by this 
provision.  
 
Payment will be made under: 
 
Pay Item Pay Unit 
Patching Existing Pavement - Case 1 (0 to 100 Tons) 
Patching Existing Pavement - Case 2 (Over 100 Tons) 
 

Ton 
Ton 
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PATCHING, LEVELING, AND MILLING CASES 
 
The placing of patching, leveling, and milling will be paid on a per ton or per square yard 
basis as set forth in the bid items for this contract and will be accepted on case 1 or case 2 
basis which are defined as follows: 
 
Case 1:  A map or route requiring various depth patching in a quantity of not more than 

100 tons. 
 
A map or route requiring various depth leveling in a quantity of not more than 100 
tons. 
 
A map or route requiring various depth incidental milling in a quantity of not 
more than 500 square yards. 
 
 

Case 2:  A map or route requiring various depth patching of a quantity in excess of 100 
tons. 
 
A map or route requiring various depth leveling of a quantity in excess of 100 
tons. 
 
A map or route requiring various depth incidental milling of a quantity in excess 
of 500 square yards. 
 

 
 
DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction 
with this project or within the project limits of this contract.  Any driveway paved by a 
Contractor which ties into a NCDOT system road being paved by the Contractor must be 
paved either prior to the road paving project or after its completion. 
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ASPHALT CONCRETE SURFACE COURSE, TYPE xxx 
(Leveling Course) 
(7-1-95) (Rev. 8-21-12) 610 SP6 R85R 
  
Place a leveling course of Asphalt Concrete Surface Course, Type ___ at locations shown 
on the sketch maps and as directed by the Engineer.  The rate of this leveling course is not 
established but will be determined by allowing the screed to drag the high points of the 
section.  It is anticipated that some map numbers will be leveled from beginning to end 
while others may only require a leveling course for short sections. 
 
The Asphalt Concrete Surface Course, Type __ (Leveling Course) shall meet the 
requirements of Section 610 of the 2012 Standard Specifications except payment will be 
made at the contract unit price per ton for Asphalt Concrete Surface Course, Type __ 
(Leveling Course). 
 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
 (11-21-00) (Rev 7-17-12) R6 R15 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on 
this project will be as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SA-1 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 
The actual asphalt binder content will be established during construction by the Engineer 
within the limits established in the 2012 Standard Specifications. 
 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) 620 R6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with 
Section 620 of the 2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 556.33 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at 
supplier's terminals on April 1, 2014. 
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ADJUSTMENT OF MANHOLES, METER BOXES OR VALVE 
BOXES, AND DROP INLETS 
(7-1-95) R8 R97 
 
The Contractor's attention is directed to Article 858-3 of the current edition of the 
Standard Specifications.  Cast iron or steel fittings will not be permitted for the 
adjustment of manholes, meter boxes, and valve boxes on this project. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Adjustment of Manholes Each 
Adjustment of Meter Boxes or Valve Boxes Each 
Adjustment of Drop Inlet 
Adjustment of Catch Basin 

Each 
Each 

 
 
MATERIALS 
(2-21-12) (Rev. 5-20-14) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the 
first paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other 
staining of the finished concrete surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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 Maximum Water-Cement Ratio Consistency 
Max. Slump Cement Content 

Air-Entrained 
Concrete 

Non Air-
Entrained 
Concrete 
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d Vibrated Non- 

Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-

gate 

Rounded 
Aggregate 

Angular 
Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 
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Drilled 
Pier 4,500 - - 0.450 0.450 - 

5-7 
dry 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand 
Light-
weight 

4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 
max. at 
56 days 

as needed as 
needed as needed as 

needed - Flow-
able - - 40 100 

Flowable 
Fill 
non-

excavatable 

125 as needed as 
needed as needed as 

needed - Flow-
able - - 100 as 

needed 

Pavement 

4,500 
design, 

field 

650 
flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 
form 

3.0 
hand 
place 

- 526 - - - 

Precast 
See 

Table 
1077-1 

as needed as 
needed - - 6 as 

needed 
as 

needed 
as 

needed 
as 

needed 
as 

needed 

Prestress per 
contract 

See 
Table 

1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 

 
Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 
MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the 
following to the table of item references: 
 

Item       Section 
Type IL Blended Cement    1024-1 
 

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, 
replace with the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the 
ninth paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone 
content is limited to between 5 and 12% by weight and the constituents shall be 
interground.  Class F fly ash can replace a portion of Type IL blended cement and shall be 
replaced as outlined in Subarticle 1000-4(I) for Portland cement.  For mixes that contain 
cement with alkali content between 0.6% and 1.0% and for mixes that contain a reactive 
aggregate documented by the Department, use a pozzolan in the amount shown in Table 
1024-1.  
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the 
following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the 
second paragraph and replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
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Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace 
“mechanically stabilized earth (MSE) wall faces” with “temporary wall faces”. 
 
 
TEMPORARY TRAFFIC CONTROL (TTC) 
(7-16-13) (Rev. 2-18-14) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 
Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing 
provided in these plans prior to beginning any other work.  Use a lane closure or slow 
moving operation to complete the work, as necessary, unless otherwise indicated. Refer to 
Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 
1180.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the 
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane 
of travel.  If the moving operation is progressing slower than 3 mph at any time, install a 
lane closure.  Maintain the existing traffic pattern at all times, except in the immediate 
work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 
1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 
a stationary work zone such as pavement patching resurfacing, or pavement marking 
removal.  Properly ballasted cones and skinny drums may be used instead of drums. 
However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 1 mile in length at any 
given time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer.  A 
pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot 
vehicle warning signing as directed by the Engineer.  During periods of construction 
inactivity, return the traffic pattern to the existing alignment and remove or cover any 
work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights. Use material, which 
does not damage the sign sheeting.  Replace any obliterated markings as required by other 
sections of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 
feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 
1101.02 of the 2012 Roadway Standard Drawings. When personnel and/or equipment are 
working within a lane of travel of an undivided facility, close the lane according to the 
traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  
Conduct the work so that all personnel and/or equipment remain within the closed travel 
lane.  Do not work simultaneously, on both sides of an open travel way, within the same 
location, on a two-lane, two-way road. Perform work only when weather and visibility 
conditions allow safe operations as directed by the Engineer. 
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When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles 
and devices shown on the Moving Operation Caravan Details according to Roadway 
Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  
Traffic cones may be used when necessary to provide additional protection of wet 
pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for 
nominal lifts of 1.5 inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same 
elevation within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by 
the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent 
to an open travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 

mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 
suitable compacted material, as approved by the Engineer. The material, equipment and 
labor associated with this operation will be at no expense to the Department. This work is 
not considered part of shoulder reconstruction. 
 
2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the 
Engineer at the first pre-construction meeting and the sequence must be approved 
before closing a lane of traffic.  The Contractor and Engineer will coordinate with 
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional 
traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and 
resurfacing operations such that these operations are completed in the order as 
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agreed upon with the Engineer at the first pre-construction meeting.  Refer to the 
Provisions, Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should 
prosecute the work in a continuous and uninterrupted manner from the time he 
begins the work until completion and final acceptance unless determined 
otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location 
or setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a 
paving season.  If the Contractor begins any map and does not complete within the 
seasonal restrictions, including placement of final pavement markings and/or 
permanent markers, the Contractor shall be responsible for, at his expense, paint 
per Subarticle 1205-8(C) and temporary markers per Section 1251 of the 2012 
Standard Specifications. 

6. Contractor shall mill and pave lanes in an order such that water shall not 
accumulate. 

7. Traffic Control for the milling and/or paving of ramps is to be done according to 
Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to 
be closed by the Engineer. If approved, Contractor will provide plans and devices 
for the detour at no additional cost to the department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract 
Times and Liquidated Damages”. 

 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 
approaches.  Patch and make repairs to bridge surface and its approaches before 
resurfacing occurs.  Coordinate all operations on the bridge and its approaches with the 
Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that 
require patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt 
patching to cool to the point of supporting traffic without displacement or rutting before 
reopening closed lane.  Coordinate the resurfacing operations of the patched areas with 
the Engineer. 
 
Notify the Traffic Engineer 48 hours before milling or resurfacing will interfere with the 
existing Signal Loops.  Loops may need to be placed in milled surface before resurfacing 
occurs.  Coordinate all signal loop operations with the Traffic Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and 
pave back by the end of each work day.  For Partial or wheel track milling operation on 
multi-lane facilities, the lane being milled may be left closed and paved back within 72 
hours. 
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The following options are available during Resurfacing and milling operations on two-
way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-
lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily 

and pave back within 72 hours. 
 
If milled areas as described in option (B) are not paved back within 72 hours, the 
Contractor is to furnish and install the following portable signs to warn drivers of the 
conditions.  These are to include, but not limited to “Rough Road” (W8-8), “Uneven 
Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted 
below. These are to be dual indicated on Multi-Lane Roadways with speed limits 45 mph 
and greater where lateral clearance can be obtained within the median areas.  These 
portable signs are incidental to the other items of work included in the temporary traffic 
control (Lump Sum) pay item.  
 
Slope the pavement at the beginning and ending of the daily milling operation as directed 
by the Engineer.  Sweep and remove all milled material from the roadway as soon as the 
daily milling operation is completed.  Continue milling operations until the particular 
section of roadway being milled is complete.  Remove any existing pavement adjacent to 
the milled area that has been damaged and replace with patch material as directed by the 
Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  
Maintain vehicular access in accordance with Article 1101-05 of the 2012 Standard 
Specifications using suitable backfill material approved by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use 
the record of existing pavement markings and markers in accordance with the 2012 
Roadway Standard Drawings to identify “no passing zones” and to re-establish the 
proposed pavement markings and markers unless otherwise directed by the Engineer. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement 
damage due to existing pavement marker removal prior to the end of the work day.  
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Dispose of existing pavement markers as directed by the Engineer.  No direct payment 
will be made for this work, as it will be incidental to the paving operation. 
 
3) Work Zone Signing: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing 
provided in these plans prior to beginning of work. Install and maintain signing in 
accordance with the attached drawings and Divisions 11 and 12 of the 2012 Standard 
Specifications.   
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing 
Utility owners per Article 105-8 of the 2012 Standard Specifications and Special 
Provision SP1 G115 within 3 to 12 full working days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a 
particular map.  If signs are installed more than seven (7) calendar days prior to the 
beginning of work on a particular map, cover the signs until the work begins.  Install each 
work zone Advance/General warning sign separately and not on the same post or stand 
with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing unless otherwise 
directed by the Engineer. Once the signs have been installed, any sign relocations 
requested by the Department will be compensated in accordance with Article 104-7. Any 
additional signs other than the ones shown in the drawing will be compensated in 
accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 
1,000 feet of resurfacing along the –Y- line. Whenever work proceeds through an 
intersection, portable signs shall be used for traffic control. There will be no direct 
compensation for any portable signing. 
  
If there is a period of construction inactivity longer than 14 calendar days, remove or 
cover advance/general warning work zone signs.  Uncover advance/general warning work 
zone signs no more than 7 calendar days before work resumes.  All other operations may 
be suspended upon failure to comply with the above requirements.  Such suspended 
operations would not be resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially 
complete. The project is substantially complete when the resurfacing operations are 
completed and the shoulders are brought up to the same elevation as the proposed 
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pavement and when pavement markings are installed. The pavement marking doesn’t 
have to be the final marking material to be considered substantially complete. Any 
remaining punch list items are to be completed with portable work zone signing. There 
will be no compensation for any portable signing.  Sign removal is a condition of final 
project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in 
accordance with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 
Roadway Standard Drawings. Any required portable signs for lane closures are 
compensated in the contract pay item for Temporary Traffic Control. 
 
4) Measurement and Payment: 
 
Payment will be made for the traffic control items that have been included in the 
contract.  No direct payment will be made for providing other traffic control as 
required herein, as the cost of same will be considered incidental to the work being 
paid for under those various traffic control items that have been included.  Where 
the Contractor maintains traffic as required herein but no specific pay items have 
been included in the contract, all associated costs will be considered incidental to the 
work being paid for under the various items in the contract. 
 
1) A "Temporary Lane Closure" for multi-lane roadways may be necessary at the 

discretion of the Engineer (refer to Roadway Standard Drawing 1101.02, Sheet 3 of 
7).  When guardrail installation and/or repairs are to be performed in an area along 
multi-lane roadways where the Engineer has determined and approved that a 
"Temporary Lane Closure" is required, the Contractor shall provide a temporary lane 
closure in accordance with latest edition of Manual on Uniform Traffic Control 
Devices.  Compensation for providing a full lane closure will be made at the contract 
bid price for Temporary Lane Closure – Multi-Lane Roadway (Engineer Discretion) 
and such payment will be full compensation for all work covered by this section, 
including but not limited to, furnishing, installing, maintaining, relocating and 
removing all signs, barricades, drums, cones, flashing arrow boards, truck mounted 
impact attenuators and all other traffic control devices required to safely perform the 
maintenance and/or repair work and protect the public.  Temporary Lane Closure – 
Multi-Lane Roadway (Engineer Discretion) will be paid for on a lump sum basis for 
each full lane closure which the Contractor is required by the Engineer to provide. 

 
 
CONTRACTOR 
 
Supervision - At all times that work is actually being performed, the Contractor shall have 
available on the project one competent individual who has been authorized to act in a 
supervisory capacity over all work.  In the event a project is clustered and consists of two 



 
 

 
 
 

41 

or more counties, a supervisor may be required for each county, as the Engineer may 
consider necessary.  The individual who has been so authorized shall be experienced in 
the type of work being performed and is to be fully capable of managing, directing, and 
coordinating the work; of reading and thoroughly understanding the contract; and of 
receiving and carrying out directions from the Engineer or his authorized representatives. 
 
Personnel - The Contractor shall provide qualified and trained personnel capable to 
satisfy all the requirements of this contract.  The Contractor is to make a review of the 
contract requirements for work included herein and in conjunction with actual job site 
conditions.  While on duty, Contractor’s personnel shall work consistently on the duties 
as described herein. 
 
Prosecution of Work - The Contractor will be notified by the Engineer as to when to 
begin operations, and the Contractor shall begin work within twenty-four (24) hours after 
being notified.  Any work performed prior to the time of notification by the engineer will 
not be included in any payment to the Contractor.  The Contractor will be required to 
prosecute the work in a continuous and uninterrupted manner. 
 
Operation of Equipment - The Contractor shall operate the equipment in a safe manner so 
as not to create a hazard to the traveling public.  The equipment shall not be parked 
within the State Highway System right of way overnight or at other times when work has 
been suspended, unless approved by the Engineer.  All of the Contractor’s equipment 
must have their Company’s logo and telephone number on each piece of equipment used 
on this project. 
 
Responsibility for Damage Claims - The Contractor shall indemnify and save harmless 
the Department of Transportation and its officers, agents, and employees from all suits, 
actions or claims by any character brought for any injury or damages received or 
sustained by any person, persons, or property by reason of any act of the Contractor, its 
agents or employees, in the performing of the contract. 
 
Protection and Restoration of Property - The Contractor shall be responsible for the 
protection from his activities of all public and private property on and adjacent to the 
work and shall use every reasonable precaution necessary to prevent damage or injury 
thereto.  He shall use suitable precautions to prevent damage to signs, fences, poles, 
wires, cables, and other overhead structures.  He shall use suitable precautions to prevent 
damage to pipes, conduits, and other underground structures, and to poles, signs, wires, 
cables, and other overhead structures. 
 
The Contractor shall protect carefully from disturbance or damage all land monuments 
and property markers. 
 
The Contractor will be held responsible for all damage or injury to property of any 
character resulting from any act, omission, negligence, or misconduct in the prosecution 
of the work.  When any direct or indirect damage or injury is done to public or private 
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property by or on account of any act, omission, negligence, or misconduct in the 
execution of the work, he shall either restore at his own expense such property to a 
condition similar or equal to that existing before such damage or injury was done, or shall 
make good such damage or injury in a manner acceptable to the owner of the damaged 
property and to the Department.  In case of failure on the part of the Contractor to restore 
such property or make good such damage or injury the Department may at the 
Contractor's expense repair, rebuild, or otherwise restore such property in such manner as 
the Engineer may consider necessary. 
 
The safety of the public and the convenience of traffic shall be regarded as prime 
importance. 
 
 
INSPECTION 
 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the 
Engineer will make periodic inspections (next day) of the completed work.  It will be the 
responsibility of the Contractor to keep the Engineer informed of his proposed work plan 
and to submit written reports of work accomplished on a frequency to be determined by 
the Engineer. 
 
 
UTILITY CONFLICTS 
 
Special care shall be used in working around or near existing utilities, protecting them 
when necessary to provide uninterrupted service. In the event that any utility service is 
interrupted, the Contractor shall notify the utility owner immediately and shall cooperate 
with the owner, or his representative, in the restoration of service in the shortest time 
possible. Existing fire hydrants shall be kept accessible to fire departments at all times. 
 
The Contractor shall adhere to all applicable regulations and follow accepted safety 
procedures when working in the vicinity of utilities in order to insure the safety of 
construction personnel and the public. 
 
 
HAZARDOUS, CONTAMINATED, AND/OR TOXIC 
MATERIAL 
 
When the Contractor’s operations encounter or expose any abnormal condition which 
may indicate the presence of a hazardous, contaminated, and/or toxic material, such 
operations shall be discontinued in the vicinity of the abnormal condition and the 
Engineer shall be notified immediately. 
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DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction 
with this project or within the project limits of this contract.   
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STANDARD SPECIAL PROVISIONS 
 
AVAILABILITY OF FUNDS – TERMINATION OF 
CONTRACTS 
(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim 
in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be 
encumbered in the amount of allotments made to the Department of Transportation by the 
Director for the estimated payments for transportation project contract work to be 
performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract 
authority contained in General Statute 143C-6-11(c).  Payment for transportation project 
work performed pursuant to contract in any fiscal year other than the current fiscal year is 
subject to appropriations by the General Assembly.  Transportation project contracts shall 
contain a schedule of estimated completion progress, and any acceleration of this progress 
shall be subject to the approval of the Department of Transportation provided funds are 
available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal 
year pursuant to the contract.  In the event of termination of any contract, the contractor 
shall be given a written notice of termination at least 60 days before completion of 
scheduled work for which funds are available.  In the event of termination, the contractor 
shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Article 108-13(E), of the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures, dated July 1, 2006. 
 
 
ERRATA 
(1-17-12) (Rev. 1-21-14) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 



 
 

 
 
 

45 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target 
Source of P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class 
B” with “Portland Cement Concrete, Class A”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” 
with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula 
with the following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 
and replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within 
Interconnect Center, delete this subarticle. 
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Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 
“1633.01” with “1631.01”. 
 
 
MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer 

shall pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract 
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 
 
The minimum wage paid to all intermediate labor employed on this 
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the 
contract on this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any 
changes in the minimum wage laws, Federal or State.  It is the responsibility of the 
Contractor to keep fully informed of all Federal and State Laws affecting his contract. 
 
AWARD OF CONTRACT 
(6-28-77) Z-6 
 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the 
Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby 
notifies all bidders that it will affirmatively insure that the contract entered into pursuant 
to this advertisement will be awarded to the lowest responsible bidder without 
discrimination on the ground of race, color, or national origin”. 
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ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the 
Alternate Program.  Standard OJT requirements typically associated with individual 
projects will no longer be applied at the project level.  Instead, these requirements will be 
applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – 
Section 140, this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State 
and privately funded projects located in North Carolina.  However, priority shall be given 
to training employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level 
status is a primary objective of this special training provision. Accordingly, the 
Contractor shall make every effort to enroll minority and women as trainees to the extent 
that such persons are available within a reasonable area of recruitment.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant 
for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a 
calendar year based on the contractors' past three years’ activity and the contractors' 
anticipated upcoming year’s activity with the Department.  At the beginning of each year, 
all contractors eligible will be contacted by the Department to determine the number of 
trainees that will be assigned for the upcoming calendar year.  At that time the Contractor 
shall enter into an agreement with the Department to provide a self-imposed on-the-job 
training program for the calendar year.  This agreement will include a specific number of 
annual training goals agreed to by both parties.  The number of training assignments may 
range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncbowd.com/section/on-the-job-training. 
 

http://www.ncbowd.com/section/on-the-job-training
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman 
level workers in the construction craft/operator positions.  Preference shall be given to 
providing training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective 
training requirements that may be used by the contractors.  However, the classifications 
established are not all-inclusive.  Where the training is oriented toward construction 
applications, training will be allowed in lower-level management positions such as office 
engineers and estimators.  Contractors shall submit new classifications for specific job 
functions that their employees are performing.  The Department will review and 
recommend for acceptance to FHWA the new classifications proposed by contractors, if 
applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent 
with common practices and provides enough time for the trainee to obtain 
journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the 
Contractor retains primary responsibility for meeting the training and this provision is 
made applicable to the subcontract.  However, only the Contractor will receive credit 
towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their 
first year of apprenticeship or training.  The number of trainees shall be distributed among 
the work classifications on the basis of the contractor’s needs and the availability of 
journeymen in the various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman level status or in which 
they have been employed as a journeyman.  
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Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each 
trainee with a certification Certificate showing the type and length of training 
satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate 
interview conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage 
of the prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall 
be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor 
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department of 
Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work 
who is currently enrolled or becomes enrolled in an approved program and who receives 
training for at least 50 percent of the specific program requirement.  Trainees will be 
allowed to be transferred between projects if required by the Contractor’s scheduled 
workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be 
taken off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these 
contract documents. 
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 LISTING OF MBE/WBE SUBCONTRACTORS                 Sheet ________ of  ________  
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* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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* The Dollar Volume shown in this column shall be the 
Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to 
determine the percentage of the MBE/WBE participation 
in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor 
Percentage of Total Contract Bid Price: 

** Dollar Volume of MBE Subcontractor     $ ____________ 
 
MBE Percentage of Total Contract Bid Price  ___________% 
 
** Dollar Volume of WBE Subcontractor     $ ____________ 
 
WBE Percentage of Total Contract Bid Price  ___________% 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 



Form DBE-IS

Submit with Invoice To: G. R. Spangler, District Engineer
North Carolina Department of Transportation
Division 12 / District 1
P.O. Box 47
Shelby, NC  28151

Invoice Line 
Item 

Reference Payer Name
Payer Federal 

Tax Id

Subcontractor / 
Subconsultant/ 

Material Supplier      
Name

Subcontractor / 
Subconsultant / 

Material Supplier 
Federal Tax Id

Amount Paid To 
Subcontractor / 
Subconsultant / 

Material Supplier 
This Invoice

Date Paid To 
Subcontractor / 
Subconsultant / 

Material Supplier 
This Invoice

                         
                              
                              

                              
                              
                              
                              

                              
Total Amount Paid to Subcontractor Firms $     

NOTE:  - These documents are scanned into our Fiscal program.  Please do not highlight or shade the figures.

I certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature  _________________________ Title  ____________________________

NCDOT PO / Contract Number 

Signed

Firm Invoice No. Reference  

WBS No. (State Project No.)
Date of Invoice

State of North Carolina
Department of Transportation

Subcontractor Payment Information



LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

C O N T R A C T: NA M E  O F  B I D D E R :

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor_______________________________________________

Address__________________________________________________________________________

City____________________________________State_____________________Zip_____________

Please check all that apply:

Minority Business Enterprise (MBE) ____

Women Business Enterprise (WBE) ____

Disadvantaged Business Enterprise (DBE) ____

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation.  The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below. 
Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet.   Amount $ ____________________
The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed.  Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work.  The above listed amount represents the
entire dollar amount quoted based on these estimated quantities.  No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.
This document shall not serve in any manner as an actual subcontract between the two parties.  A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor. 
Affirmation
The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



TYPE S9.5B. (LEVELING COURSE)

STATE PROJ. NO. F.A. PROJ. NO. DESCRIPTION

PROJ. REFERENCE NO. SHEET NO. TOTAL SHEETS

PATCHING EXISTING PAVEMENT

LENGTH & WIDTH

VARIES

EXISTING ASPHALTIC PAVEMENT

EXISTING BASE

EXISTING SUBGRADE MATERIAL

EXISTING LOOSE BASE AND/OR SUBGRADE

VARIES

MILL EXISTING ASPHALT PAVEMENT AND REMOVE

MATERIAL AND REPLACE WITH ACBC

OR ACSC AS DIRECTED BY THE ENGINEER

EXISTING PAVEMENT

LENGTH & WIDTH

VARIES

RATE IS VARIABLE AND SHALL BE 

AS DIRECTED BY THE ENGINEER

EXISTING PAVEMENT

LENGTH & WIDTH

VARIES

RATE IS VARIABLE AND SHALL BE 

AS DIRECTED BY THE ENGINEER

OR

ASPHALT CONCRETE SURFACE COURSE

1 of 1

12.102311

12.202311

12.102331

CLEVELAND COUNTY

Y1 Y1

PAVEMENT SCHEDULE

Y1 PROP. APPRO X. 0 - 1.5" OF INCIDENTAL MILLING 

BRIDGE WIDTH

5
/8

"
 M

I
N

.

SYMMETRICAL ABOUT THIS

C

L

NOTES

INCLUDED IN THE TABLE OF QUANTITIES.

DIRECTED BY THE ENGINEER.

1/2

C

LROADWAY

PAVEMENT OF MAIN PROJECT.

OR AS DIRECTED BY THE ENGINEER.

EDGES, PAVEMENT WIDENING, INTERSECTIONS AND BRIDGE FLARES ARE

BRIDGES TO BE RESURFACED AT LOCATIONS AND TO DEPTH AS

FOR BRIDGES WITH FLOOR DRAINS, CARE SHALL BE EXERCISED IN 

PLACING THE WEARING SURFACE AROUND FLOOR DRAINS SO AS NOT

THE PROPOSED WEARING SURFACE SHALL VARY IN THICKNESS AS

TO HINDER EFFECTIVE DRAINAGE. ALL DRAINS SHALL BE LEFT OPEN. 

NECESSARY TO PROVIDE A SMOOTH RIDING SURFACE. A THICKNESS 

OF NOT LESS THAN 5/8" SHALL BE PROVIDED. THE MAXIMUM

THICKNESS SHALL PREFERABLY BE 1-1/2" UNLESS IT IS IMPRACTICAL

TO PROVIDE A SMOOTH RIDING SURFACE OTHERWISE. 

ALL PAVED S.R. ROADS TO BE RESURFACED TO THE ENDS OF THE RADII,

ASPHALT WEARING SURFACE

ALL UNPAVED S.R. ROADS TO BE SURFACED 50’ FROM EDGE OF

OTHERWISE NOTED.

SHOULDERS AND DITCHES ARE TO BE CONSTRUCTED BY OTHERS UNLESS

TYPICAL FOR MILLING BRIDGE APPROACHES

BRIDGE HALF TYPICAL SECTION

markings that meet the specification requirements.
8. Layout and field stripe all necessary lines and 

existing grade.  
place top lif to achieve a true, firm finish matching 
7. Roll and compact each lift per specifications and 

clean before succeeding layer of material is placed.
the preceding layer of compacted bituminous material is 
inches or less in thickness.  Make sure the surface of 
6. Install hot plant mix asphalt in uniform layers of 3 

square yard.
liquid asphalt applied at a rate of 3 / 10’s gallon per 
5. Tack coat all vertical edges of patch using RS-1 

density.
4. Roll existing subgrade materials to achieve maximum 

determined depth.
produce vertical edges, or mill designated area to 
3. Square surface of patch and cut walls of patch to 

Remove all related debris from the jobsite.
by the condition of the area to be repaired.  
2. Excavate areas to be repaired to a depth as determined 

representative.
1. Lay out all areas of repair marked by NCDOT 

EXISTING PAVEMENT EXISTING PAVEMENT

100 FT
MILL  0" TO 1 1/2"

100 FT
MILL  1 1/2" TO 0"

EXISTING CONC. BRIDGE DECK



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

CORPORATION
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 

Full name of Corporation 

Address as Prequalified 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title Select appropriate title 

   
   
   

Print or type Signer's name Print or type Signer's name 

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

PARTNERSHIP 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 

Full Name of Partnership 

Address as Prequalified 

 By  
Signature of Witness Signature of Partner 

   
Print or type Signer's name Print or type Signer's name 

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

LIMITED LIABILITY COMPANY 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 

Full Name of Firm 

Address as Prequalified 

Signature of Witness  Signature of Member/Manager/Authorized Agent 
Select appropriate title

Print or type Signer's name Print or type Signer's Name 

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or  (3) 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR
Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 

(1)  
Name of Joint Venture 

(2)  
Name of Contractor 

 Address as Prequalified 
   

Signature of Witness or Attest By Signature of Contractor 
   

Print or type Signer's name Print or type Signer's name 
   

If Corporation, affix Corporate Seal and
   

(3) 
Name of Contractor 

Address as Prequalified 
   

Signature of Witness or Attest By Signature of Contractor 
   

Print or type Signer's name Print or type Signer's name 
   

If  Corporation, affix Corporate Seal and
   

(4) 
Name of Contractor (for 3 Joint Venture only)

 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    

If  Corporation, affix Corporate Seal  
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR  

Name of Contractor 
Individual name 

Trading and doing business as 
Full name of Firm 

Address as Prequalified 

   
Signature of Witness Signature of Contractor, Individually 

   
Print or type Signer's name Print or type Signer’s name 

   

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor  
Print or type Individual name 

Address as Prequalified 

Signature of Contractor, Individually 

Print or type Signer's Name 

Signature of Witness 

Print or type Signer’s name 

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

DEBARMENT CERTIFICATION 

Conditions for certification: 

1. The prequalified bidder shall provide immediate written notice to the Municipality if at any 
time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Municipality, or has become erroneous because of 
changed circumstances. 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Municipality project representative. 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 
any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in Municipal contracts, unless 
authorized by the Municipality. 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without 
subsequent modification, in all lower tier covered transactions. 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

7. Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if 
the bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

DEBARMENT CERTIFICATION 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

d. Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

e. Will submit a revised Debarment Certification immediately if his status changes and will 
show in his bid proposal an explanation for the change in status. 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification. 



 

                MAILING ADDRESS: 
                   NC DEPARTMENT OF TRANSPORTATION 
                   PO BOX 47 
                   SHELBY, NC 28151-0047 

  TELEPHONE:   704-480-9020 
     FAX:  704-480-5401 

 

   WEBSITE:  WWW.DOH.DOT.STATE.NC.US 

LOCATION: 
DIVISION TWELVE OFFICE 
1710 E. MARION STREET 

SHELBY, NC 28152 

 

North Carolina Department of Transportation 
BID FORM 

 
WBS ELEMENT: 12.102311, 12.202311, 12.102331 
DESCRIPTION: ON-CALL PAVEMENT REPAIR ALONG PRIMARY, SECONDARY & I-85 

(CLEVELAND COUNTY) 
COUNTY: CLEVELAND 

 
ITEM SECT DESCRIPTION QUANTITY UNIT UNIT  

PRICE 
AMOUNT BID 

1 
 

SP Emergency Callback Mobilization 2 EA   

2 SP Patching Existing Pavement 
Case 1 (0 to 100 Tons) 

300 TON   

3 SP Patching Existing Pavement 
Case 2 (Over 100 Tons) 

550 TON   

4 607 Incidental Milling  
Case 1 (0 to 500 SY) 

250 SY   

5 607 Incidental Milling  
Case 2 (Over 500 SY) 

750 SY   

6 610 ACSC   S9.5B (Leveling Course)  
Case 1 (0 to 100 Tons) 

300 TON   

7 610 ACSC   S9.5B (Leveling Course) 
Case 2 (Over 100 Tons) 

700 TON   

8 620 
 

Asphalt Binder for Plant Mix 186 TON   

9 858 Adjustment of Manholes 
 

10 EA   

10 858 Adjustment of Meter Boxes or Water 
Valves 

10 EA   

11 858 Adjustment of Drop Inlets 
 

5 EA   

12 858 Adjustment of Catch Basin 
 

5 EA   

13 SP Temporary Lane Closure – Multi-Lane 
Roadway (Engineer Discretion) 

15 EA   

 
 
NOTE:  CONTRACT QUANTITIES ARE APPROXIMATE AND USED FOR DETERMINING THE LOWEST 
RESPONSIBLE BIDDER ONLY.   NO MINIMUM OR MAXIMUM AMOUNT OF WORK IS GUARANTEED UNDER 
THIS CONTRACT.  
 
 

TOTAL BID FOR 
PROJECT:_________________________ 
 

 
 
Contractor 
 
Address 
 
Phone No. 
 



 

                MAILING ADDRESS: 
                   NC DEPARTMENT OF TRANSPORTATION 
                   PO BOX 47 
                   SHELBY, NC 28151-0047 

  TELEPHONE:   704-480-9020 
     FAX:  704-480-5401 

 

   WEBSITE:  WWW.DOH.DOT.STATE.NC.US 

LOCATION: 
DIVISION TWELVE OFFICE 
1710 E. MARION STREET 

SHELBY, NC 28152 

 

Federal Identification Number                                                           Contractors License Number      
 

Authorized Agent                                                                                              Title   
 
Signature                                                                                                                               Date   
 
Witness                                                                                           Title     
 
Signature                                                                                                                           Date   
 
 
 
 
 
 

                                         Corporate Seal 
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