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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION    12       DISTRICT    2   
 

CONTRACT PROPOSAL 
 

WORK ORDER NUMBER:  12C.002049, 12C.049114, 12C.049115  
ROUTE:  SR 1321 (Woods Rd), SR-2474 Keaton Rd, SR-2752 Woodfield Rd        
COUNTY:  Iredell and Alexander 
DESCRIPTION:  Flexible Pavement Reclamation and Paving. 
BID OPENING: May 8, 2012 at 10:00 A.M. Division 12 Office 

 
 
NOTICE:  

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $50,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD OR SBE PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER 
APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND 
AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF 
THE GENERAL STATUTES OF NORTH CAROLINA. 

 
______________________________________________________________________________________________________ 
NAME OF BIDDER      N.C. CONTRACTOR’S  LICENSE NUMBER 
 
______________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO:  North Carolina Department of Transportation 
      Shelby Division Office 
                                      1710 East Marion Street 
      Shelby, NC 28150 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with 
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  This 

includes proposals downloaded from the Division 12 Website. 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 

shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 
the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto 
in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a contract 

pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE  SHELBY DIVISION 
OFFICE AT:  1710 EAST MARION STREET,  SHELBY, N.C. BY 10:00AM ON TUESDAY, MAY 8, 2012. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR WORK ORDER: 12C.002049, 12C.049114, 12C.049115       
DESCRIPTION: FLEXIBLE PAVEMENT RECLAMATION AND PAVING 

           IN IREDELL AND ALEXANDER COUNTY.  
TO BE OPENED AT 10:00AM TUESDAY, MAY 8, 2012. 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 

addressed as follows: 
 
  NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
  SHELBY DIVISION OFFICE 
  1710 EAST MARION STREET 
  SHELBY, N.C. 28150 
  ATTENTION: RICKI BARKLEY 
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 2012.  The 
lowest responsible will be notified that his bid has been accepted and that he has been awarded the contract.  
NCDOT reserves the right to reject all bids. 
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DIVISION CONTRACT 
General Provisions  

 
GENERAL 
 
This contract is for Flexible Pavement Reclamation and paving on SR 1321 (Woods Road) in 
Alexander County, SR 2474 (Keaton Rd) and SR 2752 (Woodfield Rd) in Iredell County. 

All work and materials shall be in accordance with the provisions of the General Guidelines of 
this contract, the Project Special Provisions, the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures 2012, the North Carolina Department of 
Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform 
Traffic Control Devices (MUTCD) or as directed by the Engineer. 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, 
and regulations, and shall comply with the provisions of Section 107 of the Standard 
Specifications.    

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 

The date of availability for this contract is Upon Receipt of Purchase Order. 
 
The completion date for this contract is 90 days from date of availability. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are Five Hundred Dollars $500.00 per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER ICT#1 AND 
LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on any road during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

8:00 pm to 7:00 am 
 
In addition, the Contractor shall not close or narrow a lane of traffic on any road, detain and/or 
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 
when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 8:00am December 31st and 7:00am 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00am the following Tuesday. 

 
3. For Easter, between the hours of 8:00am Thursday and 7:00am Monday. 
 
4. For Memorial Day, between the hours of 8:00am Friday and 7:00am Tuesday. 
 
5. For Independence Day, between the hours of 8:00am the day before Independence Day 

and 7:00am the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of [hour] the Thursday before Independence Day and 7:00am the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 8:00amFriday and 7:00am Tuesday. 
 
7. For Thanksgiving Day, between the hours of 8:00am Tuesday and 7:00am Monday. 
 
8. For Christmas, between the hours of 8:00am the Friday before the week of Christmas 

Day and 7:00am the following Tuesday after the week of Christmas Day. 
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
 
 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 
be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 
not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed MBE and WBE participation along with a listing of the 
committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
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MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/RF-1.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the amount listed at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good 
faith effort packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the 
contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation obtained 
shall be reported to the Department. 

 
(B) Women Business Enterprises 0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the 
contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation obtained 
shall be reported to the Department. 

https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc
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Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals 
respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the MBE goal and the 
WBE goal will be considered committed, even though the listing shall include both committed 
MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 
race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  
The Contractor shall indicate the following required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not 
have MBE and WBE participation indicated on the appropriate form will not be read publicly 
during the opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of MBE 
and WBE Subcontractors contained elsewhere in the contract documents in order 
for the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the corresponding goal. 
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(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, 
shall enter the word “None”; or the number “0”; or if there is participation, add the value 
on the Listing of MBE and WBE Subcontractors contained elsewhere in the contract 
documents. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 
by virtue of the work it performs on the contract with its own forces.  However, all the work that 
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 
count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 
subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 
fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 
MBE certified subcontractors or documented through a good faith effort.  It should be noted that 
you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 
in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 
noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the 
lack of this participation drops the commitment below either the MBE or WBE goal, the 
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 
entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening 
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 
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situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 
business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal(s). 
 
One complete set and (No. of Copies) copies of this information shall be received in the office of 
the Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless 
the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in 
the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices through the use of the NCDOT Directory of 
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to 
perform the work of the contract.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved.  This includes, where 
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appropriate, breaking out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 
failure to meet the contract MBE or WBE goals, as long as such costs are 
reasonable.  Also, the ability or desire of a prime contractor to perform the work 
of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, 
required to accept higher quotes from MBEs/WBEs if the price difference is 
excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
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assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening NCDOT’s Business Development Manager in the Business Opportunity 
and Work Force Development Unit to give notification of the bidder’s inability to get 
MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 
meet it, you may reasonably raise the question of whether, with additional 
reasonable efforts the apparent successful bidder could have met the goals.  If the 
apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, 
the Department may view this, in conjunction with other factors, as evidence 
of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 
faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the MBE contract goal requirement.  The same holds 
for work that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts 
to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 
the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE 
or WBE contractor or subcontractor subcontracts a significantly greater portion of the 
work of the contract than would be expected on the basis of standard industry practices, 
it shall be presumed that the MBE or WBE is not performing a commercially useful 
function.  The MBE/WBE may present evidence to rebut this presumption to the 
Department.  The Department's decision on the rebuttal of this presumption may be 
subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and obtained 
from a MBE or WBE regular dealer and 100 percent of such expenditures from 
a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures 
to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
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a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site (but not the cost of the materials and supplies themselves), 
provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
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(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the goal requirement.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort 
has been made to reach out to similarly certified transportation service providers 
and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the 
goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 
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MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 
shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, 
instances in which the Contractor seeks to perform the work of the terminated subcontractor with 
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own 
forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE 
that was submitted at the time of bid may be used to fulfill the MBE commitment.  The 
same holds true if a committed WBE is terminated for good cause, an additional WBE 
that was submitted at the time of bid may be used to fulfill the WBE goal.  A good faith 
effort will only be required for removing a committed MBE/WBE if there were no 
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as 
the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 
contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
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(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another similarly certified MBE/WBE subcontractor to 
perform at least the same amount of work to meet the MBE/WBE goal 
requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 
the changes. 
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Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 
all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
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At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 
for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 
None of the items included in this contract will be major items. 
 
 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 
 
None of the items included in this contract will be specialty items (see Article 108-6 of the 
2012 Standard Specifications). 
 
 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 
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engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 
Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 
and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 
should contact other State Agencies to determine if those agencies have adopted Executive 
Order 24. 
 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 
all of line 32, the first sentence of the second paragraph and the first word of the second sentence 
of the second paragraph. 
 

SUBLETTING OF CONTRACT 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this 
contract or any portion thereof; or his right, title, or interest therein; without written 
consent of the Engineer. Subletting of this contract or any portion of the contract shall 
conform to the requirements of Article of 108-6 of the Standard Specifications. 
 

DEFAULT OF CONTRACT 
The Department of Transportation shall have the right to declare a default of 
contract for breach by the Contractor of any material term or condition of the contract. 
Default of contract shall be in accordance with the terms, conditions, and procedures of 
Article 108-9 of the Standard Specifications. 
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SUPERVISION BY CONTRACTOR 
At all times during the life of the project the Contractor shall provide one 
permanent employee who shall have the authority and capability for overall responsibility 
of the project and who shall be personally available at the work site within 24 hours 
notice. Such employee shall be fully authorized to conduct all business with the 
subcontractors, to negotiate and execute all supplemental agreements, and to execute the 
orders or directions of the Engineer. 
 
At all times that work is actually being performed, the Contractor shall have 
present on the project one competent individual who is authorized to act in a supervisory 
capacity over all work on the project, including work subcontracted. The individual who 
has been so authorized shall be experienced in the type of work being performed and 
shall be fully capable of managing, directing, and coordinating the work; of reading and 
thoroughly understanding the contract; and receiving and carrying out directions from the 
Engineer or his authorized representatives. He shall be an employee of the Contractor 
unless otherwise approved by the Engineer. 
 
The Contractor may, at his option, designate one employee to meet the 
requirements of both positions. However, whenever the designated employee is absent 
from the work site, an authorized individual qualified to act in a supervisory capacity on 
the project shall be present. 

 

NOTIFICATION OF OPERATIONS 
The Contractor shall notify the Engineer one week in advance of beginning work on this project.  
The Contractor shall give the Engineer sufficient notice of all operations for any sampling, 
inspection or acceptance testing required. 
 
 

WORKERS’ COMPENSATION INSURANCE 
The contractor shall defend, indemnify and hold harmless the North Carolina Department 
of Transportation, its officers and employees from any claim, demand, suit, liability, 
judgment and expense (including attorney’s fees and other costs of litigation) arising out 
of or relating to injury, disease, or death of persons or damage to or loss of property 
resulting from or in connection with the negligent performance of this contract by the 
contractor, its agents, employees, and subcontractors or any one for whom the contractor 
may be responsible. The obligations, indemnities and liabilities assumed by the 
contractor under this paragraph shall not extend to any liability caused by the negligence 
of the Department of Transportation or its employees. The contractor’s liability shall not 
be limited by any provisions or limits of insurance set forth in this contract. 
 
The contractor shall indemnify and hold harmless the Department of Transportation from 
any claim, demand, suit, liability, judgment, and expense involving damage or loss to the 
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contractor’s equipment (including vandalism, theft, fire and acts of God) arising out of or 
relating to work performed under this agreement. The obligations, indemnities and 
liabilities assumed by the contractor under this paragraph shall not extend to any liability 
caused by the negligence of the Department of Transportation or its employees. The 
contractor’s liability shall not be limited by any provisions or limits of insurance set forth 
in this contract. 
 
The contractor further agrees to indemnify the Department of Transportation for any 
damages to the roadway, highway signs, highway equipment and other property owned or 
in possession of the Department of Transportation, brought about by reason of the 
negligent operation of the leased equipment. The contractor further agrees to indemnify 
and save harmless the Department of Transportation, its officers and employees from any 
claims or amounts recovered by any of the contractor’s employees under the Worker’s 
Compensation Act. 
 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation 
are, prior to beginning services, required to show proof of coverage issued by a workers’ 
compensation insurance carrier, or a certificate of compliance issued by the Department of 
Insurance for self-insured subcontractors stating that it has complied with N.C.G.S. § 97-93 
irrespective of whether subcontractors have regularly in service fewer than three employees 
in the same business within the State of North Carolina, and subcontractors shall be 
hereinafter liable under the Workers’ Compensation Act for payment of compensation and 
other benefits to its employees for any injury or death due to an accident arising out of and in 
the course of performance of the work insured by the subcontractor. 
 

Proof of Insurance shall be furnished to the Engineer prior to beginning work. 
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DIVISION CONTRACT 
Special Provisions  

 
INTERPRETATION OF QUANTITIES IN PROPOSAL FORM 
 
The quantities appearing in the proposal form are approximate only and are to be used for the 
comparison of bids.  Payment to the Contractor will be made only for the actual quantities of the 
various items that are completed and accepted in accordance with the terms of the contract. 
 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 
provide a specific written description of the location in the locate request. 
 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 



 25 

funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(E) of the 2012 Standard Specifications. 

 
DRIVEWAYS AND PRIVATE PROPERTY 
The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 

The Contractor shall not perform work for private citizens or agencies in conjunction with this 
project or within the project limits of this contract.  Any driveway paved by a Contractor which 
ties into a NCDOT system road being paved by the Contractor must be paved either prior to the 
road paving project or after its completion.  Any driveway cut or damaged by the contractor shall 
be repaired.   

 

FLEXIBLE PAVEMENT RECLAMATION USING PORTLAND 
CEMENT 
NOTE: FULL DEPTH RECLAMATION ON SR-1321 (WOODS RD), SR-2474 (KEATON 
RD), SR-2752 (WOODFIELD RD) TO BE PERFORMED AT A MIXING DEPTH OF 
TWELVE (12) INCHES. CEMENT TO BE ADDED AT A RATE OF 50 LBS. PER 
SQUARE YARD. 
 
DESCRIPTION 
Perform the work covered by this including, but not limited to reclamation of roadway by 
pulverizing, treating with Portland Cement, mixing and compacting the existing asphalt 
pavement, base, subbase, and subgrade materials to produce a uniform mixture to a 
specified depth to produce a uniform mixture which meets density requirements. 
 
MATERIALS 
Refer to Division 10: 
Portland Cement, Type I, II, 1S……………………………………... Article 1024-1 
Water………………………………………………………………….Article 1024-4 
 
Use asphalt, base, subbase and subgrade material existing in the area, or other materials 
proportioned by the Engineer, that is free from vegetation, roots, or other objectionable 
matter; and does not contain asphalt, aggregate or stone larger than 2 inches (50.8 mm). 
 
LIMITATIONS 
Do not construct the roadway when the air temperature is below 40°F (5°C.) in the shade 
nor when conditions indicate that the temperature may fall below 40°F (5°C.) Do not 
place or mix materials with frozen subgrade. Protect the base from freezing for a period 



 26 

of 7 days after completion. Perform the work and meet density requirements only during 
daylight hours of the day the section was started, except as otherwise provided in the 
special provisions or traffic control plans. If the work is interrupted for more than 30 
minutes after cement has been added, or if rain causes excessive moisture, reconstruct the 
entire section and provide the cement required at no cost to the Department. Regulate 
operations to limit the application of cement to sections small enough so that all the 
mixing, compacting, and finishing operations can be completed within the required time 
limit of three (3) hours. 
 
 
 
CONSTRUCTION REQUIREMENTS 
EQUIPMENT 
A self-propelled reclaimer, with a minimum of 400 hp, capable of fully reclaiming the 
existing road to a depth of 12 inches and no less than 8 feet wide, is required. The 
reclaimer is also requied to have a metered full-width spray bar system for adding 
water directly into the milling drum, and a breaker bar for use in conjunction with the 
milling drum. 
 
A cement spreader which has an adjustable rate of flow and the capability of 
spreading the required amount of cement in one pass. Correct any leakage of fluids 
and/or materials promptly or the Engineer may order such equipment removed and 
replaced with satisfactory equipment. Use equipment and methods for applying 
cement and water that will not damage the roadway and meets the requirements of 
Article 107-22. 
 
A motor grader equipped with a cross slope indicator, and capabilities to perform 
aeration, mixing, spreading and final shaping. 
 
Water truck capable of nursing water into the reclaimer. 
Self-propelled compaction equipment consisting of vibratory sheeps-foot vibratory 
smooth-drum and pneumatic tire rollers. 
 
Details of the asphalt reclaimer shall be submitted to the Engineer for review at least 
five calendar days before the machine is brought onto the project site. 
 
LENGTH OF ROADWAY ALLOWED TO BE PROCESSED 
Except by written permission of the Engineer, the length of roadway pulverized will 
not exceed the length that can: be completely pulverized, mixed, graded, compacted, 
pass density, cured and protected against damage by normal anticipated traffic in the 
same working day. 
 
INITIAL PULVERIZING AND MIXING 
The pulverizing and mixing shall breakup the existing roadway to the specified depth 
to the extent that 100% weight passes a 2-inch sieve and a minimum of 50% passes a 
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No. 4 sieve. The moisture content shall be maintained at a point that is at or below 
the optimum moisture content shown on the plans unless approved otherwise by the 
Engineer. 
 
SPREADING AND MIXING 
Apply the required quantity of cement, as established by the Engineer, in a uniform 
spread on the pulverized roadway and immediately blend water and cement until 
uniformly distributed throughout the base mixture. Apply cement on days when wind 
will not interfere with spreading. Multiple mixing passes may be necessary to obtain 
thorough blending. Have the moisture content at or below the optimum moisture at 
the time of application of cement. 
At the time of final mixing and during compaction, maintain the moisture content 
within a range of optimum to optimum plus 1.5% as determined. Make sure that the 
moisture content in the mix does not exceed the quantity that will cause the base 
course to become unstable during compaction or finishing operations. 
 
 
COMPACTION 
Begin compaction immediately after cement and water has been incorporated into the 
base. During compaction, maintain the moisture content of the material within a range of 
optimum to optimum plus 1.5% moisture during compaction. Initial shaping may be 
required to obtain uniform compaction and required grade and cross-section. Initial 
compaction of the base should be performed with an approved self-propelled , vibratory 
sheep’s-foot roller, to be followed by a vibratory smooth-drum roller and a pneumatictired 
roller. Compact to a density equal to at least 97% of the maximum density obtained 
by compacting a material sample in accordance with AASHTO T99 Method D, as 
determined by the Department. 
 
After uniformly compacting the mixture, grade to required shape and cross-slope. 
Deficient areas needing additional material should be scarified before the addition of 
material, then compacted to density requirements, and graded to required shape and crossslope. 
Copies of the testing procedures are available upon request from the Materials and 
Tests Unit. The Engineer may, at his option, utilize nuclear methods, as described in the 
current NCDOT Nuclear Gauge Operators Manual, to determine the density of the base in 
conjunction with the methods required above. Copies of this manual are available upon 
request from the Materials and Tests Unit. 
 
Complete final compaction, including that necessary due to correction of high or low 
areas, within 3 hours after water has been added to the mixture. Do not leave any cementroadway 
mixture undisturbed for more than 30 minutes if it has not been compacted and 
finished. When rain causes excessive moisture, or the 3-hour time limit is exceeded,, 
reconstruct the entire section. When such reconstruction is necessary, perform the work 
of reconstruction and provide the cement required at no cost to the department. The 
amount of cement to be used in reconstruction is 50% of the original rate. The finished 
surface shall be kept moist until either the curing seal, another surface treatment, or the 
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next pavement course is applied. 
 
CONSTRUCTION JOINTS 
At the end of each day’s construction, form a straight transverse construction joint by 
cutting back into the completed work to form a vertical face unless the road is to opened 
to traffic. Build the base for large, wide areas in a series of parallel lines of convenient 
length and width meeting the approval of the Engineer. Form straight longitudinal joints 
at the edge of each day’s construction by cutting back into the completed work to form a 
vertical face free of loose or shattered materials. 
 
TOLERANCES 
After final shaping and compacting of the base, the Engineer will check the surface of the 
base for conformance to the grade and typical section and determine the base thickness. 
Construct the thickness of the base so that it is within a tolerance of plus or minus ½ Inch 
(12.7mm) of the base thickness required by the plans. Construct the base so that the 
maximum differential between the established grade and the base within any 50-foot (15 
meter) section is ½ inch (12.7mm). 
 
TRAFFIC 
Completed sections of the base may be opened when necessary to lightweight local traffic, 
provided the base has hardened sufficiently to prevent marring or distorting of the surface, 
and provided the curing is not impaired. Do not operate construction equipment on the 
base except as necessary to discharge into the spreader during paving operations. 
MAINTENANCE 
Maintain the base in an acceptable condition until final acceptance of the project. Include 
immediate repair of any defects or damage that may occur in any maintenance operation. 
Perform this maintenance at no cost to the Department and repeat as often as may be 
necessary to keep the base in an acceptable condition. Perform repairs to the base by 
replacing the base for its full depth. 
 
METHOD OF MEASUREMENT 
Flexible Pavement Reclamation will be measured in units of square yards. The length will 
be measured along the surface of the pavement. The width shall be the width specified on 
the plans or in writing by the Engineer. 
 
UNIT PRICE COVERAGE 
The contract unit price for Flexible Pavement Reclamation shall be the full price 
for furnishing all materials (cement, water), equipment, tools, labor, and incidentals 
necessary to complete the work. 
 
Payment Will Be Made Under: 
Flexible Pavement Reclamation……………………………….. Square Yard 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) R6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the 2006 Standard Specifications.   
 
The base price index for asphalt binder for plant mix is $ 627.14per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on March 1, 2012. 
 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-19-11) 609 SP6 R15 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on this 
project will be as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.5% 

 
The actual asphalt binder content will be established during construction by the Engineer within 
the limits established in the 2012 Standard Specifications. 
 
 

PAVING INTERSECTIONS, DRIVEWAYS, AND MAILBOX 
TURNOUTS: 
(7-1-95) 610 R6 R70 
 
Surface all unpaved intersections back from the edge of the pavement on the main line of the 
project at least 50 feet.  Surface all driveway and mailbox turnouts as directed by the Engineer.  
The pavement placed in the intersections shall be of the same material and thickness as being 
used on the main line.  Use material to pave driveway and mailbox turnouts that are being used 
on the project and place it in depths directed by the Engineer. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
The unpaved intersections, driveways, and mailbox turnouts will be prepared for surfacing by 
State Forces. 
 
Widen the pavement on curves as directed by the Engineer. 
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FINAL SURFACE TESTING - ASPHALT PAVEMENTS (Not 
Required): 
(5-18-04) (Rev. 1-17-12) 610 R6 R45A 
 
Final surface testing is not required on this project. 
 

ASPHALT CONCRETE SURFACE COURSE COMPACTION: 
(7-1-95) R6 R49 
 
Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 
2012 Standard Specifications and the following provision: 
 
Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled 
pneumatic tired roller with the final rolling by a steel wheel roller. 
 

INCIDENTAL STONE BASE: 
(7-1-95) (Rev.7-18-06) 545 R5 R28 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 
have the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard 
Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 
2012 Standard Specifications. 
 

TRAFFIC CONTROL: 
(01-17-12) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 
and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of 
the 2012 Roadway Standard Drawings prior to beginning any other work.  Use a lane closure or 
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slow moving operation to complete the work, as necessary, unless otherwise indicated (refer to 
Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 2012 Roadway 
Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times 
is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 
pattern at all times, except in the immediate work zone where lane closures are allowed as 
determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 
1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 
a stationary work zone such as pavement patching resurfacing, or pavement marking removal.  
Properly ballasted cones may be used instead of drums for lane closures during daylight hours.  
However, drums are required for the upstream taper portion of lane closures in all applications.  
The stationary work zone shall be a maximum of 3 miles in length at any given time unless 
otherwise directed by the Engineer.  A pilot vehicle operation may be used in conjunction with 
flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer.  During 
periods of construction inactivity, return the traffic pattern to the existing alignment and remove 
or cover any work zone signs.  When covering work zone signs, use an opaque material that 
prevents reading of the sign at night by a driver using high beam headlights.  Use material, which 
does not damage the sign sheeting.  Replace any obliterated markings as required by other 
sections of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided facility 
and within 5 feet of an open travel lane, close the nearest open travel lane using Standard 
Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected 
by barrier or guardrail.  When personnel and/or equipment are working on the shoulder, adjacent 
to a divided facility and within 10 feet of an open travel lane, close the nearest open travel lane 
using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work 
area is protected by barrier or guardrail.  When personnel and/or equipment are working within 
a lane of travel of an undivided or divided facility, close the lane according to the traffic control 
plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so 
that all personnel and/or equipment remain within the closed travel lane.  Do not work 
simultaneously, on both sides of an open travel way, within the same location, on a two-lane, 
two-way road.  Do not perform work involving heavy equipment within 15 feet of the edge of 
travel way when work is being performed behind a lane closure on the opposite side of the travel 
way.  Perform work only when weather and visibility conditions allow safe operations as directed 
by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 
of 1.5 inches.  Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in 
advance and a minimum of once every half mile throughout the uneven area. 
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Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 
an open travel lane that has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the 
Engineer, at no expense to the Department.  This work is not considered part of shoulder 
reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, 
pavement marker installation and pesticide spraying, the slow moving operation caravan shall 
consist, as a minimum, of the vehicles and devices shown on the Moving Operation Caravan 
Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway 
Standard Drawings.  Traffic cones may be used when necessary to provide additional protection 
of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 
the first pre-construction meeting and the sequence must be approved before closing 
a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 
Management Unit at 919-773-2800 or Traffic Services for additional traffic control 
guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and 
Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the 
work in a continuous and uninterrupted manner from the time he begins the work until 
completion and final acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or 
setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving 
season. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all 
signal loop operations with the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.  
Coordinate all operations on the bridge and its approaches with the Engineer. 
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Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane.  
Coordinate the resurfacing operations of the patched areas with the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 
72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day 
for nominal lifts of greater than 1.5 inches of asphalt course. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day.  For partial or wheel track milling operations on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane 
facilities when all lanes or a single lane in one direction are to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave 

back within 72 hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed 
upon with the Engineer.  Place the transverse joint on the ramp at the terminal point of the gore 
unless the ramp is being resurfaced beyond this limit. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed.  Continue milling operations until the particular section of roadway being 
milled is complete.  Remove any existing pavement adjacent to the milled area that has been 
damaged and replace with patch material as directed by the Engineer. 
 
Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard 
Specifications using suitable backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not 
cross medians with equipment, except at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the 
record of existing pavement markings and markers in accordance with the 2012 Roadway 
Standard Drawings to re-establish the proposed pavement markings and markers unless 
otherwise directed by the Engineer. 
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Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 
to existing pavement marker removal prior to the end of the work day.  Dispose of existing 
pavement markers as directed by the Engineer.  No direct payment will be made for this work, as 
it will be incidental to the paving operation. 
 
Payment will be made for the traffic control items that have been included in the contract.  
No direct payment will be made for providing other traffic control as required herein, as the cost 
of same will be considered incidental to the work being paid for under those various traffic 
control items that have been included.  Where the Contractor maintains traffic as required herein 
but no specific pay items have been included in the contract, all associated costs will be 
considered incidental to the work being paid for under the various items in the contract. 
 

WORK ZONE SIGNING: 
(01-17-12) RWZ-3 
 

Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard 
Specifications, the 2012 Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required lane 
closure signing. 
 
Furnish, install and maintain general work zone warning signs for resurfacing and milling such as 
ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 
48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 
at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30").  When construction is completed in any 
area of the project, relocate signs to the next work site, as directed by the Engineer.  Remove 
these signs at the completion of the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are 
installed three days prior to the beginning of work on a particular map, cover the signs until the 
work begins.  Install each work zone warning sign separately and not on the same post or stand 
with any other sign except where an advisory speed plate or directional arrow is used.  
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(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 
1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work and 
remove upon final completion of the project.  If there is a period of construction inactivity longer 
than two weeks, remove or cover advance warning work zone signs.  Uncover advance warning 
work zone signs no more than 3 days before work resumes.  All other operations could be 
suspended upon failure to comply with the above requirements.  Such suspended operations 
would not be resumed until the above requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 
Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD 
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW 
SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" X 48") at 
1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions 
of travel (undivided roadways only) and at any other points determined by the Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder 
construction will be performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD 
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 
1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both 
directions of travel (undivided roadways only) and at any other points determined by the 
Engineer.  Install signs prior to the obliteration of any pavement markings. 
 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  
No direct payment will be made for providing other work zone signing as required herein, as the 
cost of same will be considered incidental to the work being paid for under those various work 
zone signing items that have been included.  Where the Contractor provides work zone signing as 
required herein but no specific pay items have been included in the contract, all associated costs 
will be considered incidental to the work being paid for under the various items in the contract. 
 

ERRATA 
(1-17-12) (Rev. 4-17-12) Z-4 
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Revise the 2012 Standard Specifications as follows: 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  L ine 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

Division 10 
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability 
(Retained Strength) of Type 5 geotextiles with “70%”. 

Division 12 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 
with “POLYUREA”. 

Division 15 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 
replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
 

Division 17 
Page 17-26, line 42, S ubarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
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