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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION 12 DISTRICT 2 

CONTRACT PROPOSAL 
 

WBS ELEMENT: 12C.049103, 12C.049104, 12C.049105 
ROUTES: SR-2107, SR-1820, SR-1601 COUNTY: IREDELL 
DESCRIPTION:  Condition Existing Base and Pave 
 
BID OPENING: 10:00 A.M. Tuesday, May 8, 2012 at the Division 12 Office located_ at 

1710 East Marion Street in Shelby.   

DEPARTMENT OF TRANSPORTATION 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS 
REGULATING THE PRACTICE OF GENERAL CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. 
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-
FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT 
FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 
BOARD OR SBE PROJECT.   

 
 
 

NAME OF BIDDER       
 
 
ADDRESS OF BIDDER 
 
 DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL   
 
RETURN BIDS TO:    M.L. Holder, P.E., Division Engineer 
      P.O Box 47 
      Shelby, NC. 28151 
                             (704) 480-9022 
 
 IF YOU HAVE ANY QUESTIONS CONCERNING THIS CONTRACT, PLEASE CONTACT  
     the District 2 Office at (704) 876-3947 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for 
rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  

This includes proposals downloaded from the Division 12 Website. 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall 
be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE 
DIVISION 12 OFFICE LOCATED AT 1710 EAST MARION STREET, SHELBY, NC 28150     
BY 10:00 A.M. ON TUESDAY, MAY 8, 2012.  

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR 
 WBS ELEMENT: 

 
12C.049103, 12C.049104, 12C.049105 

DESCRIPTION: CONDITION EXISTING BASE AND PAVE 
TO BE OPENED AT:    10:00 A.M., ON TUESDAY, MAY 8, 2012 AT THE DIVISION 

12 OFFICE LOCATED AT 1710 E. MARION ST. IN SHELBY. 
 
13. If delivered by mail, the sealed envelope shall be placed  in another sealed envelope and the outer envelope 

shall be addressed as follows: 
M.L. HOLDER, P.E. 

Division Engineer 
P.O. BOX 47 

SHELBY, NC 28151 
AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 2012.  The 
lowest responsible bidder will be notified that his bid has been accepted and that he has been awarded the 
contract.  NCDOT reserves the right to reject all bids. 
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DIVISION CONTRACT 
General Provisions  
 
GENERAL 

 
This contract is for conditioning existing base and paving of: 
 

SR-2107 (Tom Lauren Rd)   WBS# 12C.049103 
 SR-1820 (Aaron Rd)                                            12C.049104 
 SR-1601 (Branton Rd)                    12C.049105 

 
In Iredell County, NC, the Contractor shall supply all necessary traffic control devices, 
labor, materials and equipment to perform the proposed work.  
 
All work and materials shall be in accordance with the provisions of the General 
Guidelines of this contract, the Project Special Provisions, the North Carolina Department 
of Transportation Standard Specifications for Roads and Structures 2012, the North 
Carolina Department of Transportation Roadway Standards Drawings 2012, and the 
current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, 
ordinances, and regulations, and shall comply with the provisions of Section 107 of the 
Standard Specifications. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) RG 06 
 
The availability date for this contract will be upon written notification by the Iredell 
County Maintenance Engineer. 
 
The Completion date for this contract will be 45 days after written notification. 
 
No extensions will be authorized except as authorized by Article 108-10 of the current 
Standard Specifications. 
 
No work will be permitted before receipt of the purchase order.  No work will be 
permitted and no purchase order will be issued until all required bonds, proofs of 
insurance and all other prerequisite conditions and certifications have been satisfied. 
 
The Contractor will be notified by the Engineer and shall begin work within ten (10) 
working days after notification or as determined by the Engineer. Mobilization under 
these routine circumstances will be incidental to the work, and will be included in the unit 
bid price for the asphalt surface course and asphalt intermediate course pay items of the 
contract. Work shall be accomplished in a continuous manner once the contractor begins. 
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All work must be accomplished during daylight hours. No night work is permitted unless 
specifically directed by the Engineer. 
 
Liquidated damages for this will be Five Hundred Dollars ($500.00) per calendar day 
for not beginning work within ten (10) working days after initially being contacted by the 
Engineer or representative, and/or failure to pursue work in an continuous manner.   
 
  
INTERMEDIATE CONTRACT TIME NUMBER AND 
LIQUIDATED DAMAGES 
(9-19-06) SP1 G14 B 

The Contractor shall not close or narrow a lane of traffic on All Routes, detain and/or 
alter the traffic flow on or during holidays, holiday weekends, special events, or any other 
time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed 

by the Engineer. 
 
2. For New Year's Day, between the hours of 8:00 a.m. December 31st and 8:00 p.m. 

January 2nd.  If New Year's Day is on Saturday or Sunday, then until 8:00 p.m. the 
following Tuesday. 

 
3. For Easter, between the hours of 8:00 a.m. Thursday and 8:00 p.m. Monday. 
 
4. For Memorial Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday. 
 
5. For Independence Day, between the hours of 8:00 a.m. the day before Independence 

Day and 8:00 p.m. the day after Independence Day.  If Independence Day is on a 
Saturday or Sunday, then between the hours of 8:00 a.m. the Thursday before 
Independence Day and 8:00 p.m. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 8:00 a.m. Tuesday and 8:00 p.m. 

Monday. 
 
8. For Christmas, between the hours of 8:00 a.m. the Friday before the week of 

Christmas Day and 8:00 p.m. the following Monday after the week of Christmas 
Day. 

 
Holidays and holiday weekends shall include New Years, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall 
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schedule his work so that lane closures are not required during these periods, unless 
otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the 
Contractor begins to install all traffic control devices for lane closures according to the 
time restrictions listed above. 
 
The intermediate completion time for this intermediate contract work shall be the time the 
Contractor is required to complete the removal of all traffic control devices for lane 
closures according to the time restrictions stated above and place traffic in the existing 
traffic pattern. 
 
The liquidated damages are Three Hundred Dollars ($300.00) per hour. 
 
 
PROSECUTION OF WORK: 
(7-1-95) RG 09 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted 
manner from the time he begins the work until completion and final acceptance of the 
project.  The Contractor will not be permitted to suspend his operations except for 
reasons beyond his control or except where the Engineer has authorized a suspension of 
the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above 
provisions, the sum of Five Hundred Dollars ($500.00) per calendar day will be 
charged the Contractor for each and every calendar day that such suspension takes place.  
The said amount is hereby agreed upon as liquidated damages due to extra engineering 
and maintenance costs and due to increased public hazard resulting from a suspension of 
the work.  Liquidated damages chargeable due to suspension of the work will be 
additional to any liquidated damages that may become chargeable due to failure to 
complete the work on time. 
 
 
 
NO MAJOR CONTRACT ITEMS 
 
None of the items included in this contract will be major items.  (See Articles 101-54 and 
104-5 of the Standard Specifications).      
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NO SPECIALTY ITEMS 
 
None of the items included in this contract will be specialty items (See Article 108-6 of 
the Standard Specifications).         
 
 
AUTHORITY OF THE ENGINEER 
 
The Engineer for this project shall be the Division Engineer, Division 12, Division of 
Highways, North Carolina Department of Transportation, acting directly or through his 
duly authorized representatives. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability 
of work performed and as to the rate of progress of the work; all questions which may 
arise as to the interpretation of the contract; and all questions as to the acceptable 
fulfillment of the contract on the part of the Contractor.  His decision shall be final and he 
shall have executive authority to enforce and make effective such decisions and orders as 
the Contractor fails to carry out promptly. 
 
 
SAFETY AND ACCIDENT PROTECTION 
 
All Contractor's personnel, all subcontractors and their personnel, and any material 
suppliers and their personnel must wear an OSHA approved reflective vest or outer 
garment at all times while on the project. 
 
The Contractor shall comply with all applicable Federal, State, and local laws, 
ordinances, and regulations governing safety, health, and sanitation, and shall provide all 
safeguards, safety devices, and protective equipment, and shall take any other needed 
actions, on his own responsibility that are reasonably necessary to protect the life and 
health of employees on the job and the safety of the public, and to protect property in 
connection with the performance of the work covered by the contract. 
 
Failure to comply with any of the requirements for safety and accident protection of this 
contract shall result in suspension of work as provided in subarticle 108-7(2) of the 
Standard Specifications. 
 
 
WORKERS’ COMPENSATION INSURANCE 
 
The contractor shall defend, indemnify and hold harmless the North Carolina Department 
of Transportation, its officers and employees from any claim, demand, suit, liability, 
judgment and expense (including attorney’s fees and other costs of litigation) arising out 
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of or relating to injury, disease, or death of persons or damage to or loss of property 
resulting from or in connection with the negligent performance of this contract by the 
contractor, its agents, employees, and subcontractors or any one for whom the contractor 
may be responsible.  The obligations, indemnities and liabilities assumed by the 
contractor under this paragraph shall not extend to any liability caused by the negligence 
of the Department of Transportation or its employees.  The contractor’s liability shall not 
be limited by any provisions or limits of insurance set forth in this contract. 
 
The contractor shall indemnify and hold harmless the Department of Transportation from 
any claim, demand, suit, liability, judgment, and expense involving damage or loss to the 
contractor’s equipment (including vandalism, theft, fire and acts of God) arising out of or 
relating to work performed under this agreement.  The obligations, indemnities and 
liabilities assumed by the contractor under this paragraph shall not extend to any liability 
caused by the negligence of the Department of Transportation or its employees.  The 
contractor’s liability shall not be limited by any provisions or limits of insurance set forth 
in this contract. 
 
The contractor further agrees to indemnify the Department of Transportation for any 
damages to the roadway, highway signs, highway equipment and other property owned or 
in possession of the Department of Transportation, brought about by reason of the 
negligent operation of the leased equipment.  The contractor further agrees to indemnify 
and save harmless the Department of Transportation, its officers and employees from any 
claims or amounts recovered by any of the contractor’s employees under the Worker’s 
Compensation Act. 

 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, 
prior to beginning services, required to show proof of coverage issued by a workers’ 
compensation insurance carrier, or a certificate of compliance issued by the 
Department of Insurance for self-insured subcontractors stating that it has complied 
with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service 
fewer than three employees in the same business within the State of North Carolina, and 
subcontractors shall be hereinafter liable under the Workers’ Compensation Act for 
payment of compensation and other benefits to its employees for any injury or death due 
to an accident arising out of and in the course of performance of the work insured by 
the subcontractor. 
 
Proof of Insurance shall be furnished to the Engineer prior to beginning work. 

 
 
 
CONTRACT PAYMENT AND PERFORMANCE BOND 
 
A performance bond in the amount of one hundred percent (100%) of the contract 
amount, conditioned upon the faithful performance of the contract in accordance with 
specifications and conditions of the contract is required for Construction contracts of 
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$500,000 or more.  Such bond shall be solely for the protection of the North Carolina 
Department of Transportation and the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, 
conditioned upon the prompt payment for all labor or materials for which the Contractor, 
or his subcontractors, are liable is required for Construction contracts greater than 
$500,000.  The payment bond shall be solely for the protection of persons or firms 
furnishing materials or performing labor for this contract for which the Contractor is 
liable. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the 
Department with a contract payment bond and a contract performance bond each in an 
amount equal to 100 percent of the amount of the contract. 
 
 
 
DEFAULT OF CONTRACT 
 
The Department of Transportation shall have the right to declare a default of contract for 
breach by the Contractor of any material term or condition of the contract.  Default of 
contract shall be in accordance with the terms, conditions, and procedures of Article  
108-9 of the Standard Specifications. 
 
 
 
SUPERVISION BY CONTRACTOR 
 
At all times during the life of the project the Contractor shall provide one permanent 
employee who shall have the authority and capability for overall responsibility of the 
project and who shall be personally available at the work site within 24 hours notice.   
Such employee shall be fully authorized to conduct all business with the subcontractors, 
to negotiate and execute all supplemental agreements, and to execute the orders or 
directions of the Engineer. 
 
At all times that work is actually being performed, the Contractor shall have present on 
the project one competent individual who is authorized to act in a supervisory capacity 
over all work on the project, including work subcontracted.  The individual who has been 
so authorized shall be experienced in the type of work being performed and shall be fully 
capable of managing, directing, and coordinating the work; of reading and thoroughly 
understanding the contract; and receiving and carrying out directions from the Engineer 
or his authorized representatives.  He shall be an employee of the Contractor unless 
otherwise approved by the Engineer. 
 
The Contractor may, at his option, designate one employee to meet the requirements of 
both positions.  However, whenever the designated employee is absent from the work 
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site, an authorized individual qualified to act in a supervisory capacity on the project shall 
be present. 
 
 
SUBLETTING OF CONTRACT 
 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract 
or any portion thereof; or his right, title, or interest therein; without written consent of the 
Engineer.  Subletting of this contract or any portion of the contract shall conform to the 
requirements of Article of 108-6 of the Standard Specifications. 
 
 
CLAIMS FOR ADDITIONAL COMPENSATION OR 
EXTENSION OF TIME 
 
Any claims for additional compensation  and/or extensions of the completion date shall 
be submitted to the Division Engineer with detailed justification within thirty (30) days 
after receipt of the final invoice payment.  The failure of the Contractor to submit the 
claim(s) within thirty days shall be a bar to recovery. 
 
 
CONTRACTOR CLAIM SUBMITTAL FORM: 
(9-16-08) RG 140 
 
If the Contractor elects to file a written claim or requests an extension of contract time, it 
shall be submitted on the Contractor Claim Submittal Form (CCSF) available through the 
Construction Unit or 
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 
 
INSPECTION 

 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the 
Engineer will make periodic inspections of the completed work.  It will be the 
responsibility of the Contractor to keep the Engineer informed of his proposed work plan 
and to submit written reports of work accomplished on a frequency to be determined by 
the Engineer. 
 
 
MATERIALS AND TESTING 
 
The Engineer reserves the right to perform all sampling and testing in accordance with 
Section 106 of the Standard Specifications and the Department's "Materials and Test 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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Manual."  However the Engineer may reduce the frequency of sampling and testing where 
he deems it appropriate for the project under construction. 
 
All steel products which are permanently incorporated into this project shall be 
domestically produced.  The Contractor shall furnish a notarized certification certifying 
that steel products conform to this requirement. 
 
The Contractor shall furnish the applicable certifications and documentation for all 
materials as required by the Standard Specifications.  Material which is not properly 
certified will not be accepted. 
 
 
PAYMENT  
 
Payment will be made at the contract unit price.  Prices and payment will be full 
compensation for all work covered. 
 
The Contractor may submit a request for partial payment on a monthly basis, or other 
interval as approved by the Engineer.  The amount of partial payments will be based on 
the work accomplished and accepted as the last day of the approved pay period. 
 
All work items necessary to complete the work other than listed on the "Bid Form" will 
be considered incidental in nature and no further compensation will be made.  Any work 
performed in an unsatisfactory manner could be a basis for cancellation of the contract. 
 
Invoices should be sent to: 
 

North Carolina Department of Transportation  
Attention:  Patrick Norman P.E., District Engineer 

 124 Prison Camp Rd  
            Statesville, NC 28625 
 
Invoices may also be delivered to the Statesville Field Office at the above address.  All 
invoices must show the contract number and purchase order number on the invoice and 
any other subsequent paperwork as required as part of this contract. 
 
 
EROSION, SILTATION, AND POLLUTION CONTROL 
 
The Contractor shall exercise every reasonable precaution and take all necessary 
measures throughout the life of the project to prevent erosion, siltation, and pollution in 
accordance with Section 107-13 of the most current Standard Specifications. 
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INTERPRETATION OF QUANTITIES IN PROPOSAL FORM 
 
The quantities appearing in the proposal form are approximate only and are to be used for 
the comparison of bids.  Payment to the Contractor will be made only for the actual 
quantities of the various items that are completed and accepted in accordance with the 
terms of the contract. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) RG 152 
 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful 
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager, 
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), 
to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies 
(i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile 
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors 
and contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have 
adopted Executive Order 24. 
 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 RG184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 
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MINORITY BUSINESS ENTERPRISE AND WOMEN 
BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 1-17-12) 102-15(J) RG67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 
will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent 
is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that 
is being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  
Or any MBE or WBE used as a replacement for a previously committed MBE or WBE 
firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of 
award, but not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed MBE and WBE participation along 
with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces 
on the premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the 
contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the 
purchase and sale or lease of the products in question.  A regular dealer in such bulk 
items as steel, cement, gravel, stone, and petroleum products need not keep such products 
in stock, if it owns and operates distribution equipment for the products.  Brokers and 
packagers are not regarded as manufacturers or regular dealers within the meaning of this 
section. 
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North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged 
Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments 
made to MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to 
all MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 
WBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.
gov/ 
doh/forms/files/RF-1.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and 
prompt disclosure of the expected use of joint checks. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.
gov/ 
doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 
subcontractors on a project that will meet this MBE and WBE goals.  This form is for 
paper bids only. 
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor 
quotes in the work areas where MBEs and WBEs quoted on the project.  This sheet is 
submitted with good faith effort packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Compariso
n.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women 
Business Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 3.0% 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least 
the percent of the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and 

use MBEs during the performance of the contract.  Any MBE participation 
obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 3.0% 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least 
the percent of the contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and 

use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and 
firms that are certified through NCUCP in the Directory of Transportation Firms.  Only 
firms identified in the Directory as MBE and WBE certified shall be used to meet the 
MBE and WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 

http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc
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The listing of an individual firm in the directory shall not be construed as an endorsement 
of the firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they 
anticipate to use during the life of the contract.  Only those identified to meet the MBE 
goal and the WBE goal will be considered committed, even though the listing shall 
include both committed MBE/WBE subcontractors and additional MBE/WBE 
subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the 
time of bid will be used toward overall race-neutral goals.  Only those firms with current 
MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that 
do not have MBE and WBE participation indicated on the appropriate form will not be 
read publicly during the opening of bids.  The Department will not consider these bids for 
award and the proposal will be rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the 
corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is 

submitted, shall enter the word “None”; or the number “0”; or if there is 
participation, add the value on the Listing of MBE and WBE Subcontractors 
contained elsewhere in the contract documents. 

 



 
 

 
 
 

18 

MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE 
goals, the firm is responsible for meeting the goals or making good faith efforts to meet 
the goals, just like any other bidder.  In most cases, a MBE or WBE bidder on a contract 
will meet one of the goals by virtue of the work it performs on the contract with its own 
forces.  However, all the work that is performed by the MBE or WBE bidder and any 
other similarly certified subcontractors will count toward the goal.  The MBE or WBE 
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two 
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the 
contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith 
effort.  It should be noted that you cannot combine the two goals to meet an overall value.  
The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to 
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use 
the MBE/WBE in the contract.  This documentation shall be submitted on the 
Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls 
on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 
the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to 
be used toward the MBE and WBE goals, or if the form is incomplete (i.e. both 
signatures are not present), the MBE/WBE participation will not count toward meeting 
the MBE/WBE goal.  If the lack of this participation drops the commitment below either 
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the 
goal not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the 
eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
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Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith 
efforts made to reach that specific goal(s). 
 
One complete set and nine (9) copies of this information shall be received in the office of 
the Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, 
unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that 
were solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith 
effort submittal.  This documentation may include written subcontractor quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 
Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps 
to achieve the goal which, by their scope, intensity, and appropriateness, could reasonably 
be expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts 
also mean that the bidder actively and aggressively sought MBE/WBE participation.  
Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goals and are not intended to be exclusive 
or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs who 
have the capability to perform the work of the contract.  The bidder must solicit 
this interest within at least 10 days prior to bid opening to allow the MBEs/WBEs 
to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is 
located.  The bidder must determine with certainty if the MBEs/WBEs are 
interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to 

increase the likelihood that the MBE and WBE goals will be achieved.  This 
includes, where appropriate, breaking out contract work items into economically 
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feasible units to facilitate MBE/WBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own 
forces. 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them 
in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors 
and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of 

factors in negotiating with subcontractors, including MBE/WBE 
subcontractors, and would take a firm’s price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be 
some additional costs involved in finding and using MBEs/WBEs is not in 
itself sufficient reason for a bidder’s failure to meet the contract MBE or 
WBE goals, as long as such costs are reasonable.  Also, the ability 
or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to 
accept higher quotes from MBEs/WBEs if the price difference is excessive 
or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political 
or social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts 
to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of 

credit, or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 



 
 

 
 
 

21 

(H) Effectively using the services of available minority/women community 
organizations; minority/women contractors’ groups; Federal, State, and local 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of 
MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business 
Development Manager in the Business Opportunity and Work Force Development 
Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  

For example, when the apparent successful bidder fails to meet the goals, 
but others meet it, you may reasonably raise the question of whether, with 
additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and 
WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view 
this, in conjunction with other factors, as evidence of the apparent 
successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive 
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that 
an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, 
they shall provide written notification to the Engineer.  The appeal shall be made within 
2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
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The total dollar value of the participation by a committed MBE/WBE will be 
counted toward the contract goal requirements.  The total dollar value of 
participation by a committed MBE/WBE will be based upon the value of work 
actually performed by the MBE/WBE and the actual payments to MBE/WBE 
firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint 
check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to 
another MBE firm may be counted toward the MBE contract goal requirement.  
The same holds for work that a WBE subcontracts to another WBE firm.  Work 
that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE 
subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would 
be expected on the basis of standard industry practices, it shall be presumed that 
the MBE or WBE is not performing a commercially useful function.  The 
MBE/WBE may present evidence to rebut this presumption to the Department.  
The Department's decision on the rebuttal of this presumption may be subject to 
review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor 
may count toward its contract goal requirement a portion of the total value of 
participation with the MBE or WBE in the joint venture, that portion of the total 
dollar value being a distinct clearly defined portion of work that the MBE or WBE 
performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a MBE or WBE regular dealer and 100 percent of such 
expenditures from a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following 
expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a 

bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically 
required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined 
to be reasonable and not excessive as compared with fees and 
commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which 

is neither a manufacturer nor a regular dealer, count the entire amount of 
fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be 
reasonable and not excessive as compared with fees customarily allowed 
for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures 
to MBEs and WBEs that perform a commercially useful function in the work of a 
contract.  A MBE/WBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the MBE/WBE shall also 
be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine 
whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision 

of the entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation 
services it provides on the contract using trucks it owns, insures, and 
operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 
WBE may subcontract the work to another WBE firm, including an 
owner-operator who is certified as a WBE.  When this occurs, the MBE or 
WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and 
WBE contractors to subcontract to the same certification (i.e., MBEs to 
MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 
however, may not always be possible due to the limitation of firms in the 
area.  If the MBE or WBE firm shows a good faith effort has been made to 
reach out to similarly certified transportation service providers and there is 
no interest or availability, and they can get assistance from other certified 
providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 
work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not 
to exceed the value of transportation services provided by MBE/WBE-
owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor 
will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 
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MBE/WBE has exclusive use of and control over the truck.  This 
requirement does not preclude the leased truck from working for others 
during the term of the lease with the consent of the MBE/WBE, so long as 
the lease gives the MBE/WBE absolute priority for use of the leased truck.  
This type of lease may count toward the MBE/WBE’s credit as long as the 
driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the 

name of the MBE/WBE that they are subcontracted/leased to and their 
own company name if it is not identified on the truck itself.  Magnetic 
door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 
with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good 
cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the 
Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a 
period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed 
MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an 
additional MBE that was submitted at the time of bid may be used to fulfill the 
MBE commitment.  The same holds true if a committed WBE is terminated for 
good cause, an additional WBE that was submitted at the time of bid may be used 
to fulfill the WBE goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 
time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same 
amount of work as the terminated MBE/WBE, the Contractor shall submit a good 
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faith effort documenting the steps taken.  Such documentation shall include, but 
not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is 

solicited in contracting the work defaulted by the previous MBE/WBE or 
in subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs 
who were contacted. 

(b) A description of the information provided to MBEs/WBEs 
regarding the plans and specifications for portions of the work to 
be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, 
the Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by 
the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named 
MBE/WBE firm, the Contractor shall take all necessary and reasonable 
steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of 
work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is 
not found to do the same amount of work, a good faith effort must be 
submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to 
be performed by a committed MBE/WBE, the Contractor will not be required to seek 
additional participation.  When the Engineer makes changes that result in additional work 
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to be performed by a MBE/WBE based upon the Contractor’s commitment, the 
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE 
participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a 
minimal impact on the contract amount, the Contractor shall seek additional participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or 
elimination of work that the Contractor committed to be performed by a MBE/WBE, the 
Contractor shall seek additional participation by MBEs/WBEs equal to the reduced 
MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a MBE/WBE subcontractor.  The Department reserves the right to require 
copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior 
to beginning construction on the project.  The plan shall include the names of all trucking 
firms proposed for use, their certification type(s), the number of trucks owned by the 
firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by the SAF as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall 
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE 
credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all 
MBE and WBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
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(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the 

removal of other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 
responsibility to report all monthly and final payment information in the correct reporting 
manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time 
frame specified may result in the disqualification of that contractor and any affiliate 
companies from being approved for further work on future projects until the required 
information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall 
evaluate the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 
ASPHALT CONCRETE SURFACE COURSE COMPACTION: 
(7-1-95) RR 49 
 
Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of 
the Standard Specifications and the following provision: 
 
Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled 
pneumatic tired roller with the final rolling by a steel wheel roller. 
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CONDITIONING EXISTING BASE 
 
This work consists of the conditioning of an existing aggregate course base placed by 
others.  The work shall include conditioning of an existing base in preparation for the 
placement of a pavement directly upon the base.  Conditioning shall consist of scarifying, 
shaping, furnishing water, and compacting the base to conform to the required lines, 
grades, depths, and typical sections established by the plans or directed by the Engineer. 
 
The base shall be compacted to a degree satisfactory to the Engineer.  The Contractor 
shall dry or add moisture to the material when required to provide a uniformly compacted 
and acceptable base. 
 
Equipment used in the compaction of test sections must be approved prior to use.  When 
uniform density is not being obtained throughout the depth of the layer of material being 
tested, change the type and/or weight of the compaction equipment as necessary to 
achieve uniform density even though such equipment has been previously approved.  
When aggregate base course material is involved, use at least one steel wheel vibratory 
roller weighing not less than 6 tons. 
 
When completed, the base course shall be smooth, hard, dense, unyielding, and well 
bonded.  A broom drag or light machining shall be used in connection with the final 
finishing and conditioning of the surface of the base course. 
 
Conditioning shall not be done when the existing base contains excess moisture or is 
frozen. 
 
Where the base material is placed in a trench section, the Contractor shall provide 
adequate drainage through the shoulders to protect the subgrade and base until such time 
as the shoulders are completed.  The Contractor shall maintain the surface of the base by 
watering, machining, and rolling or dragging when necessary to prevent damage to the 
base by weather or traffic.  Where the base or subgrade is damaged, the Contractor shall 
repair the damaged area; reshape the base to the required lines, grades, and typical 
sections; and recompact the base to the required density at no cost to the Department. 
 
The quantity of conditioning existing base to be paid for will be the actual number of 
thousand square yards of base over which the work of conditioning existing base has been 
acceptably performed.  The length will be measured along the centerline of the surface of 
the base.  The width will be the width required by the plans or established by the Engineer 
measured across the top surface of the base. 
 
The quantity of conditioning existing base, measured as provided above, will be paid at 
the contract unit price per thousand square yards for "Condition Existing Base."  The 
above price and payment will be full compensation for all work involved in conditioning 
including but not limited to scarifying, shaping, furnishing water, compacting, and 
maintaining the base. 
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PAVING 
 
The production, delivery, placement, and compaction of all bituminous material shall be 
in accordance with Section 610 of the Standard Specifications.  A currently approved 
North Carolina Department of Transportation job mix formula shall be used for all 
bituminous construction. 
 
The air temperature 48 continuous hours prior to paving must be above 32 degrees 
Fahrenheit.  Air temperature at the time of paving shall be in accordance with Subarticle 
610-4 of the  Standard Specifications. 
 
A smooth joint shall be provided at paved driveways.  The Contractor shall exercise 
caution when operating equipment at paved residential drives in order to avoid pavement 
damage.  No additional apron or turnout will be required at unpaved driveways. 
 
The pavement shall be constructed so that a smooth, uniform, longitudinal joint is 
achieved and superelevation of the paved shoulder matches that of the adjacent roadway. 
A tack coat shall be uniformally applied at the joint between the shoulder widening and 
the existing roadway. 
 
Pavement shall not be placed until the base has been approved by the Engineer or his 
representative.  A North Carolina Department of Transportation inspector shall be present 
during the placement of asphalt material. 
 
 
DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction 
with this project or within the project limits of this contract.  Any driveway paved by a 
Contractor which ties into a NCDOT system road being paved by the Contractor must be 
paved either prior to the road paving project or after its completion. 
 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with 
Section 620 of the Standard Specifications as modified herein.   
 
The base price index for asphalt binder for plant mix is ($634.29) per ton. 
 



 
 

 
 
 

31 

This base price index represents an average of F.O.B. selling prices of asphalt binder at 
supplier’s terminal on April 1, 2012. 
 
 
FINAL SURFACE TESTING (Not Required): 
(5-18-04) (Rev. 1-17-12) 610 SP6 R45 
 
Final surface testing is not required on this project. 
 
 
COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) RG 133 
 
The Contractor's attention is directed to Article 105-7 of the 2012 Standard 
Specifications. 
 
The Contractor on this project shall cooperate with the Contractor working within or 
adjacent to the limits of this project to the extent that the work can be carried out to the 
best advantage of all concerned. 
 
 
TRAFFIC CONTROL: 
(01-17-12) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 
Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 
1101.01 of the 2012 Roadway Standard Drawings prior to beginning any other work.  
Use a lane closure or slow moving operation to complete the work, as necessary, unless 
otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 
and 1130.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if 
the minimum speed maintained at all times is 3 mph with no stops that narrow or close a 
lane of travel.  If the moving operation is progressing slower than 3 mph at any time, 
install a lane closure.  Maintain the existing traffic pattern at all times, except in the 
immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 
1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a 
lane of travel in a stationary work zone such as pavement patching resurfacing, or 
pavement marking removal.  Properly ballasted cones may be used instead of drums for 
lane closures during daylight hours.  However, drums are required for the upstream taper 
portion of lane closures in all applications.  The stationary work zone shall be a maximum 
of 3 miles in length at any given time unless otherwise directed by the Engineer.  A pilot 
vehicle operation may be used in conjunction with flaggers and the appropriate pilot 
vehicle warning signing as directed by the Engineer.  During periods of construction 
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inactivity, return the traffic pattern to the existing alignment and remove or cover any 
work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights.  Use material, which 
does not damage the sign sheeting.  Replace any obliterated markings as required by other 
sections of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided 
facility and within 5 feet of an open travel lane, close the nearest open travel lane using 
Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work 
area is protected by barrier or guardrail.  When personnel and/or equipment are working 
on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, 
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 
Roadway Standard Drawings unless the work area is protected by barrier or guardrail.  
When personnel and/or equipment are working within a lane of travel of an undivided or 
divided facility, close the lane according to the traffic control plans, 2012 Roadway 
Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
personnel and/or equipment remain within the closed travel lane.  Do not work 
simultaneously, on both sides of an open travel way, within the same location, on a two-
lane, two-way road.  Do not perform work involving heavy equipment within 15 feet of 
the edge of travel way when work is being performed behind a lane closure on the 
opposite side of the travel way.  Perform work only when weather and visibility 
conditions allow safe operations as directed by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for 
nominal lifts of 1.5 inches.  Install advance warning UNEVEN LANES signs (W8-11 at 
48" X 48") 500 feet in advance and a minimum of once every half mile throughout the 
uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent 
to an open travel lane that has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 

mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the 
Engineer, at no expense to the Department.  This work is not considered part of shoulder 
reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, 
pavement marker installation and pesticide spraying, the slow moving operation caravan 
shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation 
Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 
2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to 
provide additional protection of wet pavement markings.  Ballast all traffic cones so they 
will not be blown over by traffic. 
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Failure to comply with the following requirements will result in a suspension of all other 
operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the 
Engineer at the first pre-construction meeting and the sequence must be approved 
before closing a lane of traffic.  The Contractor and Engineer will coordinate with 
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional 
traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and 
resurfacing operations such that these operations are completed in the order as 
agreed upon with the Engineer at the first pre-construction meeting.  Refer to the 
Provisions, Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute 
the work in a continuous and uninterrupted manner from the time he begins the 
work until completion and final acceptance unless determined otherwise by the 
Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or 
setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a 
paving season. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing 
Signal Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  
Coordinate all signal loop operations with the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 
approaches.  Patch and make repairs to bridge surface and its approaches before 
resurfacing occurs.  Coordinate all operations on the bridge and its approaches with the 
Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that 
require patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt 
patching to cool to the point of supporting traffic without displacement or rutting before 
reopening closed lane.  Coordinate the resurfacing operations of the patched areas with 
the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same 
elevation within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by 
the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and 
pave back by the end of each work day.  For partial or wheel track milling operations on 
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multi-lane facilities, the lane being milled may be left closed and paved back within 72 
hours. 
 
The following options are available during Resurfacing and milling operations on two-
way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-
lane facilities when all lanes or a single lane in one direction are to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily 

and pave back within 72 hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as 
agreed upon with the Engineer.  Place the transverse joint on the ramp at the terminal 
point of the gore unless the ramp is being resurfaced beyond this limit. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed 
by the Engineer.  Sweep and remove all milled material from the roadway as soon as the 
daily milling operation is completed.  Continue milling operations until the particular 
section of roadway being milled is complete.  Remove any existing pavement adjacent to 
the milled area that has been damaged and replace with patch material as directed by the 
Engineer. 
 
Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard 
Specifications using suitable backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  
Do not cross medians with equipment, except at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use 
the record of existing pavement markings and markers in accordance with the 2012 
Roadway Standard Drawings to re-establish the proposed pavement markings and 
markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement 
damage due to existing pavement marker removal prior to the end of the work day.  
Dispose of existing pavement markers as directed by the Engineer.  No direct payment 
will be made for this work, as it will be incidental to the paving operation. 
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Payment will be made for the traffic control items that have been included in the contract.  
No direct payment will be made for providing other traffic control as required herein, as 
the cost of same will be considered incidental to the work being paid for under those 
various traffic control items that have been included.  Where the Contractor maintains 
traffic as required herein but no specific pay items have been included in the contract, all 
associated costs will be considered incidental to the work being paid for under the various 
items in the contract. 
 
 
WORK ZONE SIGNING: 
(01-17-12) RWZ-3 
 

Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard 
Specifications, the 2012 Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required 
lane closure signing. 
 
Furnish, install and maintain general work zone warning signs for resurfacing and milling 
such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-
11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 
116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30").  When construction is 
completed in any area of the project, relocate signs to the next work site, as directed by 
the Engineer.  Remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs 
are installed three days prior to the beginning of work on a particular map, cover the signs 
until the work begins.  Install each work zone warning sign separately and not on the 
same post or stand with any other sign except where an advisory speed plate or 
directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing 
No. 1101.01, 1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to 
beginning of work and remove upon final completion of the project.  If there is a period 
of construction inactivity longer than two weeks, remove or cover advance warning work 
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zone signs.  Uncover advance warning work zone signs no more than 3 days before work 
resumes.  All other operations could be suspended upon failure to comply with the above 
requirements.  Such suspended operations would not be resumed until the above 
requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in 
accordance with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 
Roadway Standard Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH 
ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), 
LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" 
X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the condition 
for both directions of travel (undivided roadways only) and at any other points determined 
by the Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where 
shoulder construction will be performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD 
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately 
at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for 
both directions of travel (undivided roadways only) and at any other points determined by 
the Engineer.  Install signs prior to the obliteration of any pavement markings. 
 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the 
contract.  No direct payment will be made for providing other work zone signing as 
required herein, as the cost of same will be considered incidental to the work being paid 
for under those various work zone signing items that have been included.  Where the 
Contractor provides work zone signing as required herein but no specific pay items have 
been included in the contract, all associated costs will be considered incidental to the 
work being paid for under the various items in the contract. 
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STANDARD SPECIAL PROVISION 
 
AVAILABILITY OF FUNDS – TERMINATION OF 
CONTRACTS 
 
(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim 
in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be 
encumbered in the amount of allotments made to the Department of Transportation by the 
Director for the estimated payments for transportation project contract work to be 
performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract 
authority contained in General Statute 143C-6-11(c).  Payment for transportation project 
work performed pursuant to contract in any fiscal year other than the current fiscal year is 
subject to appropriations by the General Assembly.  Transportation project contracts shall 
contain a schedule of estimated completion progress, and any acceleration of this progress 
shall be subject to the approval of the Department of Transportation provided funds are 
available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal 
year pursuant to the contract.  In the event of termination of any contract, the contractor 
shall be given a written notice of termination at least 60 days before completion of 
scheduled work for which funds are available.  In the event of termination, the contractor 
shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Article 108-13(E), of the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures, dated January 2012. 
 
 
MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer 

shall pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
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The minimum wage paid to all skilled labor employed on this contract 
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 
 
The minimum wage paid to all intermediate labor employed on this 
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the 
contract on this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any 
changes in the minimum wage laws, Federal or State.  It is the responsibility of the 
Contractor to keep fully informed of all Federal and State Laws affecting his contract. 
 
 
ERRATA 
(1-17-12) (Rev. 3-20-12) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 
 
 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target 
Source of P0.075/Pbe Ratio with “1.0”. 
 

Division 10 
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Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability 
(Retained Strength) of Type 5 geotextiles with “70%”. 
 

Division 12 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
 

Division 15 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula 
with the following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 
and replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
 

Division 17 
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within 
Interconnect Center, delete this subarticle. 
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North Carolina Department of Transportation 
BID FORM 

 
WBS 

ELEMENT(S): 
12C.049103, 12C.049104, 12C.049105 

sDESCRIPTION CONDITION EXISTING BASE AND PAVE THREE SECONDARY 
ROUTES 

COUNTY: IREDELL 
 

ITEM SECT DESCRIPTION QUANTITY UNIT UNIT  
PRICE 

AMOUNT 
BID 

1 SP Condition Existing Base 29 1000 SY   

2 610 Asphalt Conc. Surface Course 
Type S 9.5 B 

2625 TONS   

3 620 Asphalt Binder For Plant Mix 
 

171 TONS   

NOTE:  CONTRACT QUANTITIES ARE APPROXIMATE AND USED FOR DETERMINING THE LOWEST 
RESPONSIBLE BIDDER ONLY.   NO MINIMUM OR MAXIMUM AMOUNT OF WORK IS GUARANTEED 
UNDER THIS CONTRACT.  

TOTAL BID FOR 
PROJECT:_________________________ 
 

 
 

CONTRACTOR 
 
ADDRESS  
 
Federal Identification #                                                        Contractors License #      
 
Authorized Agent                                                                           Title   
 
Signature                                                                                                         Date   
 
Witness                                                                          Title     
 
Signature                                                                                                      Date   
 

 
 
 
  Corporate Seal 
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