



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

June 27, 2017

Contract No.: DL00148  
WBS No.: 44034.3.1  
Location: NC 279 (S. New Hope Rd.)  
County: Gaston

**RE: Addendum No. 1**

To Whom It May Concern:

This letter is to advise all prospective bidders of the following changes to Contract No. DL00148. The following changes/additions/deletions have been made.

Special Provisions:

- The provision entitled *Intermediate Contract Time #2 and Liquidated Damages* has been revised to include flagging restrictions (sheets G-3 thru G-4).
- The Utilities by Others Provision Page (UBO-1) has been revised to coincide with the Utility Plans and provide utility contacts.

Plans:

- Sheet UO-1 has been revised to include additional utility contacts.

If submitting a paper bid please replace the original proposal sheets numbered G-3, G-4 & UBO-1 with these revised pages prior to submitting your bid. Any bids received not containing these revised pages shall be considered irregular and will not be considered for award.

If bidding electronically then you must apply the addendum file, which can be found on the Division 12 website at [www.ncdot.gov/doh/operations/division12/bids](http://www.ncdot.gov/doh/operations/division12/bids) under the July 11, 2017 letting folder, to the original EBS file when placing your bid. To apply the addendum open the original EBS file using Expedite Software and select Load Amendment from the File Menu. Expedite will not allow the bid to be submitted unless the addendum is acknowledged. Please contact Greg Brittain at 704-480-9022 with any questions.

Sincerely,

A handwritten signature in black ink that reads "Mark E. Stafford".

Mark Stafford, P.E.  
Division Engineer

Mailing Address:  
NC DEPARTMENT OF TRANSPORTATION  
DIVISION 12  
PO BOX 47  
SHELBY, NC 28151-0047

Telephone: (704) 480-9020  
Fax: (704) 480-5401  
Courier: 06-53-03  
Website: [www.ncdot.gov](http://www.ncdot.gov)

Location:  
1710 E. MARION STREET  
SHELBY, NC 28152

The liquidated damages for this intermediate contract time are **One Thousand Dollars (\$ 1,000.00)** per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume responsibility for the maintenance of all work except *Planting, Reforestation* and/or *Permanent Vegetation Establishment*. The Contractor will be responsible for and shall make corrections of all damages to the completed roadway caused by his planting operations, whether occurring prior to or after placing traffic through the project.

**INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:**

(2-20-07)

108

SP1 G14 B

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **-L- (South New Hope Rd. / NC 279), or any other roads (-Y-)** during the following time restrictions:

DAY AND TIME RESTRICTIONS

**Monday through Friday from  
7:00 A.M. to 9:00 A.M.  
3:00 P.M. to 6:00 P.M.**

**Flagging:  
Monday through Friday from  
5:00 A.M. to 8:00 P.M.**

**Saturday through Sunday from  
8:00 A.M. to 6:00 P.M.**

In addition, the Contractor shall not narrow or close a lane of traffic on **ANY ROAD**, detain and /or alter the traffic flow on or during holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.
2. For **New Year's Day**, between the hours of **7:00 a.m.** December 31st and **6:00 p.m.** January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until **6:00 p.m.** the following Tuesday.
3. For **Easter**, between the hours of **7:00 a.m.** Thursday and **6:00 p.m.** Monday.
4. For **Memorial Day**, between the hours of **7:00 a.m.** Friday and **6:00 p.m.** Tuesday.
5. For **Independence Day**, between the hours of **7:00 a.m.** the day before Independence Day and **6:00 p.m.** the day after Independence Day.  
  
If **Independence Day** is on a Friday, Saturday, Sunday or Monday, then between the hours of **7:00 a.m.** the Thursday before Independence Day and **6:00 p.m.** the Tuesday after Independence Day.
6. For **Labor Day**, between the hours of **7:00 a.m.** Friday and **6:00 p.m.** Tuesday.
7. For **Thanksgiving Day**, between the hours of **7:00 a.m.** Tuesday and **6:00 p.m.** Monday.
8. For **Christmas**, between the hours of **7:00 a.m.** the Friday before the week of Christmas Day and **6:00 p.m.** the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all traffic control devices for lane closures according to the time restrictions stated herein and place traffic in the existing traffic pattern.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per hour.

**PERMANENT VEGETATION ESTABLISHMENT:**

(2-16-12) (Rev. 10-15-13)

104

SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between initial vegetation planting and final project acceptance, perform all work necessary to establish permanent vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work shall include erosion control device maintenance and installation, repair seeding and mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be performed in accordance with the applicable section of the *2012 Standard Specifications*. All work required for initial vegetation planting shall be performed as a part of the work necessary for the completion and acceptance of the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance, or otherwise referred to as the vegetation establishment period, the Department will be responsible for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and shall correct any areas disturbed by operations performed in permanent vegetation establishment and the removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the project.

Payment for *Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control* will be made at contract unit prices for the affected items. Work required that is not represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the *2012 Standard Specifications*. No additional compensation will be made for maintenance and removal of temporary erosion control items.

**NO MAJOR CONTRACT ITEMS:**

(2-19-02) (Rev. 8-21-07)

104

SP1 G31

None of the items included in this contract will be major items.

**NO SPECIALTY ITEMS:**

(7-1-95)

108-6

SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the *2012 Standard Specifications*).

# UBO-1

## General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A) Power – City of Gastonia (overhead and underground)  
Adrian Certain (704) 869-1965
- B) Telecommunications -  
AT&T (overhead and underground), Danny Little w/ TELICS (704) 254-4289  
RST (underground), (704) 692-9537  
Level 3 (underground), Samuel Gonzalez (704) 731-2970  
City of Gastonia ITE Fiber (Underground), Dean Hoyle (704) 866-3070
- C) Cable TV – Spectrum (overhead and underground), Jason Paysour (980) 722-7112

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2012 Standard Specifications.

## Utilities Requiring Adjustment:

### A)

- 1) Natural Gas - PSNC Energy
- 2) PSNC Contacts:  
Frank Craig (PSNC Division Engineer) 704-810-3116  
Scott Rice (Inspector) 704-718-4105  
Chad Robinson (Senior Inspector) 704-718-0220
- 3) The existing gas lines may require adjustment in a several locations to avoid conflicts with proposed storm drainage. Contractor and utility owner to coordinate conflicts and adjustments during construction.

### B)

- 1) Water – City of Gastonia
- 2) Contact:
  - a. Justin Pearson (Two Rivers Utilities) 704-214-7295
  - b. Tucker Johnson (New Hope Rd Project Manager / Asst. City Engineer for City of Gastonia) 704-869-1002
- 3) The existing water lines may require adjustment in a several locations to avoid conflicts with proposed storm drainage. Contractor and utility owner to coordinate conflicts and adjustments during construction.

09,08/99

TIP PROJECT: C-4934


T.I.P. NO.	SHEET NO.
C-4934	UO-1

STATE OF NORTH CAROLINA  
DIVISION OF HIGHWAYS


**UTILITIES BY OTHERS PLANS  
GASTON COUNTY**

LOCATION: NC 279 (S NEW HOPE RD) WIDENING BETWEEN  
SR 2200 (ARMSTRONG PARK DR) /SR 2466 (E GARRISON  
BLVD) AND BURTONWOOD DR

TYPE OF WORK: POWER DISTRIBUTION, TELECOMMUNICATIONS,  
CATV, NATURAL GAS



**GRAPHIC SCALES**




**INDEX OF SHEETS**

SHEET NO.	DESCRIPTION
UO-1	TITLE SHEET
UO-2	UTILITY SYMBOLOGY SHEET
UO-3 THRU UO-9	UTILITY BY OTHERS PLAN SHEETS

**UTILITY OWNERS ON PROJECT**

- (A) POWER - CITY OF GASTONIA, ADRIAN CERTAIN (704) 869-1965
- (B) TELECOMMUNICATIONS -
  - AT&T, DANNY LITTLE W/ TELICS (704) 254-4289
  - RST, (704) 692-9537
  - LEVEL 3, SAMUEL GONZALEZ, (704) 731-2970
  - CITY OF GASTONIA ITE FIBER, DEAN HOYLE (704) 866-3070
- (C) CATV - SPECTRUM, JASON PAYSOUR, (980) 722-7112
- (D) NATURAL GAS - PSNC ENERGY
  - SCOTT RICE (INSPECTOR) 704-718-4105 OR
  - CHAD ROBINSON (SENIOR INSPECTOR) 704-718-0220

PLANS PREPARED BY:  
**HDR** HDR Engineering, Inc. of the Carolinas  
440 S Church Street, Suite 1000 Charlotte, NC 28202  
N.C.B.E.L.S. License Number: F-0116



6/27/2017 12:40:46 PM I:\182528-Gastonia\_NewHope\_U001\_02.dgn