STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

NCDOT DIVISION 12

CONTRACT PROPOSAL

WBSELEMENT: SS4912AK (WBS43491.3.1) COUNTY: CATAWBA

LOCATION: SR 1005 Between the Intersection of 1-40 east Exit Ramp and
SR 3003 in Catawba County

DESCRIPTION: Grading, Paving, Concrete Idand Covers, Concrete Sidewalk,
Concrete Curb & Gutter, Pavement M arkings and Pavement
Markers.

BID OPENING: 10:00 AM Tuesday July 24, 2012 at the DIVISION 12 OFFICE

NAME OF BIDDER

ADDRESS OF BIDDER

RETURN BIDSTO: NCDOT
M.L. Holder, PE, Division Engineer
P. 0. BOX 47
SHELBY, NC 28151-0047

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWSREGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTESOF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORSWHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK ASDETERMINED BY THE
LICENSING BOARD OR SBE PROJECT.




INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the fldwing requirements. Failure to comply with
any requirement shall cause the bid to be considered irregular andhall be grounds for rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not beratiesechannerDO NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL!

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit poickgefvarious contract items shall
be written in figures.

4. An amount bid shall be entered on the bid sheet for every item. The amount bid foereasthail be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figurle iAtnount Bid" column of
the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheettallmbunt shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the coyradfamnt thereto
in ink. A representative of the Bidder shall initial the change in ink.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture subgnlitd.

b. Name and signature of individual or representative submitting bid and positikie or

c. Name, signature, and position or title of witness.

d. Federal Identification Number (or Social Security Number of Indivjdual

e. Contractor's License Number (if Applicable)

Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or rejechah awto enter into a contract
pursuant to an award.

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
ENGINEER'S OFFICE AT 1710 E. MARION STREET SHELBY, N.C. 28152 BY 10:00 AM ON TUEDAY
JULY 24, 2012.

12. The sealed bid must display the following statement on the front of the seadtmpenv

o

13. QUOTATION FOR WBS 43491.3.1 (SS-4912AK) IN CATAWBA COUNTY TO BE OPENED AT 10:00
A.M. ON TUESDAY JULY 24, 2012.

13. If delivered by mail, the sealed envelope shall be placed in another sealepervel the outer envelope shall be
addressed as follows:

Mr. M.L. Holder, PE
P.O. Box 47
Shelby, NC 28151-0047

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be maded the lowest responsible Bidder
in accordance with Section 102excluding 102-2 and 102-11) of the Standard Specifications
for Roads and Structures 2012. The lowest responsible wilemotified that his bid has
been accepted and that he has been awarded the contractCDOT reserves the right to
reject all bids.

August 2001 inst.doc




CONTENTS

PROJECT SPECIAL PROVISIONS ... .ottt
GENERAL ...t 3
CONTRACT TIME AND LIQUIDATED DAMAGES ........ooiiiiiiieiie e 3
INTERMEDIATE CONTRACT TIME NUMBER (ICT 1) AND LIQUIDATED DAMAGES.............. 4
PRECONSTRUCTION CONFERENCE .........cooiiiiiiiiiiie it 5
AUTHORITY OF THE ENGINEER........coiiiiiii s 5
NO MAJOR CONTRACT ITEMS ... ..o 6
NO SPECIALTY ITEMS ... 6
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS).....6
SUBSURFACE INFORMATION ..ottt 20
LOCATING EXISTING UNDERGROUND UTILITIES ..ot 21
MAINTENANCE OF THE PROJECT .....coiiiiiiiiiiiie e 21
OUTSOURCING OUTSIDE THE USA ... .ot 22
GIFTS FROM VENDORS AND CONTRACTORS ........ooiiiiiiiiiiic e 22
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION ......ccooiviiiniiiieiene 23
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE ..........cccccoviiiiiiiiiicicicc i, 28
EMPLOYMENT ...ttt ettt et e e e e 30
CONTRACT PAYMENT AND PERFORMANCE BOND ......cccooiiiiiiiiiieiiccce e 30
BIDS e 31
INSPECTION . ...ttt 31
UTILITY CONFLICTS .t 31

ROADWIAYY ..ot h e E et 32
NOTIFICATION OF OPERATIONS......coiiiiieiiieiie et 32
CLEARING AND GRUBBING - METHOD 1.....cccoiiiiiiiiiiciiis e 32
ASPHALT PAVEMENTS - SUPERPAVE .......ooiiiiiiiiii s 32
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES........ccociiiiiiiin e 33
ASPHALT PLANT MIXTURES ..ot 33
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MEX .....cooiiiiiiiiiiiiiccce 34
FINAL SURFACE TESTING NOT REQUIRED .......cccccoiiiiiiiiiiiiii e 34
PATCHING EXISTING PAVEMENT .....oiiiiiiiii e 34
DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS........cccoiiiiiiiiiciie 36
MATERIALS ... 38
TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS..........cooiiiiiii 40
DRIVEWAYS AND PRIVATE PROPERTY ..ottt 40
SIGNAL WORK ...ttt 41

TRAFFIC CONTROL . ...ttt ettt e e s b e sb e 42
TRAFFIC CONTROL . ...ttt et 42
WORK ZONE SIGNING ..ottt 45
TIME LIMITATION FOR PAVEMENT MARKINGS AND ......ccooiiiiiiiiiiiiiicee e 47
MARKERS ON NEWLY RESURFACED AREAS........cooi it 47
ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS................. 48
LUMP SUM PAYMENT FOR TRAFFIC CONTROL .....c.coiiiiiiiiiiiiei e 49

EROSION CONTROL ...ttt e 50
STABILIZATION REQUIREMENTS ...ttt 50
SEEDING AND MULCHING ....ooiiiiiiiiiic e 50

STANDARD SPECIAL PROVISTION. ...ttt 53
AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS .....ccooiiiiiiiiiieic e 53
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY ...oooiiiiiiiiiiieiiccee 54



B R R A T A e 57

PLANT AND PEST QUARANTINES ..ot 58
MINIMUM WAGES Z-5 ...t 59
ON-THE-JOB TRAINING. ...ttt 60
MINIMUM WAGES Z-89 ......oiiiiiiiiie et 63
WORKERS’ COMPENSATION INSURANCE ........ccciiiiii it 67

Listing of MB, WB & DBE Subcontractors
Division Contract Bid Form

Non Collusion Affidavit

DBE-IS Form

Letter of Intent



DIVISION CONTRACT
PROJECT SPECIAL PROVISIONS

GENERAL

This contract is for Grading, Paving, Concrete Island Covers, Concrete Sidewalk,
Concrete Curb & Gutter, Pavement Markings and Pavement Markers on SR 1005
(McDonald Pkwy), SR 3003 (15" Ave. SE) and 1-40 East Exit Ramp.. All work and
materials shall be in accordance with the provisions of the General Guidelines of this
contract, the Project Special Provisions, the North Carolina Department of Transportation
Standard Specifications for Roads and Structures, the North Carolina Department of
Transportation Roadway Standards Drawings, and the current edition of the_Manual of
Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws,
ordinances, and regulations, and shall comply with the provisions of Section 107 of the
Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES

(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The date of availability for this contract is August 6, 2012.
The completion date for this contract is November 1, 2012.

Except where otherwise provided by the contract, observation periods required by the
contract will not be a part of the work to be completed by the completion date and/or
intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the
work covered by the performance and payment bonds.

The liquidated damages for this contract are Three Hundred Fifty Dollars ($350.00) per
calendar day.



INTERMEDIATE CONTRACT TIME NUMBER (ICT 1) AND
LIQUIDATED DAMAGES

(2-20-07) 108 SP1G14 A

The Contractor shall complete the required work of installing, maintaining, and removing
the traffic control devices for lane closures and restoring traffic to the existing traffic
pattern. The Contractor shall not close or narrow a lane of traffic on SR 1005
(McDonald Pkwy), SR 3003 (15" Ave. SE), or any ramp during the following time
restrictions:

DAY AND TIME RESTRICTIONS

MONDAY THRU SUNDAY 6:00 A.M. TO 8:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on SR 1005
(McDonald Pkwy), SR 3003 (15" Ave. SE), or any ramp, detain and/or alter the traffic
flow on or during holidays, holiday weekends, special events, or any other time when
traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as
directed by the Engineer.

2. For New Year's Day, between the hours of 7:00 P.M. December 31st and 6:00
A.M. January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or
Monday, then until 6:00 A.M. the following Tuesday.

3. For Easter, between the hours of 7:00 P.M. Thursday and 6:00 A.M. Monday.

4, For Memorial Day, between the hours of 7:00 P.M. Friday and 6:00 A.M.
Tuesday.

5. For Independence Day, between the hours of 7:00 P.M. the day before
Independence Day and 6:00 A.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between
the hours of 7:00 P.M. the Thursday before Independence Day and 6:00 A.M. the
Tuesday after Independence Day.

6. For Labor Day, between the hours of 7:00 P.M. Friday and 6:00 A.M. Tuesday.

7. For Thanksgiving Day, between the hours of 7:00 P.M. Tuesday and 6:00 A.M.
Monday.



8. For Christmas, between the hours of 7:00 P.M. the Friday before the week of
Christmas Day and 6:00 A.M. the following Tuesday after the week of Christmas
Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day,
Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall
schedule his work so that lane closures will not be required during these periods, unless
otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the
Contractor begins to install all traffic control devices for lane closures according to the
time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor
is required to complete the removal of all traffic control devices for lane closures
according to the time restrictions stated above and place traffic in the existing traffic
pattern.

The liquidated damages are Three Hundred Fifty Dollars ($ 350.00) per hour.

PRECONSTRUCTION CONFERENCE

The Contractor shall contact Mr. Dan Grissom, P.E., NCDOT Division Construction
Engineer at (704) 480-9024 to arrange a Preconstruction conference. The project
superintendent is required to attend the Preconstruction conference.

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division 12, Division of
Highways, North Carolina Department of Transportation, acting directly or through his
duly authorized representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability
of work performed and as to the rate of progress of the work; all questions which may
arise as to the interpretation of the contract; and all questions as to the acceptable
fulfillment of the contract on the part of the Contractor. His decision shall be final and he
shall have executive authority to enforce and make effective such decisions and orders as
the Contractor fails to carry out promptly.



NO MAJOR CONTRACT ITEMS

(2-19-02) (Rev. 8-21-07) 104

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS

(7-1-95) 108-6

None of the items included in this contract will be specialty items (see Article 108-6 of
the 2012 Standard Specifications).

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS
ENTERPRISE (DIVISIONS)

(10-16-07)(Rev. 1-17-12) 102-15(J)

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that
will not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent
IS required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that
IS being used to meet either the MBE or WBE goal by submission of a Letter of Intent.
Or any MBE or WBE used as a replacement for a previously committed MBE or WBE
firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of
award, but not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder
confirming the Contractor's approved, committed MBE and WBE participation along
with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces
on the premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed MBE subcontractor(s).

SP1 G31

SP1 G34

SP1 G67



Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the
contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk
items as steel, cement, gravel, stone, and petroleum products need not keep such products
in stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this
section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged
Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for
issuing regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments
made to MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to
all MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or
WBE.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.
gov/

doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and
prompt disclosure of the expected use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.
gov/

doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor,
manufacturer or regular dealer that affirms that a portion of said contract is going to be
performed by the signed MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE
subcontractors on a project that will meet this MBE and WBE goals. This form is for
paper bids only.

http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor
quotes in the work areas where MBEs and WBEs quoted on the project. This sheet is
submitted with good faith effort packages.
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor Quote Compariso
n.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women
Business Enterprises are established for this contract:

(A)  Minority Business Enterprises 3.0 %

(¢D)] If the MBE goal is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that MBEs participate in at least
the percent of the contract as set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and
use MBEs during the performance of the contract. Any MBE participation
obtained shall be reported to the Department.

(B)  Women Business Enterprises 3.0 %
(¢D)] If the WBE goal is more than zero, the Contractor shall exercise all

necessary and reasonable steps to ensure that WBESs participate in at least
the percent of the contract as set forth above as the WBE goal.


https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and
use WBEs during the performance of the contract. =~ Any WBE
participation obtained shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and
firms that are certified through NCUCP in the Directory of Transportation Firms. Only
firms identified in the Directory as MBE and WBE certified shall be used to meet the
MBE and WBE goals respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VVendorDirectory/default.ntml

The listing of an individual firm in the directory shall not be construed as an endorsement
of the firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they
anticipate to use during the life of the contract. Only those identified to meet the MBE
goal and the WBE goal will be considered committed, even though the listing shall
include both committed MBE/WBE subcontractors and additional MBE/WBE
subcontractors. Any additional MBE/WBE subcontractor participation submitted at the
time of bid will be used toward overall race-neutral goals. Only those firms with current
MBE and WBE certification at the time of bid opening will be acceptable for listing in
the bidder's submittal of MBE and WBE participation. The Contractor shall indicate the
following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that
do not have MBE and WBE participation indicated on the appropriate form will not be
read publicly during the opening of bids. The Department will not consider these bids for
award and the proposal will be rejected.

(A)  If either the MBE or WBE goal is more than zero,

(¢D)] Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety.



€)) The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the
corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is
submitted, shall enter the word “None”; or the number “0”; or if there is
participation, add the value on the Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE
goals, the firm is responsible for meeting the goals or making good faith efforts to meet
the goals, just like any other bidder. In most cases, a MBE or WBE bidder on a contract
will meet one of the goals by virtue of the work it performs on the contract with its own
forces. However, all the work that is performed by the MBE or WBE bidder and any
other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the
contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE
participation with MBE certified subcontractors or documented through a good faith
effort. It should be noted that you cannot combine the two goals to meet an overall value.
The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use
the MBE/WBE in the contract. This documentation shall be submitted on the
Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls
on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of
the Engineer no later than 12:00 noon on the next official state business day.

10



If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to
be used toward the MBE and WBE goals, or if the form is incomplete (i.e. both
signatures are not present), the MBE/WBE participation will not count toward meeting
the MBE/WBE goal. If the lack of this participation drops the commitment below either
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the
goal not met, completed in its entirety, to the Engineer no later than 12:00 noon of the
eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer
no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith
efforts made to reach that specific goal(s).

One complete set and (9) copies of this information shall be received in the office of the
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that
were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith
effort submittal. This documentation may include written subcontractor quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than
Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps
to achieve the goal which, by their scope, intensity, and appropriateness, could
reasonably be expected to obtain sufficient MBE/WBE participation. Adequate good
faith efforts also mean that the bidder actively and aggressively sought MBE/WBE
participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of
efforts a bidder has made. Listed below are examples of the types of actions a bidder will
take in making a good faith effort to meet the goals and are not intended to be exclusive
or exhaustive, nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBEs who
have the capability to perform the work of the contract. The bidder must solicit

11



(B)

(©)

(D)

(E)

this interest within at least 10 days prior to bid opening to allow the MBES/WBESs
to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the MBES/WBEs are
interested by taking appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to
increase the likelihood that the MBE and WBE goals will be achieved. This
includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate MBE/WBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own
forces.

Providing interested MBES/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them
in responding to a solicitation.

Q) Negotiating in good faith with interested MBES/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available MBE/WBE subcontractors
and suppliers, so as to facilitate MBE/WBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of
MBEs/WBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBEs to perform the work.

(2 A bidder using good business judgment would consider a number of
factors in negotiating with subcontractors, including MBE/WBE
subcontractors, and would take a firm’s price and capabilities as well as
contract goals into consideration. However, the fact that there may be
some additional costs involved in finding and using MBES/WBEs is not in
itself sufficient reason for a bidder’s failure to meet the contract MBE or
WBE goals, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make
good faith efforts. Bidding contractors are not, however, required to
accept higher quotes from MBES/WBEs if the price difference is excessive
or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its
industry, membership in specific groups, organizations, or associates and political
or social affiliations (for example, union vs. non-union employee status) are not
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(F)

(G)

(H)

(N

legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts
to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of
credit, or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary
equipment, supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community
organizations; minority/women contractors’ groups; Federal, State, and local
minority/women business assistance offices; and other organizations as allowed
on a case-by-case basis to provide assistance in the recruitment and placement of
MBEs/WBEs. Contact within 7 days from the bid opening NCDOT’s Business
Development Manager in the Business Opportunity and Work Force
Development Unit to give notification of the bidder’s inability to get MBE or
WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1)  Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

2 The bidders’ past performance in meeting the MBE and WBE goals.

€)) The performance of other bidders in meeting the MBE and WBE goals.
For example, when the apparent successful bidder fails to meet the goals,
but others meet it, you may reasonably raise the question of whether, with
additional reasonable efforts the apparent successful bidder could have
met the goals. If the apparent successful bidder fails to meet the MBE and
WBE goals, but meets orexceeds the average MBE and
WBE participation obtained by other bidders, the Department may view
this, in conjunction with other factors, as evidence ofthe apparent
successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that
an adequate good faith effort has been made to meet the MBE and WBE goals.
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Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.
A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the Engineer. The appeal shall be
made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

(©)

(D)

Participation

The total dollar value of the participation by a committed MBE/WBE will be
counted toward the contract goal requirements. The total dollar value of
participation by a committed MBE/WBE will be based upon the value of work
actually performed by the MBE/WBE and the actual payments to MBE/WBE
firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint
check. Notification shall be through submission of Form JC-1 (Joint Check
Notification Form) and the use of joint checks shall be in accordance with the
Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to
another MBE firm may be counted toward the MBE contract goal requirement.
The same holds for work that a WBE subcontracts to another WBE firm. Work
that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goal requirement. Again, the same holds true for the work that a WBE
subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that
the MBE or WBE is not performing a commercially useful function. The
MBE/WBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption may be subject to
review by the Office of Inspector General, NCDOT.

Joint Venture
When a MBE or WBE performs as a participant in a joint venture, the Contractor

may count toward its contract goal requirement a portion of the total value of
participation with the MBE or WBE in the joint venture, that portion of the total
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(E)

(F)

dollar value being a distinct clearly defined portion of work that the MBE or
WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and
obtained from a MBE or WBE regular dealer and 100 percent of such
expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following
expenditures to MBE/WBE firms that are not manufacturers or regular dealers:

(¢D)] The fees or commissions charged by a MBE/WBE firm for providing a
bona fide service, such as professional, technical, consultant, or
managerial services, or for providing bonds or insurance specifically
required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined
to be reasonable and not excessive as compared with fees and
commissions customarily allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which
is neither a manufacturer nor a regular dealer, count the entire amount of
fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site (but not the cost of the
materials and supplies themselves), provided the fees are determined to be
reasonable and not excessive as compared with fees customarily allowed
for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures
to MBEs and WBEs that perform a commercially useful function in the work of a
contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the MBE/WBE shall also
be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine
whether a MBE/WBE is performing acommercially useful function, the
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(B)

Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with
the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm
is performing a commercially useful function:

1)

(2)

©)

(4)

(5)

The MBE/WBE shall be responsible for the management and supervision
of the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and
operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a
WBE may subcontract the work to another WBE firm, including an
owner-operator who is certified as a WBE. When this occurs, the MBE or
WBE who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the
contract. It should be noted that every effort shall be made by MBE and
WBE contractors to subcontract to the same certification (i.e., MBEs to
MBEs and WBEs to WBES), in order to fulfill the goal requirement. This,
however, may not always be possible due to the limitation of firms in the
area. If the MBE or WBE firm shows a good faith effort has been made to
reach out to similarly certified transportation service providers and there is
no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the
work to a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by the non-MBE/WBE subcontractor not
to exceed the value of transportation services provided by MBE/WBE-
owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as
a result of the subcontract arrangement. The value of services performed

16



under subcontract agreements between the MBE/WBE and the Contractor
will not count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing
business open to the general public. The lease must indicate that the
MBE/WBE has exclusive use of and control over the truck. This
requirement does not preclude the leased truck from working for others
during the term of the lease with the consent of the MBE/WBE, so long as
the lease gives the MBE/WBE absolute priority for use of the leased truck.
This type of lease may count toward the MBE/WBE’s credit as long as the
driver is under the MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the
name of the MBE/WBE that they are subcontracted/leased to and their
own company name if it is not identified on the truck itself. Magnetic
door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor,
or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may only be
terminated after receiving the Engineer’s written approval based upon a finding of good
cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the
Engineer for approval on Form RF-1 (Replacement Request). If the Contractor fails to
follow this procedure, the Contractor may be disqualified from further bidding for a
period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed
MBE/WBE:

(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an
additional MBE that was submitted at the time of bid may be used to fulfill the
MBE commitment. The same holds true if a committed WBE is terminated for
good cause, an additional WBE that was submitted at the time of bid may be used
to fulfill the WBE goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBES/WBEs submitted at the
time of bid to cover the same amount of work as the MBE/WBE that was
terminated.
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(B)

If a replacement MBE/WBE is not found that can perform at least the same
amount of work as the terminated MBE/WBE, the Contractor shall submit a good
faith effort documenting the steps taken. Such documentation shall include, but
not be limited to, the following:

1)

(2)

©)
(4)

Copies of written notification to MBES/WBEs that their interest is
solicited in contracting the work defaulted by the previous MBE/WBE or
in subcontracting other items of work in the contract.

Efforts to negotiate with MBES/WBEs for specific subbids including, at
a minimum;

€)] The names, addresses, and telephone numbers of MBES/WBEs
who were contacted.

(b) A description of the information provided to MBES/WBEs
regarding the plans and specifications for portions of the work to
be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining
bonding or insurance required by the Contractor.

Decertification Replacement

1)

(2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department,
the Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by
the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal
requirement.

When a committed MBE/WBE is decertified prior to the Department
receiving the SAF (Subcontract Approval Form) for the named
MBE/WBE firm, the Contractor shall take all necessary and reasonable
steps to replace the MBE/WBE subcontractor with another similarly
certified MBE/WBE subcontractor to perform at least the same amount of
work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is
not found to do the same amount of work, a good faith effort must be
submitted to NCDOT (see A herein for required documentation).
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Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to
be performed by a committed MBE/WBE, the Contractor will not be required to seek
additional participation. When the Engineer makes changes that result in additional work
to be performed by a MBE/WBE based upon the Contractor’s commitment, the
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE
participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a
minimal impact on the contract amount, the Contractor shall seek additional participation
by MBEs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of
construction, and a portion or all of the work had been expected to be performed by a
committed MBE/WBE, the Contractor shall seek participation by MBES/WBEs unless
otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or
elimination of work that the Contractor committed to be performed by a MBE/WBE, the
Contractor shall seek additional participation by MBES/WBEs equal to the reduced
MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be
performed by a MBE/WBE subcontractor. The Department reserves the right to require
copies of actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall
submit a proposed trucking plan in addition to the SAF. The plan shall be submitted
prior to beginning construction on the project. The plan shall include the names of all
trucking firms proposed for use, their certification type(s), the number of trucks owned
by the firm, as well as the individual truck identification numbers, and the line item(s)
being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials,
supplies or services, not otherwise documented by the SAF as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation shall
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE
credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all
MBE and WBE firms, including material suppliers and contractors at all levels (prime,
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subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the
removal of other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for
accurate accounting of payments to MBES/WBEs, it shall be the prime contractor’s
responsibility to report all monthly and final payment information in the correct reporting
manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time
frame specified may result in the disqualification of that contractor and any affiliate
companies from being approved for further work on future projects until the required
information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION

(7-1-95) 450 SP1 G112 A

There is no subsurface information available on this project. The Contractor shall make
his own investigation of subsurface conditions.
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LOCATING EXISTING UNDERGROUND UTILITIES

(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes
or provide a specific written description of the location in the locate request.

MAINTENANCE OF THE PROJECT

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after
the first sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the
last sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall
report damages to the Engineer on the same day of the weekly inspection. Where
damaged guardrail or guiderail is repaired or replaced as a result of maintaining the
project in accordance with this article, such repair or replacement shall be performed
within 7 consecutive calendar days of such inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last
sentence of the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations
necessary, except for maintenance of guardrail/guiderail, as this work will be considered
incidental to the work covered by the various contract items. The provisions of Article
104-7, Extra Work, and Article 104-8, Compensation and Record Keeping will apply to
authorized maintenance of guardrail/guiderail. Performance of weekly inspections of
guardrail/guiderail, and the damage reports required as described above, will be
considered to be an incidental part of the work being paid for by the various contract
items.
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OUTSOURCING OUTSIDE THE USA

(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting
labor, work, services, staffing, or personnel to entities located outside of the United
States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision

in writing.

GIFTS FROM VENDORS AND CONTRACTORS

(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager,
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or
vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet
Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety,
Cultural Resources, Environment and Natural Resources, Health and Human Services,
Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of
the Governor). This prohibition covers those vendors and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors
and contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have
adopted Executive Order 24.
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EROSION AND SEDIMENT CONTROL/STORMWATER

CERTIFICATION

(1-16-07) (Rev 11-16-10) 105-16, 225-2, 16

General

Schedule and conduct construction activities in a manner that will minimize soil erosion
and the resulting sedimentation and turbidity of surface waters. Comply with the
requirements herein regardless of whether or not a National Pollution discharge
Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure
that the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is
implemented and maintained over the life of the contract.

(A)

(B)

(©)

(D)

Certified Supervisor - Provide a certified Erosion and Sediment
Control/Stormwater Supervisor to manage the Contractor and subcontractor
operations, insure compliance with Federal, State and Local ordinances and
regulations, and manage the Quality Control Program.

Certified Foreman - Provide a certified, trained foreman for each construction
operation that increases the potential for soil erosion or the possible sedimentation
and turbidity of surface waters.

Certified Installer - Provide a certified installer to install or direct the installation
for erosion or sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable,
for the design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level Il and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project
and for conducting the quality control program. The Certified Supervisor shall be
on the project within 24 hours notice from initial exposure of an erodible surface
to the project’s final acceptance. Perform the following duties:

(¢D)] Manage Operations - Coordinate and schedule the work of subcontractors
so that erosion and sediment control/stormwater measures are fully
executed for each operation and in a timely manner over the duration of
the contract.
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(2)

@ Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to
at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination
System (NPDES) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the
findings of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater
practices for the Contractor’s temporary work not shown on the
plans, such as, but not limited to work platforms, temporary
construction, pumping operations, plant and storage yards, and
cofferdams.

()] Acquire applicable permits and comply with requirements for
borrow pits, dewatering, and any temporary work conducted by the
Contractor in jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a
timely and workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater
work prior to any suspension of the work.

(1 Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater
issues due to the Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved
surfaces or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater
plans that are initialed and include the installation date of Best
Management Practices. These practices shall include temporary
and permanent groundcover and be properly updated to reflect
necessary plan and field changes for use and review by Department
personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's
NPDES Stormwater permit (NCS000250) outlines certain objectives and
management measures pertaining to construction activities. The permit
references NCG010000, General Permit to Discharge Stormwater under
the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control
Program for construction activities disturbing one or more acres of land.
The Department further incorporates these requirements on all contracted
bridge and culvert work at jurisdictional waters, regardless of size. Some
of the requirements are, but are not limited to:

€)] Control project site waste to prevent contamination of surface or
ground waters of the state, ie. from equipment
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©)

(b)

(©)

(d)

()
(M
(9)
(h)

operation/maintenance, construction materials, concrete washout,
chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

Inspect erosion and sediment control/stormwater devices and
stormwater discharge outfalls at least once every 7 calendar days,
twice weekly for construction related Federal Clean Water Act,
Section 303(d) impaired streams with turbidity violations, and
within 24 hours after a significant rainfall event of 0.5 inch that
occurs within a 24 hour period.

Maintain an onsite rain gauge or use the Department’s Multi-
Sensor Precipitation Estimate website to maintain a daily record of
rainfall amounts and dates.

Maintain erosion and sediment control/stormwater inspection
records for review by Department and Regulatory personnel upon
request.

Implement approved reclamation plans on all borrow pits, waste
sites and staging areas.

Maintain a log of turbidity test results as outlined in the
Department's Procedure for Monitoring Borrow Pit Discharge.
Provide secondary containment for bulk storage of liquid
materials.

Provide training for employees concerning general erosion and
sediment control/stormwater awareness, the Department’s NPDES
Stormwater Permit NCS000250 requirements, and the applicable
requirements of the General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer
immediately who will notify the Division of Water Quality
Regional Office within 24 hours of becoming aware of the
violation.

Quality Control Program - Maintain a quality control program to control
erosion, prevent sedimentation and follow provisions/conditions of
permits. The quality control program shall:

(@)
(b)
(©)

(d)
()

Follow permit requirements related to the Contractor and
subcontractors’ construction activities.

Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and
sediment control/stormwater personnel are not available on the job
site when needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the
NPDES permit for problem areas identified during the NPDES
inspections.
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(B)

(©)

()] Incorporate erosion control into the work in a timely manner and
stabilize disturbed areas with mulch/seed or vegetative cover on a
section-by-section basis.

(9) Use flocculants approved by state regulatory authorities where
appropriate and where required for turbidity and sedimentation
reduction.

(h) Ensure proper installation and maintenance of temporary erosion
and sediment control devices.

(1 Remove temporary erosion or sediment control devices when they
are no longer necessary as agreed upon by the Engineer.

()] The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection
records and make records available at all times for verification by
the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type
of work listed herein during the respective construction activities to control
erosion, prevent sedimentation and follow permit provisions:

(¢D)] Foreman in charge of grading activities

2 Foreman in charge of bridge or culvert construction over jurisdictional
areas

3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level 11 Supervisor and
Level Il Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer
prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee
multiple construction activities on small bridge or culvert replacement projects.
This request shall be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for
each of the following erosion and sediment control/stormwater crew:

(¢D)] Seeding and Mulching

(2 Temporary Seeding

€)) Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation
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(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute
a Level Il Foreman for a Level | Installer, provided the Level 1l Foreman is not
tasked to another crew requiring Level 1l Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level I11-B Certified
Designer on the erosion and sediment control/stormwater component of all
reclamation plans and if applicable, the certification number of the Level IlI-A
Certified Designer on the design of the project erosion and sediment
control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has
the ethical responsibility to fully disclose any reprimand or dismissal of an employee
resulting from improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer - Operations to the certification entity,
certification for Supervisor, Certified Foremen, Certified Installers and Certified
Designer may be revoked or suspended with the issuance of an Immediate Corrective
Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and
sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification
due to the following:

(A)  Failure to adequately perform the duties as defined within this certification
provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.
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(F Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the
above actions.

(H)  Dismissal from a company for any of the above reasons.

Q) Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant
and the Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or
permanent revocation of certification by responding, in writing, to the Chief Engineer
within 10 calendar days after receiving notice of the proposed adverse action.

Chief Engineer - Operations
1537 Mail Service Center
Raleigh, NC 27699-1537

Failure to appeal within 10 calendar days will result in the proposed adverse action
becoming effective on the date specified on the certified notice. Failure to appeal within
the time specified will result in a waiver of all future appeal rights regarding the adverse
action taken. The certificant will not be allowed to perform duties associated with the
certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the
appeal. Decision of the Chief Engineer will be final and will be made in writing to the
certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified
suspension period, prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen,

Certified Installers and Certified Designer will be incidental to the project for which no
direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE

2-20-07 SP1G 181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in
streams, lakes or reservoirs designated as trout waters. For lakes and reservoirs not
designated as trout waters, the turbidity shall not exceed 25 NTUs. If the turbidity
exceeds these levels due to natural background conditions, the existing turbidity level
shall not be increased.

28



If during any operating day, the downstream water quality exceeds the standard, the
Contractor shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring
the downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is
due to natural background conditions. If the background turbidity measurements
exceed the standard, operation of the pit and discharge can continue as long as the
stream turbidity levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all
defined sampling locations 30 minutes after startup and at a minimum, one
additional sampling of all sampling locations during that 24-hour period in which
the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that
are not brought into compliance.

During the Environmental Assessment required by Article 230-4 of the Standard
Specifications, the Contractor shall define the point at which the discharge enters into the
State’s surface waters and the appropriate sampling locations. Sampling locations shall
include points upstream and downstream from the point at which the discharge enters
these waters. Upstream sampling location shall be located so that it is not influenced by
backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge
and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is
introduced into jurisdictional wetlands. Any time visible sedimentation (deposition of
sediment) on the wetland surface is observed, the dewatering activity will be suspended
until turbidity levels in the stilling basin can be reduced to a level where sediment
deposition does not occur. Staining of wetland surfaces from suspended clay particles,
occurring after evaporation or infiltration, does not constitute sedimentation. No
activities shall occur in wetlands that adversely affect the functioning of a wetland.
Visible sedimentation will be considered an indication of possible adverse impacts on
wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results
will be maintained in a log within the project records. Records will include, at a
minimum, turbidity test results, time, date and name of sampler. Should the
Department’s test results exceed those of the Contractor’s test results, an immediate test
shall be performed jointly with the results superceding the previous test results of both
the Department and the Contractor.

29



The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits
Matrix, available at http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to
plan, design, construct, and maintain BMPs to address water quality standards. Tier |
Methods include stilling basins which are standard compensatory BMPs. Other Tier |
methods are noncompensatory and shall be used when needed to meet the stream
turbidity standards. Tier 11 Methods are also noncompensatory and are options that may
be needed for protection of rare or unique resources or where special environmental
conditions exist at the site which have led to additional requirements being placed in the
DWQ'’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian
Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the
specific site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare
or unique resources or special environmental conditions, Tier 11 Methods may be required
by regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site
borings to plan and develop the bid for the project. CEC values exceeding 15
milliequivalents per 100 grams of soil may indicate a high potential for turbidity and
should be avoided when dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid

EMPLOYMENT

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32,

delete all of line 32, the first sentence of the second paragraph and the first word of the
second sentence of the second paragraph.

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract
amount, conditioned upon the faithful performance of the contract in accordance with
specifications and conditions of the contract is required for Construction contracts of
$500,000 or more. Such bond shall be solely for the protection of the North Carolina
Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the prompt payment for all labor or materials for which the Contractor,
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or his subcontractors, are liable is required for Construction contracts greater than
$500,000. The payment bond shall be solely for the protection of persons or firms
furnishing materials or performing labor for this contract for which the Contractor is
liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the

Department with a contract payment bond and a contract performance bond each in an
amount equal to 100 percent of the amount of the contract.

BIDS

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds
$1,200,000, the bid will not be considered for award.

INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the
Engineer will make periodic inspections of the completed work. It will be the
responsibility of the Contractor to keep the Engineer informed of his proposed work plan
and to submit written reports of work accomplished on a frequency to be determined by
the Engineer.

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and
determine the precise locations of all utilities prior to beginning construction. Utility
owners shall be contacted a minimum of 48 hours prior to the commencement of
operations. Special care shall be used in working around or near existing utilities,
protecting them when necessary to provide uninterrupted service. In the event that any
utility service is interrupted, the Contractor shall notify the utility owner immediately and
shall cooperate with the owner, or his representative, in the restoration of service in the
shortest time possible. Existing fire hydrants shall be kept accessible to fire departments
at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety

procedures when working in the vicinity of utilities in order to insure the safety of
construction personnel and the public.
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PROJECT SPECIAL PROVISIONS

ROADWAY

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer one week in advance of beginning work on this
project. The Contractor shall give the Engineer sufficient notice of all operations for any
sampling, inspection or acceptance testing required.

CLEARING AND GRUBBING - METHQOD i

(9-17-02) (Rev. 1-17-12) 200 SP2 RO2A

Perform clearing on this project to the limits established by Method “II” shown on
Standard Drawing No. 200.02 of the 2012 Roadway Standard Drawings.

ASPHALT PAVEMENTS - SUPERPAVE

(6-19-12) 605 SP6 RO1

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace
this article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall
not be overheated during storage, transport or at application.
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TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT

Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F

Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the
last paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the
first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance
with the NCDOT Approved Products List for WMA Technologies available at:
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES

(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on
this project will be as follows:

Asphalt Concrete Base Course Type B 25.0__ 4.4%
Asphalt Concrete Intermediate Course Type 119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S9.5 6.0%
Asphalt Concrete Surface Course Type S12.5 5.6%

The actual asphalt binder content will be established during construction by the Engineer
within the limits established in the 2012 Standard Specifications.

ASPHALT PLANT MIXTURES

(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement
spreaders made for the purpose or with other equipment approved by the Engineer.
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX

(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with
Section 620 of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 614.33 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at
supplier's terminals on JULY 1, 2012.

FINAL SURFACE TESTING NOT REQUIRED

(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

PATCHING EXISTING PAVEMENT

Description:

The Contractor's attention is directed to the fact that there are areas of existing pavement
on this project that will require repair prior to resurfacing.

Patch the areas that, in the opinion of the Engineer, need repairing. The areas to be
patched will be delineated by the Engineer prior to the Contractor performing repairs.

Construction Methods:

The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate
Course, Asphalt Concrete Surface Course, or a combination of base, binder and surface
course, and pavement removal, as directed by the Engineer.

The Contractor’s attention is directed to the fact that all patching of existing
pavement performed under this contract shall be performed with the use of a
milling machine. This machine shall have a minimum cutting width of 36”, be of
sufficient size and capacity to perform the work. The machine shall have been
designed and built exclusively for pavement milling operations and shall have
sufficient power, traction and stability to accurately maintain depth of cut and
slope. Multiple passes may be required to remove deteriorated pavement.

Milling width and depth will be varied by Engineer's representative to accomplish

desired results. Payment will be made for the area delineated by the Engineer. Any
overages resulting from equipment limitations will not be compensated.
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Patching of existing pavement includes but is not limited to the milling of the existing
pavement to a neat vertical joint and uniform line; the removal and disposal of pavement,
base, and subgrade material as approved or directed by the Engineer; the coating of the
area to be repaired with a tack coat; and the replacement of the removed material with
asphalt plant mix.

Place Asphalt Concrete Base Course, in lifts not exceeding 5 1/2 inches. Utilize
compaction equipment suitable for compacting patches as small as 3.5 feet by 6 feet on
each lift. Use an approved compaction pattern to achieve proper compaction. If patched
pavement is to be open to traffic for more than 48 hours prior to overlay, then use Asphalt
Surface Course in the top 1.25 inches of the patch.

Remove existing pavement at locations directed by the Engineer in accordance with
Section 250 of the Standard Specifications.

Schedule operations so that all areas where pavement has been removed will be repaired
on the same day of the pavement removal, and all lanes of traffic restored.

Method of Measurement:

The quantity of patching existing pavement to be paid for will be the actual number of
tons of asphalt plant mix, complete in place, which has been used to make completed and
accepted repairs. The asphalt plant mixed material will be measured by being weighed in
trucks on certified platform scales or other certified weighing devices.

Basis of Payment:

The quantity of patching existing pavement, measured as provided above, will be paid for
at the contract unit price per ton for "Patching Existing Pavement”.

The above price and payment will be full compensation for all work covered by this
provision, including but not limited to removal and disposal of pavement; furnishing and
applying tack coat; furnishing, placing, and compacting of asphalt plant mix; furnishing
of asphalt binder for the asphalt plant mix; and furnishing scales.

Any provisions included in the contract in the form of project special provisions or in any
other form which provide for adjustments in compensation due to variations in the price
of asphalt binder will not be applicable to payment for the work covered by this
provision.
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The item of "Patching Existing Pavement™ will be considered to be a minor item. In the
event that the item of "Patching Existing Pavement" overruns the original bid quantity by
more than 100 percent, the provisions of Article 104-5 pertaining to revised contract unit
price for overrunning minor items will not apply to this item.

RR88
Payment will be made under:

Patching EXIStiNg PAVEMENL .........coiiiiiiiiiieiiiee e Ton

DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS

(6-15-10) (Rev 8-16-11) R8 R126

Description

Construct detectable warnings consisting of integrated raised truncated domes on
proposed concrete curb ramps in accordance with the 2006 Standard Specifications, plan
details, the requirements of the 28 CFR Part 36 ADA Standards for Accessible Design
and this provision.

Materials

Detectable warning for proposed curb ramps shall consist of integrated raised truncated
domes. The description, size and spacing shall conform to Section 848 of the Standard
Specifications.

Use material for detectable warning systems as shown herein. Material and coating
specifications must be stated in the Manufacturers Type 3 Certification and all Detectable
Warning systems must be on the NCDOT Approved Product List for Curb Ramps.

Install detectable warnings created from one of the following materials: precast concrete
blocks or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless
steel, and engineered plastics, rubber or composite tile. Only one material type for
detectable warning will be permitted per project, unless otherwise approved by the
Engineer.

(A)  Detectable Warnings shall consist of a base with integrated raised truncated
domes, and when constructed of precast concrete they shall conform to the
material requirements of Article 848-2 of the Standard Specifications.

(B)  Detectable Warnings shall consist of a base with integrated raised truncated
domes, and may be comprised of other materials including, but not limited, to
clay paving brick, gray iron or ductile iron castings, mild steel, stainless steel,
and engineered plastics, rubber or composite tile, which are cast into the
concrete of the curb ramps. The material shall have an integral color throughout
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(©)

the thickness of the material. The detectable warning shall include fasteners or
anchors for attachment in the concrete and shall be furnished as a system from the
manufacturer.

Prior to installation, the Contractor shall submit to the Engineer assembling
instructions from the manufacturer for each type of system used in accordance
with Article 105-2 of the Standard Specifications. The system shall be furnished
as a kit containing all consumable materials and consumable tools, required for
the application. They shall be capable of being affixed to or anchored in the
concrete curb ramp, including green concrete (concrete that has set but not
appreciably hardened). The system shall be solvent free and contain no volatile
organic compounds (VOC). The static coefficient of friction shall be 0.8 or
greater when measured on top of the truncated domes and when measured
between the domes in accordance with ASTM C1028 (dry and wet). The system
shall be resistant to deterioration due to exposure to sunlight, water, salt or
adverse weather conditions and impervious to degradation by motor fuels,
lubricants and antifreeze.

When steel or gray iron or ductile iron casting products are provided, only
products that meet the requirements of Article 106-1(B) of the Standard
Specifications may be used. Submit to the Engineer a Type 6 Certification,
catalog cuts and installation procedures at least 30 days prior to installation for all.

Construction Methods

(A)

(B)

Prior to placing detectable warnings in proposed concrete curb ramps, adjust the
existing subgrade to the proper grade and in accordance with Article 848-3 of the
Standard Specifications.

Install all detectable warning in proposed concrete curb ramps in accordance with
the manufacturer’s recommendations.

Measurement and Payment

Detectable Warnings installed for construction of proposed curb ramps will not be paid
for separately. Such payment will be included in the price bid for Concrete Curb Ramps.
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MATERIALS

SP10 RO1

1005, 1081, 1092

(2-21-12) (Rev. 6-19-12)

Revise the 2012 Standard Specifications as follows:

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE,

replace with the following:

TABLE 1005-1

AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

Std. 1

Size # 2 12" 1 3/4 1/2 3/8 #4 #8 #10 #16
90- 20-
4 100 1990 55 O - 0-5 - - - -
95- 35-
467M 100 100 - 20 - 030 | 05 ) ) i
90- 20-
5 - 100 100 e 0-10 0-5 - - - -
95- 25-
57 - 100 100 - 60 - 0-10 = 05 - -
95- 25-
57M - 100 100 - 5 - 0-10 = 05 - -
90- 20-
6M - - 100 100 e 0-20 0-8 - - -
90- 20-
67 - - 100 100 - e 0-10 0-5 - -

98- 75- 20-
78M - - - 100 100 100 45 0-15 - -

35-

14M - - - - - 100 3> 520 - 08
9 - - - - - 100 wwﬁ.u %. - 0-10
oo - ow B % . E - oE
R S ST S
s_\.m_wos_wo - - - - 100 wmﬁ.u 540 020 -  0-10

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).

C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

#40

#200

A

A

Remarks

Asphalt Plant Mix

Asphalt Plant Mix

AST, Sediment Control
Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement
AST

AST, Str. Concrete,
Asphalt Plant Mix
)UT__Q: Fldllt IVIIA, AOD 1,

Str. Conc, Weep Hole

Nraine

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and
third sentences of the description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second
paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor
bolts and other fixtures in hardened concrete, the manufacturer shall submit test results
showing that the bonding system will obtain 125% of the specified required yield
strength of the fixture. Furnish certification that, for the particular bolt grade, diameter
and embedment depth required, the anchor system will not fail by adhesive failure and
that there is no movement of the anchor bolt. For certification and anchorage, use 3,000
psi as the minimum Portland cement concrete compressive strength used in this test. Use
adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and
maximum temperature application, setting time, shelf life, pot life, shear strength and
compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the
following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation Entrance Fluorescent

2 3 5 o @ Fluorescent

Angle, Angle, £ 5 & g % Yellow Yellow
degrees degrees = £ O Green

0.2 -4.0 525 395 52 95 30 420 315

0.2 30.0 215 162 22 43 10 170 130

0.5 -4.0 310 230 31 56 18 245 185

0.5 30.0 135 100 14 27 6 110 81

1.0 -4.0 120 60 8 16 3.6 64 48

1.0 30.0 45 34 45 9 2 36 27
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TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS

(8-21-12) 1101.02

Revise the 2012 Roadway Standard Drawings as follows:

Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General
Note #11 with the following:

11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY
WITH THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH
7 CHARACTERS PER LINE WITH A MINIMUM CHARACTER HEIGHT OF 18",
FOR ADDITIONAL MESSAGING, CONTACT THE WORK ZONE TRAFFIC
CONTROL SECTION.

12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON
THE SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL
SHALL HAVE THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH
7 CHARACTERS PER LINE WITH A MINIMUM CHARACTER HEIGHT OF 18",
FOR ADDITIONAL MESSAGING, CONTACT THE WORK ZONE TRAFFIC
CONTROL SECTION.

Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General
Note #12 with the following:

12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY
WITH THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH
7 CHARACTERS PER LINE WITH A MINIMUM CHARACTER HEIGHT OF 18",
FOR ADDITIONAL MESSAGING, CONTACT THE WORK ZONE TRAFFIC
CONTROL SECTION.

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON
THE SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL
SHALL HAVE THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH
7 CHARACTERS PER LINE WITH A MINIMUM CHARACTER HEIGHT OF 18",
FOR ADDITIONAL MESSAGING, CONTACT THE WORK ZONE TRAFFIC
CONTROL SECTION.

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners
throughout the life of the project.
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The Contractor shall not perform work for private citizens or agencies in conjunction
with this project or within the project limits of this contract. Any driveway paved by a
Contractor which ties into a NCDOT system road being paved by the Contractor must be
paved either prior to the road paving project or after its completion.

SIGNAL WORK

The NCDOT will perform the signal work on this project. Please notify the Division
Traffic Engineer, Sam Nichols, 5 working days prior to mobilization to coordinate signal
work.
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TRAFFIC CONTROL
TRAFFIC CONTROL

(01-17-12)

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard
Specifications and the following provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No.
1101.01 of the 2012 Roadway Standard Drawings prior to beginning any other work.
Use a lane closure or slow moving operation to complete the work, as necessary, unless
otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02
and 1130.01 of the 2012 Roadway Standard Drawings. Use a moving operation only if
the minimum speed maintained at all times is 3 mph with no stops that narrow or close a
lane of travel. If the moving operation is progressing slower than 3 mph at any time,
install a lane closure. Maintain the existing traffic pattern at all times, except in the
immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01,
1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a
lane of travel in astationary work zone such as pavement patching resurfacing, or
pavement marking removal. Properly ballasted cones may be used instead of drums for
lane closures during daylight hours. However, drums are required for the upstream taper
portion of lane closures in all applications. The stationary work zone shall be a
maximum of 3 miles in length at any given time unless otherwise directed by the
Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the
appropriate pilot vehicle warning signing as directed by the Engineer. During periods of
construction inactivity, return the traffic pattern to the existing alignment and remove or
cover any work zone signs. When covering work zone signs, use an opaque material that
prevents reading of the sign at night by a driver using high beam headlights. Use
material, which does not damage the sign sheeting. Replace any obliterated markings as
required by other sections of the 2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided
facility and within 5 feet of an open travel lane, close the nearest open travel lane using
Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work
area is protected by barrier or guardrail. When personnel and/or equipment are working
on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane,
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012
Roadway Standard Drawings unless the work area is protected by barrier or guardrail.
When personnel and/or equipment are working within a lane of travel of an undivided or
divided facility, close the lane according to the traffic control plans, 2012 Roadway
Standard Drawings or as directed by the Engineer. Conduct the work so that all
personnel and/or equipment remain within the closed travel lane. Do not work
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simultaneously, on both sides of an open travel way, within the same location, on a two-
lane, two-way road. Do not perform work involving heavy equipment within 15 feet of
the edge of travel way when work is being performed behind a lane closure on the
opposite side of the travel way. Perform work only when weather and visibility
conditions allow safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for
nominal lifts of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at
48" X 48") 500 feet in advance and a minimum of once every half mile throughout the
uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent

to an open travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.

(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45
mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the

Engineer, at no expense to the Department. This work is not considered part of shoulder

reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan
shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation
Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the
2012 Roadway Standard Drawings. Traffic cones may be used when necessary to
provide additional protection of wet pavement markings. Ballast all traffic cones so they
will not be blown over by traffic.

Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer
at the first pre-construction meeting and the sequence must be approved before
closing a lane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for additional traffic control
guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and
resurfacing operations such that these operations are completed in the order as agreed
upon with the Engineer at the first pre-construction meeting. Refer to the Provisions,
Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute
the work in a continuous and uninterrupted manner from the time he begins the work
until completion and final acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.
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5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a
paving season.
6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.
Coordinate all signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its
approaches. Patch and make repairs to bridge surface and its approaches before
resurfacing occurs. Coordinate all operations on the bridge and its approaches with the
Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that
require patching. Patch these areas before resurfacing occurs. Allow full depth asphalt
patching to cool to the point of supporting traffic without displacement or rutting before
reopening closed lane. Coordinate the resurfacing operations of the patched areas with
the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same
elevation within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by
the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and
pave back by the end of each work day. For partial or wheel track milling operations on
multi-lane facilities, the lane being milled may be left closed and paved back within 72
hours.

The following options are available during Resurfacing and milling operations on two-
Way1

two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.

(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-

lane facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.

(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily
and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as
agreed upon with the Engineer. Place the transverse joint on the ramp at the terminal
point of the gore unless the ramp is being resurfaced beyond this limit.

Slope the pavement at the beginning and ending of the daily milling operation as directed
by the Engineer. Sweep and remove all milled material from the roadway as soon as the
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daily milling operation is completed. Continue milling operations until the particular
section of roadway being milled is complete. Remove any existing pavement adjacent to
the milled area that has been damaged and replace with patch material as directed by the
Engineer.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard
Specifications using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic.
Do not cross medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use
the record of existing pavement markings and markers in accordance with the 2012
Roadway Standard Drawings to re-establish the proposed pavement markings and
markers unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard
Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement
damage due to existing pavement marker removal prior to the end of the work day.
Dispose of existing pavement markers as directed by the Engineer. No direct payment
will be made for this work, as it will be incidental to the paving operation.

Payment will be made for the traffic control items that have been included in the contract.
No direct payment will be made for providing other traffic control as required herein, as
the cost of same will be considered incidental to the work being paid for under those
various traffic control items that have been included. Where the Contractor maintains
traffic as required herein but no specific pay items have been included in the contract, all
associated costs will be considered incidental to the work being paid for under the various
items in the contract.

WORK ZONE SIGNING

(01-17-12)

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard
Specifications, the 2012 Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required
lane closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling
such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (WS8-
11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No.
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116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30™). When construction is
completed in any area of the project, relocate signs to the next work site, as directed by
the Engineer. Remove these signs at the completion of the project.

All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs
are installed three days prior to the beginning of work on a particular map, cover the
signs until the work begins. Install each work zone warning sign separately and not on
the same post or stand with any other sign except where an advisory speed plate or
directional arrow is used.

(B)  Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing
No. 1101.01, 1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to
beginning of work and remove upon final completion of the project. If there is a period
of construction inactivity longer than two weeks, remove or cover advance warning work
zone signs. Uncover advance warning work zone signs no more than 3 days before work
resumes. All other operations could be suspended upon failure to comply with the above
requirements. Such suspended operations would not be resumed until the above
requirements are fulfilled.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in
accordance with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012
Roadway Standard Drawings.

(D)  General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH
ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"),
LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48"
X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the condition
for both directions of travel (undivided roadways only) and at any other points
determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER

(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where
shoulder construction will be performed.
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Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD
(DOT No. 116087130 at 48" X 48™") and DO NOT PASS (R4-1 at 24" X 30") alternately
at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for
both directions of travel (undivided roadways only) and at any other points determined by
the Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the
contract. No direct payment will be made for providing other work zone signing as
required herein, as the cost of same will be considered incidental to the work being paid
for under those various work zone signing items that have been included. Where the
Contractor provides work zone signing as required herein but no specific pay items have
been included in the contract, all associated costs will be considered incidental to the
work being paid for under the various items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND
MARKERS ON NEWLY RESURFACED AREAS

(01-17-12)

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30
calendar days after they have been obliterated by the resurfacing operation.

Markings: All Facilities

The observation period for pavement markings on a specific map are subject to all
requirements as specified in the Project Special Provision entitled “PAVEMENT
MARKING LINES” contained elsewhere in the contract and begins with the satisfactory
completion of all pavement markings required on that specific map.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold
Applied Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved
Product List. The quantity for characters, symbols and stop bars on concrete will be
included in the pay items for Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place
Thermoplastic or Extruded Thermoplastic as shown on NCDOT Approved Product List.
The quantity for characters, symbols and stop bars on asphalt will be included in the pay
items for
Heated-In-Place Thermoplastic.
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Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the
resurfacing on each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS
AND MARKERS

(01-17-12) RWZ5

Use the following in conjunction with the 2012 Standard Specifications:

Standard Pavement Markings 2012 Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers 2012 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01
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LUMP SUM PAYMENT FOR TRAFFIC CONTROL

The Contractor shall maintain traffic on project during construction and shall provide,
install and maintain all traffic control devices as shown in the Roadway Standard
Drawings or as directed by the Engineer.

The lump sum price bid for traffic control shall include but not be limited to providing
Signs (portable, stationary, or barricade), which include Truck Mounted Impact
Attenuators (TMIA), Changeable Message Signs (CMS), Flashing Arrow Panel
(FAP), Pilot Vehicle, Flaggers, Cones, Skinny Drums and Drums and all labor, tools,
equipment and incidentals necessary to furnish, install, maintain and remove traffic
control devices when no longer required.

Partial payments will be made on each payment estimate based on the following: Fifty
percent of the contract lump sum price bid will be paid on the first monthly estimate and
the remaining 50% of the contract lump sum price bid will be paid on each subsequent
estimate based on the percent of the project completed.

Payment will be made under:

Pay Item Pay Unit
Traffic control Lump Sum
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EROSION CONTROL

Project Special Provisions
Erosion Control

STABILIZATION REQUIREMENTS

(11-4-11)

Stabilization for this project shall comply with the time frame guidelines as specified by
the NCG-010000 general construction permit effective August 3, 2011 issued by the
North Carolina Department of Environment and Natural Resources Division of Water
Quality. Temporary or permanent ground cover stabilization shall occur within 7
calendar days from the last land-disturbing activity, with the following exceptions in
which temporary or permanent ground cover shall be provided in 14 calendar days from
the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar
days with no exceptions for slope grades or lengths. High Quality Water Zones (HQW)
Zones are defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25).
Temporary and permanent ground cover stabilization shall be achieved in accordance
with the provisions in this contract and as directed.

SEEDING AND MULCHING

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and
limestone, shall be as stated below. During periods of overlapping dates, the kind of seed
to be used shall be determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 -Junel May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone
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Areas Beyond the Mowing Pattern, Waste and Borrow Areas

August 1 - June 1 May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass

30# Hard Fescue 30# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Approved Tall Fescue Cultivars

2" Millennium Duster

Avenger
Barlexas
Barlexas II
Barrera
Barrington
Biltmore
Bingo
Bravo
Cayenne
Chapel Hill
Chesapeake
Constitution
Chipper
Coronado
Coyote
Davinci
Dynasty

Dominion

Alpine
Apollo
Arcadia
Arrow
Award

Endeavor
Escalade

Falcon I, I, IV &V

Fidelity
Finesse 11
Firebird
Focus
Grande 11
Greenkeeper
Greystone
Inferno
Justice
Jaguar 3
Kalahari
Kentucky 31
Kitty Hawk
Kitty Hawk 2000

Lexington

Approved Kentucky Bluegrass Cultivars

Bariris
Bedazzled
Bordeaux
Champagne
Chicago Il

o1

Magellan
Masterpiece
Matador
Matador GT
Millennium
Montauk
Mustang 3
Olympic Gold
Padre
Paraiso
Picasso
Piedmont
Pure Gold
Prospect
Quest

Rebel Exeda
Rebel Sentry
Regiment 11

Rembrandt

Envicta
Impact
Kenblue
Midnight
Midnight 11

Rendition
Scorpion
Shelby
Signia
Silverstar
Southern Choice Il
Stetson
Tarheel
Titan Ltd
Titanium
Tomahawk
Tacer
Trooper
Turbo
Ultimate
Watchdog
Wolfpack

Rugby
Rugby 11
Showcase
Sonoma



Approved Hard Fescue Cultivars

Chariot Nordic Rhino Warwick
Firefly Oxford Scaldis 11

Heron Reliant 11 Spartan 11

Minotaur Reliant 1V Stonehenge

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used

provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide the
same amount of plant food as a 10-20-20 analysis and as directed.

52



STANDARD SPECIAL PROVISION
AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS

(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim
in this contract as follows:

(h)  Amounts Encumbered. — Transportation project appropriations may be
encumbered in the amount of allotments made to the Department of Transportation by the
Director for the estimated payments for transportation project contract work to be
performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract
authority contained in General Statute 143C-6-11(c). Payment for transportation project
work performed pursuant to contract in any fiscal year other than the current fiscal year is
subject to appropriations by the General Assembly. Transportation project contracts shall
contain a schedule of estimated completion progress, and any acceleration of this
progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any
transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be
performed during that fiscal year pursuant to the contract. In the event of termination of
any contract, the contractor shall be given a written notice of termination at least 60 days
before completion of scheduled work for which funds are available. In the event of
termination, the contractor shall be paid for the work already performed in accordance
with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in
accordance with Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY

(5-17-11) 73

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the
vendor shall supply an independent laboratory report for each lot to be tested. Results
from seed so sampled shall be final. Seed not meeting the specifications shall be rejected
by the Department of Transportation and shall not be delivered to North Carolina
Department of Transportation warehouses. If seed has been delivered it shall be available
for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise
specified herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine,
Jimsonweed, Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth
Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled
with the above weed species on the seed analysis label. Tolerances as applied by the
Association of Official Seed Analysts will NOT be allowed for the above noxious weeds
except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and
found germination percentages as reported by the North Carolina Department of
Agriculture and Consumer Services, Seed Testing Laboratory will be used. Allowances,
as established by the NCDOT, will be recognized for minimum pure live seed as listed on
the following pages.
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The specifications for restricted noxious weed seed refers to the number per pound as
follows:

Restricted Noxious Limitations per  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged 27 seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky
Bluegrass, Centipede and Fine or Hard Fescue shall not contain more than 5% inert
matter whereas a maximum of 2% inert matter will be allowed on all other kinds of seed.
In addition, all seed shall not contain more than 2% other crop seed nor more than 1%
total weed seed. The germination rate as tested by the North Carolina Department of
Agriculture shall not fall below 70%, which includes both dormant and hard seed. Seed
shall be labeled with not more than 7%, 5% or 2% inert matter (according to above
specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed
variety shortages are verified. Pure live seed percentages will be applied in a verified
shortage situation. Those purchase orders of deficient seed lots will be credited with the
percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83%
pure live seed will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other

crop; maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure
live seed will not be approved.
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Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76%
pure live seed will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74%
pure live seed will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live
seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per
pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA

(1-17-12) (Rev. 5-15-12)

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26" with
“Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with *“(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target
Source of Pg75/Ppe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace *“50%” for the
UV Stability (Retained Strength) of Type 5 geotextiles with “70%”.

Division 12
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these
tables with “POLYUREA”.

Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula
with the following: W = LD+/P = 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or”
and replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within
Interconnect Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace
“1633.01” with “1631.01”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03)

Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any
part of the Contractor's operations is located within a quarantined area, thoroughly clean
all equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving
from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of
Agriculture/United States Department of Agriculture. Have the certificate or limited
permit accompany the article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://mwww.ncagr.com/plantind/ to determine those
specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately
or with other articles. This includes movement of articles listed above that may be
associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined
by an inspector to present a hazard of spreading imported fire ant, gypsy moth,
witchweed or other noxious weeds.

©CoNo LN

58

Z-04a



STANDARD SPECIAL PROVISION

MINIMUM WAGES Z-5

(7-21-09)

FEDERAL:

STATE:

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer
shall pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per
hour.

The minimum wage paid to all intermediate labor employed on this
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the
contract on this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any
changes in the minimum wage laws, Federal or State. It is the responsibility of the
Contractor to keep fully informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING

(10-16-07) (Rev. 7-21-09)

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the
Alternate Program. Standard OJT requirements typically associated with individual
projects will no longer be applied at the project level. Instead, these requirements will be
applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC -
Section 140, this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State
and privately funded projects located in North Carolina. However, priority shall be given
to training employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level
status is aprimary objective of this special training provision. Accordingly, the
Contractor shall make every effort to enroll minority and women as trainees to the extent
that such persons are available within a reasonable area of recruitment. This training
commitment is not intended, and shall not be used, to discriminate against any applicant
for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a
calendar year based on the contractors' past three years’ activity and the contractors'
anticipated upcoming year’s activity with the Department. At the beginning of each year,
all contractors eligible will be contacted by the Department to determine the number of
trainees that will be assigned for the upcoming calendar year. At that time the Contractor
shall enter into an agreement with the Department to provide a self-imposed on-the-job
training program for the calendar year. This agreement will include a specific number of
annual training goals agreed to by both parties. The number of training assignments may
range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
agreement to fulfill their annual goal for the year. A sample agreement is available at
www.ncdot.org/business/ocs/ojt/.

60

Z-10


http://www.ncdot.org/business/ocs/ojt/

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman
level workers in the construction craft/operator positions. Preference shall be given to
providing training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective
training requirements that may be used by the contractors. However, the classifications
established are not all-inclusive. Where the training is oriented toward construction
applications, training will be allowed in lower-level management positions such as office
engineers and estimators. Contractors shall submit new classifications for specific job
functions that their employees are performing. The Department will review and
recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent
with common practices and provides enough time for the trainee to obtain
journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the
Contractor retains primary responsibility for meeting the training and this provision is
made applicable to the subcontract. However, only the Contractor will receive credit
towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their
first year of apprenticeship or training. The number of trainees shall be distributed
among the work classifications on the basis of the contractor’s needs and the availability
of journeymen in the various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have

successfully completed a training course leading to journeyman level status or in which
they have been employed as a journeyman.
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Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each
trainee with a certification Certificate showing the type and length of training
satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate
interview conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage
of the prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall
be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department
of Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work
who is currently enrolled or becomes enrolled in an approved program and who receives
training for at least 50 percent of the specific program requirement. Trainees will be
allowed to be transferred between projects if required by the Contractor’s scheduled
workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be
taken off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these
contract documents.
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STANDARD SPECIAL PROVISION

MINIMUM WAGES Z-89
GENERAL DECISION NC120089 01/06/2012 NC89

Z-89
Date: January 6, 2012

General Decision Number: NC120089 01/06/2012 NC89
Superseded General Decision Numbers: NC20100126
State: North Carolina

Construction Type: HIGHWAY

COUNTIES:
Alexander
Burke
Caldwell
Catawba

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in
rest area projects, railroad construction, bascule, suspension and spandrel arch bridges
designed for commercial navigation, bridges involving marine construction, and other
major bridges).

Modification Number Publication Date
0 01/06/2012
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SUNC2011-070 09/16/2011

Rates Fringes
CARPENTER (Form Work Only) 13.69
CEMENT MASON/CONCRETE FINISHER 16.04
IRONWORKER (Reinforcing) 14.88
LABORER
Asphalt, Asphalt Distributor, Raker, and Spreader 12.15
Common or General
Alexander and Burke Counties 10.70
Caldwell County 11.20
Catawba County 10.38
Concrete Saw 14.26
Landscape 10.35
Luteman 12.88
Mason Tender (Cement/Concrete) 11.25
Pipelayer 12.80
Traffic Control (Cone Setter) 11.15
Traffic Control (Flagger) 9.99
POWER EQUIPMENT OPERATORS
Backhoe/Excavator/Trackhoe
Alexander, Burke, and Catawba Counties 14.19
Caldwell County 13.29
Broom/Sweeper 13.97
Bulldozer 15.05
Crane 19.11
Curb Machine 14.43
Distributor 14.99
Drill 16.68
Grader/Blade 13.98
Loader 12.66
Mechanic 15.57
Milling Machine 15.80
Oiler 13.79
Paver 16.35
Roller 13.92
Scraper 15.85
Screed 14.93
Tractor 14.47
TRUCK DRIVER
4 Axle Truck 13.06
Distributor 16.75
Dump Truck 1251
Flatbed Truck 15.02
Lowboy Truck 15.21
Off the Road Truck 15.00
Single Axle Truck 12.13
Tack Truck 16.52
Water Truck 13.16
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Welders — Receive rate prescribed for craft performing operation to which welding is
incidental.

Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor standards
contract clauses (29 CFR 5.5(a)(1)(ii)).

The body of each wage determination lists the classification and wage rates that have
been found to be prevailing for the cited type(s) of construction in the area covered by the
wage determination. The classifications are listed in alphabetical order of "identifiers"
that indicate whether the particular rate is union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes
that the union classification and rate have found to be prevailing for that classification.
Example: PLUMO0198-005 07/01/2011. The first four letters , PLUM, indicate the
international union and the four-digit number, 0198, that follows indicates the local union
number or district council number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these characters is the effective date of
the most current negotiated rate/collective bargaining agreement which would be July 1,
2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective
bargaining agreements governing the rate.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by
computing average rates and are not union rates; however, the data used in computing
these rates may include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA indicates the State of
Louisiana; 2004 is the year of the survey; and 007 is an internal number used in
producing the wage determination. A 1993 or later date, 5/13/2010, indicates the
classifications and rates under that identifier were issued as a General Wage
Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is
conducted.

WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage
determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys,
should be with the Wage and Hour Regional Office for the area in which the survey was
conducted because those Regional Offices have responsibility for the Davis-Bacon
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survey program. If the response from this initial contact is not satisfactory, then the
process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial
contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected
by the action) can request review and reconsideration from the Wage and Hour
Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position
and by any information (wage payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an interested party may
appeal directly to the Administrative Review Board (formerly the Wage Appeals Board).
Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210
4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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WORKERS’ COMPENSATION INSURANCE

The contractor shall defend, indemnify and hold harmless the North Carolina Department
of Transportation, its officers and employees from any claim, demand, suit, liability,
judgment and expense (including attorney’s fees and other costs of litigation) arising out
of or relating to injury, disease, or death of persons or damage to or loss of property
resulting from or in connection with the negligent performance of this contract by the
contractor, its agents, employees, and subcontractors or any one for whom the contractor
may be responsible. The obligations, indemnities and liabilities assumed by the
contractor under this paragraph shall not extend to any liability caused by the negligence
of the Department of Transportation or its employees. The contractor’s liability shall not
be limited by any provisions or limits of insurance set forth in this contract.

The contractor shall indemnify and hold harmless the Department of Transportation from
any claim, demand, suit, liability, judgment, and expense involving damage or loss to the
contractor’s equipment (including vandalism, theft, fire and acts of God) arising out of or
relating to work performed under this agreement. The obligations, indemnities and
liabilities assumed by the contractor under this paragraph shall not extend to any liability
caused by the negligence of the Department of Transportation or its employees. The
contractor’s liability shall not be limited by any provisions or limits of insurance set forth
in this contract.

The contractor further agrees to indemnify the Department of Transportation for any
damages to the roadway, highway signs, highway equipment and other property owned or
in possession of the Department of Transportation, brought about by reason of the
negligent operation of the leased equipment. The contractor further agrees to indemnify
and save harmless the Department of Transportation, its officers and employees from any
claims or amounts recovered by any of the contractor’s employees under the Worker’s
Compensation Act.

Pursuant to N.C.G.S. 8 97-19, all contractors of the Department of Transportation are, prior to
beginning services, required to show proof of coverage issued by a workers’ compensation insurance
carrier, or a certificate of compliance issued by the Department of Insurance for self-insured
subcontractors stating that it has complied with N.C.G.S. 8 97-93 irrespective of whether
subcontractors have regularly in service fewer than three employees in the same business within the
State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’
Compensation Act for payment of compensation and other benefits to its employees for any injury or
death due to an accident arising out of and in the course of performance of the work insured by the

subcontractor.
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North Carolina Department of Transportation
BID FORM

WBS ELEMENT: WBS: 43491.3. SS&-4912AK
DESCRIPTION: GRADING, PAVING, CONCRETE ISLAND COVER, CONCRETE SIDEWALK,
WHEELCHAIR RAMP, CURB & GUTTER, PAVEMENT MARKINGS AN D PAVEMENT
MARKERS.
COUNTY: CATAWBA

LINE TTEM UNIT AMOUNT
h NUNDER | SECT DESCRIPTION QUANTITY |uNIT | DT oY

1. | 0000100000-N| 800| MOBILIZATION 1 LS
2. | 0000400000-N| 801] CONSTRUCTION SURVEYING 1 LS
3. | 0043000000-N| 226| GRADING 1 LS
4. | 0050000000-E| 226] SUPP CLEARING & GRUBBING 1 ACR
5. | 1220000000-E| 545| INCIDENTAL STONE BASE 100 TON
6. | 1297000000-E| 607| MILLING ASPHALT PAVEMENT, 1.5" DEPTH 3500 SY
7| 1330000000-E| 607| INCIDENTAL MILLING 150 Sy
8. | 1489000000-E| 610| ASPHALT CONC BASE COURSE, TYPE B25.08 310 TON
9. ASPHALT CONC INTERMEDIATE  COURSE,

1498000000-E| 610 | 2oPTALT 260 TON
10] 1210000000 ] 610 éSS)ZI;ALT CONC SURFACE COURSE, TYPE 290 Ton
11 1575000000-E| 620| ASPHALT BINDER FOR PLANT MIX 50 TON
12| 1704000000-E] SP | PATCHING EXISTING PAVEMENT 15 TON
13 2542000000-E] 846| 1-6" CONCRETE CURB & GUTTER 560 LF
14 2549000000-E] 846| 2-6" CONCRETE CURB & GUTTER 500 LF
15 2591000000-E| 848| 4" CONCRETE SIDEWALK 150 Sy
16 2605000000-N| 848| CONCRETE CURB RAMP 1 EA
17. 2627000000-E| 852| 4" CONCRETE ISLAND COVER 155 SY
18 4589000000-N| SP | TRAFFIC CONTROL 1 LS
10, THERMOPLASTIC PAVEMENT

4685000000-E|  1205| 1L S o aLS) 140 LF
20, THERMOPLASTIC PAVEMENT MARKING

4686000000-E | 1205 ||\ RVOPISTIE D 1617 LF
71, THERMOPLASTIC PAVEMENT

4710000000-E| 1205 \;\RKINGLINES (24", 120 MILS) 110 LF
22. THERMOPLASTIC PAVEMENT

4725000000-E | 1205 \\ \RKINGSYMBOL (90 MILS) 10 EA
23] 4810000000-E| 1205 PAINT PAVEMENT MARKING LINES (4") 3500 LF
24] 4835000000-E| 1205 PAINT PAVEMENT MARKING LINES (24") 110 LF
25| 4845000000-N| 1205 PAINT PAVEMENT MARKING SYMBOLS 10 EA
26 4905000000-N| 1253 SNOWPLOWABLE PAVEMENT MARKERS 25 EA
27| 5255000000-N| 1413] PORTABLE LIGHTING 1 LS
28] 6000000000-E| 1605 TEMPORARY SILT FENCE 400 LF
29 6012000000-E| 1605 SEDIMENT CONTROL STONE 3 TON
30| 6042000000-E| 1632] 1/4" HARDWARE CLOTH 25 LF
31| 6084000000-E| 1660| SEEDING AND MULCHING 05 ACR

NOTE: CONTRACT QUANTITIES ARE APPROXIMATE AND USED FOR DETERMINING THE LOWEST RESPONSIBLE BIDDER
ONLY. NO MINIMUM OR MAXIMUM AMOUNT OF WORK IS GUAR  ANTEED UNDER THIS CONTRACT.




TOTAL BID FOR PROJECT:

CONTRACTOR

ADDRESS

Federal |dentification Number

Contractors License Number

Authorized Agent Title

Signature Date
Witness Title

Signature Date

CORPORATE SEAL




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

__ dayof 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any

employees of your organization.
SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill
in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

(6Y)
Name of Joint Venture
(@3]
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
4
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this Subscribed and sworn to before me this Subscribed and sworn to before me this
day of 20 day of 20 day of 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of

My Commission Expires: My Commission Expires: My Commission Expires:



Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



State of North Carolina

Form DBE-IS
Department of Transportation
Subcontractor Payment Information
Submit with Invoice To:
Resident Engineer's Office
PO Box 47
Shelby, NC 28150
Firm Invoice No. Reference
NCDOT PO / Contract Number
WBS No. (State Project No.)
Date of Invoice
Signed
Amount Paid To Date Paid To
Subcontractor / Subcontractor / Subcontractor / Subcontractor /
Invoice Line Subconsultant/ Subconsultant / Subconsultant / Subconsultant /
Iltem Payer Federal Material Supplier Material Supplier Material Supplier Material Supplier
Reference Payer Name Tax Id Name Federal Tax Id This Invoice This Invoice

Total Amount Paid to Subcontractor Firms

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature

Title




STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor
Address
City State Zip

Please check all that apply:
Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date
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