DL00180 SS-4912BO / W5212I Catawba County

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 12

PROPOSAL **2012 Specifications**

DATE AND TIME OF BID OPENING: August 14, 2018 AT 2:00 PM
CONTRACT ID:  DL0O0180
WBS ELEMENT NO.: 44549.3.1 & 45342 3.FR9

FEDERAL AID NO.: HSIP-0016 (057)

COUNTY: Catawba

TIP NO.: SS-4912BO & W-5212]

MILES: 0.15 & 0.194 MILES

ROUTE NO.: US 70 & NC 16

LOCATION: THE INTERSECTION OF US 70 AND SR 1476

(FAIRGROVE CH. RD.) & NC 16 AND 1746 (BURRIS RD)

TYPE OF WORK: GRADING, DRAINAGE, PAVING, TRAFFIC SIGNAL,
PAVEMENT MARKINGS AND CONCRETE ISLANDS

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAY'S OF BID OPENING.

THIS IS A ROADWAY PROJECT. BID BONDS ARE REQUIRED.

NAM E OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DL00180 IN CATAWBA COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. Ph&)t86efully

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with 2012 Standard Specifications for Roads and Struchydke dates(s)

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the
work and required labor to construct and complete State Highway ContraPLR0180 in Catawba County, for the

unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and
specifications prepared by said Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.

The published volume entitledorth Carolina Department of Transportation, Raleigh, Standard Specifications for Roads

and Structures, January 201@th all amendments and supplements thereto, is by reference incorporated into and made

a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this

bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by

him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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THIS CONTRACT IS FOR CONTRACT NoDL00180 FOR GRADING, DRAINAGE, PAVING,
TRAFFIC SIGNAL, PAVEMENT MARKINGS AND CONCRETE ISLAND TYPE OF WORK IN
CATAWBA COUNTY.
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES....G-2
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES.... G-2

PROSECUTION OF WORK .......cociiiiiiiiiiiiiiecceeee e G-3
PERMANENT VEGETATION ESTABLISHMENT ..ot G-4
NO MAJOR CONTRACT ITEMS . ... e G-4
SPECIALTY ITEMS ..o e et e et e e e e e eena G-4
FUEL PRICE ADJUSTMENT ..ottt ettt ne s G-5
SCHEDULE OF ESTIMATED COMPLETION PROGRESS:..........ccoiiiiiiiiceneee G-5
DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS):....couviiiiiieiiiiieii e, G-6
SUBSURFACE INFORMATION: . ...cttttitis ettt a e e e e e 9..G-1
LOCATING EXISTING UNDERGROUND UTILITIES: ...cooiiiiiiiii e G-19
RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: ................... G-19
CERTIFICATION FOR FEDERAL-AID CONTRACTS.....ccoiiiiiieieecnieeeeeeeieeneene G-19

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE..........ccccecviniiiiniiniiicieneenne. G-20
CARGO PREFERENCE ACT ......coiiiiiiiiiiiiiietctete ettt G-21
DOMESTIC STEEL: ... a e e e e e e e G-21
COOPERATION BETWEEN CONTRACTORS : ..ot G-22
GIFTS FROM VENDORS AND CONTRACTORS: ... ..o G-22
LIABILITY INSURANCE: ... G-23
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:............... G-23
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: ..., G-28
EM P LOY MEN T et e et e ettt ettt e e e e e e e e e e e e e et e eeeeennennnnnanne G-29
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: ..., G-29
SUBLETTING OF CONTRACT . .ttt G-29
OUTSOURCING OUTSIDE THE USA......cooiiiiiiiiiiiiinietcetecceeeeeceee e G-30

RO A D A e ettt Eeer e st e been e e be s e neenteareenes R-1

STANDARD SPECIAL PROVISONS

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS .....cooviiiiiiiiieeeeeenn SSP-1
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY ....ccoovviiiiiiiinnnnn. SSP-2

B R R A T A e e e SSP-5
PLANT AND PEST QUARANTINES. ......o it SP:-1S
AWARD OF CONTRACT ..ottt s SSP-8
MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS.........ccooiiviiniiiieenn SSP-13

ON THE JOB TRAINING.......cooiiiiiiiiiiiiicieceeeteee e SSP-25



DL00180 SS-4912BO /W5212I Catawba County

NAME CHANGE FOR NCDENR .....c.oiiiiiiiieeeeeeceeee e SSP-27
MINIMUM WAGES ..o SSP-28
TRAFFIC CONTROL......cciiiiiiiiiiiiiiiicicee e TC
EROSION CONTROL . ..ot e e e e e e e e e e e EC
SIGNALS AND ITS (SS-4912BO) ... ..ciiiiiiiiie i i e e TS
SINGALS AND ITS (W=52L21). .. et et e et e e et e e e TS

PROPOSAL ITEM AND SIGNATURE SHEET



DL00180 SS-4912BO /W5212I Catawba County

INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements.
Failure to comply with any requirement may cause the bid to be considered irregular and
may be grounds for rejection of the bid.

For preparing and submitting the bid electronically using the on-line system Bid Express®,
refer to Article 102-8(B) of the012 Standard Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital
Signature form Bid Express® for Division Contracts.

ELECTRONI N-LINE BID THRU BID EXPRESS:

1. Download entire proposal rom Connect NCDOT website. Download EBS file from Bid
Express website.

2. Prepare and submit EBS file using Expedite software.

3. Expedite software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.goV/letting/Pages/EBS-Information.aspx or
from Bid Express.
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PROJECT SPECIAL PROVISIONS

GENERAL

BOND REQUIREMENT
(06-01-16 SPD 01-420

A Bid Bond is required in accordance with Article 102-10 of the 2012 Standard Specifications for
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the
2012 Standard Specifications for Roads and Structures.

DIVISION LET NTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime
Contractor prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in
the work code(s) which are identified as work items in the prime contractor’s construction progress
schedule that they will complete themselves. Any contractor identified as working outside their
expertise may be considered in default of contract.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The date of availability for this contractSeptember 19, 2018.
The completiordatefor this contracts March 30, 2020.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contractane Hundred Dollars ($ 200.00)per calendar day.
These damages will not be cumulative with any damages that may become chargeable under Intermediate
Contract Time Number 1.



DL00180 SS-4912BO /W5212I G-2 Catawba County

INTERMEDIATE NTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGE :
(7-1-95) (Rev. 2-21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions eitlating, Reforestatioand/or
Permanent Vegetation Establishmeantluded elsewhere in this proposal, the Contractor will be required
to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract timSejtember 19, 2018.
The completion date for this intermediate contract tin§epgember 30, 2019.

The liquidated damages for this intermediate contract time=@ee Hundred Dollars ($ 500.00)per
calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume
responsibility for the maintenance of all work excefainting, Reforestatioand/orPermanent Vegetation
EstablishmentThe Contractor will be responsible for and shall make corrections of all damages to the
completed roadway caused by his planting operations, whether occurring prior to or after placing traffic
through the project.

INTERMEDIATE NTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14B

The Contractor shall complete the required work of installing, maintaining and removing the traffic control
devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close
or narrow a lane of traffic odS 70during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Friday
Between 7:00 a.m. & 9:00 a.m.
Between 4:00 p.m. & 7:00 p.m.

Also, the Contractor shall not narrow or close a lane of traffilddlY ROAD, detain and /or alter the
traffic flow on or during holiday weekends, special events, or any other time when traffic is unusually
heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrencethat creates unusually high traffic volumes, as directed by the
Engineer.

2. ForNew Year's Day, between the hours @00 a.m.December 31st andt00 p.m.January 2nd.
If New Year's Day is on a Friday, Saturday, Sunday or Monday, ther71@@ip.m.the following
Tuesday.

3. For Easter, between the hours @t00 a.m.Thursday and:®0 p.m. Monday.

4. ForMemorial Day, between the hours 800 a.m.Friday and7:00 p.m. Tuesday.
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5. For Independence Daybetween the hours @00 a.m.the day before Independence Day and
7:00 p.m.the day after Independence Day.

If Independence Days on a Friday, Saturday, Sunday or Monday, then between the hauOof
a.m. the Thursday before Independence Day &0@ p.m.the Tuesday after Independence Day.

6. ForLabor Day, between the hours @00 a.m.Friday and7:00 p.m. Tuesday.
7. For Thanksgiving Day, between the hours @00 a.m.Tuesday and:00 p.m. Monday.
8. For Christmas between the hours @00 a.m.the Friday before the week of Christmas Day and

7:00 p.m.the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not
required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install
all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
compkte the removal of all traffic control devices for lane closures according to the time restrictions stated
herein and place traffic in the existing traffic pattern.

The liquidated damages dfive Hundred Dollars ($ 500.00 per hour.

PROSECUTION OF WORK:
(7-1-95) (Rev. 8-21-12) 108 SP1G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the
time he begins the work until completion and final acceptance of the project. The Contractor will not be
permitted to suspend his operations except for reasons beyond his control or except where the Engineer has
authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of
$ 500.00will be charged the Contractor for each and every calendar day that such suspension takes place.
The said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance
costs and due to increased public hazard resulting from a suspension of the work. Liguidated damages
chargeable due to suspension of the work will be additional to any liquidated damages that may become
chargeable due to failure to complete the work on time.
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PERMANENT VEGETATIONESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work

shall include erosion control device maintenance and installation, repair seeding and mulching,

supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be

performed in accordance with the applicable section &@h& Standard Specificatianall work required

for initial vegetation planting shall be performed as a part of the work necessary for the completion and

acceptance of the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible for
preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been
acheved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the
soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the
remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the
project.

Payment foRespnse for Erosion ControSeeding and Mulching, Repair SeediBgpplemental Seeding,
Mowing, Fertilizer Topdressing, Silt Excavati@and Stone for Erosion Controkill be made at contract

unit prices for the affected items. Work required that is not represented by contract line items will be paid
in accordance with Articles 104-7 or 104-3 of tB812 Standard SpecificatiandNo additional
compensation will be made for maintenance and removal of temporary erosion control items.

NO MAJOR NTRACTITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.

SPECIALTY ITEMS:

(7-1-95)(Rev. 1-17-12) 108-6 SP1G37

ltems listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications

Line # Description

32-39 Signing Items

42-49 Long Life Pavement Markings
55 Pavement Markers

77-100 Signal Iltems



G-5
FUEL PRICE AD TMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1G43

Revise th&012 Standard Specificatioas follows:
Page 1-83, Article 109-8, Fuel Price Adjustmentsdd the following:

The base index prider DIESEL #2 FUEL is $ 2.1965 per gallon. Whexey of the following
are includedas pay items in the contract, theyl be eligiblefor fuel priceadjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabili zation Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Caurse, Type Gal/Ton 2.90
Asphalt Concrete I ntermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Caurse Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Séend Asphalt Surface Course, Type Gal/Taon 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Partland Cement far Cement Treated Base Course Gal/Ton 0.55
__ " Partland Cement Concrete Pevement Gal/sYy 0.24t
Concrete Shoulders Adjacent to " Pevement Gal/SY 0.24<

HEDULE OF ESTIMATED MPLETION PROGRE
(7-15-08) (Rev. 5-16-17) 108-2 SP1G58

The Contractor's attention is directed to the Standard Special Provision ehtidigability of Funds
Termination of Contractmcluded elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Y ear Proaress (% of Dollar Value)
2019 (7/01/18 - 6/30/19) 70% of Total Amount Bid
2020 (7/01/19 - 6/30/20) 30% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2012 Sandard SpecificationsAny acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.
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DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev.1-16-18) 102-15(J) SP1G62

Description

The purpose of this Special Provision is to carry outUtfe. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE SubcontractorsAny DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE SubcontracteAny DBE submitted at the time of bid that is being used to meet
the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal RequirementThe approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal- A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE)A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer- A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer- A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk tems as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Rygram (NCUCP) - A program that provides
comprehensive services and information to applicants for DBE certification, such that an applicant
is required to apply only once for a DBE certification that will be honored by all recipients of
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USDOT funds in the state and not limited to the Department of Transportation only. The
Certification Program is in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOTederal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision

DBE Payment Tracking Syster®n-line system in which the Contractor enters the payments made
to DBE subcontractors  who have performed work on  the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment InformatienForm for reporting the payments made to all
DBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1DBE Replacement Request Forfform for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Formt Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip

JC-1Joint Check Notification FormForm and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent- Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.goV/letting/LetCentral/Letter%2001%20Intent%20t0%20Perform%20as%20
a%20Subcontractor.pdf

Listing of DBE Subcontractors FormForm for entering DBE subcontractors on a project that
will meet this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx

Subcontractor Quote Comparison She8preadsheet for showing all subcontractor quotes in the
work areas where DBEs quoted on the project. This sheet is submitted with good faith effort
packages.



DL00180 SS-4912BO /W5212I G-8 Catawba County

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls

DBE Goal

The following DBE goal for participation by Disadvantagédsiness Enterprises is established
for this contract:

Disadvantaged Business EnterpsiSe0 %

(A) If the DBE goal is more than zerahe Contractor shall exercise all necessary and
reasonable steps to ensure that DBEs patrticipate in at least the percent of the contract as
set forth above as the DBE goal.

(B) If the DBE goal is zerahe Contractor shall make an effort to recruit and use DBEs during
the performance of the contract. Any DBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doingibass with the Department and firms that

are certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as DBE certified shall be used to meet the DBE goal. The Directory can be found at the
following link. https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shatht be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE papation that they anticipate to use during the

life of the contract. Only those identified to meet the DBE goal will be considered committed,
even though the listing shall include both committed DBE subcontractors and additional DBE
subcontractors. Additional DBE subcontractor participation submitted at the time of bid will be
used toward the Department’s overall race-neutral goal. Only those firms with current
DBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal
of DBE participation. The Contractor shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of DBE patrticipation i #ppropriate section of Expedite,
the bidding software of Bid Express

(2) Submit the names and addresses of DBE firms identified to participate in the
contract. Ifthe bidder uses the updated listing of DBE firms shown in Expedite,
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(B)

the bidder may use the dropdown menu to access the name and address of the DBE
firm.

(2) Submit the contract line numbers of work to be performed by each DBE firm.
When no figures or firms are entered, the bidder will be considered to have no
DBE patrticipation.

(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of
bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that DBE's participation will not count towards
achieving the DBE goal.

Paper Bids
(2) If the DBE goal is more than zero,

(@) Bidders, at the time the bid proposal is submitted, shall submit a listing of
DBE participation, including the names and addressdssting of DBE
Subcontractorscontained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total
dollar value of the DBE patrticipation for the contract.

(b) If bidders have no DBE patrticipation, they shall indicate this ohigigng
of DBE Subcontractorby entering the word “None” or the number “0.”
This form shall be completed in its entireBlank forms will not be
deemed to represent zero participation. Bids submitted that do not have
DBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these
bids for award and the proposal will be rejected.

(©) The bidder shall be responsible for ensuring that the DBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that DBE’s participation will
not count towards achieving the DBE goal.

(2) If the DBE goal is zerogntries on the.isting of DBE Subcontractorare not
required, however any DBE participation that is achieved during the project shall
be reported in accordance with requirements contained elsewhere in the special
provision.

DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work
it performs on the contract with its own forces. However, all the work that is performed by the



DL00180 SS-4912BO /W5212I G-10 Catawba County

DBE bidder and any other DBE subcontractors will count toward the DBE goal. The DBE bidder
shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the
DBE goal.

For example, if the DBE goal is 45% and the DBE biddekamilly perform 40% of the contract
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional
DBE patrticipation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections @& B listed underlListing of
DBE Subcontractojst as a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DB& will be used to meet the
DBE goal of the contract, indicating the bidder's commitment to use the DBE in the contract. This
documentation shall be submitted on the Department’s form tigdr of Intent

The documentation shall be received in the office of thgirieer no later than 2:00 p.m. of the
fith calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 10:00
a.m. on the next official state business day.

If the bidder fails to submit the Letter of Intent froaclke committed DBE to be used toward the
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation
will not count toward meeting the DBE goal. Ifthe lack of this participation drops the commitment
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its
entirety, to the Engineer no later than 2:00 p.m. on the eighth calendar day following opening of
bids, unless the eighth day falls on Saturday, Sunday or an official state holiday. In that situation,
it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business
day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal theaspp lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach the
DBE goal.

One complete set and (No. of Copies) copies of this irdtiom shall be received in the office of

the Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the
fith day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the
office of the Engineer no later than 10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitiso$icitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal. This
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documentation may include written subcontractor quotations, telephone log notations of verbal
guotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder toatealtssary and reasonable steps to achieve

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to
obtain sufficient DBE participation. Adequate good faith efforts also mean that the bidder actively
and aggressively sought DBE participation. Mer@ formaefforts are not considered good faith
efforts.

The Department will consider the quality, quantity, andnsity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the
capability to perform the work of the contract. The bidder must solicit this interest within
at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.
Solicitation shall provide the opportunity to DBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if the
DBEs are interested by taking appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by DBESs in order to increase the likelihood
that the DBE goals will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units
to facilitate DBE patrticipation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
contract DBE goal when the work to be sublet includes potential for DBE
participation (2¢and 3 tier subcontractors).

(C) Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
a solicitation.

(D) (1) Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to faciltate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs
that were considered; a description of the information provided regarding the plans
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(E)

(F)

(G)

(H)

(1)

and specifications for the work selected for subcontracting; and evidence as to why
additional agreements could not be reached for DBESs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
a firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract DBE goal, as long as such costs are reasonable. Also, the ability or desire
of a prime contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from DBEs if the
price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership

in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested DBESs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Opportunity and Work Force Development Unit at
BOWD @ncdot.gov to give notification of the bidder’s inability to get DBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

(1)  Whether the bidder’'s documentation reflects a clear and realistic plan for achieving
the DBE goal.

(2)  The bidders’ past performance in meeting the DBE goals.
(3)  The performance of other bidders in meeting the DBE goal. For example, when

the apparent successful bidder fails to meet the DBE goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts the
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apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the DBE goal, but meets or exceeds the average
DBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to apparent lowest responsive bidder,

the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort
has been made to meet the DBE goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and intwg of non-good faith. A contractor

may appeal a determination of non-good faith made by the Goal Compliance Committee. If a
contractor wishes to appeal the determination made by the Committee, they shall provide written
notification to the Engineer. The appeal shall be made within 2 business days of notification of
the determination of non-good faith.

Counting DBE Participation Toward Meeting DBE Goal
(A)  Participation

The total dollar value of the participation by a commitb®E will be counted toward the
contract goal requirement. The total dollar value of participation by a committed DBE will
be based upon the value of work actually performed by the DBE and the actual payments
to DBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be requirecemvbounting DBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC{Joint Check Notification Formgnd the use of joint checks shall

be in accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE sulbaot¥ to another DBE firm

may be counted toward the contract goal requirement. Work that a DBE subcontracts to a
non-DBE firm does not count toward the contract goal requirement. If a DBE contractor
or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed
that the DBE is not performing a commercially useful function. The DBE may present
evidence to rebut this presumption to the Department. The Department's decision on the
rebuttal of this presumption is subject to review by the Federal Highway Administration
but is not administratively appealable to USDOT.
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(D)

(E)

(F)

Joint Venture

When a DBE performs as a participant in a joint ventineeContractor may count toward

its contract goal requirement a portion of the total value of participation with the DBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the DBE performs with its forces.

Suppliers

A contractor may count toward its DBE requirement 60 pwroé its expenditures for
materials and supplies required to complete the contract and obtained from a DBE regular
dealer and 100 percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement thelovidhg expenditures to
DBE firms that are not manufacturers or regular dealers:

(1)  The fees or commissions charged by a DBE firm for providibgre fideservice,
such as professional, technical, consultant, or managerial services, or for providing
bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2)  With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

DBE Utilization

The Contractor may count toward its contract goal reqeire only expenditures to DBEs

that perform a commercially useful function in the work of a contract. A DBE performs a
commercially useful function when it is responsible for execution of the work of the
contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the DBE shall
also be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and installing
(where applicable) and paying for the material itself. To determine whether a DBE is
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(B)

performing a commercially useful function, the Department will evaluate the amount of
work subcontracted, industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the DBE credit
claimed for its performance of the work, and any other relevant factors.

DBE Utilization in Trucking

The following factors will be used to determine if a DBiEcking firm is performing
a commercially useful function:

(2) The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there
shall not be a contrived arrangement for the purpose of meeting DBE goals.

(2) The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

(3)  The DBE receives credit for the total value of the transportation services it provides
onthe contract using trucks it owns, insures, and operates using drivers it employs.

(4) The DBE may subcontract the work to another DBE firm, including an owner-
operator who is certified as a DBE. The DBE who subcontracts work to another
DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

(5) The DBE may also subcontract the work to a non-DBE firm, including from
an owner-operator. The DBE who subcontracts the work to a non-DBE is entitled
to credit for the total value of transportation services provided byndhe
DBE subcontractor not to exceed the value of transportation services proyided
DBE-owned trucks on the contract. Additional participation nday-DBE
subcontractors receives credit only for the fee or commission it reeesiasesult
of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count towards
the DBE contract requirement.

(6) A DBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the DBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from
working for others during the term of the lease with the consent of the DBE, so long
as the lease gives the DBE absolute priority for use of the leased truck. This type
of lease may count toward the DBE’s credit as long as the driver is under the DBE’s

payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
DBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.



DL00180 SS-4912BO /W5212I G-16 Catawba County

DBE Repacement

When a Contractor has relied on a commitment to a DBE (for an approved substitute

DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
DBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another DBE subcontractor, a non-DBE
subcontractor, or with the Contractor’'s own forces or those of an affiliate. A DBE may only be
terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the proposed termination. The prime contractor must give the DBE firm 5 days to respond to the
prime contractor’s notice of intent to terminate and advise the prime contractor and the Department
of the reasons, if any, why the firm objects to the proposed termination of its subcontract and why
the Department should not approve the action.

All requests for replacement of a committed DBE firm shellsubmitted to the Engineer for
approval on Form RF-IDBE Replacement Requesh).the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replamnt of a committed DBE:
(A)  Performance Related Replacement

When a committed DBE is terminated for good cause agdssfibve, an additional DBE

that was submitted at the time of bid may be used to fulfill the DBE commitment. A good
faith effort will only be required for removing a committed DBE if there were no additional
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was
terminated.

If a replacement DBE is not found that can perform at EBessame amount of work as
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps
taken. Such documentation shall include, but not be limited to, the following:

(2) Copies of written notification to DBESs that their interest is solicited in contracting
the work defaulted by the previous DBE or in subcontracting other items of work
in the contract.

(2) Efforts to negotiate with DBESs for specific subbids including, at a minimum:
(@) The names, addresses, and telephone numbers of DBEs who were
contacted.
(b) A description of the information provided to DBEs regarding the plans and
specifications for portions of the work to be performed.
(3) A list of reasons why DBE quotes were not accepted.

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.
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(B)  Decertification Replacement

(2) When a committed DBE is decertified by the Department after the SAF
(Subcontract Approval For)mhas been received by the Department, the
Department will not require the Contractor to solicit replacement DBE participation
equal to the remaining work to be performed by the decertified firm. The
participation equal to the remaining work performed by the decertified firm will
count toward the contract goal requirement.

(2) When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Forjrfor the named DBE firm, the Contractor shall
take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the DBE goal requirement. If a DBE firm is not found to do the same amount of
work, a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the i@dumt elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor's commitment, the DBE shall participate in additional work
to the same extent as the DBE patrticipated in the original contract work.

When the Engineer makes changes that result in extra wbidf) has more than a minimal impact
on the contract amount, the Contractor shall seek additional participation by DBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in antmitecd plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work thait reshe reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional
participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Forjrshall be submitted for all work which is to be performed by
a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.

When using transportation services to meet the contoawing ment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
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use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreemetit wiDBE for materials, supplies

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish
the Engineer a copy of the agreement. The documentation shall also indicate the percentage (60%
or 100%) of expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an acaaginf payments made to all DBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end
of the following month. Failure to submit this information accordingly may result in the following
action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tiecsotractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the regunformation in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further
bidding until the required information is submitted.

Failure on the part of any subcontractor to submit daglired information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future projects until the required information is submitted.

Contractors reporting transportation services providewloyDBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verificatibsubcontractor payments.

The Contractor shall report the accounting of paymdmntsigh the Department’s DBE Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordanth Subarticle 102-15(J) of the
2012 Standard Specificationsay be cause to disqualify the Contractor.
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BSURFACE INFORMATION:
(7-1-95) 450 SP1G112 A

There isno subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.

LOCATING EXISTIN NDERGROUND UTILITIES:
(320-12) 105 SP1G115

Revise th&012 Standard Specificatioas follows:
Page 1-43, Article 105-8, line 28, after the first sentencadd the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

RE RCE NSERVATION AND ENV, TAINABLE PRACTICES :

(5-21-13) (Rev. 5-19-15) 104-13 sP1

G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-28.8, it

is the objective of the Department to aid in the reduction of materials that become a part of our solid waste
stream, to divert materials from landfills, to find ways to recycle and reuse materials, to consider and

minimize, where economically feasible, the environmental impacts associated with agency land use and
acquisition, construction, maintenance and facility management for the benefit of the Citizens of North

Carolina.

To achieve the mission of reducing environmental impaxtsa the state, the Department is committed

to supporting the efforts to initiate, develop and use products and construction methods that incorporate the
use of recycled, solid waste products and environmentally sustainable practices in accordance with Article
104-13 of theStandard Specifications

Report the quantities of reused or recycled materialgranborporated in the project or diverted from
landfills and any practice that minimizes the environmental impact on the project annually on the Project
Construction Reuse and Recycling Reporting Form. The Project Construction Reuse and Recycling
Reporting Form and a location tool for local recycling facilities are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-
Recycling- Locations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please
contact the State Value Management Engineer at 919-707-4810.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:

(3-21-90)

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his
or her knowledge and belief, that:

SP1 G85

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an
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employee of a Member of Congress in connection with the awarding of any Federal contract,
the making of any Federal

grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant,
loan, or cooperative agreement.

(B) Ifany funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-IRik¢closure Form to Report
Lobbying in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed ®gction 1352, Title 31, U.S. Codé&ny person who fails to

file the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall
require that the language of this certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such subrecipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 108-5 SP1 G100

To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the hotline to report such activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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CARGO PREFERENCE ACT:

(2-16-16)

Privately owned United States-flag commercial vessels transporting cargoes are subject to the Cargo
Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7. Contractors are
directed to clause (b) of 46 CFR 381.7 as follows:

(b)

Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor
agrees-

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and
tankers) involved, whenever shipping any equipment, material, or commodities pursuant to this
contract, to the extent such vessels are available at fair and reasonable rates for United States-
flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the
United States or within 30 working days following the date of loading for shipments originating
outside the United States a legible copy of a rated, ‘on-board' commercial ocean bill-of-lading
in English for each shipment of cargo described in paragraph (b) (1) of this section to both the
Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading)
and to the Division of National Cargo, Office of Market Development, Maritime
Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to
this contract.”

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise th&012 Standard Specificatioas follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 24place the first paragraph with the following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire
project or $2,500, whichever is greater. If invoices showing the cost of the material are not provided, the
amount of the bid item involving the foreign material will be used for calculations. This minimal amount
of foreign produced steel and iron products permitted for use is not applicable to high strength fasteners.
Domestically produced high strength fasteners are required.
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PERATION BETWEEN NTRACTORS:
(7-1-95) 105-7 SP1G133

The Contractor's attention is directed to Article 105-7 o202 Standard Specificatians
Midstate Contractors will be resurfacing SR 1165 beginning at the project limits.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits
of this project to the extent that the work can be carried out to the best advantage of all concerned.

GIFTS FROM VENDORS AND CONTRACTORS:

(12-15-09) 1071 SP1 G152

By Executive Order 24, issued by Governor PerdueMafdG.S.8 133-34 is unlawful for any vendor

or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control
and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human Services,
Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).
This prohibition covers those vendors and contractors who:

(A) Have a contract with a governmental agency; or
(B) Have performed under such a contract within the past year; or
(C) Anticipate bidding on such a contract in the future

For additional information regarding the specific requirements and exemptions, vendors
and contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements
and prohibitions of the Executive Order to their agencies. Vendors and contractors should contact
other State Agencies to determine if those agencies have adopted Executive Order 24.
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LIABILITY INSURANCE:

(5-20-14) SP1 G160

Revise th&012 Standard Specificatioas follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16,adl the following as the second sentence
of the third paragraph:

Prior to beginning services, all contractors shall prevmtoof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance for
self-insured subcontractors, irrespective of whether having regularly in service fewer than three employees.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1G180

General

Schedule and conduct construction activities in a mathaémwill minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations aratentractors’ operations to ensure thatEnesion
and Sediment Control/Stormwater Pollution Prevention Bamplemented and maintained over the life
of the contract.

(A) Certified Supervisor Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

(B) Certified Foreman- Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.

©) Certified Installer- Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

(D) Certified Designer- Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A) Certified Erosion and Sediment Control/Stormwater SupervisbeCertified Supervisor shall be
Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:
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(1) Mangage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and sediment
contol/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

0] Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

)] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.
(k) Have available a set of erosion and sediment control/stormwater plans that

are initialed and include the installation date of Best Management Practices.
These practices shall include temporary and permanent groundcover and be
properly updated to reflect necessary plan and field changes for use and
review by Department personnel as well as regulatory agencies.

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permt (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit referen®88G010000, General Permit to Discharge
Stormwaterunder the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours after a
rainfall event of 0.5 inch that occurs within a 24 hour period. Additional
monitoring may be required at the discretion of Division of Water Resources
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(B)

()
(d)
(€)
(f)

(9)
(h)

(i)

persanel if the receiving stream is 303(d) listed for turbidity and the project has
had documented problems managing turbidity.

Maintain an onsite rain gauge or use the Department’'s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.
Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

Maintain a log of turbidity test results as outlined in the Department's Procedure
for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.

Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department's NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements Getleral Permit,
NCG010000

Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of becoming
aware of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion, prevent
sedmentation and follow provisions/conditions of permits. The quality control program

shall:

(@)
(b)
()

(d)
(€)

(f)
(9)
(h)
(i)
0)

Follow permit requirements related to the Contractor and subcontractors’
corstruction activities.

Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section basis.
Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be subject to
review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

(2) Foreman in charge of grading activities
(2) Fareman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities



DL00180 SS-4912BO / W5212I G-26 Catawba County

(©)

(D)

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level linkamdo oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers Proude at least one onsite, Level | Certified Installer for each of the following
erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2 Tenporary Seeding

3) Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7 Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installeris not onsite, the Contractor may substitute a Level Il Foreman for a
Level | Installer, provided the Level Il Foreman is not tasked to another crew requiring Level Il
Foreman oversight.

Certified Designer Include the certification number of the Level IlI-B Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level IlI-A Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of th€ertified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installerand Certified Designerand notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Depamt of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.
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Revocdion or Suspension of Certification

Upon recommendation of the Chief Engineer to the amtitin entity, certification foSupervisor
Certified ForemenCertified Installersand Certified Designemmay be revoked or suspended with the
issuance of atmmediate Corrective Action (ICA), Notice of Violation (NOd)Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permaeentation of certification due to the
following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

©) Failure to fully perform environmental commitments as detailed wit