
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION 12 DISTRICT 1 

CONTRACT PROPOSAL 
 

WBS ELEMENT: 12.203611 
ROUTE: SR 1923 (Woodlawn Ave) COUNTY: Gaston 
DESCRIPTION: Drainage Pipe Repair – Jack & Bore 
       
 
BID OPENING: 10:00 A.M. TUESDAY, NOVEMBER 12, 2013 at  the DIVISION OFFICE   
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS 
REGULATING THE PRACTICE OF GENERAL CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. 
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-
FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT 
FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 
BOARD OR SBE PROJECT.   

 
 
 

NAME OF BIDDER       
 
 
ADDRESS OF BIDDER 

 
 DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL   
 
RETURN BIDS TO:    M. L. HOLDER, PE 
      DIVISION ENGINEER 
      P. O.  BOX 47 
      SHELBY, NC 28151-0047 
      704-480-9020 
 
 IF YOU HAVE ANY QUESTIONS CONCERNING THIS CONTRACT, PLEASE CONTACT  
     RICKI BARKLEY (704) 480-9020 



INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for 
rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  

This includes proposals downloaded from the website. 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall 
be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE  
DIVISON OFFICE AT 1710 E. MARION ST, SHELBY, NC 28152 BY 10:00 AM ON 
TUESDAY, NOVEMBER 12, 2013.   

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR WBS ELEMENT: 12.203611 
DESCRIPTION: DRAINAGE PIPE REPAIR – JACK & BORE (GASTON COUNTY) 
TO BE OPENED AT:   10:00 A.M.,  TUESDAY, NOVEMBER 12, 2013 at the DIVISION OFFICE 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope 

shall be addressed as follows: 
M.L. HOLDER 

DIVISION ENGINEER 
P.O. BOX 47 

SHELBY, NC 28151-0047 
  

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-2 and 102-11) of the current edition of the Standard Specifications for Roads and 
Structures.  The lowest responsible bidder will be notified that his bid has been accepted and that he has been 
awarded the contract.  NCDOT reserves the right to reject all bids. 
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         DIVISION CONTRACT 
                 PROJECT SPECIAL PROVISIONS - GENERAL  

 
GENERAL 
 
This contract is for the installation of 75 linear feet of steel pipe casing by jack-and-bore 
for a drainage pipe culvert under SR 1923 (Woodlawn Ave.) near Mt. Holly in Gaston 
County.  The welded steel pipe casing shall be jacked and bored to replace the existing 
dual 75’ long failing 24” CMP pipes and fill existing pipes with flowable fill.  The 
Contractor shall supply all necessary traffic control devices, labor, materials and 
equipment to perform the proposed work.  
 
All work and materials shall be in accordance with the provisions of the General 
Guidelines of this contract, the Project Special Provisions, the North Carolina Department 
of Transportation Standard Specifications for Roads and Structures, the North Carolina 
Department of Transportation Roadway Standards Drawings, and the current edition of 
the Manual of Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, 
ordinances, and regulations, and shall comply with the provisions of Section 107 of the 
Standard Specifications. 
 
 
CONTRACT TIME AND LIQUIDATED DAMAGES 
 
The date of availability for this contract is upon written notice by the District 
Engineer.   
 
No work will be permitted before receipt of the purchase order.  
 
No work will be permitted and no purchase order will be issued until all required bonds 
and prerequisite conditions and certifications have been satisfied.   
 
The completion date for this project shall be forty-five (45) days from the date of 
availability.  No extensions will be authorized except as authorized by Article 108-10 of 
the Standard Specifications. 
 
Liquidated  damages for this contract are     Five Hundred     Dollars ($500.00) per 
calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER AND 
LIQUIDATED DAMAGES 
(2-20-07) SP1 G14 B 
 
The Contractor shall not narrow or close a lane of traffic, detain and /or alter the traffic 
flow on or during holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed 

by the Engineer. 
 
2. For New Year's Day, between the hours of 8:00 a.m. December 31st and 8:00 p.m. 

January 2nd.  If New Year's Day is on Saturday or Sunday, then until 8:00 p.m. the 
following Tuesday. 

 
3. For Easter, between the hours of 8:00 a.m. Thursday and 8:00 p.m. Monday. 
 
4. For Memorial Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday. 
 
5. For Independence Day, between the hours of 8:00 a.m. the day before Independence 

Day and 8:00 p.m. the day after Independence Day.  If Independence Day is on a 
Saturday or Sunday, then between the hours of 8:00 a.m. the Thursday before 
Independence Day and 8:00 p.m. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 8:00 a.m. Tuesday and 8:00 p.m. 

Monday. 
 
8. For Christmas, between the hours of 8:00 a.m. the Friday before the week of 

Christmas Day and 8:00 p.m. the following Monday after the week of Christmas 
Day. 

 
Holidays and holiday weekends shall include New Years, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall 
schedule his work so that lane closures are not required during these periods, unless 
otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the 
Contractor begins to install all traffic control devices for daytime and nighttime lane 
closures according to the time restrictions listed above. 
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The intermediate completion time for this intermediate contract work shall be the time the 
Contractor is required to complete the removal of all traffic control devices for daytime 
and nighttime lane closures according to the time restrictions stated above and place 
traffic in the existing traffic pattern. 
 
The liquidated damages are Three Hundred Dollars ($300.00) per hour. 
 
 
RAILROAD GRADE CROSSING 
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 
 
Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track 
Supervisor when the use of slow-moving or stopped equipment is required over at-grade 
railroad crossings. 
 
 
NO MAJOR CONTRACT ITEMS 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 
None of the items included in this contract will be major items. 
 
 
NO SPECIALTY ITEMS 
(7-1-95) 108-6 SP1 G34 
 
None of the items included in this contract will be specialty items (see Article 108-6 of 
the 2012 Standard Specifications). 
 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS 
(7-15-08) (Rev. 5-21-13) 108-2 SP1 G58 
 

No schedule of estimated completion progress required for this project.  The 
completion date for this project shall be thirty (40) days from the date of 
availability.   
 
 
CONTRACT PAYMENT AND PERFORMANCE BOND 
 
No contract payment and no performance bond required for this project. 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE (DIVISIONS) 
(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 
will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent 
is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that 
is being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  
Or any MBE or WBE used as a replacement for a previously committed MBE or WBE 
firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of 
award, but not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed MBE and WBE participation along 
with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces 
on the premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the 
contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the 
purchase and sale or lease of the products in question.  A regular dealer in such bulk 
items as steel, cement, gravel, stone, and petroleum products need not keep such products 
in stock, if it owns and operates distribution equipment for the products.  Brokers and 
packagers are not regarded as manufacturers or regular dealers within the meaning of this 
section. 



 
 

 
 
 

7 

 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged 
Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments 
made to MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to 
all MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 
WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%2
0WBE%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20A
pproval%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and 
prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%
20Notification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%2
0as%20a%20Subcontractor.pdf 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 
subcontractors on a project that will meet this MBE and WBE goals.  This form is for 
paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/0
9%20MBE-WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor 
quotes in the work areas where MBEs and WBEs quoted on the project.  This sheet is 
submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20
Quote%20Comparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women 
Business Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least 
the percent of the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and 

use MBEs during the performance of the contract.  Any MBE participation 
obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least 
the percent of the contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and 

use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and 
firms that are certified through NCUCP in the Directory of Transportation Firms.  Only 
firms identified in the Directory as MBE and WBE certified shall be used to meet the 
MBE and WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
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The listing of an individual firm in the directory shall not be construed as an endorsement 
of the firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they 
anticipate to use during the life of the contract.  Only those identified to meet the MBE 
goal and the WBE goal will be considered committed, even though the listing shall 
include both committed MBE/WBE subcontractors and additional MBE/WBE 
subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the 
time of bid will be used toward overall race-neutral goals.  Only those firms with current 
MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that 
do not have MBE and WBE participation indicated on the appropriate form will not be 
read publicly during the opening of bids.  The Department will not consider these bids for 
award and the proposal will be rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the 
corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is 

submitted, shall enter the word “None”; or the number “0”; or if there is 
participation, add the value on the Listing of MBE and WBE Subcontractors 
contained elsewhere in the contract documents. 
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MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE 
goals, the firm is responsible for meeting the goals or making good faith efforts to meet 
the goals, just like any other bidder.  In most cases, a MBE or WBE bidder on a contract 
will meet one of the goals by virtue of the work it performs on the contract with its own 
forces.  However, all the work that is performed by the MBE or WBE bidder and any 
other similarly certified subcontractors will count toward the goal.  The MBE or WBE 
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two 
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the 
contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith 
effort.  It should be noted that you cannot combine the two goals to meet an overall value.  
The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to 
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use 
the MBE/WBE in the contract.  This documentation shall be submitted on the 
Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls 
on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 
the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to 
be used toward the MBE and WBE goals, or if the form is incomplete (i.e. both 
signatures are not present), the MBE/WBE participation will not count toward meeting 
the MBE/WBE goal.  If the lack of this participation drops the commitment below either 
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the 
goal not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the 
eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
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Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith 
efforts made to reach that specific goal(s). 
 
One complete set and 9 copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, 
unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that 
were solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith 
effort submittal.  This documentation may include written subcontractor quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 
Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps 
to achieve the goal which, by their scope, intensity, and appropriateness, could reasonably 
be expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts 
also mean that the bidder actively and aggressively sought MBE/WBE participation.  
Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goals and are not intended to be exclusive 
or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through 
the use of the NCDOT Directory of Transportation Firms) the interest of all 
certified MBEs/WBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within at least 10 days prior to bid 
opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation 
shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine 
with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to 
increase the likelihood that the MBE and WBE goals will be achieved. 

 
(1) Where appropriate, break out contract work items into economically 

feasible units to facilitate MBE/WBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its 
own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet 

the contract MBE/WBE goals when the work to be sublet includes 
potential for MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them 
in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors 
and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of 

factors in negotiating with subcontractors, including MBE/WBE 
subcontractors, and would take a firm’s price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be 
some additional costs involved in finding and using MBEs/WBEs is not in 
itself sufficient reason for a bidder’s failure to meet the contract MBE or 
WBE goals, as long as such costs are reasonable.  Also, the ability 
or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to 
accept higher quotes from MBEs/WBEs if the price difference is excessive 
or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political 
or social affiliations (for example, union vs. non-union employee status) are not 
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legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts 
to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of 

credit, or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community 

organizations; minority/women contractors’ groups; Federal, State, and local 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of 
MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business 
Development Manager in the Business Opportunity and Work Force Development 
Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  

For example, when the apparent successful bidder fails to meet the goals, 
but others meet it, you may reasonably raise the question of whether, with 
additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and 
WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view 
this, in conjunction with other factors, as evidence of the apparent 
successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive 
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that 
an adequate good faith effort has been made to meet the MBE and WBE goals. 
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Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, 
they shall provide written notification to the Engineer.  The appeal shall be made within 
2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be 
counted toward the contract goal requirements.  The total dollar value of 
participation by a committed MBE/WBE will be based upon the value of work 
actually performed by the MBE/WBE and the actual payments to MBE/WBE 
firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint 
check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to 
another MBE firm may be counted toward the MBE contract goal requirement.  
The same holds for work that a WBE subcontracts to another WBE firm.  Work 
that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE 
subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would 
be expected on the basis of standard industry practices, it shall be presumed that 
the MBE or WBE is not performing a commercially useful function.  The 
MBE/WBE may present evidence to rebut this presumption to the Department.  
The Department's decision on the rebuttal of this presumption may be subject to 
review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor 
may count toward its contract goal requirement a portion of the total value of 
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participation with the MBE or WBE in the joint venture, that portion of the total 
dollar value being a distinct clearly defined portion of work that the MBE or WBE 
performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a MBE or WBE regular dealer and 100 percent of such 
expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following 
expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a 

bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically 
required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined 
to be reasonable and not excessive as compared with fees and 
commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which 

is neither a manufacturer nor a regular dealer, count the entire amount of 
fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be 
reasonable and not excessive as compared with fees customarily allowed 
for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures 
to MBEs and WBEs that perform a commercially useful function in the work of a 
contract.  A MBE/WBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the MBE/WBE shall also 
be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and 
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installing (where applicable) and paying for the material itself.  To determine 
whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision 

of the entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation 
services it provides on the contract using trucks it owns, insures, and 
operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 
WBE may subcontract the work to another WBE firm, including an 
owner-operator who is certified as a WBE.  When this occurs, the MBE or 
WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and 
WBE contractors to subcontract to the same certification (i.e., MBEs to 
MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 
however, may not always be possible due to the limitation of firms in the 
area.  If the MBE or WBE firm shows a good faith effort has been made to 
reach out to similarly certified transportation service providers and there is 
no interest or availability, and they can get assistance from other certified 
providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 
work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not 
to exceed the value of transportation services provided by MBE/WBE-
owned trucks on the contract.  Additional participation by non-MBE/WBE 



 
 

 
 
 

17 

subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor 
will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 
MBE/WBE has exclusive use of and control over the truck.  This 
requirement does not preclude the leased truck from working for others 
during the term of the lease with the consent of the MBE/WBE, so long as 
the lease gives the MBE/WBE absolute priority for use of the leased truck.  
This type of lease may count toward the MBE/WBE’s credit as long as the 
driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the 

name of the MBE/WBE that they are subcontracted/leased to and their 
own company name if it is not identified on the truck itself.  Magnetic 
door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 
with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good 
cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the 
Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a 
period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed 
MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an 
additional MBE that was submitted at the time of bid may be used to fulfill the 
MBE commitment.  The same holds true if a committed WBE is terminated for 
good cause, an additional WBE that was submitted at the time of bid may be used 
to fulfill the WBE goal.  A good faith effort will only be required for removing a 
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committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 
time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same 
amount of work as the terminated MBE/WBE, the Contractor shall submit a good 
faith effort documenting the steps taken.  Such documentation shall include, but 
not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is 

solicited in contracting the work defaulted by the previous MBE/WBE or 
in subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs 
who were contacted. 

(b) A description of the information provided to MBEs/WBEs 
regarding the plans and specifications for portions of the work to 
be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, 
the Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by 
the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named 
MBE/WBE firm, the Contractor shall take all necessary and reasonable 
steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of 
work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is 
not found to do the same amount of work, a good faith effort must be 
submitted to NCDOT (see A herein for required documentation). 
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Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to 
be performed by a committed MBE/WBE, the Contractor will not be required to seek 
additional participation.  When the Engineer makes changes that result in additional work 
to be performed by a MBE/WBE based upon the Contractor’s commitment, the 
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE 
participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a 
minimal impact on the contract amount, the Contractor shall seek additional participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or 
elimination of work that the Contractor committed to be performed by a MBE/WBE, the 
Contractor shall seek additional participation by MBEs/WBEs equal to the reduced 
MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a MBE/WBE subcontractor.  The Department reserves the right to require 
copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior 
to beginning construction on the project.  The plan shall include the names of all trucking 
firms proposed for use, their certification type(s), the number of trucks owned by the 
firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by the SAF as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall 
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE 
credit. 
 
Reporting Minority and Women Business Enterprise Participation 
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The Contractor shall provide the Engineer with an accounting of payments made to all 
MBE and WBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the 

removal of other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 
responsibility to report all monthly and final payment information in the correct reporting 
manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time 
frame specified may result in the disqualification of that contractor and any affiliate 
companies from being approved for further work on future projects until the required 
information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall 
evaluate the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 
WORKERS’ COMPENSATION INSURANCE 
 
The contractor shall defend, indemnify and hold harmless the North Carolina Department 
of Transportation, its officers and employees from any claim, demand, suit, liability, 
judgment and expense (including attorney’s fees and other costs of litigation) arising out 
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of or relating to injury, disease, or death of persons or damage to or loss of property 
resulting from or in connection with the negligent performance of this contract by the 
contractor, its agents, employees, and subcontractors or any one for whom the contractor 
may be responsible.  The obligations, indemnities and liabilities assumed by the 
contractor under this paragraph shall not extend to any liability caused by the negligence 
of the Department of Transportation or its employees.  The contractor’s liability shall not 
be limited by any provisions or limits of insurance set forth in this contract. 
 
The contractor shall indemnify and hold harmless the Department of Transportation from 
any claim, demand, suit, liability, judgment, and expense involving damage or loss to the 
contractor’s equipment (including vandalism, theft, fire and acts of God) arising out of or 
relating to work performed under this agreement.  The obligations, indemnities and 
liabilities assumed by the contractor under this paragraph shall not extend to any liability 
caused by the negligence of the Department of Transportation or its employees.  The 
contractor’s liability shall not be limited by any provisions or limits of insurance set forth 
in this contract. 
 
The contractor further agrees to indemnify the Department of Transportation for any 
damages to the roadway, highway signs, highway equipment and other property owned or 
in possession of the Department of Transportation, brought about by reason of the 
negligent operation of the leased equipment.  The contractor further agrees to indemnify 
and save harmless the Department of Transportation, its officers and employees from any 
claims or amounts recovered by any of the contractor’s employees under the Worker’s 
Compensation Act. 
 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior 
to beginning services, required to show proof of coverage issued by a workers’ compensation 
insurance carrier, or a certificate of compliance issued by the Department of Insurance for 
self-insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of 
whether subcontractors have regularly in service fewer than three employees in the same 
business within the State of North Carolina, and subcontractors shall be hereinafter liable 
under the Workers’ Compensation Act for payment of compensation and other benefits to its 
employees for any injury or death due to an accident arising out of and in the course of 
performance of the work insured by the subcontractor. 

Proof of Insurance shall be furnished to the Engineer prior to beginning work. 

 
 
PAYMENT  
 
Payment will be made at the contract unit price.  Prices and payment will be full 
compensation for all work covered. 
 
The Contractor may submit a request for partial payment on a monthly basis, or other 
interval as approved by the Engineer.  The amount of partial payments will be based on 
the work accomplished and accepted as the last day of the approved pay period. 
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All work items necessary to complete the work other than listed on the "Bid Form" will 
be considered incidental in nature and no further compensation will be made.  Any work 
performed in an unsatisfactory manner could be a basis for cancellation of the contract. 
 
Invoices should be sent to: 
 

North Carolina Department of Transportation  
G. R. Spangler, District Engineer 

 PO Box 47  
            Shelby, NC  28151-0047 
 Attn: Tammy Wright 
 
Invoices may also be delivered to the Shelby District Office at 1702 East Marion Street, 
Shelby, NC.  All invoices must show the contract number on the invoice and any other 
subsequent paperwork as required as part of this contract. 
 
 
OUTSOURCING OUTSIDE THE USA 
(9-21-04)  (5-16-06) SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the 
United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting 
labor, work, services, staffing, or personnel to entities located outside of the United 
States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision 
in writing. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful 
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager, 
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), 
to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies 
(i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile 
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who:  
 
(1) have a contract with a governmental agency; or  
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(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors 
and contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have 
adopted Executive Order 24. 
 
 
EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 
 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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PROJECT SPECIAL PROVISIONS - ROADWAY 
 
 
JACK AND BORE METHOD 

 
This work shall consist of the jacking and boring of welded steel drainage pipe.  The steel 
pipe casing shall be jacked and bored to replace the existing 75’ long failing 24” CMPs at 
the indicated grade and fill existing pipes with flowable fill.  The Contractor shall supply 
all necessary traffic control devices, labor, materials and equipment to perform the 
proposed work.  
 
Pipe shall be welded steel pipe, 1/2 inch thick minimum, Grade "B".  Pipe shall be new, 
high strength, smooth wall welded steel pipe with a minimum yield strength of 35,000 psi 
and a minimum tensile strength of 60,000 psi.   
 
The pipe shall be dry jacked and bored to the line and grade shown in the plans and 
special provisions, or as directed by the Engineer.  All welding shall be done by AWS 
certified welders.  The bore shall be held to a minimum to insure that there will be no 
settlement.  Pipe which has been damaged shall be removed and replaced at the 
Contractor's expense.  All Voids around the pipe shall be completely filled with Grout to 
the satisfaction of the Engineer and shall meet the requirements of Article 1040-9 of the 
current Standard Specifications. 
 
Preparation 
 
The Contractor shall be required to set up the boring pit at the location approved by the 
Engineer.  It shall be the responsibility of the Contractor to properly shore the fill slope 
with timbers, sheeting piling, or linear plates so that there is no damage to the existing 
roadbed.  This shoring shall not be permitted to remain a part of the permanent 
installation.  All OSHA regulations shall be adhered to.  The Contractor will be allowed 
to access the site from the roadbed, however, it shall be the Contractor's responsibility to 
repair any damage to the slopes or the roadbed to a condition equal to or better than it was 
prior to construction. 
 
Excavation 
 
The boring operation should be accomplished with a suitable boring assembly to produce 
a smooth, straight hole and shall consist of dry boring a hole slightly larger than the 
encasement pipe itself as spoil is mucked by the boring auger back through the pipe.  The 
auger shall not be of a greater diameter than the outside diameter of the pipe.  Over 
cutting of excavated hole to accommodate jacked pipe shall be no more than is necessary 
to keep pipe from moving freely.  No jetting or wet boring will be allowed. 
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Pipe Installation 
 
Installation of welded steel pipe by jacking will take place as excavation progresses.  
Excavation and pipe jacking operations should progress without interruption to prevent 
the pipe from setting in place.  Each new section of the pipe shall be butt-welded, using 
full depth, single "V" groove weld, to the next section previously jacked into place.  For 
pipe jacking operation, heavy duty jacks should be used for forcing the pipe through the 
excavated hole at even pressure and the jacking head shall be slightly larger than the 
outside diameter of the pipe so that pressure will be applied uniformly around the pipe.  
The contractor will be allowed to apply a lubricant such as bentonite to the pipe to reduce 
the friction between pipe and the soil.  Thus reducing thrust requirements. 
 
In the event an obstruction is encountered during the boring and jacking operation, the 
auger shall be withdrawn and the obstruction removed.  If a boulder is encountered and is 
removed by an approved method, the void shall be filled with grout. 
 
Spoil Removal and Disposal 
 
It shall be the Contractor's responsibility to remove spoil from the site and to dispose of it 
properly. 
 
Grouting 
 
Grout pumped at 10 psi pressure shall be used to fill all voids created by over excavation 
during installation of the pipe.   
 
Backfill and Clean-up 
 
Backfilling shall be done in accordance with Article 300-7 of the Standard Specifications 
and shall be compacted to the density required by Subarticle 235-4.  The slopes shall be 
restored to their original condition and shall be graded to drain.  Fill dirt, slope grading, 
and seeding shall be incidental to the price of jack and bore steel pipe.  
 
Utilities 
 
Contractor shall be responsible for call and locate of existing utilities. 
 
Measurement and Payment 
 
Welded metal pipe, installed in accordance with the provisions herein and accepted, will 
be measured along the pipe from end to end and paid for at the contract unit price per 
linear foot for Jack & Bore (48” Welded Steel Pipe, ½” min. in Soil).  Such prices and 
payments will be full compensation for all materials, excavations, boulder removal, 
working around existing utilities, equipment, labor, installation, grouting, backfilling, and 
incidentals necessary to complete the work as required.   
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FLOWABLE FILL  
  
 

Description 
 
This work consists of all work necessary to place flowable fill in accordance with these 
provisions, the plans, and as directed. 
 
Materials 
 
Provide flowable fill material in accordance with Article 340-2 of the current Standard 
Specifications. 
 
Construction Methods 
 
Discharge flowable fill material directly from the truck into the space to be filled, or by 
other approved methods.  The mix may be placed full depth or in lifts as site conditions 
dictate.  The Contractor shall provide a method to plug the ends of the existing pipe in 
order to contain the flowable fill. 
 
Measurement and Payment 
 
At locations where flowable fill is called for on the plans and a pay item for flowable fill 
is included in the contract, flowable fill will be measured in cubic yards and paid for as 
the actual number of cubic yards that have been satisfactorily placed and accepted.  Such 
price and payment will be full compensation for all work covered by this provision 
including but not limited to the mix design, furnishing, hauling, placing and containing 
the flowable fill. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Flowable Fill Cubic Yard 

 
 
FLOW DIVERSION 
 
The diversion of flow around the work area shall be performed in coordination with the 
streambed realignment and pipe tie-in. The normal flow of the stream must be diverted 
and the work area isolated to allow the project to proceed.  The watercourse should be 
managed to minimize adverse impacts to the jurisdictional waters.  The project should be 
planned to minimize the time that the watercourse will be diverted. 
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Use a temporary pump-around method to divert the flow of the watercourse around the 
work area during the Stream Bed Relocation.  
 
No payment for will be made for temporary flow diversion.  Flow Diversion will be 
considered incidental to the pay item “Stream Bed Relocation”. 
 
 
STREAMBED RELOCATION 
 
Excavate and satisfactorily dispose of all materials excavated in the construction and 
relocation of streambed. 
 
Excavate to the lines, grades, typical sections and details shown in the plans, established, 
or as directed by the Engineer.  Coordinate all work covered by this section with the 
grading and other work along the project and maintain in a satisfactory condition.   
 
Use all excavated materials in the construction of embankments except where otherwise 
directed.  Deposit materials that are excess to the needs of the project alongside the 
streambed or grading area, and spread to form a low, flat, inconspicuous spoil bank of 
sufficient regular contour to permit seeding and mowing, provided no drainage into the 
streambed is blocked. 
 
Streambed Relocation will be measured and paid in linear feet, measured along the center 
of the streambed within the limits established by the plans or directed.  Work includes, 
but is not limited to, excavation, shaping of the streambed, disposal of all materials, 
construction of embankments and the maintenance of the work in an acceptable condition 
until final acceptance. 
 
No measurement and payment will be made where excavation has been performed 
beyond the above limits; made solely for the convenience of the Contractor; for 
temporary drainage of the project; or for any excavation to provide drainage of borrow or 
material sources furnished by the Contractor. 
 
Payment will be made under: 
 
Pay Item  Pay Unit 
  
Streambed Relocation Linear Foot 
 
 
RIPARIAN SEED MIX 
 
Special Provision for Native Seed Mix in Riparian areas: 
 
STABILIZATION REQUIREMENTS: 
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Stabilization for this project shall comply with the time frame guidelines as specified by 
theNCG-010000 general construction permit effective August 3, 2011 issued by the 
North Carolina Department of Environment and Natural Resources Division of Water 
Quality. Temporary or permanent ground cover stabilization shall occur within 7 calendar 
days from the last land disturbing activity, with the following exceptions in which 
temporary or permanent ground cover shall be provided in 14 calendar days from the last 
land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 
 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar 
days with no exceptions for slope grades or lengths. High Quality Water Zones (HQW) 
Zones are defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25). 
Temporary and permanent ground cover stabilization shall be achieved in accordance 
with the provisions in this contract and as directed. 
 
NATIVE GRASS SEEDING AND MULCHING: (West) 
 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of 
wetlands and riparian areas, and adjacent to Stream Relocation and/or trout stream 
construction within a 50 foot zone on both sides of the stream or depression, measured 
from top of stream bank or center of depression. The stream bank of the stream relocation 
shall be seeded by a method that does not alter the typical cross section of the stream 
bank. Native Grass Seeding and Mulching shall also be performed in the permanent soil 
reinforcement mat section of preformed scour holes, and in other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and 
limestone, shall be as stated below. During periods of overlapping dates, the kind of seed 
to be used shall be determined. All rates are in pounds per acre. 
 

August 1 - June 1     May 1 – September 1 
18#  Creeping Red Fescue    18#  Creeping Red Fescue 
8#  Big Bluestem     8#  Big Bluestem 
6#  Indiangrass     6#  Indiangrass 
4#  Switchgrass     4#  Switchgrass 
35#  Rye Grain     25#  German or Browntop Millet 
500#  Fertilizer     500#  Fertilizer 
4000#  Limestone     4000  Limestone 
 

Approved Creeping Red Fescue Cultivars: 
 

Aberdeen   Boreal    Epic    Cindy Lou 
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used 
provided the1-2-2 ratio is maintained and the rate of application adjusted to provide the 
same amount of plant food as a 10-20-20 analysis and as directed. 
 
Temporary Seeding 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at 
the rate of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet or 
Browntop Milletshall be used in summer months and rye grain during the remainder of 
the year. The Engineer will determine the exact dates for using each kind of seed. 
 
Fertilizer Topdressing 
 
Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 
pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food 
as 16-8-8 analysis and as directed. 
 
Supplemental Seeding 
 
The kinds of seed and proportions shall be the same as specified for Seeding and 
Mulching, and the rate of application may vary from 25# to 75# per acre. The actual rate 
per acre will be determined prior to the time of topdressing and the Contractor will be 
notified in writing of the rate per acre, total quantity needed, and areas on which to apply 
the supplemental seed.  Minimum tillage equipment, consisting of a sod seeder shall be 
used for incorporating seed into the soil as to prevent disturbance of existing vegetation. 
A clodbuster (ball and chain) may be used where degree of slope prevents the use of a sod 
seeder. 
 
Mowing 
 
The minimum mowing height shall be 6 inches. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with 
Article1660-8 of the Standard Specifications. 
 
 
SEEDING AND MULCHING (West) 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and 
limestone, shall be as stated below. During periods of overlapping dates, the kind of seed 
to be used shall be determined.  All rates are in pounds per acre. 
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Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 
20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Areas Beyond the Mowing Pattern, Waste and Borrow Areas 

 

August 1 - June 1 May 1 - September 1 
100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Tall Fescue Cultivars 

 
2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
Approved Kentucky Bluegrass Cultivars 

 
Alpine Bariris Envicta Rugby 
Apollo Bedazzled Impact Rugby II 
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Arcadia Bordeaux Kenblue Showcase 
Arrow Champagne Midnight Sonoma 
Award Chicago II Midnight II  

 
Approved Hard Fescue Cultivars 

 
Chariot Nordic Rhino Warwick 
Firefly Oxford Scaldis II  
Heron Reliant II Spartan II  
Minotaur Reliant IV Stonehenge  

 
On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used 
provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide the 
same amount of plant food as a 10-20-20 analysis and as directed. 
 
 
EROSION, SILTATION, AND POLLUTION CONTROL 

 
The Contractor shall exercise every reasonable precaution and take all necessary 
measures throughout the life of the project to prevent erosion, siltation, and pollution in 
accordance with Section 107-13 of the most current Standard Specifications, in 
accordance with Nationwide Permit 14 and General Conditions, and in accordance with 
the NCDOT manual of Best Management Practices (BMP) for Construction and 
Maintenance Activities dated August 2003.  Silt fence and erosion control measures shall 
be installed in accordance with Section 1605 and the BMP manual in locations directed 
by the Engineer or his representative.  The Contractor shall keep himself fully informed 
of all such regulations which in any way affect the conduct of the work, and shall at all 
times observe and comply with such regulations. 
 
 
SITE INVESTIGATION AND REPRESENTATION 

 
The Contractor acknowledges that he has satisfied himself as to the nature of the work, 
and general and local conditions;  particularly those bearing on transportation, availability 
of labor, State Regulations for safety and security of property, roads, and facilities 
required for the prosecution of the work and all matters which can in any way affect the 
work or cost thereof under this contract.  Any failure by the Contractor to acquaint 
himself with all the available information concerning these conditions will not relieve 
him from the responsibility for estimating properly the difficulty or cost of successfully 
performing the work. 
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MATERIALS 
(2-21-12) (Rev. 10-15-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1084, 1087, 1092 SP10 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other 
staining of the finished concrete surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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 Maximum Water-Cement Ratio Consistency 
Max. Slump Cement Content 

Air-Entrained 
Concrete 

Non Air-
Entrained 
Concrete 
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d 

N
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- 
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d Vibrated Non- 

Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-

gate 

Rounded 
Aggregate 

Angular 
Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled 
Pier 4,500 - - 0.450 0.450 - 

5-7 
dry 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand 
Light-
weight 

4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 
max. at 
56 days 

as needed as 
needed as needed as 

needed - Flow-
able - - 40 100 

Flowable 
Fill 
non-

excavatable 

125 as needed as 
needed as needed as 

needed - Flow-
able - - 100 as 

needed 

Pavement 

4,500 
design, 

field 

650 
flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 
form 

3.0 
hand 
place 

- 526 - - - 

Precast 
See 

Table 
1077-1 

as needed as 
needed - - 6 as 

needed 
as 

needed 
as 

needed 
as 

needed 
as 

needed 

Prestress per 
contract 

See 
Table 

1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, 
replace with the following: 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the 
first two sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. 
Proof load testing will only be required for new casting designs during the design process, 
and conformance to M306 loading (40,000 lbs.) will be required only when noted on the 
design documents. 
 
Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material 

Ratio 
0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and 
(D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, 

ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt 

Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole 
Immersion Test as specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the 

product has been tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and 
third sentences of the description for Type 3A. 
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Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second 
paragraph with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor 
bolts and other fixtures in hardened concrete, the manufacturer shall submit test results 
showing that the bonding system will obtain 125% of the specified required yield strength 
of the fixture.  Furnish certification that, for the particular bolt grade, diameter and 
embedment depth required, the anchor system will not fail by adhesive failure and that 
there is no movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as 
the minimum Portland cement concrete compressive strength used in this test.  Use 
adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and 
maximum temperature application, setting time, shelf life, pot life, shear strength and 
compressive strength. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first 
paragraph with the following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM 
A572 or ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be 
coated as required by the plans.  Galvanized sheet piles shall be coated in accordance with 
Section 1076.  Metallized sheet piles shall be metallized in accordance to the Project 
Special Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% 
aluminum alloy coating and a 0.5 mil seal coating.  Any portion of the metallized sheet 
piling encased in concrete shall receive a barrier coat.  The barrier coat shall be an 
approved waterborne coating with a low-viscosity which readily absorbs into the pores of 
the aluminum thermal sprayed coating.  The waterborne coating shall be applied at a 
spreading rate that results in a theoretical 1.5 mil dry film thickness.  The manufacturer 
shall issue a letter of certification that the resin chemistry of the waterborne coating is 
compatible with the 99.9% aluminum thermal sprayed alloy and suitable for tidal water 
applications. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third 
paragraph with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 
200 ppm lead. 
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 
paragraph with the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 
and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add 
the following after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on 
beads, without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead 
is detected, the sample shall be crushed and repeat the test using X-ray Fluorescence.  If 
the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using 
United States Environmental Protection Agency Method 6010B, 6010C or 3052 for no 
more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the 
following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, 
degrees 

Entrance 
Angle, 
degrees W

hi
te

 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 
Yellow 
Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
 
TEMPORARY TRAFFIC CONTROL (TTC) 
(7-16-13) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 
Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing 
provided in these plans prior to beginning any other work.  Use a lane closure or slow 
moving operation to complete the work, as necessary, unless otherwise indicated. Refer to 
Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 
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1180.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the 
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane 
of travel.  If the moving operation is progressing slower than 3 mph at any time, install a 
lane closure.  Maintain the existing traffic pattern at all times, except in the immediate 
work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 
1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 
a stationary work zone such as pavement patching resurfacing, or pavement marking 
removal.  Properly ballasted cones and skinny drums may be used instead of drums. 
However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 1 mile in length at any 
given time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer.  A 
pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot 
vehicle warning signing as directed by the Engineer.  During periods of construction 
inactivity, return the traffic pattern to the existing alignment and remove or cover any 
work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights. Use material, which 
does not damage the sign sheeting.  Replace any obliterated markings as required by other 
sections of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 
feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 
1101.02 of the 2012 Roadway Standard Drawings. When personnel and/or equipment are 
working within a lane of travel of an undivided facility, close the lane according to the 
traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  
Conduct the work so that all personnel and/or equipment remain within the closed travel 
lane.  Do not work simultaneously, on both sides of an open travel way, within the same 
location, on a two-lane, two-way road. Perform work only when weather and visibility 
conditions allow safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles 
and devices shown on the Moving Operation Caravan Details according to Roadway 
Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  
Traffic cones may be used when necessary to provide additional protection of wet 
pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for 
nominal lifts of 1.5 inches.      
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During a resurfacing only operation, bring all newly resurfaced lanes to the same 
elevation within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by 
the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course.  
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent 
to an open travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 

mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 
suitable compacted material, as approved by the Engineer. The material, equipment and 
labor associated with this operation will be at no expense to the Department. This work is 
not considered part of shoulder reconstruction. 
 
2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the 
Engineer at the first pre-construction meeting and the sequence must be approved 
before closing a lane of traffic.  The Contractor and Engineer will coordinate with 
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional 
traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and 
resurfacing operations such that these operations are completed in the order as 
agreed upon with the Engineer at the first pre-construction meeting.  Refer to the 
Provisions, Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should 
prosecute the work in a continuous and uninterrupted manner from the time he 
begins the work until completion and final acceptance unless determined 
otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location 
or setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a 
paving season. 

6. Contractor shall mill and pave lanes in an order such that water shall not 
accumulate. 

7. Traffic Control for the milling and/or paving of ramps is to be done according to 
Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to 
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be closed by the Engineer. If approved, Contractor will provide plans and devices 
for the detour at no additional cost to the department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract 
Times and Liquidated Damages”. 

 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 
approaches.  Patch and make repairs to bridge surface and its approaches before 
resurfacing occurs.  Coordinate all operations on the bridge and its approaches with the 
Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that 
require patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt 
patching to cool to the point of supporting traffic without displacement or rutting before 
reopening closed lane.  Coordinate the resurfacing operations of the patched areas with 
the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing 
Signal Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  
Coordinate all signal loop operations with the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and 
pave back by the end of each work day.  For Partial or wheel track milling operation on 
multi-lane facilities, the lane being milled may be left closed and paved back within 72 
hours. 
 
The following options are available during Resurfacing and milling operations on two-
way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-
lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily 

and pave back within 72 hours. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed 
by the Engineer.  Sweep and remove all milled material from the roadway as soon as the 
daily milling operation is completed.  Continue milling operations until the particular 
section of roadway being milled is complete.  Remove any existing pavement adjacent to 
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the milled area that has been damaged and replace with patch material as directed by the 
Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  
Maintain vehicular access in accordance with Article 1101-05 of the 2012 Standard 
Specifications using suitable backfill material approved by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use 
the record of existing pavement markings and markers in accordance with the 2012 
Roadway Standard Drawings to identify “no passing zones” and to re-establish the 
proposed pavement markings and markers unless otherwise directed by the Engineer. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement 
damage due to existing pavement marker removal prior to the end of the work day.  
Dispose of existing pavement markers as directed by the Engineer.  No direct payment 
will be made for this work, as it will be incidental to the paving operation. 
 
3) Work Zone Signing: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing 
provided in these plans prior to beginning of work. Install and maintain signing in 
accordance with the attached drawings and Divisions 11 and 12 of the 2012 Standard 
Specifications.   
 
(A) Installation 
 
Install all Advance/General warning work zone signs before beginning work on a 
particular map.  If signs are installed more than seven (7) calendar days prior to the 
beginning of work on a particular map, cover the signs until the work begins.  Install each 
work zone Advance/General warning sign separately and not on the same post or stand 
with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing unless otherwise 
directed by the Engineer. Once the signs have been installed, any sign relocations 
requested by the Department will be compensated in accordance with Section 104-7. Any 
additional signs other than the ones shown in the drawing will be compensated in 
accordance with Section 104-7.  
 
No –Y- Line advance warning signage is required unless there’s more than 1,000 feet of 
resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 
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signs shall be used for traffic control. There will be no direct compensation for any 
portable signing. 
  
If there is a period of construction inactivity longer than 14 calendar days, remove or 
cover advance/general warning work zone signs.  Uncover advance/general warning work 
zone signs no more than 7 calendar days before work resumes.  All other operations may 
be suspended upon failure to comply with the above requirements.  Such suspended 
operations would not be resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially 
complete. The project is substantially complete when the resurfacing operations are 
completed and the shoulders are brought up to the same elevation as the proposed 
pavement and when pavement markings are installed. The pavement marking doesn’t 
have to be the final marking material to be considered substantially complete. Any 
remaining punch list items are to be completed with portable work zone signing. There 
will be no compensation for any portable signing.  Sign removal is a condition of final 
project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in 
accordance with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 
Roadway Standard Drawings. Any required portable signs for lane closures are 
compensated in the contract pay item for Temporary Traffic Control. 
 
 
4) Measurement and Payment: 
 
Payment will be made for the traffic control items that have been included in the 
contract.  No direct payment will be made for providing other traffic control as 
required herein, as the cost of same will be considered incidental to the work being 
paid for under those various traffic control items that have been included.  Where 
the Contractor maintains traffic as required herein but no specific pay items have 
been included in the contract, all associated costs will be considered incidental to the 
work being paid for under the various items in the contract. 
 
TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON 
NEWLY RESURFACED AREAS: 
 
 

Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 
calendar days after they have been obliterated by the resurfacing operation. This 30 day 
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requirement is an exception to the 15 day requirement in the 2012 Standard 
Specifications. All other pavement marking shall be installed in accordance with the 2012 
Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 through 
1205.13. 
 
Markings: All Facilities 
 
Final pavement markings on a specific map are subject to an observation period that 
begins with the satisfactory completion of all pavement markings required on a specific 
map in accordance with Subarticle 1205-3(H) of the 2012 Standard Specifications. 
Pavement markings shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13 with 
the exception of the 30 day edge line requirement for 2 lane roads as described above.  
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold 
Applied Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved 
Product List.  The quantity for characters, symbols and stop bars on concrete will be 
included in the pay items for Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place 
Thermoplastic or Extruded Thermoplastic as shown on NCDOT Approved Product List.  
The quantity for characters, symbols and stop bars on asphalt will be included in the pay 
items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the 
resurfacing on each map. Pavement markers shall be installed in accordance with the 
2012 Standard Specifications and the 2012 Roadway Standard Drawing 1205.12 and 
2012 Roadway Standard Drawings 1250.01 through 1253.01.  
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 
Standard Specifications and the 2012 Roadway Standard Drawing 665.01. 
 
 
INSPECTION 
 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the 
Engineer will make periodic inspections (next day) of the completed work.  It will be the 
responsibility of the Contractor to keep the Engineer informed of his proposed work plan 
and to submit written reports of work accomplished on a frequency to be determined by 
the Engineer. 
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HAZARDOUS, CONTAMINATED, AND/OR TOXIC 
MATERIAL 
 
When the Contractor’s operations encounter or expose any abnormal condition which 
may indicate the presence of a hazardous, contaminated, and/or toxic material, such 
operations shall be discontinued in the vicinity of the abnormal condition and the 
Engineer shall be notified immediately. 
 
 
NOTIFICATION OF OPERATIONS 
 
The Contractor shall notify the Engineer three (3) days in advance of beginning work on 
this project.  The Contractor shall give the Engineer sufficient notice of all operations for 
any sampling, inspection or acceptance testing required. 
 
 
DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction 
with this project or within the project limits of this contract.   
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STANDARD SPECIAL PROVISIONS 
 
AVAILABILITY OF FUNDS – TERMINATION OF 
CONTRACTS 
(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim 
in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be 
encumbered in the amount of allotments made to the Department of Transportation by the 
Director for the estimated payments for transportation project contract work to be 
performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract 
authority contained in General Statute 143C-6-11(c).  Payment for transportation project 
work performed pursuant to contract in any fiscal year other than the current fiscal year is 
subject to appropriations by the General Assembly.  Transportation project contracts shall 
contain a schedule of estimated completion progress, and any acceleration of this progress 
shall be subject to the approval of the Department of Transportation provided funds are 
available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal 
year pursuant to the contract.  In the event of termination of any contract, the contractor 
shall be given a written notice of termination at least 60 days before completion of 
scheduled work for which funds are available.  In the event of termination, the contractor 
shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Article 108-13(E), of the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures, dated July 1, 2006. 
 
 
ERRATA 
(1-17-12) (Rev. 10-15-13) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
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Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target 
Source of P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class 
B” with “Portland Cement Concrete, Class A”. 

 
Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability 
(Retained Strength) of Type 5 geotextiles with “70%”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” 
with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula 
with the following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 
and replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within 
Interconnect Center, delete this subarticle. 
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Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 
“1633.01” with “1631.01”. 
 
 
MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer 

shall pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract 
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 
 
The minimum wage paid to all intermediate labor employed on this 
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the 
contract on this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any 
changes in the minimum wage laws, Federal or State.  It is the responsibility of the 
Contractor to keep fully informed of all Federal and State Laws affecting his contract. 
 
 
AWARD OF CONTRACT 
(6-28-77) Z-6 
 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the 
Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby 
notifies all bidders that it will affirmatively insure that the contract entered into pursuant 
to this advertisement will be awarded to the lowest responsible bidder without 
discrimination on the ground of race, color, or national origin”. 
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ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the 
Alternate Program.  Standard OJT requirements typically associated with individual 
projects will no longer be applied at the project level.  Instead, these requirements will be 
applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – 
Section 140, this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State 
and privately funded projects located in North Carolina.  However, priority shall be given 
to training employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level 
status is a primary objective of this special training provision. Accordingly, the 
Contractor shall make every effort to enroll minority and women as trainees to the extent 
that such persons are available within a reasonable area of recruitment.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant 
for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a 
calendar year based on the contractors' past three years’ activity and the contractors' 
anticipated upcoming year’s activity with the Department.  At the beginning of each year, 
all contractors eligible will be contacted by the Department to determine the number of 
trainees that will be assigned for the upcoming calendar year.  At that time the Contractor 
shall enter into an agreement with the Department to provide a self-imposed on-the-job 
training program for the calendar year.  This agreement will include a specific number of 
annual training goals agreed to by both parties.  The number of training assignments may 
range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncbowd.com/section/on-the-job-training. 
 

http://www.ncbowd.com/section/on-the-job-training
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman 
level workers in the construction craft/operator positions.  Preference shall be given to 
providing training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective 
training requirements that may be used by the contractors.  However, the classifications 
established are not all-inclusive.  Where the training is oriented toward construction 
applications, training will be allowed in lower-level management positions such as office 
engineers and estimators.  Contractors shall submit new classifications for specific job 
functions that their employees are performing.  The Department will review and 
recommend for acceptance to FHWA the new classifications proposed by contractors, if 
applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent 
with common practices and provides enough time for the trainee to obtain 
journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the 
Contractor retains primary responsibility for meeting the training and this provision is 
made applicable to the subcontract.  However, only the Contractor will receive credit 
towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their 
first year of apprenticeship or training.  The number of trainees shall be distributed among 
the work classifications on the basis of the contractor’s needs and the availability of 
journeymen in the various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman level status or in which 
they have been employed as a journeyman.  
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Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each 
trainee with a certification Certificate showing the type and length of training 
satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate 
interview conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage 
of the prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall 
be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor 
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department of 
Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work 
who is currently enrolled or becomes enrolled in an approved program and who receives 
training for at least 50 percent of the specific program requirement.  Trainees will be 
allowed to be transferred between projects if required by the Contractor’s scheduled 
workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be 
taken off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these 
contract documents. 
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NATIONWIDE PERMIT 14 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 

FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2012 

 

Linear Transportation Projects. Activities required for the construction, expansion, 

modification, or improvement of linear transportation projects (e.g., roads, highways, railways, 

trails, airport runways, and taxiways) in waters of the United States. For linear transportation 

projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of waters 

of the United States. For linear transportation projects in tidal waters, the discharge cannot cause 

the loss of greater than 1/3-acre of waters of the United States. Any stream channel modification, 

including bank stabilization, is limited to the minimum necessary to construct or protect the 

linear transportation project; such modifications must be in the immediate vicinity of the project. 

This NWP also authorizes temporary structures, fills, and work necessary to construct the 

linear transportation project. Appropriate measures must be taken to maintain normal 

downstream flows and minimize flooding to the maximum extent practicable, when temporary 

structures, work, and discharges, including cofferdams, are necessary for construction activities, 

access fills, or dewatering of construction sites. Temporary fills must consist of materials, and be 

placed in a manner, that will not be eroded by expected high flows. Temporary fills must be 

removed in their entirety and the affected areas returned to pre-construction elevations. The areas 

affected by temporary fills must be revegetated, as appropriate. 

This NWP cannot be used to authorize non-linear features commonly associated with 

transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 

stations, or aircraft hangars.  

Notification: The permittee must submit a pre-construction notification to the district 

engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds 

1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general 

condition 31.) (Sections 10 and 404) 

Note: Some discharges for the construction of farm roads or forest roads, or temporary 

roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the 

Clean Water Act (see 33 CFR 323.4). 
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NATIONWIDE PERMIT CONDITIONS 

 

The following General Conditions must be followed in order for any authorization by a NWP to 

be valid: 

 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 

navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 

or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 

in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 

require the removal, relocation, or other alteration, of the structure or work herein authorized, or 

if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 

work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 

permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 

alter the structural work or obstructions caused thereby, without expense to the United States. No 

claim shall be made against the United States on account of any such removal or alteration. 

 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species 

that normally migrate through the area, unless the activity's primary purpose is to impound 

water.  All permanent and temporary crossings of waterbodies shall be suitably culverted, 

bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of 

those aquatic species.  

 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 

through excavation, fill, or downstream smothering by substantial turbidity) of an important 

spawning area are not authorized. 

 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 

 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 

48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 

pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 

structures or adjacent bank stabilization. 
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 

adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 

its flow must be minimized to the maximum extent practicable. 

 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction 

course, condition, capacity, and location of open waters must be maintained for each activity, 

including stream channelization and storm water management activities, except as provided 

below. The activity must be constructed to withstand expected high flows. The activity must not 

restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 

is to impound water or manage high flows. The activity may alter the pre-construction course, 

condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 

stream restoration or relocation activities). 

 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements. 

 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 

 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 

exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 

line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 

perform work within waters of the United States during periods of low-flow or no-flow. 

 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 

revegetated, as appropriate. 

 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety and compliance with applicable NWP general 

conditions, as well as any activity-specific conditions added by the district engineer to an NWP 

authorization. 

 

15. Single and Complete Project. The activity must be a single and complete project. The 

same NWP cannot be used more than once for the same single and complete project.   

 

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, unless the 

appropriate Federal agency with direct management responsibility for such river, has determined 

in writing that the proposed activity will not adversely affect the Wild and Scenic River 

designation or study status. Information on Wild and Scenic Rivers may be obtained from the 

appropriate Federal land management agency responsible for the designated Wild and Scenic 

River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 

Management, U.S. Fish and Wildlife Service). 
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights. 

 

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 

a species proposed for such designation, as identified under the Federal Endangered Species Act 

(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 

species. No activity is authorized under any NWP which “may affect” a listed species or critical 

habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 

completed. 

(b) Federal agencies should follow their own procedures for complying with the 

requirements of the ESA. Federal permittees must provide the district engineer with the 

appropriate documentation to demonstrate compliance with those requirements. The district 

engineer will review the documentation and determine whether it is sufficient to address ESA 

compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, and shall not begin work 

on the activity until notified by the district engineer that the requirements of the ESA have been 

satisfied and that the activity is authorized. For activities that might affect Federally-listed 

endangered or threatened species or designated critical habitat, the pre-construction notification 

must include the name(s) of the endangered or threatened species that might be affected by the 

proposed work or that utilize the designated critical habitat that might be affected by the 

proposed work. The district engineer will determine whether the proposed activity “may affect” 

or will have “no effect” to listed species and designated critical habitat and will notify the non-

Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-

construction notification. In cases where the non-Federal applicant has identified listed species or 

critical habitat that might be affected or is in the vicinity of the project, and has so notified the 

Corps, the applicant shall not begin work until the Corps has provided notification the proposed 

activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 

has been completed. If the non-Federal applicant has not heard back from the Corps within 45 

days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 

engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 

endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 

ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 

U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 

jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 

pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 

conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 

wildlife. Such an act may include significant habitat modification or degradation where it 

actually kills or injures wildlife by significantly impairing essential behavioral patterns, 

including breeding, feeding or sheltering. 
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(f) Information on the location of threatened and endangered species and their critical 

habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 

web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 

http://www.noaa.gov/fisheries.html  respectively. 

 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 

governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 

Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 

Wildlife Service to determine if such “take” permits are required for a particular activity. 

 

20. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 

Places, the activity is not authorized, until the requirements of Section 106 of the National 

Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 

requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 

provide the district engineer with the appropriate documentation to demonstrate compliance with 

those requirements. The district engineer will review the documentation and determine whether 

it is sufficient to address section 106 compliance for the NWP activity, or whether additional 

section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if the authorized activity may have the potential to cause effects to any historic 

properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 

the National Register of Historic Places, including previously unidentified properties.  For such 

activities, the pre-construction notification must state which historic properties may be affected 

by the proposed work or include a vicinity map indicating the location of the historic properties 

or the potential for the presence of historic properties. Assistance regarding information on the 

location of or potential for the presence of historic resources can be sought from the State 

Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 

National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 

notifications, district engineers will comply with the current procedures for addressing the 

requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 

make a reasonable and good faith effort to carry out appropriate identification efforts, which may 

include background research, consultation, oral history interviews, sample field investigation, 

and field survey.  Based on the information submitted and these efforts, the district engineer shall 

determine whether the proposed activity has the potential to cause an effect on the historic 

properties. Where the non-Federal applicant has identified historic properties on which the 

activity may have the potential to cause effects and so notified the Corps, the non-Federal 

applicant shall not begin the activity until notified by the district engineer either that the activity 

has no potential to cause effects or that consultation under Section 106 of the NHPA has been 

completed.   

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 

of a complete pre-construction notification whether NHPA Section 106 consultation is required.  

Section 106 consultation is not required when the Corps determines that the activity does not 

have the potential to cause effects on historic properties (see 36 CFR §800.3(a)).  If NHPA 

http://www.fws.gov/ipac
http://www.noaa.gov/fisheries.html
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section 106 consultation is required and will occur, the district engineer will notify the non-

Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 

the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 

still wait for notification from the Corps. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 

470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 

with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 

adversely affected a historic property to which the permit would relate, or having legal power to 

prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 

with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 

justify granting such assistance despite the adverse effect created or permitted by the applicant.  

If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 

provide documentation specifying the circumstances, the degree of damage to the integrity of 

any historic properties affected, and proposed mitigation.  This documentation must include any 

views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 

occurs on or affects historic properties on tribal lands or affects properties of interest to those 

tribes, and other parties known to have a legitimate interest in the impacts to the permitted 

activity on historic properties. 

 

21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 

previously unknown historic, cultural or archeological remains and artifacts while accomplishing 

the activity authorized by this permit, you must immediately notify the district engineer of what 

you have found, and to the maximum extent practicable, avoid construction activities that may 

affect the remains and artifacts until the required coordination has been completed. The district 

engineer will initiate the Federal, Tribal and state coordination required to determine if the items 

or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 

Historic Places. 

 

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-

managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 

The district engineer may designate, after notice and opportunity for public comment, additional 

waters officially designated by a state as having particular environmental or ecological 

significance, such as outstanding national resource waters or state natural heritage sites. The 

district engineer may also designate additional critical resource waters after notice and 

opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 

authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 

any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 

such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 

notification is required in accordance with general condition 31, for any activity proposed in the 

designated critical resource waters including wetlands adjacent to those waters. The district 

engineer may authorize activities under these NWPs only after it is determined that the impacts 

to the critical resource waters will be no more than minimal. 
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23. Mitigation. The district engineer will consider the following factors when 

determining appropriate and practicable mitigation necessary to ensure that adverse effects on 

the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 

both temporary and permanent, to waters of the United States to the maximum extent practicable 

at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 

compensating for resource losses) will be required to the extent necessary to ensure that the 

adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 

wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district 

engineer determines in writing that either some other form of mitigation would be more 

environmentally appropriate or the adverse effects of the proposed activity are minimal, and 

provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less 

that require pre-construction notification, the district engineer may determine on a case-by-case 

basis that compensatory mitigation is required to ensure that the activity results in minimal 

adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset 

losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 

mitigation option if compensatory mitigation is necessary to ensure that the activity results in 

minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 

uplands are reduced, wetland restoration should be the first compensatory mitigation option 

considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 

responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 

used by the district engineer to make the decision on the NWP verification request, but a final 

mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 

approved by the district engineer before the permittee begins work in waters of the United States, 

unless the district engineer determines that prior approval of the final mitigation plan is not 

practicable or not necessary to ensure timely completion of the required compensatory mitigation 

(see 33 CFR 332.3(k)(3)).  

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 

mitigation plan only needs to address the baseline conditions at the impact site and the number of 

credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 

as compensatory mitigation, site protection, ecological performance standards, monitoring 

requirements) may be addressed through conditions added to the NWP authorization, instead of 

components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 

the district engineer may require compensatory mitigation, such as stream rehabilitation, 

enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 

aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 

the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 

cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
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the United States, even if compensatory mitigation is provided that replaces or restores some of 

the lost waters. However, compensatory mitigation can and should be used, as necessary, to 

ensure that a project already meeting the established acreage limits also satisfies the minimal 

impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 

will normally include a requirement for the restoration or establishment, maintenance, and legal 

protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 

riparian areas may be the only compensatory mitigation required. Riparian areas should consist 

of native species. The width of the required riparian area will address documented water quality 

or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 

side of the stream, but the district engineer may require slightly wider riparian areas to address 

documented water quality or habitat loss concerns. If it is not possible to establish a riparian area 

on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 

establishing a riparian area along a single bank or shoreline may be sufficient. Where both 

wetlands and open waters exist on the project site, the district engineer will determine the 

appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 

on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 

are determined to be the most appropriate form of compensatory mitigation, the district engineer 

may waive or reduce the requirement to provide wetland compensatory mitigation for wetland 

losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 

permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 

resources, permittee-responsible compensatory mitigation may be environmentally preferable if 

there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 

credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 

special conditions of the NWP verification must clearly indicate the party or parties responsible 

for the implementation and performance of the compensatory mitigation project, and, if required, 

its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 

adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 

wetland in a permanently maintained utility line right-of-way, mitigation may be required to 

reduce the adverse effects of the project to the minimal level. 

 

24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 

safely designed, the district engineer may require non-Federal applicants to demonstrate that the 

structures comply with established state dam safety criteria or have been designed by qualified 

persons. The district engineer may also require documentation that the design has been 

independently reviewed by similarly qualified persons, and appropriate modifications made to 

ensure safety. 

 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 

Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 

State or Tribe may require additional water quality management measures to ensure that the 

authorized activity does not result in more than minimal degradation of water quality. 
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26. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 

zone management consistency concurrence must be obtained, or a presumption of concurrence 

must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 

measures to ensure that the authorized activity is consistent with state coastal zone management 

requirements. 

 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 

any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 

section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 

consistency determination. 

 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 

authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 

acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 

with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 

of the United States for the total project cannot exceed 1/3-acre. 

 

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 

permit verification to the new owner by submitting a letter to the appropriate Corps district office 

to validate the transfer. A copy of the nationwide permit verification must be attached to the 

letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at 

the time the property is transferred, the terms and conditions of this nationwide permit, including 

any special conditions, will continue to be binding on the new owner(s) of the property. To 

validate the transfer of this nationwide permit and the associated liabilities associated with 

compliance with its terms and conditions, have the transferee sign and date below.” 

 

_____________________________________________ 

(Transferee) 

 

_____________________________________________ 

(Date) 

 

 

30. Compliance Certification. Each permittee who receives an NWP verification letter 

from the Corps must provide a signed certification documenting completion of the authorized 

activity and any required compensatory mitigation.   The success of any required permittee-

responsible mitigation, including the achievement of ecological performance standards, will be 

addressed separately by the district engineer. The Corps will provide the permittee the 

certification document with the NWP verification letter.  The certification document will 

include: 
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(a) A statement that the authorized work was done in accordance with the NWP 

authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 

completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 

fee program are used to satisfy the compensatory mitigation requirements, the certification must 

include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 

the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 

 

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 

the prospective permittee must notify the district engineer by submitting a pre-construction 

notification (PCN) as early as possible. The district engineer must determine if the PCN is 

complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 

incomplete, notify the prospective permittee within that 30 day period to request the additional 

information necessary to make the PCN complete. The request must specify the information 

needed to make the PCN complete. As a general rule, district engineers will request additional 

information necessary to make the PCN complete only once. However, if the prospective 

permittee does not provide all of the requested information, then the district engineer will notify 

the prospective permittee that the PCN is still incomplete and the PCN review process will not 

commence until all of the requested information has been received by the district engineer. The 

prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 

under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 

and the prospective permittee has not received written notice from the district or division 

engineer. However, if the permittee was required to notify the Corps pursuant to general 

condition 18 that listed species or critical habitat might be affected or in the vicinity of the 

project, or to notify the Corps pursuant to general condition 20 that the activity may have the 

potential to cause effects to historic properties, the permittee cannot begin the activity until 

receiving written notification from the Corps that there is “no effect” on listed species or “no 

potential to cause effects” on historic properties, or that any consultation required under Section 

7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 

Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 

NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 

proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee  

may not begin the activity until the district engineer issues the waiver. If the district or division 

engineer notifies the permittee in writing that an individual permit is required within 45 calendar 

days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 

permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 

modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 

330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 

the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed project; 
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(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause, including the anticipated amount of loss 

of water of the United States expected to result from the NWP activity, in acres, linear feet, or 

other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 

permit(s) used or intended to be used to authorize any part of the proposed project or any related 

activity. The description should be sufficiently detailed to allow the district engineer to 

determine that the adverse effects of the project will be minimal and to determine the need for 

compensatory mitigation.  Sketches should be provided when necessary to show that the activity 

complies with the terms of the NWP. (Sketches usually clarify the project and when provided 

results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 

description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 

engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other  

waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 

project site. Wetland delineations must be prepared in accordance with the current method 

required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 

other waters on the project site, but there may be a delay if the Corps does the delineation, 

especially if the project site is large or contains many waters of the United States. Furthermore, 

the 45 day period will not start until the delineation has been submitted to or completed by the 

Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 

a PCN is required, the prospective permittee must submit a statement describing how the 

mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 

why compensatory mitigation should not be required. As an alternative, the prospective 

permittee may submit a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, for non-Federal applicants 

the PCN must include the name(s) of those endangered or threatened species that might be 

affected by the proposed work or utilize the designated critical habitat that may be affected by 

the proposed work. Federal applicants must provide documentation demonstrating compliance 

with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 

for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 

non-Federal applicants the PCN must state which historic property may be affected by the 

proposed work or include a vicinity map indicating the location of the historic property. Federal 

applicants must provide documentation demonstrating compliance with Section 106 of the 

National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 

form (Form ENG 4345) may be used, but the completed application form must clearly indicate 

that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 

of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 

Federal and state agencies concerning the proposed activity’s compliance with the terms and 

conditions of the NWPs and the need for mitigation to reduce the project’s adverse 

environmental effects to a minimal level. 
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(2) For all NWP activities that require pre-construction notification and result in the loss 

of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 

51, and 52 activities that require pre-construction notification and will result in the loss of greater 

than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 

require pre-construction notification, the district engineer will immediately provide (e.g., via e-

mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 

complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 

water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 

Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 

these agencies will have 10 calendar days from the date the material is transmitted to telephone 

or fax the district engineer notice that they intend to provide substantive, site-specific comments. 

The comments must explain why the agency believes the adverse effects will be more than 

minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 

days before making a decision on the pre-construction notification. The district engineer will 

fully consider agency comments received within the specified time frame concerning the 

proposed activity’s compliance with the terms and conditions of the NWPs, including the need 

for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 

proposed activity are minimal. The district engineer will provide no response to the resource 

agency, except as provided below. The district engineer will indicate in the administrative record 

associated with each pre-construction notification that the resource agencies’ concerns were 

considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 

proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 

property or economic hardship will occur. The district engineer will consider any comments 

received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 

in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 

engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 

Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 

Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple 

copies of pre-construction notifications to expedite agency coordination. 

 

D. District Engineer’s Decision 

 

1. In reviewing the PCN for the proposed activity, the district engineer will determine 

whether the activity authorized by the NWP will result in more than minimal individual or 

cumulative adverse environmental effects or may be contrary to the public interest.   For a linear 

project, this determination will include an evaluation of the individual crossings to determine 

whether they individually satisfy the terms and conditions of the NWP(s), as well as the 

cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a 

waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an 

otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 

52, the district engineer will only grant the waiver upon a written determination that the NWP 

activity will result in minimal adverse effects.  When making minimal effects determinations the 

district engineer will consider the direct and indirect effects caused by the NWP activity.  The 

district engineer will also consider site specific factors, such as the environmental setting in the 



 13 

vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the 

functions provided by the aquatic resources that will be affected by the NWP activity, the degree 

or magnitude to which the aquatic resources perform those functions, the extent that aquatic 

resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the 

duration of the adverse effects (temporary or permanent), the importance of the aquatic resource 

functions to the region (e.g., watershed or ecoregion), and mitigation required by the district 

engineer. If an appropriate functional assessment method is available and practicable to use, that 

assessment method may be used by the district engineer to assist in the minimal adverse effects 

determination. The district engineer may add case-specific special conditions to the NWP 

authorization to address site-specific environmental concerns.  

 

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 

Applicants may also propose compensatory mitigation for projects with smaller impacts. The 

district engineer will consider any proposed compensatory mitigation the applicant has included 

in the proposal in determining whether the net adverse environmental effects to the aquatic 

environment of the proposed activity are minimal. The compensatory mitigation proposal may be 

either conceptual or detailed. If the district engineer determines that the activity complies with 

the terms and conditions of the NWP and that the adverse effects on the aquatic environment are 

minimal, after considering mitigation, the district engineer will notify the permittee and include 

any activity-specific conditions in the NWP verification the district engineer deems necessary. 

Conditions for compensatory mitigation requirements must comply with the appropriate 

provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan 

before the permittee commences work in waters of the United States, unless the district engineer 

determines that prior approval of the final mitigation plan is not practicable or not necessary to 

ensure timely completion of the required compensatory mitigation. If the prospective permittee 

elects to submit a compensatory mitigation plan with the PCN, the district engineer will 

expeditiously review the proposed compensatory mitigation plan. The district engineer must 

review the proposed compensatory mitigation plan within 45 calendar days of receiving a 

complete PCN and determine whether the proposed mitigation would ensure no more than 

minimal adverse effects on the aquatic environment. If the net adverse effects of the project on 

the aquatic environment (after consideration of the compensatory mitigation proposal) are 

determined by the district engineer to be minimal, the district engineer will provide a timely 

written response to the applicant. The response will state that the project can proceed under the 

terms and conditions of the NWP, including any activity-specific conditions added to the NWP 

authorization by the district engineer. 

 

3. If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (a) That the project 

does not qualify for authorization under the NWP and instruct the applicant on the procedures to 

seek authorization under an individual permit; (b) that the project is authorized under the NWP 

subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 

on the aquatic environment to the minimal level; or (c) that the project is authorized under the 

NWP with specific modifications or conditions. Where the district engineer determines that 

mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 

environment, the activity will be authorized within the 45-day PCN period, with activity-specific 
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conditions that state the mitigation requirements. The authorization will include the necessary 

conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that 

would reduce the adverse effects on the aquatic environment to the minimal level. When 

mitigation is required, no work in waters of the United States may occur until the district 

engineer has approved a specific mitigation plan or has determined that prior approval of a final 

mitigation plan is not practicable or not necessary to ensure timely completion of the required 

compensatory mitigation. 

 

FURTHER INFORMATION 

 

1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project. 

 

DEFINITIONS 

 

Best management practices (BMPs): Policies, practices, procedures, or structures 

implemented to mitigate the adverse environmental effects on surface water quality resulting 

from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), 

establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic 

resources for the purposes of offsetting unavoidable adverse impacts which remain after all 

appropriate and practicable avoidance and minimization has been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 

essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 

place. 

Discharge:  The term “discharge” means any discharge of dredged or fill material. 

Enhancement: The manipulation of the physical, chemical, or biological characteristics of 

an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 

Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 

decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 

resource area. 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short 

duration after, precipitation events in a typical year. Ephemeral stream beds are located above the 

water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall 

is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, chemical, or biological 

characteristics present to develop an aquatic resource that did not previously exist at an upland 

site. Establishment results in a gain in aquatic resource area. 

High Tide Line:  The line of intersection of the land with the water’s surface at the 

maximum height reached by a rising tide. The high tide line may be determined, in the absence 
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of 

fine shell or debris on the foreshore or berm, other physical markings or characteristics, 

vegetation lines, tidal gages, or other suitable means that delineate the general height reached by 

a rising tide. The line encompasses spring high tides and other high tides that occur with periodic 

frequency but does not include storm surges in which there is a departure from the normal or 

predicted reach of the tide due to the piling up of water against a coast by strong winds such as 

those accompanying a hurricane or other intense storm.     

Historic Property:  Any prehistoric or historic district, site (including archaeological site), 

building, structure, or other object included in, or eligible for inclusion in, the National Register 

of Historic Places maintained by the Secretary of the Interior.  This term includes artifacts, 

records, and remains that are related to and located within such properties.  The term includes 

properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian 

organization and that meet the National Register criteria (36 CFR part 60).   

Independent utility: A test to determine what constitutes a single and complete non-linear 

project in the Corps regulatory program. A project is considered to have independent utility if it 

would be constructed absent the construction of other projects in the project area. Portions of a 

multi-phase project that depend upon other phases of the project do not have independent utility. 

Phases of a project that would be constructed even if the other phases were not built can be 

considered as separate single and complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther 

removed in distance, but are still reasonably foreseeable. 

Intermittent stream: An intermittent stream has flowing water during certain times of the 

year, when groundwater provides water for stream flow. During dry periods, intermittent streams 

may not have flowing water. Runoff from rainfall is a supplemental source of water for stream 

flow. 

Loss of waters of the United States: Waters of the United States that are permanently 

adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 

Permanent adverse effects include permanent discharges of dredged or fill material that change 

an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 

waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 

impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 

not a net threshold that is calculated after considering compensatory mitigation that may be used 

to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet 

of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded, 

excavated, or drained, but restored to pre-construction contours and elevations after construction, 

are not included in the measurement of loss of waters of the United States. Impacts resulting 

from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not 

considered when calculating the loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 

flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal 

wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high 

tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 

normal patterns of precipitation has water flowing or standing above ground to the extent that an 

ordinary high water mark can be determined. Aquatic vegetation within the area of standing or 
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 

open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 

established by the fluctuations of water and indicated by physical characteristics, or by other 

appropriate means that consider the characteristics of the surrounding areas (see 33 CFR 

328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round during a typical year. 

The water table is located above the stream bed for most of the year. Groundwater is the primary 

source of water for stream flow. Runoff from rainfall is a supplemental source of water for 

stream flow. 

Practicable: Available and capable of being done after taking into consideration cost, 

existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 

for confirmation that a particular activity is authorized by nationwide permit. The request may be 

a permit application, letter, or similar document that includes information about the proposed 

work and its anticipated environmental effects. Pre-construction notification may be required by 

the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 

notification may be voluntarily submitted in cases where pre-construction notification is not 

required and the project proponent wants confirmation that the activity is authorized by 

nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 

by an action in or near those aquatic resources. This term includes activities commonly 

associated with the protection and maintenance of aquatic resources through the implementation 

of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 

resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 

characteristics of a site with the goal of returning natural/historic functions to a former aquatic 

resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 

aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 

of a site with the goal of repairing natural/historic functions to a degraded aquatic resource. 

Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 

aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a 

site with the goal of returning natural/historic functions to a former or degraded aquatic resource. 

For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 

categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 

404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections 

of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid 

movement of water over a course substrate in riffles results in a rough flow, a turbulent surface, 

and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A 

slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize 

pools. 

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine 

shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 

waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 

variety of ecological functions and services and help improve or maintain local water quality. 

(See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 

shellfish production. Shellfish seed consists of immature individual shellfish or individual 

shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist 

of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish 

habitat.  

Single and complete linear project:  A linear project is a project constructed for the 

purpose of getting people, goods, or services from a point of origin to a terminal point, which 

often involves multiple crossings of one or more waterbodies at separate and distant locations. 

The term “single and complete project” is defined as that portion of the total linear project 

proposed or accomplished by one owner/developer or partnership or other association of 

owners/developers that includes all crossings of a single water of the United States (i.e., a single 

waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies 

several times at separate and distant locations, each crossing is considered a single and complete 

project for purposes of NWP authorization. However, individual channels in a braided stream or 

river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate 

waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: For non-linear projects, the term “single and 

complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by 

one owner/developer or partnership or other association of owners/developers.  A single and 

complete non-linear project must have independent utility (see definition of “independent 

utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the limits 

in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 

stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 

and flooding and mitigating the adverse effects of changes in land use on the aquatic 

environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, 

including but not limited to, stormwater retention and detention ponds and best management 

practices, which retain water for a period of time to control runoff and/or improve the quality 

(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 

pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. 

The substrate may be bedrock or inorganic particles that range in size from clay to boulders. 

Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 

considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 

location that causes more than minimal interruption of normal stream processes. A channelized 

stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 

structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 

boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 

navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is 

inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR 

328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and 

measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end 

where the rise and fall of the water surface can no longer be practically measured in a predictable 

rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 

channelward of the high tide line, which is defined at 33 CFR 328.3(d).  

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 

Guidelines. They are areas that are permanently inundated and under normal circumstances have 

rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of 

vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 

United States. If a jurisdictional wetland is adjacent – meaning bordering, contiguous, or 

neighboring – to a waterbody determined to be a water of the United States under 33 CFR 

328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single 

aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, 

ponds, and wetlands.  
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Final Regional Conditions 2012 

 

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT: 

The web links (both internal to our District and any external links to collaborating agencies) in 

this document are valid at the time of publication.  However, the Wilmington District Regulatory 

Program web page addresses, as with other agency web sites, may change over the timeframe of 

the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology 

advances.  While we will make every effort to check on the integrity of our web links and provide 

re-direct pages whenever possible, we ask that you report any broken links to us so we can keep 

the page information current and usable.  We apologize in advanced for any broken links that 

you may encounter, and we ask that you navigate from the regulatory home page (wetlands and 

stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our 

web site to find links for pages that cannot be found by clicking directly on the listed web link in 

this document. 

 

 

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the 

Wilmington District 

 
1.0 Excluded Waters 

 

The Corps has identified waters that will be excluded from the use of all NWP’s during certain 

timeframes.  These waters are: 

 

1.1 Anadromous Fish Spawning Areas 

 

Waters of the United States identified by either the North Carolina Division of Marine Fisheries 

(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 

spawning areas are excluded during the period between February 15 and June 30, without prior 

written approval from NCDMF or NCWRC and the Corps.  

 

1.2 Trout Waters Moratorium 

 

Waters of the United States in the twenty-five designated trout counties of North Carolina are 

excluded during the period between October 15 and April 15 without prior written approval from 

the NCWRC.  (See Section 2.7 for a list of the twenty-five trout counties).  

 

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 

(NMFS) 

 

Waters of the United States designated as sturgeon spawning areas are excluded during the 

period between February 1 and June 30, without prior written approval from the NMFS.   
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2.0 Waters Requiring Additional Notification 

 

The Corps has identified waters that will be subject to additional notification requirements for 

activities authorized by all NWP’s.  These waters are: 

 

2.1 Western NC Counties that Drain to Designated Critical Habitat 

 

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification 

pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below, 

applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa 

Street, Asheville, North Carolina 28801.  This PCN must be sent concurrently to the US Fish and 

Wildlife Service and the Corps Asheville Regulatory Field Office.  Please see General Condition 

18 for specific notification requirements related to Federally Endangered Species and the 

following website for information on the location of designated critical habitat. 

 

Counties with tributaries that drain to designated critical habitat that require notification to the 

Asheville US Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 

Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 

and Yancey.    

 

Website and office addresses for Endangered Species Act Information: 

 

The Wilmington District has developed the following website for applicants which provides 

guidelines on how to review linked websites and maps in order to fulfill NWP general condition 

18 requirements:  http://www.saw.usace.army.mil/wetlands/ESA 

 

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife 

Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633: 

           

   US Fish and Wildlife Service 

                                   Asheville Field Office  

                                   160 Zillicoa Street 

                                   Asheville, NC  28801 

                                   Telephone: (828) 258-3939 

                                    

Asheville US Fish and Wildlife Service Office counties: All                                                                                                                                                                                                                                                                                                                        

counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties    

 

                                   US Fish and Wildlife Service   

                                   Raleigh Field Office   

                                   Post Office Box 33726  

                                   Raleigh, NC  27636-3726  

             Telephone: (919) 856-4520             

 

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including 

Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 

http://www.saw.usace.army.mil/wetlands/ESA
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2.2 Special Designation Waters 

 

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in 

North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN). 

The North Carolina waters and contiguous wetlands that require additional notification 

requirements are: 

 

“Outstanding Resource Waters” (ORW)  or “High Quality Waters” (HQW) as designated by the 

North Carolina Environmental Management Commission; “Inland Primary Nursery Areas” 

(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina 

Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by 

the North Carolina Marine Fisheries Commission. 

 

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern 

 

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in 

the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area 

Management Act (CAMA) must also obtain the required CAMA permit.  Development activities 

for non-federal projects may not commence until a copy of the approved CAMA permit is 

furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 

Office – 69 Darlington Avenue, Wilmington, NC  28403 or Washington Field Office – 2407 

West 5th Street, Washington, NC  27889). 

 

2.4 Barrier Islands 

 

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with 

Nationwide Permit General Condition 31 (PCN).   

 

2.5 Mountain or Piedmont Bogs 

 

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment 

Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31 

(PCN).  The latest version of NCWAM is located on the NC DWQ web site at:   

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam  .   

 

2.6 Animal Waste Facilities 

 

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including 

wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).   

 

2.7 Trout Waters 

 

Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-

five (25) designated trout counties of North Carolina, the applicant shall comply with 

Nationwide Permit General Condition 31 (PCN).  The applicant shall also provide a copy of the 

notification to the appropriate NCWRC office to facilitate the determination of any potential 

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam
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impacts to designated Trout Waters.  Notification to the Corps of Engineers will include a 

statement with the name of the NCWRC biologist contacted, the date of the notification, the 

location of work, a delineation of wetlands, a discussion of alternatives to working in the 

mountain trout waters, why alternatives were not selected, and a plan to provide compensatory 

mitigation for all unavoidable adverse impacts to mountain trout waters.   

 

NCWRC and NC Trout Counties 

 

Western Piedmont Region 

Coordinator 

Alleghany Caldwell Watauga 

20830 Great Smoky Mtn. 

Expressway 

Ashe Mitchell Wilkes 

Waynesville, NC  28786 Avery Stokes  

Telephone: (828) 452-2546 Burke Surry  

 

Mountain Region Coordinator Buncombe Henderson Polk 

20830 Great Smoky Mtn. 

Expressway 

Cherokee Jackson Rutherford 

Waynesville, NC  28786 Clay Macon Swain 

Telephone: (828) 452-2546 Graham Madison Transylvania 

Fax: (828) 452-7772 Haywood McDowell Yancey 

 

 

3.0 List of Corps Regional Conditions for All Nationwide Permits 

 

The following conditions apply to all Nationwide Permits in the Wilmington District: 

 

3.1 Limitation of Loss of Perennial Stream Bed 

 

NWPs may not be used for activities that may result in the loss or degradation of greater than 

300 total linear feet of perennial, intermittent or ephemeral stream, unless the District 

Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a 

case-by-case basis and he determines that the proposed activity will result in minimal individual 

and cumulative adverse impacts to the aquatic environment.  Loss of stream includes the linear 

feet of stream bed that is filled, excavated, or flooded by the proposed activity.  Waivers for the 

loss of ephemeral and intermittent streams must be in writing and documented by 

appropriate/accepted stream quality assessments*.  This waiver only applies to the 300 linear feet 

threshold for NWPs.   

 

*NOTE:  Applicants should utilize the most current methodology prescribed by Wilmington 

District to assess stream function and quality.  Information can be found at: 

  

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012  (see “Quick Links”) 

 

 

 

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012
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3.2 Mitigation for Loss of Stream Bed  

 

For any NWP that results in a loss of more than 150 linear feet of perennial and/or 

ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate 

for more than minimal individual and cumulative adverse impacts to the aquatic environment.   

For stream losses less than 150 linear feet, that require a PCN, the District Commander may 

determine, on a case-by-case basis that compensatory mitigation is required to ensure that the 

activity results in minimal adverse effect on the aquatic environment. 

 

3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet. 

 

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 

perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide 

Permit General Condition 31 (PCN).  This applies to NWPs that do not have specific notification 

requirements.  If a NWP has specific notification requirements, the requirements of the NWP 

should be followed. 

 

3.4 Restriction on Use of Live Concrete 

 

For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 

including bags of uncured concrete, may not come into contact with the water in or entering into 

waters of the US.  Water inside coffer dams or casings that has been in contact with wet concrete 

shall only be returned to waters of the US when it is no longer poses a threat to aquatic 

organisms. 

 

3.5 Requirements for Using Riprap for Bank Stabilization 

 

For all NWPs that allow for the use of riprap material for bank stabilization, the following 

measures shall be applied: 

 

3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 

North Carolina waters.  

 

3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan 

drawings. 

 

3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 

quantities that would not have an adverse environmental effect. 

 

3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by 

natural forces under normal conditions. 

 

3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited 

to, granite, marl, or broken concrete. 
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing. 

The waiver will only be issued if it can be demonstrated that the impacts of complying with this 

Regional condition would result in greater adverse impacts to the aquatic environment. 

 

3.6 Safe Passage Requirements for Culvert Placement 

 

For all NWPs that involve the construction/installation of culverts, measures will be included in 

the construction/installation that will promote the safe passage of fish and other aquatic 

organisms.  The dimension, pattern, and profile of the stream above and below a pipe or culvert 

should not be modified by widening the stream channel or by reducing the depth of the stream in 

connection with the construction activity.  The width, height, and gradient of a proposed culvert 

should be such as to pass the average historical low flow and spring flow without adversely 

altering flow velocity.  Spring flow should be determined from gage data, if available.  In the 

absence of such data, bankfull flow can be used as a comparable level.  

 

In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area 

Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of 

the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed 

within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC 

as designated by CAMA, and/or all streams appearing as blue lines on United States Geological 

Survey (USGS) 7.5-minute quadrangle maps.   

 

 

 
  

In all other counties:  Culverts greater than 48 inches in diameter will be buried at least one foot 

below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried or placed on 

the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall 

be made to maintain the existing channel slope.  The bottom of the culvert must be placed at a 
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depth below the natural stream bottom to provide for passage during drought or low flow 

conditions. 

 

Culverts are to be designed and constructed in a manner that minimizes destabilization and head 

cutting.  Destabilizing the channel and head cutting upstream should be considered and 

appropriate actions incorporated in the design and placement of the culvert. 

 

A waiver from the depth specifications in this condition may be requested in writing. The waiver 

will be issued if it can be demonstrated that the proposal would result in the least impacts to the 

aquatic environment. 

 

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a 

manner that does not restrict the flow and circulation patterns of waters of the United States.  

Culverts placed across wetland fills purely for the purposes of equalizing surface water do not 

have to be buried. 

  

3.7 Notification to NCDENR Shellfish Sanitation Section 

 

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or 

removing sediment from an area closed to shell fishing where the effluent may be released to an 

area open for shell fishing or swimming in order to avoid contamination from the disposal area 

and cause a temporary shellfish closure to be made.  Such notification shall also be provided to 

the appropriate Corps of Engineers Regulatory Field Office.  Any disposal of sand to the ocean 

beach should occur between November 1 and April 30 when recreational usage is low.  Only 

clean sand should be used and no dredged sand from closed shell fishing areas may be used.  If 

beach disposal were to occur at times other than stated above or if sand from a closed shell 

fishing area is to be used, a swimming advisory shall be posted, and a press release shall be 

issued by the permittee.   

           

3.8 Preservation of Submerged Aquatic Vegetation 

 

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP 

within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management 

Act of 1974 (CAMA). 

 

3.9 Sedimentation and Erosion Control Structures and Measures 

 

3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and 

measures proposed for placement in waters of the US.   The structures and measures should be 

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 

and streams. 
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4.0 Additional Regional Conditions for Specific Nationwide Permits 

 

4.1 NWP #14 - Linear Transportation Crossings 

 

4.1.1. If appropriate, applicants shall employ natural channel design (see definition below and 

NOTE below) to the maximum extent practicable for stream relocations.  In the event it is not 

appropriate to employ natural channel design, any stream relocation shall be considered a 

permanent impact and the applicant shall provide a mitigation plan to compensate for the loss of 

aquatic function associated with the proposed activity. 

             

Natural Channel Design: A geomorphologic approach to stream restoration based on an 

understanding of valley type, general watershed conditions, dimension, pattern, profile, 

hydrology and sediment transport of natural, stable channels (reference condition) and applying 

this understanding to the reconstruction of a stable channel. 

NOTE:  For projects located within the Coastal Plain ecoregion of North Carolina and within 

headwater areas across the state, applicants should reference the following links for more 

information regarding appropriate stream design: 

 

http://www.saw.usace.army.mil/wetlands/permits/nwp 

 

4.1.2. Bank-full flows (or less) shall be accommodated through maintenance of the existing 

bank-full channel cross sectional area.  Additional culverts at such crossings shall be allowed 

only to receive flows exceeding bank-full. 

                                                           

 
4.1.3. Where adjacent floodplain is available, flows exceeding bank-full should be 

accommodated by installing culverts at the floodplain elevation.  

 

4.1.4. This NWP authorizes only upland to upland crossings and cannot be used in combination 

with Nationwide Permit 18 to create an upland within waters of the United States, including 

wetlands. 

 

4.1.5. This NWP cannot be used for private projects located in tidal waters or tidal wetlands. 

 

4.1.6. Excavation of existing stream channels shall be limited to the minimum necessary to 

construct or install the proposed culvert.  The final width of the impacted streams at the culvert 

inlet and outlet should be no greater than the original stream width.  A waiver from this condition 

may be requested in writing.  The waiver will be issued if it can be demonstrated that it is not 

http://www.saw.usace.army.mil/wetlands/permits/nwp
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practicable to limit the final width of the culvert to that of the impacted stream at the culvert inlet 

and outlet and the proposed design would result in less impacts to the aquatic environment. 



 
North Carolina Department of Environment and Natural Resources 

 Division of Water Resources 
Water Quality Programs 

Pat McCrory Thomas A. Reeder John E. Skvarla, III 
Governor Director Secretary 
 

Transportation and Permitting Unit 
1650 Mail Service Center, Raleigh, North Carolina 27699-1650 
Location: 512 N. Salisbury St. Raleigh, North Carolina 27604 
Phone: 919-807-6300 \ FAX: 919-807-6492  
Internet: www.ncwaterquality.org 
 
An Equal Opportunity \ Affirmative Action Employer 

August 12, 2013 
 Gaston County 
 NCDWR Project No. 13-0828 
  

 
Mr. Mike Holder, Division Engineer  
NCDOT Division 12  
1710 East Marion Street 
Shelby, NC 28151 
 
APPROVAL of 401 WATER QUALITY CERTIFICATION with ADDITIONAL CONDITIONS 

Dear Mr. Holder:  
 
You have our approval, in accordance with the conditions listed below, for the following impacts for the purpose of 
replacing a culvert on SR1923, Woodlawn Rd. in Gaston County: 

 
Stream Impacts in the Broad River Basin 

Site Permanent 
Impact 

Intermittent 
Stream (linear ft) 

Permanent Impact 
Perennial Stream 

(linear ft) 

Temporary Impact  
Perennial Stream 

(linear ft) 

Total Stream 
Impact     

(linear ft) 

Stream 
Impacts 
Requiring 
Mitigation 
(linear ft) 

1 0 16  16 0 
   25 25 0 

Total  
0 16 25 36 0 

 
The project shall be constructed in accordance with your application dated /received August 7, 2013.  After 
reviewing your application, we have decided that these impacts are covered by General Water Quality Certification 
Number 14.  This certification corresponds to the Nationwide Permit 14 issued by the Corps of Engineers.  In 
addition, you should acquire any other federal, state or local permits before you proceed with your project including 
(but not limited to) Sediment and Erosion Control, Non-Discharge and Water Supply Watershed regulations.  This 
approval will expire with the accompanying 404 permit. 

 
This approval is valid solely for the purpose and design described in your application (unless modified below).  
Should your project change, you must notify the NCDWR and submit a new application.  If the property is sold, the 
new owner must be given a copy of this Certification and approval letter, and is thereby responsible for complying 
with all the conditions.  For this approval to remain valid, you must adhere to the conditions listed in the attached 
certification(s) and any additional conditions listed below.  
  

1. Condition #13 of Certification 3886 is waived regarding the depth of culvert placement. 
 

2. Design and placement of culverts and other structures including temporary erosion control measures shall not 
be conducted in a manner that may result in dis-equilibrium of wetlands or streambeds or banks, adjacent to 
or upstream and downstream of the above structures. The applicant is required to provide evidence that the 
equilibrium is being maintained if requested in writing by the NCDWR.   
 

http://www.ncwaterquality.org/


 
 
 

 
 
 

3. If concrete is used during construction, a dry work area shall be maintained to prevent direct contact 
between curing concrete and stream water.  Water that inadvertently contacts uncured concrete shall not be 
discharged to surface waters due to the potential for elevated pH and possible aquatic life and fish kills.                
 

4. During the construction of the project, no staging of equipment of any kind is permitted in waters of the 
U.S., or protected riparian buffers. 
 

5. The use of rip-rap above the Normal High Water Mark shall be minimized.  Any rip-rap placed for stream 
stabilization shall be placed in stream channels in such a manner that it does not impede aquatic life 
passage.  
 

6. The Permittee shall ensure that the final design drawings adhere to the permit and to the permit drawings 
submitted for approval.   
 

7. Heavy equipment shall be operated from the banks rather than in the stream channel in order to minimize 
sedimentation and reduce the introduction of other pollutants into the stream.  
 

8. All mechanized equipment operated near surface waters must be regularly inspected and maintained to 
prevent contamination of stream waters from fuels, lubricants, hydraulic fluids, or other toxic materials. 

 
9. No rock, sand or other materials shall be dredged from the stream channel except where authorized by this 

certification. 
 

10. The permittee and its authorized agents shall conduct its activities in a manner consistent with State water 
quality standards (including any requirements resulting from compliance with §303(d) of the Clean Water 
Act) and any other appropriate requirements of State and Federal law.  If the NCDWR determines that such 
standards or laws are not being met (including the failure to sustain a designated or achieved use) or that State 
or federal law is being violated, or that further conditions are necessary to assure compliance, the NCDWR 
may reevaluate and modify this certification. 
 

11. A copy of this Water Quality Certification shall be maintained on the construction site at all times.  In 
addition, the Water Quality Certification and all subsequent modifications, if any, shall be maintained with 
the Division Engineer and the on-site project manager. 
 

12. The issuance of this certification does not exempt the Permittee from complying with any and all statutes, 
rules, regulations, or ordinances that may be imposed by other government agencies (i.e. local, state, and 
federal) having jurisdiction, including but not limited to applicable buffer rules, stormwater management 
rules, soil erosion and sedimentation control requirements, etc. 
 

13. The Permittee shall report any violations of this certification to the Division of Water Resources within 24 
hours of discovery. 
 

14. Upon completion of the project (including any impacts at associated borrow or waste sites), the NCDOT 
Division Engineer (or authorized agent) shall complete and return the enclosed "Certification of Completion 
Form" to notify the NCDWR when all work included in the 401 Certification has been completed.    
 

15. Native riparian vegetation (ex. list herbaceous, trees, and shrubs native to your geographic region) must be 
reestablished in the riparian areas within the construction limits of the project by the end of the growing 
season following completion of construction. 
 

16. There shall be no excavation from, or waste disposal into, jurisdictional wetlands or waters associated with 
this permit without appropriate modification.  Should waste or borrow sites, or access roads to waste or 
borrow sites, be located in wetlands or streams, compensatory mitigation will be required since that is a direct 
impact from road construction activities. 

 
17. Sediment and erosion control measures shall not be placed in wetlands or waters unless otherwise approved 

by this Certification.  
 



 
 
 

 
 

If you wish to contest any statement in the attached Certification you must file a petition for an administrative 
hearing.  You may obtain the petition form from the office of Administrative hearings.  You must file the petition 
with the office of Administrative Hearings within sixty (60) days of receipt of this notice.  A petition is considered 
filed when it is received in the office of Administrative Hearings during normal office hours.  The Office of 
Administrative Hearings accepts filings Monday through Friday between the hours of 8:00am and 5:00pm, except 
for official state holidays.  The original and one (1) copy of the petition must be filed with the Office of 
Administrative Hearings.  
 
The petition may be faxed-provided the original and one copy of the document is received by the Office of 
Administrative Hearings within five (5) business days following the faxed transmission. 
The mailing address for the Office of Administrative Hearings is:  
 

Office of Administrative Hearings 
6714 Mail Service Center 
Raleigh, NC 27699-6714 
Telephone: (919)-431-3000, Facsimile: (919)-431-3100   
 

A copy of the petition must also be served on DENR as follows: 
 
Mr. Lacy Presnell, General Counsel  
Department of Environment and Natural Resources 
1601 Mail Service Center 

 
This letter completes the review of the Division of Water Resources under Section 401 of the Clean Water Act.  If you 
have any questions, please contact Alan Johnson at 704-663-1699 or alan.johnson@ncdenr.gov.  

 
 Sincerely, 

 
  
 
 Thomas A. Reeder 
 
 
 
cc: Trish Beam, Division 12 Environmental Officer 
 Lori Beckwith, US Army Corps of Engineers, Asheville Field Office (electronic copy only) 
 Sonia Carrillo, Wetlands Transportation Unit 
 DWR # 13-0828 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 
 
NCDWR Project No.: _______________   County:  _______________________ 

Applicant:  ________________________________________________________________________ 

Project Name:  _____________________________________________________________________ 

Date of Issuance of 401 Water Quality Certification:  _____________________________________ 

Certificate of Completion 
Upon completion of all work approved within the 401 Water Quality Certification or applicable Buffer Rules, and 
any subsequent modifications, the applicant is required to return this certificate to the 401 Transportation Permitting 
Unit, North Carolina Division of Water Resources, 1650 Mail Service Center, Raleigh, NC, 27699-1650.  This form 
may be returned to NCDWR by the applicant, the applicant’s authorized agent, or the project engineer.  It is not 
necessary to send certificates from all of these.   
 
Applicant’s Certification 

I, _____________________________________, hereby state that, to the best of my abilities, due care and diligence 
was used in the observation of the construction such that the construction was observed to be built within substantial 
compliance and intent of the 401 Water Quality Certification and Buffer Rules, the approved plans and 
specifications, and other supporting materials. 
 
Signature:  ___________________________________________  Date: ___________________________ 
 
Agent’s Certification 

I, _____________________________________, hereby state that, to the best of my abilities, due care and diligence 
was used in the observation of the construction such that the construction was observed to be built within substantial 
compliance and intent of the 401 Water Quality Certification and Buffer Rules, the approved plans and 
specifications, and other supporting materials. 
 
Signature:  ___________________________________________  Date:___________________________ 
 
Engineer’s Certification 

_______ Partial _______ Final 

I, _______________________________________, as a duly registered Professional Engineer in the State of North 
Carolina, having been authorized to observe (periodically, weekly, full time) the construction of the project for the 
Permittee hereby state that, to the best of my abilities, due care and diligence was used in the observation of the 
construction such that the construction was observed to be built within substantial compliance and intent of the 401 
Water Quality Certification and Buffer Rules, the approved plans and specifications, and other supporting materials. 

Signature __________________________________________________  Registration No. _____________ 

Date ________________________ 
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Form DBE-IS

Submit with Invoice To: G. R. Spangler, District Engineer
North Carolina Department of Transportation
Division 12 / District 1
P.O. Box 47
Shelby, NC  28151

Invoice Line 
Item 

Reference Payer Name
Payer Federal 

Tax Id

Subcontractor / 
Subconsultant/ 

Material Supplier      
Name

Subcontractor / 
Subconsultant / 

Material Supplier 
Federal Tax Id

Amount Paid To 
Subcontractor / 
Subconsultant / 

Material Supplier 
This Invoice

Date Paid To 
Subcontractor / 
Subconsultant / 

Material Supplier 
This Invoice

                         
                              
                              

                              
                              
                              
                              

                              
Total Amount Paid to Subcontractor Firms $     

NOTE:  - These documents are scanned into our Fiscal program.  Please do not highlight or shade the figures.

I certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature  _________________________ Title  ____________________________

Firm Invoice No. Reference  

WBS No. (State Project No.)
Date of Invoice

State of North Carolina
Department of Transportation

Subcontractor Payment Information

NCDOT PO / Contract Number 

Signed



LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

C O N T R A C T: NA M E  O F  B I D D E R :

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor_______________________________________________

Address__________________________________________________________________________

City____________________________________State_____________________Zip_____________

Please check all that apply:

Minority Business Enterprise (MBE) ____

Women Business Enterprise (WBE) ____

Disadvantaged Business Enterprise (DBE) ____

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation.  The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below. 
Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet.   Amount $ ____________________
The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed.  Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work.  The above listed amount represents the
entire dollar amount quoted based on these estimated quantities.  No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.
This document shall not serve in any manner as an actual subcontract between the two parties.  A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor. 
Affirmation
The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date
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Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 
   

   

  CORPORATE SEAL 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 
 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
 

Full Name of Firm 
 
 

Address as Prequalified 
 
 

 
 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 
   
   

Print or type Signer's name  Print or type Signer's Name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 
 

  
 Signature of Contractor, Individually 
  
  
 Print or type Signer's Name 
  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
DEBARMENT CERTIFICATION 

 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
  

Check here if an explanation is attached to this certification. 



 

                MAILING ADDRESS: 
                   NC DEPARTMENT OF TRANSPORTATION 
                   PO BOX 47 
                   SHELBY, NC 28151-0047 
 
 

  TELEPHONE:   704-480-2080 
     FAX:  704-480-5438 

 

   WEBSITE:  WWW.DOH.DOT.STATE.NC.US 

LOCATION: 
SHELBY DISTRICT OFFICE 
1702 E. MARION STREET 

SHELBY, NC 28152 
 

 

North Carolina Department of Transportation 
BID FORM 

 
WBS ELEMENT: 12.203611   
DESCRIPTION: DRAINAGE PIPE REPAIR –  JACK & BORE (SR-1923 WOODLAWN AVE.) 
COUNTY: GASTON 

 
ITEM SECT DESCRIPTION QUANTITY UNIT UNIT  

PRICE 
AMOUNT BID 

1 226 
 

Grading 1 LS   

2 SP Streambed Relocation 
 

15 LFT   

3 300 Jack & Bore 
(48" Welded Steel Pipe,  

1/2” min. in Soil) 

75 LFT   

4 SP Flowable Fill 
 

50 LFT   

5 800 Mobilization 
 

1 LS   

6 1060 Coir Fiber Mat 
 

50 SY   

7 1605 Temporary Silt Fence 
 

300 LFT   

8 1610 Sediment Control Stone 
 

5 TON   

9 1610 Stone for Erosion Control, Class II 
Rip-Rap or Shot Rock 

10 TON   

10 1631 
 

Matting For Erosion Control 
 

100 SY   

11 1632 ¼” Hardware Cloth 
 

20 LFT   

12 1660 Seeding & Mulching 
 

0.5 ACRE   

13 1660 Seeding & Mulching 
(Riparian Seed Mix) 

0.25 ACRE   

 
NOTE:  CONTRACT QUANTITIES ARE APPROXIMATE AND USED FOR DETERMINING THE LOWEST 
RESPONSIBLE BIDDER ONLY.   NO MINIMUM OR MAXIMUM AMOUNT OF WORK IS GUARANTEED UNDER 
THIS CONTRACT.  
 

TOTAL BID FOR 
PROJECT:_________________________ 
 

 
CONTRACTOR 
 
ADDRESS 
 
PHONE NO. 
 

Federal Identification Number                                                           Contractors License Number      
 



 

                MAILING ADDRESS: 
                   NC DEPARTMENT OF TRANSPORTATION 
                   PO BOX 47 
                   SHELBY, NC 28151-0047 
 
 

  TELEPHONE:   704-480-2080 
     FAX:  704-480-5438 

 

   WEBSITE:  WWW.DOH.DOT.STATE.NC.US 

LOCATION: 
SHELBY DISTRICT OFFICE 
1702 E. MARION STREET 

SHELBY, NC 28152 
 

 

Authorized Agent                                                                                              Title   
 
Signature                                                                                                                               Date   
 
Witness                                                                                           Title     
 
Signature                                                                                                                           Date   
 
 
 
 

                        Corporate Seal 
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