DL00314 Alexander, Catawba & Iredell Cos.

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 12

PROPOSAL

DATE AND TIME OF BID OPENING: November 28, 2023 AT 2:00 PM
CONTRACT ID:  DL0O0314
WBS ELEMENT NO.: 2024CPT.12.11.20022, 2024CPT.12.20182, 2024CPT.12.11.20492

FEDERAL AID NO.: State Funded

COUNTY: Alexander, Catawba & Iredell
TIP-NO.: None

MILES: 12.45

ROUTE NO.: Various

LOCATION: Countywide

TYPE OF WORK: 0.75” of ACSC, Type S4.75A for Pavemet Preservation.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS R EGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF T HE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICE NSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDER AL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH AL L OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, H EATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPT ER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE L IMITATIONS ON BIDDING, THE
BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJ ECT SHALL COMPLY WITH
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLIN A FOR LICENSING
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING .

THIS IS AROADWAY PROJECT. BID BOND IS REQUIRED .

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF

CONTRACT No. DL00314 IN ALEXANDER CATAWBA, & IREDELL COS.
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the locatiorhefpiroposed work to be known as Contract Dldd0314; has carefully
examined the plans and specifications, which akm@eledged to be part of the proposal, the spemiavisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements andgiomg. The undersigned bidder agrees to be bapod his execution
of the bid and subsequent award to him by the Dewent of Transportation in accordance with thisgpsal to provide the
necessary contract payment bond and contract peafare bond within fourteen days after the writtetice of award is
received by him. The undersigned Bidder furtheeag to provide all necessary machinery, toolgyrladnd other means
of construction; and to do all the work and to furnish all materials, except d®nwise noted, necessary to perform and
complete the said contract in accordance With2018 Standard Specifications for Roads andcg&iresby the dates(s)
specified in the Project Special Provisions anddcordance with the requirements of the Engineelrad the unit or lump
sum prices, as the case may be, for the various iggven on the sheets contained herein.

The Bidder shall provide and furnish all the matistimachinery, implements, appliances and toals$ perform the work
and required labor to construct and complete $tagbway Contract NoDL00314 in Alexander, Catawba & Iredell
Counties for the unit or lump sum prices, as the case begybid by the Bidder in his bid and accordinghte proposal,
plans, and specifications prepared by said Depaitméich proposal, plans, and specifications st@vdetails covering
this project, and hereby become a part of thisrecht

The published volume entitlddorth Carolina Department of Transportation, Rakeigtandard Specifications for Roads
and Structures, January 201@th all amendments and supplements thereto, ieefgrence incorporated into and made
apart of this contract; that, except as herein modified, all the construction and work included in this contract is to be done

in accordance with the specifications containedaid volume, and amendments and supplements theneder the
direction of the Engineer.

If the proposal is accepted and the award is nthdecontract is valid only when signed either by @ontract Officer or
such other person as may be designated by thet&wgcie sign for the Department of Transportatidme conditions and
provisions herein cannot be changed except ovesigmature of the said Contract Officer or DivisiBngineer.

The quantities shown in the itemized proposal lier project are considered to be approximate ortlyaae given as the
basis for comparison of bids. The Department ah$portation may increase or decrease the quahtityy item or portion
of the work as may be deemed necessary or expedient

An increase or decrease in the quantity of an wéllhmot be regarded as sufficient ground for acrégase or decrease in the
unit prices, nor in the time allowed for the contigle of the work, except as provided for the caoctira

Accompanying this bid is a bid bond secured byra@@te surety, or certified check payable to thieoof the Department
of Transportation, for five percent of the totadl lprice, which deposit is to be forfeited as liqted damages in case this
bid is accepted and the Bidder shall fail to previde required payment and performance bonds hitDepartment of
Transportation, under the condition of this proposéhin 14 calendar days after the written notieaward is received by
him, as prowed in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordace with the following requirements.
Failure to comply with any requirement may cause tk bid to be considered irregular and
may be grounds for rejection of the bid.

For preparing and submitting the bid electronicakyer to Article 102-8(B) of th2018 Standard
Specifications.

Bidders that bid electronically on Raleigh Centrat- projects will need a separate Digital
Signature from the approved electronic bidding mterfor Division Contracts.

ELECTRONIC ON-LINE BID:

1. Download entire proposal from Connect NCDObsite. Download the electronic submittal
file from the approved electronic bidding providezbsite.

2. If thelnterested Parties Ligtrovision SPO1 GO02 is part of the proposal proosdbmitting a
bid on a project, the bidder shall sign up onltiterested Parties Lish conformance with
Interested Parties List provision SP01 G02.

3. Prepare and submit the electronic submittaligieag the approved electronic bidding provider
software.

4. Electronic bidding software necessary for tetetc bid preparation may be downloaded from
the Connect NCDOT website athttps://connect.ncdot.gov/letting/Pages/Electronic-
Bidding.aspxor from the approved electronic bidding providebsite.

5. Questions should be emailed 7 calendar dags for the bid opening t&reg Brittain at
gbrittain@ncdot.gov. Contact with any other NCDOT personnel concerrimg project is
strictly prohibited, unless otherwise noted, andy masult in bids being considered non-
responsive.
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PROJECT SPECIAL PROVISIONS

GENERAL

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 0-41C

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime
Contractor no later than two (2) business days prior to submitting a bid. Information regarding
prequalification can be found at: https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in
the work code(s) which are identified as work items in the prime contractor’s construction progress
schedule that they will complete themselves. Any contractor identified as working outside their
expertise may be considered in default of contract.

CONTRACTOR PREQUALIFICATION:

(10-18-22)(Rev. -18-23) 10z SP1 GO

Revise the2018Standard Specificatiores follows:

Page 1-9, Subarticle 102-2(A)(1) Bidder Prequalificationlines 34-36, delete and replace the first
sentence with the following:

Applicant shall submit a completed Department Prequalification ApplicationBaader Experience
Questionnairealong with any additional supporting information requested by the Department, as noted in
the application and experience questionnaire package.

Page 1-10, Subarticle 102-2(A) Bidder Prequalificationines 30-31, delete and replace the first sentence
with the following:

Prospective bidders shall obtain prequalification approval at least two business days prior to any letting in
which they intend to submit a bid. It is recommended that the prospective bidder file all required statements
and documents with the State Prequalifications Engineer no less than 4 weeks before a given letting.

Page 1-10, Subatrticle 102-2(B) Purchase Order Bidder Prequalificatiohines 34-39, delete and replace
the title and first paragraph with the following:

(B) Purchase Order (PO) Prime Contractor Prequalification

Contractors who have been approved to be placed on the Prequalified Bidders' List as noted above
may perform work for the Department as a Purchase Order (PO) Prime Contractor and need not apply
further. However, Purchase Order (PO) Prime Contractors will not be placed on the Prequalified
Bidders' List unless they submit through the prequalification process described above.

Page 1-9, Subarticle 102-2(B)(1) Purchase Order Bidder Prequalificatiorines 40-42, delete and
replace the first sentence with the following:
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Applicant shall submit a completed Department Prequalification Application along with any additional
supporting information requested by the Department, as noted in the application.

Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalificatiolines 16-18, delete and replace
the first sentence with the following:

Prospective bidders shall obtain prequalification approval at least two business days prior to any letting in

which they intend to submit a bid. It is recommended that the applicant file all required statements and

documents with the State Prequalifications Engineer no less than 4 weeks before a given bid opening for
their bid to be considered.

Page 1-11, Subarticle 102-2(C) Subcontractor Prequalificatiofines 22-26, delete and replace the first
paragraph with the following:

Contractors who have been approved to be placed on the Prequalified Bidders' List or the Purchase Order
(PO) Prime Contractor’s List as noted above may perform work for the Department as a subcontractor
and need not apply further. However, subcontractors will not be placed on the Prequalified List or the
Purchase Order (PO) Prime Contractor’s List unless they submit through the prequalification process
described above.

Page 1-11, Subarticle 102-2(C)(1) Subcontractor Prequalificatiotines 27-28, delete and replace the
first sentence with the following:

Applicant shall submit a completed Department Prequalification Application along with any additional
supporting information requested by the Department, as noted in the application.

Page 1-11, Subarticle 102-2(C) Subcontractor Prequalificatiofines 44-45, delete and replace the first
sentence with the following:

The subcontractor shall file all required statements and documents with the State Prequalifications Engineer
no less than 4 weeks before beginning work.

Page 1-12, Subarticle 102-2(E) Renewal and Requalificatiolnes 38-40, delete and replace the first
sentence with the following:

It is recommended that the renewing or requalifying firm file all required statements and documents with
the State Prequalifications Engineer no less than 4 weeks before a given letting for their bid to be
considered.

INTERESTED PARTIES LIST:

(6-21-22)(Rev. -19-22) 10z SP1 GO

Revise the2018Standard Specificatiores follows:

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTSlines 45-49, delete and replace
with the following:

102-3 PROPOSALS AND INTERESTED PARTIES LIST

On Department projects advertised, the prospective bidder shall sign uplotetested Parties Listo
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later than one business day prior to the Letting day of that project, for which he intends to submit a bid.
There is no cost for signing up on tiéerested Parties Lighat can be found on the Department’s website
at connect.ncdot.gov/letting.

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTSlines 1-3, delete and replace the
first sentence of the second paragraph with the following:

The proposal will state the location of the contemplated construction and show a schedule of contract items
with the approximate quantity of each of these items for which bid prices are invited.

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDSlines 30-31, delete and replace
the first paragraph with the following:

Prior to submitting a bid on a project, the bidder shall sign up dntitrested Parties Lish conformance
with Article 102-3. The bidder shall submit a unit or lump sum price for every item in the proposal other
than items that are authorized alternates to those items for which a bid price has been submitted.

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of28&8 Standard Specifications for
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the
2018 Standard Specifications for Roads and Structures

LIABILITY INSURANCE:

(5-16-23) 107 SP1 GO!

Revise the2018Standard Specificatiores follows:
Page 1-64, Article 107-15 LIABILITY INSURANCE, replace the first sentence with the following:

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard
Association for Cooperative Operations Research and Development (ACORD) certificate of liability
insurance evidencing commercial general liability with a limit for bodily injury and property damage in the
amount of $5,000,000 per occurrence and $5,000,000 general aggregate, covering the Contractor from
claims or damages for bodily injury, personal injury, or for property damages that may arise from operating
under the contract by the employees and agents of the Contractor.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 1-18-07) 10¢ SP1 G10/

The date of availability for this contractMarch 18, 2024
The completion date for this contractNagust 15, 2025

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.
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The liquidated damages for this contract@esen Hundred Dollars($ 700.00)per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14A

The Contractor shall not close or narrow a lane of traffi@dNlY ROAD, detain and/or alter the traffic
flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually
heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrencethat creates unusually high traffic volumes, as directed by the
Engineer.

2. ForNew Year's Day between the hours @00 AM December 31st andd00 PM January 2nd. If
New Year's Day is on a Friday, Saturday, Sunday or Monday, then7udilPM the following
Tuesday.

3. ForEaster, between the hours @f00 AM Thursday and@:00 PM Monday.

4. ForMemorial Day, between the hours @f00 AM Friday and7:00 PM Tuesday.

5. Forindependence Daybetween the hours @00 AM the day before Independence Day @rid

PM the day after Independence Day.

If Independence Dayis on a Friday, Saturday, Sunday or Monday, then between the haud$ of
AM the Thursday before Independence Day &G0 PM the Tuesday after Independence Day.

6. ForLabor Day, between the hours @f00 AM Friday and7:00 PM Tuesday.
7. ForThanksgiving Day, between the hours @f00 AM Tuesday and:00 PM Monday.
8. ForChristmas, between the hours @00 AM the Friday before the week of Christmas Day and

7:00 PM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not
be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install
all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions stated
above and place traffic in the existing traffic pattern.

The liquidated damages && Hundred Dollars ($600.0Q per hour.
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PROSECUTION OF WORK:
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the
time he begins the work until completion and final acceptance of the project. The Contractor will not be
permitted to suspend his operations except for reasons beyond his control or except where the Engineer has
authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of
$ 500.00will be charged the Contractor for each and every calendar day that such suspension takes place.
The said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance
costs and due to increased public hazard resulting from a suspension of the work. Liquidated damages
chargeable due to suspension of the work will be additional to any liquidated damages that may become
chargeable due to failure to complete the work on time.

POSTED WEIGHT LIMITS:

(7-1-95) (Rev.+15-15) 10¢ SP1 G24

The Contractor's attention is directed to Article 105-15 oR8018 Standard Specificatioasd to the fact

that various Primary and Secondary Roads and bridges may be posted with weight limits less than the legal
limit. Do not exceed the posted weight limits in transporting materials and/or equipment to the projects.
Make a thorough examination of all projects and haul routes and be prepared to discuss them at the
Preconstruction Conference.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018Standard Specificatiois

Line # Description
02 — Asphalt Concrete Surface Course, Type S4.75 A

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1G34

None of the items included in this contract will be specialty items (see Article 108-6 of the
2018Standard Specificatiohs

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 11-15-22) 109-8 SP1G43

Revise the2018 Standard Specificatioas follows:
Page 1-87, Article1l09-8, Fuel PriceAdjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 3.1046 per gallon. Wdwgref the following are included
as pay items in the contrathey will be eligiblefor fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavatic Gal/CY 0.2¢
Borrow Excavatiol Gal/CY 0.2¢
Class IV Subgrade Stabilizati Gal/Tor 0.5¢
Aggregate Base Coul Gal/Tor 0.5¢
Sul-Ballas Gal/Tor 0.5¢
Erosion Control Stor Gal/Tor 0.5¢
Rip Rap, Class ____ Gal/Tor 0.5¢
Asphalt Concrete Base Course, Type _ Gal/Tor 0.90 or 2.9(
Asphalt Concrete Intermediate Course, Type Gal/Tor 0.90 or 2.9(
Asphalt Concrete Surface Course, Type _ Gal/Tor 0.90 or 2.9(
Oper-Graded Asphalt Friction Coul Gal/Tor 0.90 or 2.9(
Permeable Asphalt DrainaCourse, Type __ Gal/Tor 0.90 or 2.9(
Sand Asphalt Surface Course, Type _ Gal/Tor 0.90 or 2.9(
Ultra-thin Bonded Wearing Cour Gal/Tor 0.90 or 2.9(
Aggregate for Cement Treated Base Cc Gal/Tor 0.5
Portland Cement for Cement TreaBase Cours Gal/Tor 0.5
> 11" Portland Cement Concrete Paver Gal/SY 0.32i
Concrete Shoulders Adjacent to > 11" Pavetr Gal/SY 0.32i
9” to 11" Portland Cement Concrete Paver Gal/SY 0.272
Concrete Shoulders Adjacent to 9” to ‘Pavemer Gal/SY 0.272
< 9” Portland Cement Concrete Paven Gal/SY 0.24¢
Concrete Shoulders Adjacent to < 9” Paven Gal/SY 0.24¢

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may indfueé the
Usage Factor Adjustment Formith their bid submission if they elect to use the fuel usage factor. The
Fuel Usage Factor Adjustment Foisfound at the following link:

https://connect.ncdot.qgov/letting/LetCentral/Fuel¥88ge%20Factor%20Adjustment%20Form%?20-
%20%20Starting%20Nov%202022%20L ettings. pdf

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line itenfaelthe
Usage Factor Adjustment FornThe selected fuel factor for each asphalt item will remain in effect for
the duration of the contract.

Failure to complete thieuel Usage Factor Adjustment Formill result in using 2.90 gallons per ton as
the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will not be permitted
to change the Fuel Usage Factor after the bids are submitted.
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-20-23) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision efwidiability of Funds
Termination of Contractsicluded elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Year Progress (% of Dollar Value)
202¢ (7/01/23- 6/30/24 20% ofTotal Amount Bid
202t (7/01/24- 6/30/25 70% ofTotal Amount Bid
202¢ (7/01/25- 6/30/26 10% ofTotal Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2018Standard SpecificationsAny acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE SubcontractorsAny MBE/WBE submitted at the time of bid that will not be used
to meet the Combined MBE/WBE goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal:A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBBSubcontractor Any MBE/WBE submitted at the time of bid that is being used to
meet the Combined MBE / WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter Written documentation from the Department to the bidder confirming the
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms.

Manufacturer- A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

MBE Participation (Anticipated) A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed MBE subcontractor(s).
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Minority Business Enterprise (MBE)A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer- A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

Replacement / SubstitutierA full or partial reduction in the amount of work subcontracted to a committed
(or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Ragram (NCUCP) A program that provides comprehensive services

and information to applicants for MBE/WBE certification. The MBE/WBE program follows the same
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR
Part 26.

United States Department of Transportation (USDOR@deral agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBEA firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking Systen®n-line system in which the Contractor enters the payments made to MBE and
WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1IS%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Feiform for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval FormForm required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
M%20Rev.%202012.zip

JC-1Joint Checklotification Form- Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%?20Notification%
20Form.pdf

Letter of Intent Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Forfform for entering MBE/WBE subcontractors on a project
that will meet the Combined MBE/WBE goarhis form is for paper bids onl
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%?20Subcontractors%20(State).docx

Subcontractor Quote Comparison She&preadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the projddtis sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 2.0 %

The Combined Goal was established utilizing the following anticipated participation for Minority Business
Enterprises anWomen Business Enterprises:

(A) Minority Business EnterprisetlsO %

(1 If the anticipated MBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that MBEs participate in at least the percent of
the contract as set forth above.

2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit
and use MBEs during the performance of the contrAoly MBE participation obtained
shall be reported to the Department.

(B) Women Business Enterprise® %

() If the anticipated WBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that WBESs participate in at least the percent of
the contract as set forth above.

2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit
and use WBEs during the performance of the contraoy WBE patrticipation obtained
shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined
Goal may be met by submitting all MBE patrticipation, all WBE patrticipation, or a combination of MBE
and WBE participation.
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Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal. The Directory can be
found at the following link.

https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the Combined MBE/WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will
follow the banking guidelines found elsewhere in this provision. All  other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The
Contractor shall indicate the following required information:

(A) Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the
electronic submittal file.

(1) Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. If the bidder uses the updated listing of MBE and WBE firms shown in the
electronic submittal file, the bidder may use the dropdown menu to access the name and
address of the firms.

(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that MBE’s or WBE's participation will not count towards
achieving the Combined MBE/WBE goal.

(B) Paper Bids
(1) If the Combined MBE/ WBE goal is more than zero,

€)) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addressdsistimg of MBE
and WBE Subcontractoreontained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total dollar value
of the MBE and WBE patrticipation for the contract.
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(b) If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractdoy entering the word “None” or the
number “0.” This form shall be completed in its entireBlank forms will not
be deemed to represent zero participation.Bids submitted that do not have
MBE and WBE patrticipation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE's participation will not
count towards achieving the Combined MBE/WBE goal.

2 If the Combined MBE/WBE Goal is zemntries on the.isting of MBE andWBE
Subcontractorsire not required for the zero goal, however any MBE or WBE participation
that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of
the work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The MBE
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit
toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed undsting of MBE/WBE
Subcontractorgust as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.
This documentation shall be submitted on the Department’s formligiéer of Intent

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday. In
that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal. If the lack of this
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than
2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.
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Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use
by the bidder. Separate accounts will be maintained for MBE and WBE patrticipation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available
from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific
goal.

One complete set arfilcopies of this information shall be received in the office of the Engineer no later
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient
MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and aggressively
sought MBE/WBE participation. Mego formaefforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certiied MBES/WBEs that are also
prequalified subcontractors. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBES/WBEs to respond to the solicitation. Solicitation shall provide the
opportunity to MBES/WBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the MBES/WBEs are interested by taking
appropriate steps to follow up initial solicitations.
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(B)

(©)

(D)

(E)

(F)

(G)

(H)

Selecting portions of the work to be performed by MBES/WBEs in order to increase the likelihood
that the Combined MBE/WBE goal will be achieved.

(2) Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised
goal when the work to be sublet includes potential for MBE/WBE participatioarfd ¥
tier subcontractors).

Providing interested certified MBES/WBEs that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

(1) Negotiating in good faith with interested MBES/WBEs. It is the bidder’'s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBEs/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBES/WBEs
to perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price
and capabilities as well as the advertised goal into consideration. However, the fact that
there may be some additional costs involved in finding and using MBES/WBES is not in
itself sufficient reason for a bidder’s failure to meet the advertised goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work
of a contract with its own organization does not relieve the bidder of the responsibility to
make good faith efforts. Bidding contractors are not, however, required to accept higher
quotes from MBES/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on athorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance

offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of MBES/WBEs. Contact within 7 days from the bid opening the



G-14

DL00314 Alexander, Catawba & Iredell Cos.

Business Opportunity and Work Force Development UnitBa&tWD@ncdot.govto give
notification of the bidder’s inability to get MBE or WBE quotes.

() Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1)  Whether the bidder’s documentation reflects a clear and realistic plan for achieving
the Combined MBE/WBE goal.

(2) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example, when the
apparent successful bidder fails to meet the goal, but others meet it, you may reasonably
raise the question of whether, with additional reasonable efforts the apparent successful
bidder could have met the goal. If the apparent successful bidder fails to meet the
advertised goal, but meets or exceeds the average MBE and WBE participation obtained
by other bidders, the Department may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been
made to meet the advertised goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participatiorcbynanitted MBE/WBE will

be based upon the value of work actually performed by the MBE/WBE and the actual payments to
MBE/WBE firms by the Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE patrticipation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JCUoint Check Notification Formand the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.
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(©)

(D)

(E)

(F)

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the anticipated MBE patrticipation. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE/WBE subcontracts to a non-MBE/WBE firm
does not count toward the contract goal requirement. It should be noted that every effort shall be
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs
and WBEs to WBES), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or WBE firm
shows a good faith effort has been made to reach out to similarly certified firms and there is no
interest or availability, and they can get assistance from other certified firms, the Engineer will not
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed that the
MBE or WBE is not performing a commercially useful function.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE /WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providingna fideservice,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable
and not excessive as compared with fees and commissions customarily allowed for similar
services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.
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Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.

A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable) and paying
for the material itself. To determine whether a MBE/WBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially
Useful Function, the contractor may present evidence to rebut this presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

1) The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for
the total value of the transportation services the subcontracted MBE or WBE provides on
the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBES), in order to fulfill the participation breakdown. This, however, may not always be
possible due to the limitation of firms in the area. If the MBE or WBE firm shows a good
faith effort has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime responsible for meeting the individual MBE
or WBE participation breakdown.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
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MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE'’s credit as long as the driver is under the MBE/WBE's
payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute
MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE subcontractor for convenience. This includes, but is not limited to, instances in
which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor,
with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the
Contractor’s Notice of Intent to Request Termination and/or Substitution. If the MBE/WBE subcontractor
objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise
the Contractor and the Department of the reasons why the action should not be approved. The five-day
notice period shall begin on the next business day after written notice is provided to the MBE/WBE
subcontractor.

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written
approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes
of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract
in a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work
on the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’'s
reasonable, nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;
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(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects

because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and
1,200 or applicable state law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;
(9) The listed MBE/WBE voluntarily withdraws from the project and provides written notice

of withdrawal;

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work

(i)
()

required;

A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract;

Other documented good cause that compels the termination of the MBE/WBE
subcontractor. Provided, that good cause does not exist if the prime contractor seeks to
terminate a MBE/WBE it relied upon to obtain the contract so that the prime contractor
can self-perform the work for which the MBE/WBE contractor was engaged or so that
the prime contractor can substitute another MBE/WBE or non-MBE/WBE contractor
after contract award.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment
to meet the Combined MBE/WBE Goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBE/WBESs submitted at the time of bid to cover
the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

(1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work in
the contract.

2 Efforts to negotiate with MBE/WBEsS for specific subbids including, at a minimum:
€)) The names, addresses, and telephone numbers of MBE/WBESs who were contacted.
(b) A description of the information provided to MBE/WBEs regarding the plans and

specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.
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(B) Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Forjihas been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal to the
remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Forjrfor the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another MBE/WBE subcontractor to perform at least the same amount of work to meet the
Combined MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same
amount of work, a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

3 Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size
standard during the performance of the contract, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to
be performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement and
overall goal.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-(DBE Replacement Requestj.the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by MBES/WBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBES/WBESs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBES/WBEs equal to the reduced MBE/WBE participation caused by the changes.
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Reports and Documentation

A SAF (Subcontract Approval Forjnshall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction

on the project. The plan shall include the names of all trucking firms proposed for use, their certification

type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and

the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy
of the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments through the Department’'s DBE Payment Tracking
System.
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Failure to Meet Contract Requirements
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the

2018StandardSpecificationgnay be cause to disqualify the Contractor.

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 GO9

All telecommunications, video or other ITS equipment or services installed or utilized on this
project must be in conformance witiNIFORM ADMINISTRATIVE REQUIREMENTS, COST
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDZ CFR, 8§ 200.216
Prohibition on certain telecommunications and video surveillance services or equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G09

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of
Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR P&tIFTUAS
Rule NC GS 15A-300.Regulation of launch and recovery sitB&; GS 63-95Training required for the
operation of unmanned aircraft syste&C GS 63-9@ermit required for commercial operation of
unmanned aircraft systerand NCDOT UAS Policy. The required operator certifications include
possessing a current Federal Aviation Administration (FAA) Remote Pilot Certificate, a NC UAS
Operator Permit as well as operating a UAS registered with the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS — Flight Operation
Approval Form and submit it to the Engineer for approval. All UAS operations shall be approved by the
Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability insurance to
cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for the use
of UAS. In the event that the Department directs the Contractor to utilize UAS, payment will be in
accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G09

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work
associated with this contract. Employees engaged in the construction of this project should turn off vehicles
when stopped for more than thirty (30) minutes and off-highway equipment should idle no longer than
fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

1. Idling when queuing.
2. ldling to verify the vehicle is in safe operating condition.
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3. ldling for testing, servicing, repairing or diagnostic purposes.

4. Idling necessary to accomplish work for which the vehicle was designed (such as
operating a crane, mixing concrete, etc.).

5. Idling required to bring the machine system to operating temperature.

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the
engines must run to perform needed work.

7. ldling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or
air conditioning. (such as hydraulic systems for pavers)

9. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide
for the safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is exempt
from the idling limitations set forth in this special provision.
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ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103
SP1 G140

Revise the2018Standard Specificatiores follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSALElectronic Bid, line 1, replace “Bid
Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-46place “to Bid Express®” with “via the
approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 4delete “from Bid Express®”

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 2&place “Bid Express® miscellaneous
folder within the .ebs” with “electronic submittal”.

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32place “.ebs miscellaneous data file of

Expedite” with “electronic submittal file”

AWARD LIMITS:
(4-19-22) 103 SP1 G141

Revise the2018Standard Specificatioras follows:

Page 1-29, Subarticle 103-4(C), Award Limitdjne 4-8, delete and replace the first sentence in the first
paragraph with the following:

A bidder who desires to bid on more than one project on which bids are to be opened in the same letting
and who desires to avoid receiving an award of more projects than he is equipped to handle, may bid on
any number of projects but may limit the total amount of work awarded to him on selected projects by
completing the form Award Limits on Multiple Projects for each project subject to the award limit.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 516-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcingfor the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CONSTRUCTION SEQUENCE:
(7-1-95) (Rev. 8-21-12) 560 SP1 R34R

Pave each section of roadway begun in a continuous operation. Do not begin work on another
section of roadway unless satisfactory progress is being made toward completion of intersections
and all other required incidental work by satisfactorily furnishing additional paving equipment and
personnel, except for milling and patching operations.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 62C SP6 R2!

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2018 Standard Specifications.

The base price index for asphalt binder for plant m#395.00 per ton.
This base price index represents an avera§e®B. selling prices of asphalt binder at supplier's

terminals orNovember 1, 2023.

FINAL SUR FACE TESTING NOT REQUIRED :
(5-18-04) (Rev. -16-16) 61C SP6 RA4!

Final surface testing is not required on this project in accordance with Section &lGal Surface Testing
and Acceptance

MILLING ASPHALT PAVEMENT:
(1-15-19) 607 SP6 R5!

Revise the2018Standard Specificatiores follows:

Page 6-5, Article 607-2, EQUIPMENT, lines 14-1&Jelete the seventh sentence of this Article and
replace with the following:

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing stations
mounted on the milling machine at a length of at least 24 feet.
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ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) (Rev. -18-23) 610, 101 SP6 R6!

Revise the2018Standard Specificatiores follows:

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULT Sreplace with the following:

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS
Mix Property Limits of Precision
25.0 mm sieve (Base Mi +10.0%
19.0 mm sieve (Base M +10.0%
12.5 mm sieve (Intermediate & Typ-57) + 6.0%
9.5 mm siev¢(Surface Mix + 5.0%
4.75 mm sieve (Surface M + 5.0%
2.36 mm sieve (All Mixes, except S4.7¢ + 5.0%
1.18 mm sieve (S4.75. + 5.0%
0.075 mm sieve (All Mixe: + 2.0%
Asphalt Binder Conte + 0.5%
Maximum Specific Gravity (mm) + 0.02(
Bulk Specific Gravity ((nb) + 0.03(
TSR + 15.0%

QA retest of prepared QC Gyratory Compacted

: . +0.015
Volumetric Specimer
Retest of QC Core Sam, + 1.2% (% Compactiol
Comparison QA Core Sam| + 2.0% (% Compactiol
QA Verification Core Samp + 2.0% (Y%Compaction
Density Gauge Comparison of QC T + 2.0% (% Compactiol
QA Density Gauge Verification Te + 2.0% (% Compactiol

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 528; PG 64-22 250- 290°F
PG 7¢22 300- 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-38elete the fourth paragraph.
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12eplace “SF9.5A” with “S9.5B".

Page 6-18, Table 610-3, MIX DESIGN CRITERIA replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
Mix EDSZII?Q BlgdGer Colrj"le?laeclgon Max. Volumetric Properties B
Type Rut

millions A Grade Gmm @ VMA VTM VFA
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N Nees '?ni‘;:;‘ % Min. %  Min.-Max. (gG,\Tn"i‘
S4.75A <1 64 - 22 6 50 11.5 16.0 4.0-6.0 65-80<91.t
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-5.0 70-80<91.t
S9.5C 3-30 64 - 22 7 65 6.5 155 3.0-50 65-78<90.t
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0-50 65 - 78 <90.(
119.0C ALL 64 - 22 7 65 - 13.5 3.0-5.0 65-78 <90.t
B25.0C ALL 64 - 22 7 65 - 12.5 3.0-5.0 65-73 <90.t
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (0.075/ Poe 0.6-1.4¢
Types Tensile Strength Ratio (TSP 85% Min.E
A. Based on 20 year design traffic.
B. \olumetric Properties based on specimens compacteqe.as modified by the Departme
C. Dust toBinder Ratio (lp.o7:/ Foe) for Type S4.75Ais 1.- 2.0
D. NCDOT-T-283 (No Freez-Thaw cycle requirec
E. TSR for Type S4.75A & B25.0C mixes is 80% minim

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%)eplace with the
following:

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30%
S4.75A, S9.5B, S9.5C,
119.0C, B25.0( PG 64-22 PG 64-22 PG-58-28
S9.5D, OGF¢ PG 7¢22° n/e n/e

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALTyeplace with the
following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C A0°F A
S9.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air
temperature shall be 98

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-3%jelete the second sentence and
replace with the following:

Use an MTYV for all surface mix regardless of binder grade on Interstates, US Routes, and NC Routes
(primary routes) that have 4 or more lanes and are median divided.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-3&lelete the fourth sentence and
replace with the following:

Use MTV for all ramps, loops, and Y-lines that have 4 or more lanes and are median divided, and all full
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000
feet in length.
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Page 6-23, Table 610-7, DENSITY REQUIREMENTSreplace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % G mm

Mix Type (Maximum Specific Gravity)
S4.75¢4 85.0"
S9.5E 90.C
S9.5C, S9.5D, 119.0C, B25. 92.(

A. Compaction to the above specified density shall be required when the S4.75A mix is applied at a rate of 100
Ibs/sy or higher.

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-3@lelete the second sentence and
replace with the following:

Final surface testing is not required on ramps, loops and turn lanes.

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29€lete the second
sentence and replace with the following:

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with
Article 610-12.

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-délete
the eighth and ninth sentence of this paragraph and replace with the following:

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures,
approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise
approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width
acceleration or deceleration lanes and collector lanes.

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1d2lete
these two lines.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT,replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B2! Ton
Asphalt Concrete Intermediate Course, Type 11 Ton
Asphalt Concrete Surface Course, Type S4 Ton
Asphalt ConcretSurface Course, Type S9. Ton
Asphalt Concrete Surface Course, Type S Ton
Asphalt Concrete Surface Course, Type S Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIE®place with the following:
TABLE 1012-1
AGGREGATE CONSENSUS PROPERTIES'
Coarse Fine Aggregate Sanc Flat and
Mix Type Aggregate Angularity Equivalent Elongated
Angularity ® % Minimum % Minimum 5 : 1 Ratio
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% Maximum
Test Metho ASTM D582 AASHTO T 3C AASHTO T 17 ASTM D479
S4.75A; S9.5B 751/ - 40 40 -
S9.5C; 119.0C;
B25.0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
uBwcC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/ 90 denotes that 95% of the coarse aggregate has one fractured face and 90%
has 2 or more fractured faces.

Page 10-30, Subarticle 1012-1(B)(6), Toughness (Resistance to Abrasion), linegfflace “OGAFC”
with “OGFC”.

PARTIAL DEPTH PAVEMENT REPAIR

(Division 12 SI)

Description

The Contractor's attention is directed to the fact that there are areas of existing pavement on this
project that will require repair prior to placing the selected pavement preservation treatment.
Repair the areas that, in the opinion of the Engineer, need repairing. The areas to be repaired will
be delineated by the Engineer prior to the Contractor performing repairs.

Materials

The repairs consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course,
Asphalt Concrete Surface Course, or a combination of base, binder and surface course.

Construction Methods

Remove existing pavement at locations directed by the Engineer in accordance with Section 250
of the2018Standard Specifications

Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches. Utilize compaction
equipment suitable for compacting patches as small as 3.5 feet by 6 feet on each lift. Use an
approved compaction pattern to achieve proper compaction. If repaired pavement area is to be
open to traffic for more than 48 hours prior to overlay, use Asphalt Surface Course in the top
1.5 inches of the pavement repair.

Schedule operations so that all areas where pavement has been removed will be repaired on the
same day of the pavement removal and all lanes of traffic restored.
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Measurement and Payment

Partial Depth Pavement Repanill be measured and paid as the actual number of tons of asphalt
plant mix complete in place that has been used to make completed and accepted repairs. The
asphalt plant mixed material will be measured by being weighed in trucks on certified platform
scales or other certified weighing devices. The above price and payment will be full compensation
for all work covered by this provision, including but not limited to removal and disposal of all
types of pavement; furnishing and applying tack coat; furnishing, placing, and compacting of
asphalt plant mix; and furnishing scales.

Furnishing asphalt binder will be paid as provided in Article 620-4 for Asphalt Binder for Plant
Mix for each grade required.

Partial Depth Pavement Repanill be considered a minor item. In the event that the item
overruns the original bid quantity by more than 100 percent, the provisions of Article 104-5
pertaining to revised contract unit price for overrunning minor items will not apply to this
item.

Payment will be made under:

Pay Item Pay Unit
Partial Depth Pavement Ref Ton

SUPPLEMENTAL SURVEYING:
(4-20-21) 801 SP8 RO:

Revise the2018Standard Specificatiores follows:

Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the following:
Supplemental Surveying Office Calculatiovid be paid at the stated price of $85.00 per
hour.Supplemental Field Surveyingll be paid at the stated price of $145.00 per hour. The

ADJUSTMENT OF OVERSIZED MANHOLES:
(11-15-22) 85¢ SP8 R94

Revise the2018Standard Specificatiores follows:
Page 8-38, Article 858-4 MEASUREMENT AND PAYMENT,add the following paragraph after line 9:

Adjustment of Oversized Manholedl be measured and paid in units of each for oversized manholes
satisfactorily adjusted and accepted by the Engineer.

Page 8-38, Article 858-4 MEASUREMENT AND PAYMENT,add the following paragraph after line 17:
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Manholes with a frame and cover top diameter greater than 30 inches and/or frame height greater than 12
inches shall be measured and paiddgistment of Oversized Manhales

Page 8-38, Article 858-4 MEASUREMENT AND PAYMENT,add the following after line 22:

Pay Item Pay Unit
Adjustment of Oversized Manho Eact

ADJUSTMENT OF CATCH BASINS, MANHOLES, DROP INLETS, METER BOXES

AND VALVE BOXES:
(11-15-22) 858 SP8 R98R

Revise the2018Standard Specificatiores follows:

Page 8-38, Article 858-4 MEASUREMENT AND PAYMENT,lines 10-11, delete and replace the fifth
paragraph with the following:

Where any catch basin, drop inlet, manhole, meter box or valve box is adjusted more than once because of

milling operations, each adjustment will be measured and paid.

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES
(Div. 12)

The Contractor's attention is directed to Section 858®f2018 Standard Specification€ast
iron or steel fittings (rings) wikot be permitted for the adjustment of manholes, meter boxes, and
valve boxes on this project.

Make adjustments to manholes on this project using high early strength rapid set (grout, mortar, or
concrete}hat is black in color as approved by the EngineeBag mixes will not be permitted
unless otherwise approved by the Engineer.

When milling roadway all existing manhole frames, rings, valve boxes, and meter boxes shall be
removed and the area covered with steel plates, capable of carrying traffic, and patched. Once

the final asphalt surface course has been placed, the steel plates and asphalt shall be removed and
all manholes, meter boxes, and valve boxes shall be adjusted to finish grade of the new pavement
in accordance with Section 858-3 of 218 Standard Specifications.

Payment for this work will be made in accordance with Section 858-4 @Dttt Standard
Specificationsand the Roadway Special Provision Entitt@édDJUSTMENT OF CATCH

BASINS, MANHOLES, DROP INLETS, METER BOXES AND VALVE BOKX&&ded in this
contract. No separate or additional payment will be made for furnishing, placing, maintaining or
removing steel plates as required herein.

All adjustments shall be completed within fourteen (14) calendar days from the time the
paving is completed.



DLO0314

R-8

Alexander, Catawba & Iredell Cos.

PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY:

(9-15-20)

1000, 1014, 1024

Revise the2018Standard Specificatiorass follows:

SP10 RO1

Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETHeplace with the following:

%)
Y
% ©
5g o&
) = Q.
0 O e ©
58 8¢
O .2
£ Qo
=5
Units psi
AA 450(
AASID 4500
Formr
Drilled Pier, 4500
A 300(
B 2500
Sand.nght— 4500
weight
Latex %;0?
Modified d
ays
Flowable nig?(
Fill :
(at 56
excavatable d
ays
Flowable
Fill 125
non-
excavatabl
4500
Design,
field
Pavement 650
flexural,
design

only

REQUIREMENTS FOR CONCRETE

TABLE 1000-1

Maximum Water-Cement Ratio

Air-Entrained
Concrete

Rounded Angular

AggregateAggregateAggregateAggregate

0.381 0.42¢
0.381 0.426
0.48¢ 0.53¢
0.488 0.567
- 0.420
0.400 0.400

as neededas neededhs neededths needed  ---

as neededs neededhs neededtas needed  ---

0.559 0.559

Consistency

Maximum
Slump
Non-Air-
Entrained ol °
0} L @
Concrete I §®
Rounded Angular & Z 9
> >
inch inch
3.EA
- - 1.5 -
5-7
dry
0.450 0.450
7-9
wet
0.55( 0.59¢ 3.5A 4.C
1.5
machine
placed
0.559 0.630 4.0
2.54
hand
placed
49
6.0
Flowable
Flowable
1.5
slip form
- 3.0 -
hand
placed

Cement Content

Vibrated Non-Vibrated
Min. Max. Min. Max.
Ib/cy Ib/cy Ib/cy Ib/cy

63¢ 71E
639 715
640 800
564 60z
508 545
715

658
40 100
100 as needed
526
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See
Precast @ Table as needechs needed --- 6.0 as needeas neededas neededas needeths needed
10771
Prestressed P’ See TableSee Table 8.0 564 as needed ---

contract 1078-1 1078-1

A. The slump may be increased to 6 inches, provided the increase in slump is achieved
by adding a chemical admixture conforming to Section 1024-3. In no case shall the
water-cement ratio on the approved design be exceeded. Concrete exhibiting
segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to
modify slump does not relinquish the contractor’s responsibility to ensure the final
product quality and overall configuration meets design specifications. Caution should
be taken when placing these modified mixes on steep grades to prevent unintended
changes to the set slope.

MATERIALS FOR PORTLAND CEMENT CONCRETE:
(9-15-20) 1000, 1024 SP10 R24

Revise the2018Standard Specificatiorass follows:
Page 10-52, Article 1024-4, WATER, lines 3-@lelete and replace with the following:

Test water from wells at all locations. Test public water supplies from all out of state locations

and in the following counties: Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven,
Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, Perquimans,
Tyrell and Washington unless the Engineer waives the testing requirements.

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATERreplace with the
following:

Property Requirement Test Method
Compression Strength,
minimum percent of control at 90% ASTM C1602
3 and 7 day
Time of set, deviation from Fr_om 1:00 hr.
' earlier to 1:30 hr. ASTM C1602
control
later
pH 4.5 to 8.! ASTM D1293"
Chloride lon Content, Max. 250 ppm ASTM D512 *
Total Solids Content .
(Residue), Max. 1,000 ppm SM 2540B
Resistivity, Min. 0.500 kohm-cm ASTM D1125 *

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test
report.
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GEOSYNTHETICS:
(03-21-23)(Rev. ~18-23) 105¢€ SP10 R5

Revise theStandard Specificatiorss follows:

Page 10-77, Article 1056-1 DESCRIPTION, lines 13-16@elete and replace the second sentence in the
second paragraph with the following:

Steel anchor pins shall have a diameter of at least 3/16 inch, a length of at least 18 inches, a point at one
end and a head at the other end that will retain a steel washer with an outside diameter of at least 1.5
inches.

Page 10-77, Article 1056-2 HANDLING AND STORING, lines 20-21delete and replace the third
sentence in the first paragraph with the following:

Geosynthetics with defects, flaws, deterioration or damage will be rejected by the Engineer.

Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 25-27, delete and
replace the first sentence in the first paragraph with the following:

Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for
geosynthetics except certifications are not required for Type 1 through Type 5 geotextiles.

Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 32-35 delete the
second paragraph.

Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 36-41, delete and
replace the third paragraph with the following:

Allow the Engineer to visually identify geosynthetic products before installation. Open packaged
geosynthetics just before use in the presence of the Engineer to verify the correct product. Geosynthetics
that are missing original packaging or product labels or that have been unwrapped or previously opened
will be rejected unless otherwise approved by the Engineer.

Page 10-77, Article 1056-4 GEOTEXTILES, lines 43-4%lelete the first paragraph.

Page 10-78, Article 1056-4 GEOTEXTILES, before line 1 and lines 1-8elete Table 1056-1 and lines
1-5 and replace with the following:
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TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement (MARV")

A
Property Type 1 Type 2 Type 8 Type 4 Type 5° Test
Typical Shoulder Under Silt Fence Soil Subgrade Method
Applicatior Drains Rip Raf Fabric Stabilizatior  Stabilization
(',f/:g”gact'g? >50% ~ >50% @ <25% < 50% <sow ool
Grab Strength ASTM
(MD & CD)* 1001b D463z
Tear Strength  Table P,  Table P, Table P, ASTM
(MD & CD)* Class 3 Class 1 B Class 3 B D453:
Puncture ASTM
Strengtl B D6241
Ultimate
Tensile ASTM
Strength B B B B Tcalk;;lfA D4595
(MD & CD)*
Permittivity ~ Table 2,  Table &, gilgq
) )
Apparent 15 /o.tO 15./0 tq ASTM
e 50%in  50%in Situ Table 12,
Opening Siz : : , Table P Table § D4751
UV Stability Situ S'Oll SOI! Class 4A
(Retained Passing Passing ASTM
0.075mm 0.075 mm D4355
Strength

A. MD, CD and MARYV per Article 1056-3.
B. Minimum roll width of 36 inches required.

C. Minimum roll width of 13 feet required unless otherwise approved by the Engineer for the
application.

D. Per AASHTO M 288.

Page 10-78, Article 1056-5 GEOCOMPOSITE DRAINS, before line 9 and lines 9;1dkelete Table
1056-2 and lines 9-10 and replace with the following:

TABLE 1056-2
GEOCOMPOSITE DRAIN REQUIREMENTS

Propert Requirement Test
perty Sheet Drain Strip Drain Wick Drain Method
Width >12 12" +1/4" 4" +1/4" N/A
In-Plane Flow Rate 6 gpm/ft 15 gpm/ft 1.5 gpn?

(with gradient of 1.0 @ applied normal @ applied normal @ applied normal, ASTM
and 24-hour seating | compressive stress compressive stress compressive stress D4716
period of 10 ps of 7.26 ps of 1.45 ps
A. MARYV per Article 1056-3.
B. Per foot of width tested.

Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line, 3lelete Table 1056-3 and
replace with the following:
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TABLE 1056-3
DRAINAGE CORE REQUIREMENTS

Propert Requirement Test Method
perty Sheet Drain Strip Drain
: " " ASTM D1777 or
Thickness 1/4 1 D519¢
Compressive Strenc® 40 ps 30 ps ASTM D636¢

A. MARV per Article 1056-3.

Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 6 and lines 6;1delete Table
1056-4, lines 6-7 and the last paragraph and replace with the following:

TABLE 105¢-4
WICK DRAIN GEOTEXTILE REQUIREMENTS

Property Requirement Test Method
Elongatiot > 50% ASTM D463:
Grab Strengti Table 1 ASTM D463:
Tear Strengl Class 3 ASTM D453:
Puncture Streng ASTM D6241
Permittivity® 0.7 se? ASTM D4497
Apparent Opening Size Table 2, ASTM D4751
U\/(As?ai)mty > 50%in SituSoil
Passing 0.075 mm ASTM D4355

(Retained Strengt
A. Per AASHTO M 288.
B. MARYV per Article 1056-3.

For wick drains with a geotextile fused to both faces of a corrugated drainage core along the peaks of the
corrugations, use wick drains with an ultimate tensile strength of at least 1,650 Ibs. per 4 inch width in
accordance with ASTM D4595 and geotextiles with a permittivity, AOS and UV stability that meet Table
1056-4.

Page 10-80, Article 1056-6 GEOCELLS, before line 1 and lines 1-delete Table 1056-5 and lines 1-4
and replace with the following:
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TABLE 105¢-5
GEOCELL REQUIREMENTS

Property Requirement Test Method

Cell Deptt 4" N/A

Fully Expanded CeAree 100 sg.in. ma N/A
Sheet Thickne: 50 mil -5%, +10Y% ASTM D519¢
Density 58.4 pcf mi ASTM D150t

Carbon Black Conte 1.5% mir ASTM D1603 or D421
ESCF* 5000 hr mil ASTM D169:
Coefficient of Direct Sliding
(with material that meets AASHTO 0.85 min ASTM D5321
M 145for soil classification 2)
Short-Term Seam (Peel) 320 Ib min

Strength (for " seam
Long-Term Seam (Hang)

Strengtl® (for 4" seam
Environmental Stress Crack Resistance.
Minimum test period of 168 hours with a temperature change frémt@4L30F in 1-hour cycles.
US Army Corps of Engineers (USACE).

USACE" Technical Report

160 Ib min GL-86-19, Appendix A

ow >

MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES:

11-17-21(Rev. 8-16-22) 1101 SP11 RO3

Revise the2018 Standard Specificatiomas follows:

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38,delete and
replace with the following:

When work is not in progress, keep all personnel, equipment, machinery, tools, construction
debris, materials and supplies away from active travel lanes that meets Table 1101-1.

TABLE 1101-1
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES

Posted Speed Limit (mg Distance (ft
40 or less > 18
45-50 > 28
55 > 32
60 or higher > 40

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall
be offset at least 5 feet from the barrier or guardrail.

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41delete and
replace with the following:
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Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed
by the Engineer before use.

WORK ZONE INSTALLER:
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04

Provide the service of at least one qualified work zone installer during the setup, installation, and removal
of temporary traffic control within the highway right of way. The qualified work zone installer shall serve
as crew leader and shall be on site and directing the installation and removal of temporary traffic control.
If multiple temporary traffic control installations or removals are occurring simultaneously, then each shall
have a qualified work zone installer.

The work zone installer shall be qualified by an NCDOT approved training agency or other NCDOT
approved training provider in the safe and competent set up of temporary traffic control. For a complete
listing of approved training agencies, see the Work Zone Safety Training webpage.

A work zone supervisor, in accordance with Article 1101-13 ofthedardSpecificationsmay fulfill the

role of the work zone installer during the setup, installation, and removal of temporary traffic control within
the highway right of way provided they are on site and directing the installation and removal of temporary
traffic control.

All other individuals participating in the setup, installation, and removal of temporary traffic control within
the highway right of way shall be certified as a qualified flagger in accordance with Article 1150-3 of
the StandardSpecificationseven if flagging is not being performed as part of the traffic control.

Provide the name and contact information of all qualified work zone installers to the Engineer prior to or at
the preconstruction conference. Additionally, provide a qualification statement that all other individuals
participating in the setup, installation, and removal of temporary traffic control are qualified flaggers that
have been properly trained through an NCDOT approved training agency or other NCDOT approved
training provider.

All certification records for qualified work zone installers and flaggers shall be uploaded by the approved
training agency or other NCDOT approved training provider to the Department’s Work Zone Education
Verification App (WZ-EVA) prior to the qualified work zone installer or flagger performing any traffic
control duties on the project. For more information about WZ-EVA, see the Work Zone Safety Training
webpage.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriai®hereby incorporated verbatim in this contract as
follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained i@eneral Statute 143C-6-11(c)Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so terminated
or suspended if funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in accordance with
the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(D) of th2018 Standard Specifications
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STANDARD SPECIAL PROVISION

ERRATA
(10-16-18) (Rev.6-20-23) z-4

Revise the2018Standard Specificatiores follows:

Division 1
Page 1-1, Article 101-2 Abbreviations, line 13gplace " American National Standards
Institute, Inc.” with “American National Standards Institute”.

Page 1-1, Article 101-2 Abbreviations, line 32eplace "Equivalent Single Axis Load” with
“Equivalent Single Axle Load”.

Page 1-16, Subarticle 102-9(A) General, line 2&place "10 U.S.C. 2304(g)” with “10 U.S.C.
3205".

Page 1-43, Article 104-13 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS,
line 4,replace "104-13(B)(2)” with “104-13(B)".

Page 1-52, Article 106-1 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS,
line 25,replace "13 NCAC 7CF.0101(a)(99)” with “29 CFR 1910.1200".

Page 1-79, Article 109-1 MEASUREMENT AND PAYMENT, Test Method prior to line 34 replace
“AASHTO M 32" with “AASHTO M 336".

Division 2
Page 2-5, Article 210-2 CONSTRUCTION METHODS, line 21replace " NCGS 88 130A-
444 to -452” with “NCGS 88 130A-444 to -453".

Page 2-13, Article 225-2 EROSION CONTROL REQUIREMENTS, line 17replace "the
Sedimentation and Pollution Control Act” with “Article 107-12".

Page 2-20, Subarticle 230-4(B)(3) Reclamation Plan, line X2place " Department’s borrow
and waste site reclamation procedures for contracted projects” with “DepartBemts/
Waste and Staging Site Reclamation Procedures for Contract Pfojects

Page 2-25, Subarticle 235-3(E) Surcharges and Waiting Periods, line 21 and
27,delete “Department’s Materials and Tests Unit.”.

Page 2-27, Article 240-4 MEASUREMENT AND PAYMENT, line 23replace "Section 225"
with “Article 225-7".

Page 2-30, Article 275-4 MEASUREMENT AND PAYMENT, line 33replace "Section 815"
with “Article 815-4".
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Page 4-18, Subatrticle 411-5(C)(3) Coring, Iir?évllz(;)rllaie “in accordance with ASTM D5079" with “with
methods acceptable to the Engineer”.

Page 4-50, Article 430-2 MATERIALS, prior to line 15,replace Section “1080-9” with “1080-7".

Page 4-53, Article 440-2 MATERIALS, prior to line 6,replace Section “1080-9” with “1080-7".

Page 4-58, Article 442-2 MATERIALS, prior to line 15 replace Section “1080-6" with “1080-12".
Page 4-59, Subarticle 442-7(A) Blast Cleaning, line 3@&place Article “1080-6" with “1080-12".

Page 4-76, Article 454-2 MATERIALS, prior to line 24 replace Section “815-2" with “1044".

Page 4-79, Article 455-2 MATERIALS, prior to line 21,replace Section “815” with “1044”.

Page 4-80, Subarticle 455-3(B) Precast Gravity Wall Designs, line 23 and lines 25-2lace
“AASHTO LRFD specifications” with AASHTO LRFD Bridge Design Specificatins

Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31replace article number “454-1"
with “458-1".

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29,replace article number “609-10" with
“609-9".

Page 6-10, Subarticle 609-6(C) Control Charts, line 17replace Section number “7021” with
“7.20.1".

Page 6-13, Article 609-9 QUALITY ASSURANCE, line 31replace Section number “7.60” with
“7.6".

Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 8dplace Table number
“610-7" with “610-8".

Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32place Table number
“610-8" with “610-9”".

Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and line 32,
replace Table number “610-6" with “610-7".

Page 6-37, Article 650-5 CONSTRUCTION METHODS, line 1(Oieplace Section number “9.5(E)” with
“9.5.1(E)".

Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 4@place Subarticle number “660-8(A)”
with “660-8(C)".

Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 42place Subarticle number “660-8(C)”
with “660-8(A)”".
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Division 7
Page 7-11, Subarticle 700-15(E) Compressive Strength, liner&place “AASHTO T 23" with
“AASHTO R 100".

Page 7-24, Article 723-4 Very High Early Strength Concrete for Concrete Pavement Repair, line 4,
replace “AASHTO T126” with “AASHTO R 39"

Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 34replace "Section 225"
with “Article 225-7".

Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 36yreplace "Section 270"
with “Article 270-4".

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4 replace article number “725-1"
with “724-4",

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10yeplace article number “725-1"
with “725-3".

Division 8
Page 8-11, Article 815-1 MATERIALS, after line 35yeplace “1080-12" with “1080-10".

Page 8-13, Article 816-1 MATERIALS, after line 28yeplace “1080-12" with “1080-10".
Page 8-17, Article 825-1 Description, line Slelete “853” and “855”.

Division 10
Page 10-2, Subarticle 1000-3(B) Air Entrainment, line 33eplace “Chase” with “Chace”.

Page 10-4, Subarticle 1000-4(A) Composition and Design, after line t&place “T23” with “R100".
Page 10-4, Subarticle 1000-4(B) Air Entrainment, line 31 and 3Bsplace “Chase” with “Chace”.
Page 10-4, Subarticle 1000-4(C) Strength of Concrete, line 39 and ddplace “T 23" with “R 100”.
Page 10-15, Subarticle 1000-11(B) Mixing Time for Central Mixed Concrete, after line 3&place
“T 23” with “R 100"

Page 10-22, Article 1003-3 COMPOSITION AND DESIGN, line 9eplace “Engineer” with
“engineer”.

Page 10-23, Article 1003-4 GROUT REQUIREMENTS, line 16 and 18&place “T 23" with “R 100".

Page 10-26, Article 1005-4 TESTING, after line 26eplace “1014-2€(6)” with “1014-2€(6)"in C. of
Table 1005-1 footnote and replace “LightweRjhwith “Lightweight®”.

Page 10-29, Subarticle 1012-1(B)(4) Flat and Elongated Pieces, linedilete “SF9.5A”

Page 10-36, Subarticle 1012-2(E) Toughness (Resistance to Abrasion), line&dlace “course” with
“coarse”.
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Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4,replace Table number “1012-8”
with “1012-5".

Page 10-48, Subarticle 1020-10(A) Mineral Fibers, line 2igplace “Table 1012-5” with “Table 1020-
2"
Page 10-52, Article 1024-5 FLY ASH, line 12¢gplace “Table 2" with “Table 3.

Page 10-60, Subarticle 1032-6(F) Joint Materials, line 1keplace “AASHTO M 198” with “ASTM
C990” and delete “Type B".

Page 10-61, Article 1034-3 CONCRETE SEWER PIPE, line 38place “AASHTO M 198" with
“ASTM C990” and delete “Type A or B”.

Page 10-64, Article 1040-1 BRICK, line 12eplace “ASTM C62” with “ASTM C62 or ASTM C216".

Page 10-67, Article 1044-7 CORRUGATED PLASTIC PIPE AND FITTINGS, line 24replace
“AASHTO M 294 for heavy duty tubing” with “Article 1032-7 and AASHTO M 252"

Page 10-68, Subarticle 1046-3(D) Offset Blocks, lines 30-88|ete “Before beginning the installation
of recycled offset block, submit the FHWA acceptance letter for each type of block to the Engineer for
approval.”

Page 10-69, Subarticle 1046-3(D) Offset Blocks, before lineréplace “WIRE DIAMETER” with
“COMPOSITE OFFSET BLOCKS” as the title of Table 1046-1, delete “Testing” property and associated
requirement from Table 1046-1, and replace “Approval” requirement of “Approved for use by the
FHWA” with “Approved for use on the NCDOT APL” in Table 1046-1.

Page 10-80, Article 1060-2 FERTILIZER, line 18replace “North Carolina Fertilizer Law” with “North
Carolina Commercial Fertilizer Law”.

Page 10-83, Article 1060-9 WATER, line 9eplace “15 NCAC 2B.0200” with “15A NCAC 02B.0200".

Page 10-86, Article 1070-3 COLD DRAWN STEEL WIRE AND WIRE REINFORCEMENT, line
23 and 25replace “M 32" and “M 55” with “M 336".

Page 10-87, Article 1070-6 DOWELS AND TIE BARS FOR PORTLAND CEMENT CONCRETE
PAVEMENT, line 17, replace “AASHTO M 32" with “AASHTO M 336".

Page 10-88, Subarticle 1070-7(D) Handling, Storage and Transportation, line 48place “Section”
with “Subarticle”.

Page 10-89, Article 1070-8 SPIRAL COLUMN REINFORCING STEEL, line 21replace “AASHTO
M 32" with “AASHTO M 336".

Page 10-91, Article 1072-3 BEARING PLATE ASSEMBLIES, line 44replace “Article 1080-9” with
“Article 1080-7".

Page 10-92, Subarticle 1072-5(A) General, after line 3@place “SAMPLING REQUIREMENTS
FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS” with “SAMPLING REQUIREMENTS FOR
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HIGH STRENGTH BOLTS, NUTS AND WASHERS TO INCLUDE DIRECT TENSION
INDICATORS” as the title of Table 1072-1.

Page 10-95, Subarticle 1072-5(D)(7)(a) Mill Test Report(s), line I@place title with “Mill Test
Report(s) (MTR)".

Page 10-95, Subarticle 1072-5(D)(7)(b) Manufacturer Certified Test Report(s), line 2€place title
with “Manufacturer Certified Test Report(s) (MCTR)”.

Page 10-96, Subarticle 1072-5(D)(7)(c) Distributor Certified Test Report(s), line feplace title with
“Distributor Certified Test Report(s) (DCTR)".

Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 11,
replace “Article 1080-9” with “Article 1080-7".

Page 10-111, Subarticle 1072-18(B) General, line 2dplace “Structural Welding Code- Reinforcing
Steel” with “Structural Welding Code-Steel Reinforcing Bars”.

Page 10-117, Article 1074-1 WELDING, lines 21-22gplace “Structural Welding Code- Reinforcing
Steel” with “Structural Welding Code-Steel Reinforcing Bars”.

Page 10-119, Article 1074-7(B) Gray Iron Castings, line 1feplace “M306” with “AASHTO M 306".

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8replace article number “1080-9”
with “1080-7".

Page 10-125, Subatrticle 1077-5(B) Testing, line 3g¢place “T 23” with “R 100"

Page 10-131, Subarticle 1078-4(A) Composition and Design, after line 23, in Table 1078gace “T
23" with “R 100"

Page 10-135, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, line 4@&place
“Table 1078-2" with “Table 1078-3”

Page 10-136, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, after line Iréplace
“T23” with “R100".

Page 10-153, Subarticle 1079-1 PREFORMED BEARING PADS, line &place “MIL-C882-D” with
“MIL-C-882-E".

Page 10-154, Subarticle 1079-2(A) General, line delete “and 1079-2(E)".

Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 8,replace “AASHTO
M 252" with “AASHTO M 300”.

Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 20replace “AASHTO
M 253" with “AASHTO M 300".

Page 10-156, Subarticle 1080-9(A) Composition, line 4@place “Tables 1080-7 through 1080-14"
with “Tables 1080-1 through 1080-3".
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Page 10-157, Subarticle 1080-9(B) Properties, linergplace “Tables 1080-7 through 1080-14" with
“Tables 1080-1 through 1080-3".

Page 10-157, Subarticle 1080-9(B) Properties, line 3&place “Materials and Tests Standards CLS-P-
1.0” with “Structural Steel Shop Coatings Program

Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080+&place “ASTM D1159” with
“ASTM D1199".

Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080+gplace “NCDOT M&T P-10" with
“ASTM D6280".

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080+&place “ASTM D13278” and
“ASTM D3278".

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080+8place “NCDOT M&T P-10" and
“Structural Steel Shop Coatings Program”.

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080&Jd Test Method “ASTM D4400”
for the Leneta Sag Test property in Table 1080-3.

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-&Jd Test Method “ASTM D523 for
the Gloss, Specular property in Table 1080-3.

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080+&place Test Method “ASTM” with
“ASTM E70” for the pH property in Table 1080-3.

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1yeplace article number
“1080-50" with “1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 3eplace article
number “1080-61" with “1080-11".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22,
replace article number “1080-72" with “1080-12".

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 2%gplace article
number “1080-83"” with “1080-13".

Page 10-166, Subarticle 1081-1(E) Prequalification, line 24place “Value Management Unit” with
“Product Evaluation Program”.

Page 10-168, Subarticle 1081-3(A) Physical Requirements, after line &&place “Subarticle 1081-
4(B)” with “Subarticle 1081-3(B)” in Table 1081-2.

Page 10-168, Subarticle 1087-2(A) Paint Composition, lines 19-B&place “Federal Specification TTP
1952F” with “Federal Specification TT-P-1952".

Page 10-200, Subarticle 1090-1(C) Anchor Bolts, line 3@place ASTM number “A325” with
“F3125".
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Page 10-202, Subarticle 1091-3(F) Solid Wall HDPE Conduit, line feplace “, Table 1091-1, 1091-2
and 1091-3” with “and Table 1091-1".

Page 10-208, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, linedflace
ASTM number “A325” with “F3125”".

Page 10-209, Subarticle 1094-1(D) Steel Square Tube Posts, linerdflace ASTM number “A123”
with “A653".

Page 10-209, Subarticle 1094-1(E) Wood Supports, line &place “Article 1082-2 and 1082-3" with
“Section 1082”.

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 2&place “NEMA Type 3R” with “NEMA
3R".

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 36place “UL Standard 231" with “UL
Standard UL-231".

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 3@place “UL Standard 67" with “UL
Standard UL-67".

Page 10-224, Subarticle 1098-14(H)(1) Type | — Pedestrian Pushbutton Post, lineeplace ASTM
number “325” with “F3125".

Page 10-224, Article 1098-16 CABINET BASE ADAPTER/EXTENDER, line 33¢gplace Section
number “6.7” with “6.8".

Division 14
Page 14-11, Subarticle 1401-2(B) Lowering Device, line 36place Military Specification “MIL-W-
83420E” with “MIL-DTL-83420".

Page 14-22, Article 1412-2 MATERIALS, line 29%eplace UL Standard “1572” with “1598”.
Division 15
Page 15-6, Subarticle 1510-3(B) Testing and Sterilization, line 4@place Section number “4.4.3” with
“4.4".
Page 15-14, Article 1525-2 MATERIALS, line 9replace “AASHTO M 198" with “ASTM C990".

Page 15-14, Article 1525-2 MATERIALS, lines 17-18delete “in the Grout Production and Delivery
provision”.

Page 15-19, Article 1550-2 MATERIALS, line 16,replace AASHTO LRFD Bridge Design
Specificationswith “ AASHTO LRFD Bridge Construction Specificatibns

Division 16
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 7replace "Section 225"
with “Article 225-7".
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Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 8replace "Section 230"
with “Article 230-5".

Page 16-16, Article 1637-5 MEASUREMENT AND PAYMENT, line 17replace "Section
310" with “Article 310-6".

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44¢eplace the second
sentence with the following:
An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25) Linear Foot

Page 17-15, Subarticle 1715-3(E) Bore and Jack, linergplace article number “1540-4" with “1550-
4",

Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & tdplace NCDOT Policies and
Procedures for Accommodating Utilities on Highway Rights of \Wi#th “ NCDOT Utilities
Accommodations Manual
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STANDARD SPECIAL PROVISION

PLANT AND PEST OUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode,

And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving
out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or limited
permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture

at 1-800-206-9333, 919-707-3730, bttps://www.ncagr.gov/plantindustry/Plant/quaranfeb.htm to
determine those specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch

pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector

to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava
root knot nematode, or other noxious weeds.

CoNokwN
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STANDARD SPECIAL PROVISION

MINIMUM WAGES
(7-21-09) 75

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/201 Z-6

Revise the2018 Standard Specificatioas follows:
Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT) Order
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23
CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply,
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision
that is specifically required not specifically set forth is hereby incorporated by reference.
(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)
During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:
(a) Compliance with Regulations
The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.
(b) Nondiscrimination
The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the
Regulations, including employment practices when the contract covers any activity, project, or
program set forth in Appendix B of 49 CFR Part 21.
(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment
In all solicitations, either by competitive bidding, or negotiation made by the contractor for
work to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier shall be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.
(d) Information and Reports
The contractor shall provide all information and reports required by the Acts, the Regulations,
and directives issued pursuant thereto and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions.
Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.
(e) Sanctions for Noncompliance:



DLO0314

(f)

SSP-13

Alexander, Catawba & Iredell Cos.

In the event of a contractor's noncompliance with the Non-discrimination provisions of this
contract, the Recipient will impose such contract sanctions as it and/or the FHWA may
determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor complies;

and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions

The contractor shall include the provisions of paragraphs (a) through (f) in every subcontract,
including procurements of materials and leases of equipment, unless exempt by the Acts, the
Regulations and directives issued pursuant thereto. The contractor shall take action with respect
to any subcontract or procurement as the Recipient or the FHWA may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier
because of such direction, the contractor may request the Recipient to enter into any litigation
to protect the interests of the Recipient. In addition, the contractor may request the United
States to enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level,
where applicable), be excluded from participation in, be denied the benefits of, or be subjected to
discrimination under any programs, activities, or services conducted or funded by NCDOT.
Contractors and other organizations under contract or agreement with NCDOT must also comply
with Title VI and related authorities, therefore:
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors,

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title VI
Program. Contractors are not required to prepare or submit Title VI Programs. To comply with
this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment

Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants
and subcontractors on the jobsite.

Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all
lower-tier subcontracts.

Required Solicitation Language. The Contractor shall include the following notification in
all solicitations for bids and requests for work or material, regardless of funding source:
“The North Carolina Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. 88§
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to
submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, or national origin in consideration for an award. In
accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age,
disability, low-income level, creed/religion, or limited English proficiency in
consideration for an award.”
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Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only.

Provide language assistance services (i.e., written translation and oral interpretation), free
of charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance,
if needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAS, planning organizations) may be required to prepare
and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements.
Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI.
(23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative
action to correct any deficiencies found within a reasonable time period, not to exceed 90
calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.

1.

Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of the public

and contractors) from discrimination by NCDOT employees, subrecipients and contractors,

regardless of funding source.

Eligibility

Any person—or class of persons—who believes he/she has been subjected to

discrimination based on race, color, national origin, Limited English Proficiency (LEP),

sex, age, or disability (and religion in the context of employment, aviation, or transit) may

file a written complaint. The law also prohibits intimidation or retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must be

filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or

(i) The date when the person(s) became aware of the alleged discrimination; or

(i) Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI Program,
1511 Mail Service Center, Raleigh, NC 27698-1; toll free 1-800-522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New Bern
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights, External Civil
Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-
366-4070

Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a representative, and

include the complainant’s name, address, and telephone number. Complaints received by

fax or e-mail will be acknowledged and processed. Allegations received by telephone will

be reduced to writing and provided to the complainant for confirmation or revision before

processing. Complaints will be accepted in other languages, including Braille.

Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form

and procedures.

Complaint Basis
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Allegations must be based on issues involving race, color, national origin (LEP), sex, age,
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to
the complainant's membership in a protected group category.

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually ¢
physical characteristics that a
person is a member of a racial

Black/African
American,
rHispanic/Latino,
Asian, American
Indian/Alaska Native,

group Native
Hawaiian/Pacific
Islander, Whit
Color Color of skin, including shade | Black, White, brown,
of skin within a racial grot yellow, etc
National Origin(Limited English | Place of birth. Citizenship is ngt Mexican, Cuban,
Proficiency) a factor. Discrimination based | Japanese,

on language or a person's
accent is also covere

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Feder&id Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 4712
Disability Physical or mental impairment, Blind, alcoholic, Section 504 of the Rehabilitation Act of
permanent or temporary, or para-amputee, 1973;

perceived.

epileptic, diabetic,
arthritic

Americans with Disabilities Act of 1990

Religion (in the context of
employment)

(Religion/ Creed in all aspects o
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the

f perception, based on
distinguishable characteristics
that a person is a member of a|
religious group. In practice,
actions taken as a result of the|
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views.Note: Does not have to
be associated with a recognize
religious group or church; if an

belief, it is a protected religious
practice.

individual sincerely holds to the

Muslim, Christian,
Sikh, Hindu, etc.

o

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);
49 U.S.C. 47123)

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities, including,
but not limited to:
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Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federdprograms and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability) and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. 8§ 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975

and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or
not);

Titles Il and 1l of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-12189) as
implemented by Department of Transportation regulations GtHR. parts 37 and 38;

The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority anéhtmme populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits

employment discrimination on the basis of race, color, religion, sex, or national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of real
property, structures, or improvements thereon, or granting interest therein from the United
States pursuant to the provisions of Assurance 4.
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NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon
the condition that the North Carolina Department of Transportation (NCDOT) will accept title
to the lands and maintain the project constructed thereon in accordance with the North Carolina
General Assembly, the Regulations for the Administration of the Federal-Aid Highway
Program, and the policies and procedures prescribed by the Federal Highway Administration
of the U.S. Department of Transportation in accordance and in compliance with all
requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
assisted programs of the U.S Department of Transportation pertaining to and effectuating the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to
2000d-4), does hereby remise, release, quitclaim and convey unto the NCDOT all the right,
title and interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina Department
of Transportation (NCDOT) and its successors forever, subject, however, to the covenants,
conditions, restrictions and reservations herein contained as follows, which will remain in
effect for the period during which the real property or structures are used for a purpose for
which Federal financial assistance is extended or for another purpose involving the provision
of similar services or benefits and will be binding on the NCDOT, its successors and assigns.
The NCDOT, in consideration of the conveyance of said lands and interests in lands, does
hereby covenant and agree as a covenant running with the land for itself, its successors and
assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded
from participation in, be denied the benefits of, or be otherwise subjected to discrimination
with regard to any facility located wholly or in part on, over, or under such lands hereby
conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and interests
in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49,
Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department
of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of the above-
mentioned nondiscrimination conditions, the Department will have a right to enter or re-enter
said lands and facilities on said land, and that above described land and facilities will thereon
revert to and vest in and become the absolute property of the U.S. Department of Transportation
and its assigns as such interest existed prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause

is necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or

Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments

entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the

provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant
running with the land"] that:
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(i) In the event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for which a
U.S. Department of Transportation activity, facility, or program is extended or for
another purpose involving the provision of similar services or benefits, the (grantee,
licensee, lessee, permittee, etc.) will maintain and operate such facilities and services
in compliance with all requirements imposed by the Acts and Regulations (as may be
amended) such that no person on the grounds of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease,
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon,
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. *

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities
thereon, and the above described lands and facilities will there upon revert to and vest in
and become the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause

is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility or

Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar instruments/

agreements entered into by the North Carolina Department of Transportation (NCDOT)

pursuant to the provisions of Assurance 7(b):

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant
running with the land") that (1) no person on the ground of race, color, or national origin,
will be excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities, (2) that in the construction of any improvements
on, over, or under such land, and the furnishing of services thereon, no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the benefits
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements imposed
by or pursuant to the Acts and Regulations, as amended, set forth in this Assurance.

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Non- discrimination covenants, the NCDOT will have the right to terminate the (license,
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been
made or issued. *

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the absolute
property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause

is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. «21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing
and newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements
typically associated with individual projects will no longer be applied at the project level. Instead, these
requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following skilled
work classifications:

Equipment Operato Office Engineer

Truck Drivers Estimator

Carpentet Iron / Reinforcing Steel Worke
Concrete Finishe Mechanic

Pipe Layer Welder:

The Department has established common training classifications and their respective training requirements
that may be used by the contractors. However, the classifications established are not all-inclusive. Where
the training is oriented toward construction applications, training will be allowed in lower-level
management positions such as office engineers and estimators. Contractors shall submit new classifications
for specific job functions that their employees are performing. The Department will review and recommend
for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested shall

be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percer of the journeyman wage for the third quarter of the training f
90 percer of the journeyman wage for the last quarter oftraining periot

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS

TEMPORARY TRAFE] NTROL (TTC):
(7-16-13) (Rev. 12-08-20) (Rev. 02-18-21) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 o018 Standard Specifications and
the following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11,
1110.01, 1110.02, 1130.01 1135.01 and 1180.01 dlah&Roadway Sandard Drawings. Use

a moving operation only if the minimum speed maintained at all times is 3 mph with no stops that
narrow or close a lane of travel. If the moving operation is progressing slower than 3 mph at any
time, install a lane closure. Maintain the existing traffic pattern at all times, except in the immediate
work zone where lane closures are allowed as determined by the Engineer. If applicable, maintain
existing pedestrian facilities in accordance weetestrian Accommodation at Curb Ramp Work
Locations, found elsewhere in this Contract.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11,
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.2018f the
Roadway Sandard Drawings when closing a lane of travel in a stationary work zone such as
pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly ballasted
cones and skinny drums may be used instead of drums. However, drums are required for the upstream
taper portion of lane closures in all applications. The stationary work zone shall be a maximum of 1
mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the
Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate
pilot vehicle warning signing as directed by the Engineer. During periods of construction inactivity,
return the traffic pattern to the existing alignment and remove or cover any work zone signs. When
covering work zone signs, use an opaque material that prevents reading of the sign at night by a
driver using high beam headlights. Use material, which does not damage the sign sheeting. Replace
any obliterated markings as required by other sections d0t&Sandard Specifications and the
Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101 2218f the
Roadway Standard Drawings. When personnel and/or equipment are working within a lane of travel

of an undivided facility, close the lane according to the traffic control [{#28t8,Roadway Sandard
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment
remain within the closed travel lane. Do not work simultaneously, on both sides of an open travel
way, within the same location, on a two-lane, two-way road. Perform work only when weather and
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visibility conditions allow safe operations as directed by the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker placement,
the operation shall consist of the vehicles and devices as shown on Roadway Standard Drawing No.
1101.02, sheet 11 or 12 of th@18 Roadway Sandard Drawings. Traffic cones may be used when
necessary to provide additional protection of wet pavement markings. Ballast all traffic cones so they
will not be blown over by traffic.

PAVIN PERATIONS:
1) Paving Lift Requirements and Time Limitations:

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and elevation
within 72 hours. If not brought up to the same station and elevation within 72 hours, the Contractor
shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven pavement and spaced
every 1/2 mile along the section of uneven pavement. Once mitigated, all portable “UNEVEN
PAVEMENT” signs shall be removed. No additional compensation will be made for these signs or
any other type of portable warning signs as these are included in the “Temporary Traffic Control”
contract pay item.

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and
elevation by the end of each work day unless the Contractor utilizes the notched wedge paving
methods as described below.

Failure to comply with the following requirements will result in a suspension of all other
operations until all lanes of traffic are brought to the same station and elevation:

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course
mixes shall be mitigated by having an approved wedge apparatus on the paver that shapes the
edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For intermediate
and base course mixes, use an approved wedge device that shapes the edge with a maximum
slope steepness of 2:1. The maximum paving lift allowed to use this method is 3 inches.

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT”
signs in advance of the uneven pavement and spaced every 1/2 mile along the section of
uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be
removed. No additional compensation will be made for these signs or any other type of
portable warning signs as these are included in the “Temporary Traffic Control” contract pay
item.

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up
the adjacent lane to the same station and elevation before any further paving takes place on
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the project.
2) Asphalt Surface Treatments (AST)

For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL” and
“UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For placement

and spacing of these signs, see the Signing Detail Sheet. All other advance warning signs are to be
portable mounted. These signs are included as part of the temporary traffic control (Lump Sum) item.

3) Fine Milling/Microsurfacing (Depths less than 17)

For fine milling operations less than 1”, paving is not required in the same work period. The paving

of the fine milled area is to be conducted within the next work period and not to exceed 72 hours. No
advance warning signs are necessary for these conditions unless the paving operations exceed 72
hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are incidental

to the other items of work included in the temporary traffic control (Lump Sum) item.

4) Shoulder Drop-Off Requirements

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72
hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the
pavement that has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the
Engineer. The material, equipment and labor associated with this operation will be at no expense to
the Department. This work is not considered part of shoulder reconstruction.

PROJECT REQUIREMENTS:
Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence
for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic. If
applicable, the Contractor shall also submit a description of how pedestrian access will be
maintained during any curb ramp work. RefePedestrian Accommodation at Curb Ramp
Work Locations, found elsewhere in this Contract, for pedestrian maintenance requirements.
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2. The temporary use of portable concrete barrier and the need for any long-term temporary
traffic patterns are not anticipated and are not covered by this provision. If the Engineer
determines there is a need, then coordinate with the Work Zone Traffic Control Section at
919-814-5000.

3. Obtain written approval of the Engineer before working in more than one location or setting
up additional lane closures. The maximum length of any one lane closure is 1 mile unless
otherwise directed by the Engineer.

4. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and
Liquidated Damages”.

5. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

6. Traffic Control for the milling and/or paving of ramps is to be done according to Standard
Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the
Engineer. If approved, Contractor will provide plans and devices for the detour at no
additional cost to the department.

7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install
portable signs to warn drivers of the conditions. These are to include, but not limited to
“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/
Motorcycle Plague mounted below. These are to be dual indicated on Multi-Lane Roadways
with speed limits 45 mph and greater where lateral clearance can be obtained within the
median areas. These portable signs are incidental to the other items of work included in the
temporary traffic control (Lump Sum) pay item.

WORK ZONE SIGNING:

Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these
plans prior to beginning of work. Install and maintain signing in accordance with the attached
drawings and Divisions 11 and 12 of @18 Standard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Ultility
owners per Article 105-8 of tHi#918 Standard Specificationsand Special Provision SP1 G115 within

3 to 12 full working days prior to installation.
Install Advance/General warning work zone signs before beginning work on a particular map. If
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signs are installed more than 7 calendar days prior to the beginning of work on a particular map,
cover the signs until the work begins. Install each work zone Advance/General warning sign
separately and not on the same post or stand with any other sign except where an advisory speed

plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed
by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a contractor
to begin a resurfacing contract. Any additional signs requested by the Engineer shall be installed
within 7 business days of the start of contract work. All sign locations are to be verified by the
Engineer prior to installation. Once the signs have been installed and accepted, any sign relocations
requested by the Department will be compensated in accordance with Article 104-7. Any additional
signs other than the ones shown in the drawing will be compensated in accordance with Article 104-
7.

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet of
resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable signs shall
be used for traffic control. There will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs no
more than 7 calendar days before work resumes. All other operations may be suspended upon failure
to comply with the above requirements. Such suspended operations would not be resumed until the
above requirements are fulfilled.

(B) Sign Removal

Once Maps on the Project are substantially complete, it is acceptable practice to remove the
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. A
Map is substantially complete when the resurfacing operations are finished and the shoulders are
brought up to the same elevation as the proposed pavement and when pavement markings (paint) are
installed along the centerline and edge lines. The final pavement markings (ex.
Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) do not have to be installed
for Maps to be considered substantially complete. Final pavement marking/markers are installed with
portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 12. Any remaining
punch list items requiring traffic control are compensated in the contract pay itdrariporary

Traffic Control.

Stationary Work Zone Sign removal is a condition of final project acceptance.

(C) Lane Closure Work Zone Signs
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Install any required lane closure signing needed during the life of the project in accordance with the
Standard Drawing No. 1101.02, 1101.11 and 1110.02 @Xt&Roadway Sandard Drawings. Any
required portable signs for lane closures are compensated in the contract pay Tempdoary

Traffic Control.

MEASUREMENT AND PAYMENT:

Temporary traffic control work, including, but not limited to installation and removal of portable
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted
attenuators, flashing arrow boards, and pilot vehicles for the sole purpose of maintaining vehicular
traffic will be paid at the contract lump sum price T@mporary Traffic Control.

The Temporary Traffic Control pay item does not include work zone advance or general warning
signs.

The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and
applicable signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport
Service required for the sole purpose of maintaining pedestrian movements. Redédestoan
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for measurement
and payment information for these items.

Partial payments foFemporary Traffic Control will be made as follows: The cumulative total of the
lump sum price for temporary traffic control will be equal to the percent complete (project) as
calculated for each partial pay estimate. Additional flashing arrow boards and message boards
beyond those shown in the contract, detail drawindgoadway Sandard Drawingsrequired by the
Engineer will be paid as extra work in accordance with Article 104-7 &témelard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning signs,
including, but not limited to, furnishing, locating, installing, covering, uncovering and removing
stationary signs will be measured for each required sign and paid at the contract pyiaek ibone
Advance/General Warning Sgning (SF). Payment foork Zone Advance/General Warning Sgning

will be limited to a maximum of 90% of the total installed quantity. The remaining 10% will be paid
once all signs have been removed.

The Lump Sum price foFemporary Traffic Control will include the work of 4 flaggers per operation

per map being utilized at the same time on any day. If a pilot vehicle is used for an operation, the
Lump Sum Price foiTemporary Traffic Control will include the work of five (5) flaggers. The
operator of a pilot vehicle will be considered one of the five flaggers.

Any additional flagging beyond the “included” amount covered irldmporary Traffic Control
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pay item will be considered supplemental flagging and compensated at a rate of $35.00 per hour for
each additional flagger as approved by the Engineer.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot

RESURFACING OPERATIONS:
(7-15-14) RWZ-2

Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the Engineer
at the first pre-construction meeting. Refer to the Provisions, Typicals and Details unless
otherwise directed by the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For Partial or wheel track milling operation on multi-lane facilities,
the lane being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill a single lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.
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The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill a single lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and
pave back within 72 hours.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway
being milled is complete. Remove any existing pavement adjacent to the milled area that has
been damaged and replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain

vehicular access in accordance with Article 1101-05 o248 Standard Specifications using
suitable backfill material approved by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of20h& Sandard
Specifications.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance witl2Gh& Standard
Specifications and the 2018 Roadway Standard Drawing 665.01.

PAVEMENT MARKINGS AND MARKERS:
(7-15-14) RWZ-3

Markings: All Facilities

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through
1205.15 of the2018 Roadway Standard Drawings and Section 1205 of th2018 Sandard
Specifications with the exception of the following changes underlined in Table 1205-1 in Subarticle
1205-3(D):
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(D) Time Limitations for Replacement

TABLE 1205-1
TIME LIMITATIONS FOR

REPLACEMENT
Facility Type Marking Type Replacement
Deadline
FuII-_controI-of-access _ By the end of each
multi-lane roadway (4 All markings

workday's operation if
the lane is opened to
traffic

or
more total lanes) and ramps,
including Interstates
By the end of each
Center Line, Lane Line, workday's operation if
Railroad symbols, Stop the lane is opened to

Multi-lane roadways — pars school symbols and traffic
(3 or more lanes) and ramps . osswalk markings =~ (temporary paint with
beads may be used)

By the end of the
3rd calendar day

Edge Lines, gore line
and all othe

after
symbols obliteratior
All centerline markings, By the end of the
railroad, Stop bars, 5th calendar day
school symbols and after
Two-lane, two-way crosswalk markings obliteration
roadways
y =dge Lnes and al B lhe £nd f e 0
other symbols obliteratign

Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an
acceptable method to grind ridges smooth only where pavement marking will be installed.

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic. If Type 3 Cold
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded
Thermoplastic for stop bars, symbols, characters and diagonals. If Heated-in-Place Thermoplastic is
used, it shall be paid for using the Extruded Thermoplastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways. If Heated-
in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay item.
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Markers: All Facilities

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to
existing pavement marker removal prior to the end of the work day. Dispose of existing pavement
markers as directed by the Engineer. No direct payment will be made for this work as it will be
incidental to the paving operation.

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and
Standard Drawings 1250.01 through 1253.01 o218 Roadway Sandard Drawings and Sections

1250 through 1253 of tH2018 Standard Specifications.

Markings and Markers: All Facilities

Review and record the existing pavement markings and markers before resurfacing. Re-establish the
new pavement markings and markers using the record of existing markings in conjunction with the
2018 Roadway Standard Drawings. Unless otherwise directed by the engineer, new pavement
markings not meeting the current standards should be updated 20lBidroadway Standard
Drawings. Have existing or proposed “passing zones” reviewed by the engineer before installation.
Submit the record of the existing pavement markings seven calendar days before the obliteration of
any pavement markings.

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If the
Contractor begins any map and does not complete within the seasonal restrictions, including
placement of final pavement markings or permanent markers, the Contractor shall be responsible for,
at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in accordance with
Section 1251 of th2018 Standard Specifications.
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ITEMIZED PROPOSAL FOR CONTRACT NO. DL00314

County:  ALEXANDER, CATAWBA, IREDELL

Page 1 of 1

Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1526000000-E 610 ASPHALT CONC SURFACE COURSE, 8,694
TYPE S4.75A TON
0003 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 664
TON
0004 1880000000-E SP GENERIC PAVING ITEM 1,188
PARTIAL DEPTH PAVEMENT REPAIR TON
0005 2830000000-N 858 ADJUSTMENT OF MANHOLES 1
EA
0006 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 2
VALVE BOXES EA
0007 4413000000-E SP WORK ZONE ADVANCE/GENERAL 1,185
WARNING SIGNING SF
0008 4457000000-N SP TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0009 4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4") 206,900
LF

1430/0ct27/Q218636/D24336100000/E9

Total Amount Of Bid For Entire Project :






