
 

 
STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 13 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: APRIL 1, 2026 AT 2:00 PM 
 
CONTRACT ID: DM00506 
 
WBS ELEMENT NO.:  2026CPT.13.07.20591 
 
FEDERAL AID NO.:  STATE FUNDED 
 
COUNTY:  MCDOWELL 
 
TIP NO.:  N/A 
 
MILES:  10.55 
 
ROUTE NO.:  VARIOUS 
 
LOCATION:  VARIOUS SECONDARY ROUTES 
 
TYPE OF WORK: MILLING, PATCHING, RESURFACING, AND SHOULDER 

RECONSTRUCTION 
 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 
THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

 

THIS IS A ROADWAY PROJECT. BID BOND IS REQUIRED. 
 
 

NAME OF BIDDER 
 
 

 

ADDRESS OF BIDDER 
 
 



DM00506 McDowell County 

PROPOSAL FOR THE CONSTRUCTION OF  

CONTRACT No. DM00506 IN MCDOWELL COUNTY, NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION, 

RALEIGH, NORTH CAROLINA 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DM00506; has 
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, 
the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 
lump sum prices, as the case may be, for the various items given on the sheets contained herein.   

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. DM00506 in McDowell County, for the unit or lump sum 
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by 
said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 
part of this contract.   

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made 
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 

03/11/2026
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  
Failure to comply with any requirement may cause the bid to be considered irregular and 
may be grounds for rejection of the bid. 
 
For preparing and submitting the bid electronically, refer to Article 102-8(B) of the Standard 
Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 
Signature from the approved electronic bidding provider for Division Contracts. 
 
ELECTRONIC ON-LINE BID: 
1. Download entire proposal from Connect NCDOT website.  Download the electronic 

submittal file from the approved electronic bidding provider website. 
2. In accordance with Article 102-3 of the Standard Specifications, registration on the Interested 

Parties List is required unless SP1 G02 Interested Parties List Not Required provision is 
included in the proposal. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding 
provider software. 

4. Electronic bidding software necessary for electronic bid preparation may be downloaded 
from the Bid Express website following the directions at: 
https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx. 

5. Questions should be emailed 7 calendar days prior to the bid opening to Chad E. Loftis at 
celoftis@ncdot.gov  or Gabe Johnson at gljohnson@ncdot.gov. Contact with any other 
NCDOT personnel concerning this project is strictly prohibited, unless otherwise noted, and 
may result in bids being considered non-responsive. 
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
 
DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 
Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified 
in the work code(s) which are identified as work items in the prime contractor’s construction 
progress schedule that they will complete themselves.  Any contractor identified as working 
outside their expertise may be considered in default of contract. 
 
BOND REQUIREMENTS: 
(6-1-16)(Rev.1-16-24) 102-8, 102-10 SPD 01-420A 
 

A Bid Bond is required in accordance with Article 102-10 of the Standard Specifications for 
Roads and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
Standard Specifications. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 

The date of availability for this contract is May 11, 2026. 
 
The completion date for this contract is August 20, 2027. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are One Thousand Six Hundred Dollars ($ 1,600.00) 
per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 
 

The Contractor shall not narrow or close a lane of traffic on ANY ROAD, detain and /or alter the 
traffic flow on or during holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules unless approved by the Engineer: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 3:00 PM December 31st and 7:00 AM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00 AM the following Tuesday. 

 
3. For Easter, between the hours of 3:00 PM Thursday and 7:00 AM Monday. 
 
4. For Memorial Day, between the hours of 3:00 PM Friday and 7:00 AM Tuesday. 
 
5. For Independence Day, between the hours of 3:00 PM the day before Independence Day 

and 7:00 AM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 3:00 PM the Thursday before Independence Day and 7:00 AM the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 3:00 PM Friday and 7:00 AM Tuesday. 
 
7. For Thanksgiving Day, between the hours of 3:00 PM Tuesday and 7:00 AM Monday. 
 
8. For Christmas, between the hours of 3:00 PM the Friday before the week of Christmas 

Day and 7:00 AM the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures are not required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated herein and place traffic in the existing traffic pattern. 
 
The liquidated damages are One Thousand Six Hundred Dollars ($ 1,600.00) per hour. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 C 
 

The Contractor shall complete the required work of installing, maintaining and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on MAP 1 SR 1001 (SUGARHILL 
RD/WEST HENDERSON ST) during the following time restrictions unless approved by the 
Engineer: 
 

DAY AND TIME RESTRICTIONS 
 

6:00 AM TO 7:00 PM 
EVERYDAY 

 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the lane closures according to the time restrictions 
stated herein. 
 
The completion time for this intermediate contract time will be the time the Contractor is 
required to complete the removal of traffic control devices required for the lane closures 
according to the time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
The liquidated damages are One Thousand Six Hundred Dollars ($ 1,600.00) per hour.   
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(5-21-13) 108  
 

The Contractor shall complete the work required of installing each new inductive loop after the 
removal of each existing loop by the milling, patching or resurfacing operations and shall place 
and maintain traffic on same. 
 
The date of availability for this intermediate contract time for each inductive loop installation 
will be the date when the Contractor elects to disturb the existing inductive loop. 
 
The completion date for this intermediate contract time for each inductive loop installation will 
be the date which is seven (7) consecutive calendar days after the date of availability. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(6-18-13) 108 SP1 G14 K 
 

The Contractor shall complete the work required as shown on Maps #3 and #4 and shall place 
and maintain traffic on same.  The date of availability and completion date are based upon 
current information from the McDowell County School System and is subject to change.  
The Contractor shall coordinate with the Engineer to ensure that the work required by this 
intermediate contract time is completed while Foothills Community School and Nebo 
Elementary are out for Summer Break. 
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The date of availability for this intermediate contract time shall be either June 8, 2026, or  
June 7, 2027, as elected by the Contractor. 
 
The completion date for this intermediate contract time is the date that is sixty (60) consecutive 
calendar days after the date of availability. 
 
The liquidated damages are Sixteen Hundred Dollars ($ 1600.00) per calendar day.  At the 
preconstruction conference the Contractor shall declare the expected date for beginning the work 
required of this intermediate contract time.  Should the Contractor desire to revise this date after 
the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) 
calendar days prior to the revise date. 
 
INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 
(9-21-21) 108  
 

For each curb ramp location on a continuous pedestrian facility, the Contractor shall complete 
all work required of that curb ramp location as shown in the plans. 
 
The date of availability for each individual intermediate contract time is the date when the 
Contractor elects to sever the existing continuous pedestrian facility.  
 
The completion date for each individual intermediate contract time is the date which is seven (7)  
consecutive calendar days after and including the date of availability. 
 
For each curb ramp location on a continuous pedestrian facility, the liquidated damages are 
Two Hundred and Fifty Dollars ($ 250.00) per calendar day. 
 
PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project.  The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control 
or except where the Engineer has authorized a suspension of the Contractor's operations in 
writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, 
the sum of $ 1,600.00 will be charged the Contractor for each and every calendar day that such 
suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to 
extra engineering and maintenance costs and due to increased public hazard resulting from a 
suspension of the work.  Liquidated damages chargeable due to suspension of the work will be 
additional to any liquidated damages that may become chargeable due to failure to complete the 
work on time. 
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RAILROAD GRADE CROSSING: 
  (7-1-95)(Rev. 1-16-24)                                                                  107-9                                                                                                  SP1 G17R 
   

When the use of slow moving or stopped equipment is required over at-grade railroad crossings, 
the contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor 
shall be responsible for ascertaining and contacting the railroad track owner. 
 
No separate payment will be made for conforming with the requirements of this Special 
Provision. Please contact the Resident Engineer or the NCDOT Rail Division - Engineering 
Coordination & Safety Branch - Surfaces & Encroachment Manager with any questions 
pertaining to the Right of Entry. 
 
RIGHT OF ENTRY TO CSX TRANSPORTATION RIGHT-OF-WAY: 
 
The contractor shall contact the NCDOT Rail Division to begin the Right of Entry (ROE) 
process. The ROE requirements shall include, but are not limited to, providing necessary 
insurance, dates work will be performed and any applicable fees. The contractor shall obtain this 
ROE agreement from CSXT prior to performing any construction activities within the Railroad 
Right of Way.  
 
The contractor shall allow at least 120 days for the approval of the Right of Entry. 
 
For assistance, contact the Resident Engineer or the Surfaces and Encroachment manager with 
the Rail Division of NCDOT at mmclamb@ncdot.gov. 
 
All costs associated with satisfying CSX requirements and obtaining the ROE agreement, 
including, but not limited to, ROE fees and insurance shall be included in the price bid for the 
pay items associated with the work inside the railroad right of way. No separate measurement or 
payment will be made for these costs.  
 
Once work begins within the Railroad Right-of-Way, complete all operations in the Railroad 
Right of Way in a continuous manner in order to minimize CSXT flagging resources. 
 
CSXT Insurance Requirements 
 
 
I. Insurance Policies: 

 

Agency and Contractor, if and to the extent that either is performing work on or about   
CSXT’s property, shall procure and maintain the following insurance policies: 

 
1. Commercial General Liability coverage at their sole cost and expense with limits of 

not less than $5,000,000 in combined single limits for bodily injury and/or property 
damage per occurrence, and such policies shall name CSXT as an additional named 
insured. The policy shall include endorsement ISO CG 24 17 evidencing that 
coverage is provided for work within 50 feet of a railroad. If such endorsement is 
not included, railroad protective liability insurance must be provided as described 
in item 4 below. 
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2. Statutory Worker’s Compensation and Employers Liability Insurance with limits of 

not less than $1,000,000.00, which insurance must contain a waiver of subrogation 
against CSXT and its affiliates (if permitted by state law). 

 
3. Commercial automobile liability insurance with limits of not less than 

$1,000,000.00 combined single limit for bodily injury and/or property damage per 
occurrence, and such policies shall name CSXT as an additional named insured. 
The policy shall include endorsement ISO CA 20 70 evidencing that coverage is 
provided for work within 50 feet of a railroad. If such endorsement is not included, 
railroad protective liability insurance must be provided as described in item 4 
below. 

 
4. Railroad protective liability insurance with limits of not less than $5,000,000.00 

combined single limit for bodily injury and/or property damage per occurrence and 
an aggregate annual limit of $10,000,000.00, which insurance shall satisfy the 
following additional requirements: 

 
a. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of 

Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00 
35. 

 
b. CSX Transportation must be the named insured on the Railroad Protective 

Insurance Policy. 
 

c. Name and Address of Contractor and Agency must appear on the Declarations 
page. 

 
d. Description of operations must appear on the Declarations page and must match 

the Project description. 
 

e. Authorized endorsements must include the Pollution Exclusion Amendment - 
CG 28 31, unless using form CG 00 35 version 96 and later. 

 
f. Authorized endorsements may include: 

(i). Broad Form Nuclear Exclusion - IL 00 21 
(ii) 30-day Advance Notice of Non-renewal or cancellation 
(iii) Required State Cancellation Endorsement 
(iv) Quick Reference or Index - CL/IL 240 

 
g. Authorized endorsements may not include: 

 
(i) A Pollution Exclusion Endorsement except CG 28 31 
(ii) A Punitive or Exemplary Damages Exclusion 
(iii) A “Common Policy Conditions” Endorsement 
(iv) Any endorsement that is not named in Section 4 (e) or (f) above. 
(v) Policies that contain any type of deductible 
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5. All insurance companies must be A. M. Best rated A- and Class VII or better. 
 

6. The CSX OP number or CSX contract number, as applicable, must appear on each 
Declarations page and/or certificates of insurance. 

 
7. Such additional or different insurance as CSXT may require. 

 

 

II. Additional Terms 
 

1. Contractor must submit the original Railroad Protective Liability policy, 
Certificates of Insurance and all notices and correspondence regarding the 
insurance policies to: 

 
Insurance Department 
CSX Transportation, 
Inc. 500 Water Street, 
C-907 Jacksonville, FL 
32202 

 
OR 

 
insurancedocuments@csx.com and mmclamb@ncdot.gov 
  

 

2. Neither Agency nor Contractor may begin work on the Project until it has received 
CSXT’s written approval of the required insurance. 

 
 
NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 

None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G34 
 

None of the items included in this contract will be specialty items (see Article 108-6 of the 
Standard Specifications). 
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FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 

Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.6007 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
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ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 6-17-25) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 10-21-25) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is 
required. 
 
Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 
be performed by committed MBE/WBE subcontractors. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE 
or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than 
the advertised Combined MBE/WBE contract goal. 
 

2026 (7/01/25 - 6/30/26) 11% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 78% of Total Amount Bid 
2028 (7/01/27 - 6/30/28) 11% of Total Amount Bid 
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Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE 
and WBE firms. 
 
Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 
makes minor modifications to the materials, supplies, articles, or equipment is not a 
manufacturer. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the purchase 
and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 
products in stock, if it owns and operates distribution equipment for the products.  Any 
supplement of regular dealers’ own distribution equipment shall be by a long-term operating 
lease and not on an ad hoc or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the 
contract. A distributor assumes responsibility for the items it purchases once they leave the point 
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 
the carrier’s insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 
time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 



DM00506 G-12 McDowell County 

 

 

 
DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 
counting determination for each DBE listed as a regular dealer or distributor to assess its 
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 
with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
 
Combined MBE/WBE Goal 
 
There is NO MBE/WBE Goal for this project. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE 
goal.  The Directory can be found at the following link. 
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal 
will be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors. Any additional 
MBE/WBE subcontractor participation above the goal will follow the banking guidelines found 
elsewhere in this provision.  All other additional MBE/WBE subcontractor participation 
submitted at the time of bid will be used toward the Department’s overall race-neutral goals. 
Only those firms with current MBE and WBE certification at the time of bid opening will be 
acceptable for listing in the bidder's submittal of MBE and WBE participation.  The Contractor 
shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 
of the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 
shown in the electronic submittal file, the bidder may use the dropdown menu to 
access the name and address of the firms. 
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(2) Submit the contract line numbers of work to be performed by each MBE and 
WBE firm.  When no figures or firms are entered, the bidder will be considered to 
have no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s or WBE's participation 
will not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/ WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the Combined 
MBE/WBE  goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 
Goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 
Combined MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  
However, all the work that is performed by the MBE or WBE bidder and any other similarly 
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certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 
fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 
a.m. on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in 
its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening 
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state 
business day. 
 
Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for 
future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation 
and these may accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long 
as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
One complete set and as many copies as requested of this information shall be received in the 
office of the Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, 



DM00506 G-15 McDowell County 

 

 

unless the fifth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is 
due in the office of the Engineer no later than 10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 
to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 
Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 
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(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the advertised goal, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to accept 
higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
In addition, the Department may take into account the following: 
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(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the Combined MBE/WBE goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 
 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts 
the apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE 
and WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the Contractor verbally and in writing of non-good faith.  A Contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
Contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the anticipated MBE participation.  The same holds 
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for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 
subcontracts to a non-MBE/WBE firm does not count toward the contract goal 
requirement.    It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly certified 
firms and there is no interest or availability, and they can get assistance from other 
certified firms, the Engineer will not hold the prime responsible for meeting the 
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be 
expected on the basis of standard industry practices, it shall be presumed that the MBE or 
WBE is not performing a commercially useful function.   

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Manufacturer, Regular Dealer, Distributor 
 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 
for materials or supplies (including transportation costs) from a MBE/WBE distributor, 
60 percent of its expenditures for materials or supplies (including transportation costs) 
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 
MBE/WBE manufacturer. 
 
A Contractor may count toward its MBE/WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer, regular dealer, nor a distributor count the entire amount of 
fees or commissions charged that the Department deems to be reasonable, 
including transportation charges for the delivery of materials or supplies. Do not 
count any portion of the cost of the materials and supplies themselves. 
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A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the Engineer.  The Engineer will forward to the State 
Contractor Utilization Engineer or DBE@ncdot.gov. The State Contractor Utilization 
Engineer will make a preliminary assessment as to whether a MBE/WBE supplier has the 
demonstrated capacity to perform a commercially useful function (CUF) on a contract-
by-contract basis prior to its participation. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
Combined MBE/WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
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work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the participation breakdown.  This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 
effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from 
other certified providers, the Engineer will not hold the prime responsible for 
meeting the individual MBE or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 
subcontractor or any portion of its work, and the reason for the request.  The Contractor must 
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of 
Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 
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intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the 
MBE/WBE subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 
receiving the Department’s written approval based upon a finding of good cause for the proposed 
termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the 
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the 
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract 
award.  For purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 
perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 
1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 
(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an 
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 
MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 
will only be required for removing a committed MBE/WBE if there were no additional 
MBE/WBEs submitted at the time of bid to cover the same amount of work as the 
MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 
 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 
contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement but not the 
overall goal. 

 
(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. 
The Department may not continue to count the portion of the decertified 
firm’s performance on the contract remaining toward either the contract 
goal or the overall goal, even if the Contractor has executed a subcontract 
with the firm or the Department has executed a prime contract with the 
MBE/WBE that was later decertified. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 

 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
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furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
Standard Specifications may be cause to disqualify the Contractor. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 
200.216 Prohibition on certain telecommunications and video surveillance services or 
equipment. 
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USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)(Rev. 3-17-26)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107, 
NC GS 15A-300, American Security Drone Act of 2023 (ASDA), Office of Management and 
Budget (OMB) Memorandum M-26-02, all FAA rules, regulations and policies and all NCDOT 
UAS Policies.  The required operator certifications include possessing a current Federal Aviation 
Administration (FAA) Remote Pilot Certificate, as well as operating a UAS registered with the 
FAA. 
 
All UAS operations shall be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
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Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

 
 
SHOULDER RECONSTRUCTION PER SHOULDER MILE: 
(1-18-00) (Rev. 12-23-25) 560, 1019 SP1 R07R 
 

Description 
 
Clip high shoulders and reconstruct the earth shoulder in accordance with Standard Drawing No. 
560.01 and 560.02 of the Roadway Standard Drawings, except that the shoulder width will be 
established by the typical sections or to the existing shoulder point, whichever is nearer, so that 
the desired typical is achieved. 
 
Perform shoulder reconstruction immediately following resurfacing operations. When borrow 
excavation material is used for shoulder reconstruction, perform seeding and mulching upon its 
completion.   
 
Materials 
 
Use aggregate shoulder borrow (ASB) for all shoulder reconstruction unless the area is 
designated as a residential lawn, in which case borrow excavation material shall be used.  The 
requirement to use borrow excavation material in residential lawn areas may be specified in the 
contract or directed by the Engineer. 
 
ASB shall meet the following gradation: 
 

Sieve Percent Passing 
1 1/2" 100 
1/2" 55 - 95 
#4 35 - 74 

 
Furnish all borrow excavation material necessary for shoulder reconstruction in accordance with 
Section 1019 of the Standard Specifications. All borrow excavation material furnished is subject 
to testing and may be accepted or rejected by the Engineer. 
 
Construction Methods 
 
Obtain all material from within the project limits or an approved source.  Prior to placing 
aggregate shoulder borrow, scarify the existing shoulder to provide a proper bond and compact 
the shoulder as directed by the Engineer. 
 
Dispose of excess material generated by shoulder reconstruction in an approved disposal site. 
 
Measurement and Payment 
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Shoulder Reconstruction will be measured and paid in shoulder miles based on the full length of 
the map as designated in the contract. If only one side of a map requires reconstruction, the 
quantity will be equal to the map length. If both sides of a map require reconstruction, the 
quantity will be equal to twice the map length. If reconstruction is performed on only a portion of 
a map side, the full map length for that side will still be paid. 
 
The quantity will be determined from the map length shown in the contract and will not be 
adjusted based on field verification of the actual length of shoulder reconstructed. Shoulder 
Reconstruction will only be paid for maps, or sides of maps, where the work is performed. 
 
Payment will be made at the contract unit price per shoulder mile and will constitute full 
compensation for disposal of excess material in an approved disposal site and for all labor, tools, 
equipment, and incidentals necessary to complete the work in accordance with the contract. 
 
Aggregate Shoulder Borrow will be measured and paid at the contract unit price per ton 
incorporated into the completed work and accepted by the Engineer.  The number of tons is 
determined by weighing the material in trucks in accordance with Article 106-7.  No deductions 
will be made for any moisture contained in the aggregate at the time of weighing. 
 
Borrow Excavation will be measured and paid in accordance with Section 230 of the Standard 
Specifications for earth material furnished by the Contractor.  The requirements of Article 104-5 
of the Standard Specifications pertaining to revised contract prices for overrunning minor items 
will not apply to the item of Borrow Excavation. 
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the Standard 
Specifications.  Where Aggregate Shoulder Borrow is used, Incidental Stone Base will not be 
required. 
 
Seeding and Mulching will be measured and paid as provided in Article 1660-8 of the Standard 
Specifications. 
 
Where Aggregate Shoulder Borrow is used, seeding and mulching will not be required. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Shoulder Reconstruction Shoulder Mile 
Aggregate Shoulder Borrow Ton 
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INCIDENTAL STONE BASE: 
(7-1-95)(Rev.1-16-24) 545 SP5 R28R 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 
have the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the Standard 
Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 
Standard Specifications. 
 
SHOULDER WEDGE: 
(9-20-11)(Rev. 1-16-24) 610 SP6 R03R 
 

Revise the Standard Specifications as follows: 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 40: 
 
Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder 
wedge with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the 
roadway, measured from the horizontal plane in place after final compaction on the final surface 
course.  Use an approved mechanical device which will form the asphalt mixture to produce 
a wedge with uniform texture, shape and density while automatically adjusting to varying 
heights. 
 
Payment for use of this device will be incidental to the other pay items in the contract. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 542.50 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on March 1, 2026. 
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DELETION OF FINAL SURFACE TESTING REQUIREMENTS: 
(1-20-25) 610 SP6 R045A 
 

Revise the Standard Specifications as follows: 
 
Pages 6-24 to 6-30, Article 610-13 FINAL SURFACE TESTING AND ACCEPTANCE, 
delete Article 610-13 in its entirety. 
 
RESURFACING EXISTING BRIDGES (with Milling): 
(3-20-12) (Rev. 8-21-12)  SP6 R61BR 

 
The Contractor's attention is directed to the fact that he will be required to mill and resurface the 
bridges on this project if directed by the Engineer. 
 
Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as 
shown on the sketch herein or as directed by the Engineer.  State Forces will make all necessary 
repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.  
Give the Engineer at least 15 days’ notice prior to the expected time to begin operations so that 
State Forces will have sufficient time to complete their work. 
 
At all bridges that are not to be resurfaced, mill a taper into existing pavement for a length of 
25 feet per inch of final surface.  A temporary asphalt wedge will be required immediately after 
milling to ensure smooth travel if the final layer of surface course is not placed on the same day 
as milling. 
 
PATCHING EXISTING PAVEMENT: 
(1-15-02) (Rev. 1-16-24) 610 SP6 R88 
 

Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this 
project that will require repair prior to resurfacing.  Patch the areas that, in the opinion of the 
Engineer, need repairing.  The areas to be patched will be delineated by the Engineer prior to the 
Contractor performing repairs. 
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, 
Asphalt Concrete Surface Course, or a combination of base, intermediate and surface course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with Section 250 
of the Standard Specifications. 
 
Place Asphalt Concrete Base Course in lifts not exceeding 5.5 inches.  Utilize compaction 
equipment suitable for compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an 
approved compaction pattern to achieve proper compaction.  If patched pavement is to be open 
to traffic between December through March of the following year, use Asphalt Concrete 
Intermediate Course or Asphalt Concrete Surface Course as the top layer of the patch. 
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Schedule operations so that all areas where pavement has been removed will be repaired on the 
same day of the pavement removal and all lanes of traffic restored. 
 
Measurement and Payment 
 
Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt 
plant mix complete in place that has been used to make completed and accepted repairs.  The 
asphalt plant mixed material will be measured by being weighed in trucks on certified platform 
scales or other certified weighing devices. The above price and payment will be full 
compensation for all work covered by this provision, including but not limited to removal and 
disposal of all types of pavement; furnishing and applying tack coat; furnishing, placing, and 
compacting of asphalt plant mix; and furnishing scales. 
 
Furnishing asphalt binder will be paid as provided in Article 620-4 for Asphalt Binder for Plant 
Mix for each grade required. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Patching Existing Pavement Ton 
 
DETECTABLE WARNING SURFACE AT CURB RAMPS: 
(8-19-25) 848 SP8 R52A  
 

Description 
 
Install detectable warning surface at curb ramps as shown in the plans or as directed by the 
Engineer, in accordance with Section 848 of the Standard Specifications and this special 
provision. 
 
Materials 
 
Detectable warning surface materials shall consist of raised truncated domes found on the 
NCDOT APL, meet the requirements of Article 848-2 of the Standard Specifications and be 
capable of being affixed to or anchored in the concrete sidewalk, including green concrete 
defined as concrete that has set but not appreciably hardened, cured concrete, or asphalt 
pavement. Surface applied such as glued or stick down applications are prohibited for permanent 
installations unless approved by the Engineer. 
 
The detectable warning surface shall be uniform in color and texture, be free of cracks or other 
defects.  The color shall be an approximate visual match to the color specified in the contract or 
as approved by the Engineer.   
 
Construction Methods 
 
Install all detectable warning surface in accordance with the manufacturer’s recommendations, 
Article 848-3 of the Standard Specifications and as approved by the Engineer.  Ensure the 
surface is free of debris and irregularities prior to placing the detectable warning on the surface.  
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Place in fresh concrete, before the concrete has reached initial set, or on a hardened cement 
concrete surface or asphalt pavement surface.  Secure permanent installations with mechanical 
fasteners.  No cutting of the coated colored truncated domes is allowed.  Embossing or stamping 
the wet concrete to achieve the truncated dome pattern or using a mold into which a catalyst-
hardened material is applied is not allowed.  Detectable warning surfaces shall be 24 inches in 
the direction of travel and extend the full width of the flush surface.  The detectable warning 
surface shall show no appreciable fading, lifting or shrinkage and fit contours, breaks and faults 
of concrete and asphalt surfaces and show no significant tearing, rollback, lifting or other signs 
of poor adhesion.   
 
Remove and replace any damaged or misaligned detectable warning surfaces and repair any 
damage to adjacent facilities prior to final acceptance at no cost to the Department. The finished 
installation shall meet all applicable ADA and Public Right-of-Way Accessibility Guidelines 
(PROWAG) requirements for placement, orientation, surface condition, and visual contrast. 
 
Measurement and Payment 
 
The detectable warning surface at curb ramps are incidental to Concrete Curb Ramps, Retrofit 
Existing Curb Ramps, and/or Remove and Replace Curb Ramps in accordance with Article 848-4 
of the Standard Specifications. 
 
ADJUSTMENT TO MANHOLES: 
(7-1-95)(Rev. 1-16-24) 858 SP8 R96R 
 

The Contractor's attention is directed to Section 858-3 of the Standard Specifications. 
 
Make adjustments to manholes on this project by using rings or rapid set (grout, mortar, or 
concrete) as approved by the Engineer. 
 
ELECTRONIC TICKETING SYSTEM: 
(7-16-24)(Rev. 12-17-24) 1020 SP10 R20 
 

Description 
 
At the contractor’s option, the use of an electronic ticketing system for reporting individual and 
cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 
conference, the contractor shall notify the Engineer if they intend to utilize an electronic 
ticketing system for reporting individual and cumulative asphalt material deliveries to the 
project. 
 
Electronic Ticketing Requirements 
 

a. The electronic ticketing system must be fully integrated with the load read-out system 
at the plant.  The system shall be designed so data inputs from scales cannot be 
altered by either the Contractor or the Department. 
 

b. Material supplier must test to confirm that ticketing data can be shared from the 
originating system no less than 30 days prior to project start.  
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c. After each truck is loaded, ticket data must be electronically captured, and ticket 
information uploaded via Application Programming Interface (API) to the 
Department.    

 
d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 
https://forms.office.com/g/XnT7QeRtgt  

 
e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 

Download the API from the NCDOT E-ticketing Webpage:   
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

 
f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, 
an alternative course of action must be agreed upon. 

 
g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 
 
h. The electronic ticket shall contain the following information: 
  

Date 
Contract Number 
Supplier Name 
Contractor Name 
Material 
JMF 
Gross Weight 
Tare Weight 
Net Weight  
Load Number 
Cumulative Weight  
Truck Number 
Weighmaster Certification 
Weighmaster Expiration 
Weighmaster Name 
Facility Name 
Plant Certification Number 
Ticket Number 
Hauling Firm (optional) 
Voided Ticket Number (if necessary) 
Original Ticket Number (if necessary) 
Supplier Revision (If necessary) 

 
The Contractor/supplier can use the electronic ticketing system of their choice to meet the 
requirements of this provision. 
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Measurement and Payment 
 
No measurement or payment will be made for utilizing an electronic ticketing system as the cost 
of such shall be included in the contract price bid for the material being provided. 
 
GLASS BEAD GRADATION FOR PAVEMENT MARKINGS: 
(9-17-24) 1087 SP10 R87 
 

Revise the Standard Specifications as follows: 
 

Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after line 6, delete and replace 
Table 1087-2 with the following: 

TABLE 1087-2 
GLASS BEAD GRADATION REQUIREMENTS 

Sieve Size 
Gradation Requirements 

Minimum Maximum 
Passing #20 100% -- 

Retained on #30 5% 15% 
Retained on #50 40% 80% 
Retained on #80 15% 40% 

Passing #80 0% 10% 
Retained on #200 0% 5% 

 
WORK ZONE INSTALLER: 
(7-20-21)(Rev. 4-21-26) 1101 SP11 R04 
 

Page 11-4, Article 1101-14 WORK ZONE INSTALLER, lines 25-26, delete the first sentence 
of the first paragraph and replace with the following: 
 
When temporary traffic control consists of more than flagging operations, the Contractor shall 
provide the service of at least one qualified work zone installer during the setup, installation, and 
removal of temporary traffic control within the highway right of way. 
 
TEMPORARY CRASH CUSHIONS: 
(4-21-26) 1089, 1160 SP11 R06 
 

Page 10-204, Subarticle 1089-8(A) General, lines 26-29, delete the third and fourth paragraph. 
 
Page 10-204, Subarticle 1089-8(A) General, line 34, delete the last sentence of the fifth 
paragraph. 
 
Page 11-14, Article 1160-2 MATERIALS, lines 32-35, delete the second and third sentence of 
the first paragraph. 
 
Page 11-15, Article 1160-3 CONSTRUCTION METHODS, add the following after line 1: 
 
Use a redirective, non-gating temporary crash cushion when adequate space for the lateral 
displacement of the crash cushion is not available or as required in the TMP. 
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Page 11-15, Article 1160-3 CONSTRUCTION METHODS, line 7, add the following to the 
second paragraph: 
 
Temporary crash cushion shall not be placed on an unpaved surface. 
 
CONES: 
(3-19-24) 1135 SP11 R35 
 

Revise the Standard Specifications as follows: 
 
Page 11-11, Article 1135-3 CONSTRUCTION METHODS, lines 19-20, delete the third 
sentence of the first paragraph, “Do not use cones in the upstream taper of lane or shoulder 
closures for multi-lane roadways.”. 
 
FLAGGERS: 
(12-17-24)(Rev. 12-23-25) 1150 SP11 R50 
 

Revise Section 1150 of the Standard Specification as follows: 
 
Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:  
 
Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in 
operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging 
Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist, 
supplement, or replace human flaggers for one-lane, two-way traffic maintenance during 
construction in accordance with this provision and the Standard Specifications.  
 
For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one 
direction toward a point of control or work zone.  Flaggers, AFAD and PTS units are only used 
to control one lane of approaching traffic in a specific direction. 
 
Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:  
 
Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the 
requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL. 
 
(A) Automated Flagging Assistance Devices (AFAD) 

 
(1) AFAD General 
 
Cover the automated gate arm with Department approved Type VII, VIII or IX 
retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals 
measured horizontally.  When the gate arm is in the down position the minimum vertical 
aspect of the arm and sheeting shall be 4 inches.  The retroreflectorized sheeting shall be 
on both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a 
location deemed acceptable for the lane being controlled, the gate arm shall reach at least 
to the center of the lane but shall not exceed the width of the lane being controlled. 
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Design the system to be fail-safe.  Provide a conflict monitor, malfunction monitoring 
unit, or similar device that monitors for malfunctions and prevents the display of 
conflicting indications.  This system shall be electronic and operated by remote control.   
 
(2)  AFAD Type I System: RED/YELLOW 

 
Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR 
YELLOW lenses in a vertical configuration that are 12 inches in diameter.  The bottom of 
the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.   

 
This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal 
heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.  
Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL 
available on the Department’s website. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and 
then ascends to an upright position when the flashing CIRCULAR YELLOW lens is 
illuminated. The automated gate arm is to be designed such that if a motorist pulls 
underneath the gate arm while lowering, no damage to the vehicle occurs. 

  
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the steady 
CIRCULAR RED lens is illuminated. 

 
To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW 
lens by initiating a minimum 5 second steadily illuminated CIRCULAR YELLOW 
lens followed by the CIRCULAR RED lens.  

 
Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2 
second delay between the time the steady CIRCULAR RED is displayed and the 
time the gate arm begins to lower. The maximum delay between CIRCULAR RED 
and the time the gate arm lowers is 4 seconds. To permit stopped road users to 
proceed, the AFAD shall display the flashing CIRCULAR YELLOW lens and the 
gate arm shall be placed in the upright position. 

  
Ensure the system monitors for a lack of yellow or red signal voltage, total loss of 
indication in any direction, presence of multiple indications on any approach and low 
power conditions. 

  
Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the 
roadway or on the left side of the approach and operated in unison with the primary set, 
may be used to improve visibility of the AFAD.  If the set of lenses is located over any 
portion of the roadway that can be used by motor vehicles, the bottom of the housing 
(including brackets) shall be at least 15 feet (4.6 meters) above the pavement. 

 
(3)  AFAD Type II System: STOP/SLOW 
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Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at 
least 36 inch x 36 inch in size.  Letters shall be a minimum of 8 inches high.  The STOP 
face shall have a red background with white letters and border. 

 
The SLOW face shall be diamond shaped, orange, or yellow background with black 
letters and border.  Cover both faces in a Department approved Type VII, VIII or IX 
retroreflective sheeting.  The minimum mounting height for the sign faces shall be 7 feet 
above the pavement to the bottom of the sign. 

 
The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices 
by incorporating a stop beacon (red lens) and a warning beacon (yellow lens).  The stop 
beacon shall be no more than 24 inches above the STOP face. Mount the warning beacon 
no more than 24 inches above or beside of the SLOW face.  Except for the mounting 
locations, the beacons shall conform to the provisions of Chapter 4L of the MUTCD and 
have 12 inch signal lenses.  

 
Strobe/flashing lights are an acceptable alternative to flashing beacons.  If utilized, they 
shall be either white or red flashing lights located within the STOP face and white or 
yellow flashing lights within the SLOW face and conform to the provisions of Chapter 
6D of the MUTCD.  If used, the lens diameter shall be a minimum of 5 inches with a 
minimum height of 6 inches.  Equip strobes/flashing lights for both dual and quad flash 
patterns. 

 
Type B warning lights shall not be used in lieu of the beacons or the strobe lights. 

 
The faces of the AFADs STOP/SLOW sign may include louvers.  If louvers are used, 
design the louvers such that the aspect of the sign face to approaching traffic is a full sign 
face at a distance of 50 feet or greater. 

 
A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to 
traffic approaching the AFAD.  Position signs on the same support structure as the AFAD.  
Both signs shall have black legends and borders on white Type III sheeting backgrounds.  
Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size 
with letters at least 6 inches high. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the STOP face is displayed and then ascends to an 
upright position when the SLOW face is displayed. 

 
The automated gate arm is to be designed such that if a motorist pulls underneath the gate 
arm while lowering, no damage to the vehicle occurs. 

 
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the STOP face is 
displayed. 
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When approaching motorists are to proceed, display the SLOW face and the warning 
beacon or strobes are to flash on the AFAD. When approaching motorists are will be 
stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD. 

 
To stop traffic, the AFAD will transition from the SLOW face to the STOP face by 
initiating a minimum 5 second change cycle.  First, the warning beacon is to be 
steadily illuminated for the change cycle.  If strobes are used in lieu of a warning 
beacon, they are to be placed in the quad flash pattern.  At the end of the change 
cycle, the STOP face is to be displayed with the stop beacon flashing and the 
warning beacon or strobes are to stop flashing.  Once the STOP face is displayed, 
the system is to have a minimum 2 second delay between the time the STOP face is 
displayed and the time the gate arm begins to lower. The maximum delay between 
the time the STOP face is displayed and the time the gate arm lowers is 4 seconds. 

 
To permit stopped road users to proceed, the gate arm shall be placed in the upright 
position and the AFAD shall display the SLOW face and the warning beacon or 
strobes are to flash in the dual flash pattern. 

 
Do not flash the stop beacon when the SLOW face is displayed, and do not flash the 
warning beacon when the STOP face is displayed. 

 
(B) Portable Traffic Signals (PTS) Units 

 

Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and 
CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter 
aluminum or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates, 
and Light Emitting Diode (LED) modules.  All signal heads, tunnel visors, and backplates 
shall be yellow in color.  

  
The bottom of the housing (including brackets) shall be at least 7 feet above the 
pavement for single set units.  Additional signal heads on units with more than one signal 
head shall be capable of extending over the travel lane.   

 
Communication Requirements 

 
All PTS units within the signal set up systems shall maintain communication at all times 
by either hardwire cable or wireless radio link communication.  If the hardwire cable 
communication is utilized the communication cable shall be deployed in a manner that 
will not intrude in the direct work area of the project or obstruct vehicular and pedestrian 
traffic.  Utilize radio communication with 900MHz frequency band and frequency 
hopping capability.  The radio link communication system shall have a minimum range of 
1 mile.  

 
Fault Mode Requirements 

 
Revert PTS units to a flashing red mode upon system default unless otherwise specified 
by the Engineer.  Equip the PTS units with a remote monitoring system.  Where cell 
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communication availability exists, the remote monitoring system shall adhere to the 
remote monitoring system section of this provision. 

 
Remote Monitoring System 

 
The remote monitoring system (RMS) shall be capable of reporting signal location, 
battery voltage / battery history and system default.  Provide a password protected 
website viewable from any computer with internet capability for the RMS.  In the event 
of a system default, the RMS shall provide specific information concerning the cause of 
the system default (i.e. red lamp on signal number 1).  Equip the RMS with a mechanism 
capable of immediately contacting a minimum of three previously designated individuals 
via text messaging and/or email upon a default.  

 
The running program operating the PTS units shall be always available and viewable 
through the RMS website. Maintain a history of the RMS operating system in each signal 
including operating hours and events and the location of the PTS units.   

 
Trailer / Cart 
 
The AFAD and PTS units may be mounted on either a trailer or a moveable cart system. 
 
Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID# 
13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns). 
 
Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in 
the operational position.  Provide independent certification that the assembly meets the design 
wind load. 
 
Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal 
position when located on slopes 6:1 or flatter. 
 
Equip trailers in compliance with North Carolina Law governing motor vehicles and include a 
12-volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393, 
safety chains and a minimum 2 inch ball hitch. 
 
Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting 
to the frame of the trailer.  Apply the sheeting to all sides of the trailer. The sheeting shall meet 
the ASTM requirements of Type VII, VIII or IX. 
 
Power System 
 
Design the systems to operate both with and without an external power source.  Furnish 
transmitters, generators, batteries, controls and all other components necessary to operate the 
device. 
 
Provide equipment that is solar powered and supplemented with a battery backup system that 
includes a minimum 110/120 VAC powered on-board charging system capable of powering the 
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unit for 7 continuous days with no solar power.  Each unit shall also be capable of being powered 
by standard 110/120 VAC power sources, if applicable.  
 
Locate batteries and electronic controls in a locked, weather and vandal resistant  housings. 
 
Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:  
 
Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by 
barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or 
any other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor 
shall use AFAD or PTS units in lieu of a flagger.   
 
Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units 
operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved 
training agency or other NCDOT approved training provider and that the qualified flagger(s) 
have received manufacturer training to operate that specific device.  This training shall include 
proper installation, remote control operation, central control systems and maintenance of the 
AFAD or PTS units.  The training shall take place off the project site where training conditions 
are removed from live traffic.  The documentation shall include the names of the authorized 
trainer, the trainees, the device on which they have been trained and the date of the training.  
Provide updated documentation to the Engineer prior to deploying any additional operators.   
  
Install advance warning signs and operate AFADs in accordance with the attached detail 
drawings in this provision. 

 
Install advance warning signs and operate PTS units in accordance with NCDOT Roadway 
Standard Drawings No. 1101.02, Sheet 17. 
 
AFAD and PTS units shall only be used in situations where there is only one lane of approaching 
traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic 
through the work area be placed in an autonomous mode and/or left unattended. 
 
Signal timing and operation of PTS units shall be field verified and accepted by the Engineer 
before use. 
 
Do not use AFAD or PTS units in locations where queueing from the AFAD or PTS units will 
extend to within 150 feet of a signalized intersection or railroad crossing. Do not use AFAD and 
PTS units as a substitute for or a replacement for a continuously operating temporary traffic 
control signal as described in Section 6F.84 of the MUTCD.   
 
If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD. 
 
Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions 
demand.   

 
If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the 
same type and model of AFAD or PTS units, revert to human flagging operations or terminate all 
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construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units 
become operative or qualified human flaggers are available. 
 
When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power 
off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated 
to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position. 
Remove all traffic control devices from the road, place two cones by each AFAD or PTS units 
and all signs associated with the lane closure operation shall be removed or laid down.  At the 
end of each workday, remove all AFADs or PTS units from the roadway and shoulder areas. 

 
Ensure the system’s wireless communication links continuously monitor and verify proper 
transmission and reception of data used to monitor and control each AFAD or PTS units.  Ensure 
ambient mobile or other radio transmissions or adverse weather conditions do not affect the 
system.  
 
In the event of a loss of communications, immediately display the flashing RED or STOP 
indication on all AFAD or PTS units. 
 
AFAD Specific Construction Methods  

 
The flagger/operator controlling the AFAD units shall be on the project site at all times.  If 
multiple AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units 
shall be remote AFAD units.  Ensure that each device meets the physical display and operational 
characteristics as specified in the MUTCD. 
 
Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet 
each of the following requirements: 
  

(1) AFAD units are spaced no greater than the manufacturer’s recommendations. 
 

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or 
the AFAD is operating on its own secure network with malfunction detection and 
notification to the flagger/operator. 

 
(3) The flagger/operator has an unobstructed view of approaching traffic in both 
directions from the flagger/operator position or the AFAD is operating on its own secure 
network, with cameras that provide the flagger/operator an unobstructed view of 
approaching traffic from both directions.  The flagger/operator may control the AFAD 
units from a pilot vehicle. 
 

If any of the above requirements are not met, flagger/operator control each AFAD unit. 
 
AFAD operators may either control traffic at side streets or driveways between the AFAD units 
or operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD 
units must continue to be within clear sight of the operator during these work activities. 
 
Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line 
24:  
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Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance 
with Article 1150-4 of the Standard Specifications.  Where the pay item for Flaggers is not 
included in the original contract then no separate payment will be made for this item and 
payment will be included in the lump sum price bid for Temporary Traffic Control found 
elsewhere in this contract.  Each approach controlled by AFAD or PTS units will be measured 
and paid as one flagger, irrespective of the number of devices used.  If multiple PTS units are 
required to control a single approach, these units will collectively be considered as replacing one 
flagger.    
 
No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost 
of such including their training and operational costs shall be included in the unit or lump sum 
price for Flaggers or Temporary Traffic Control.  Such price and payment also includes the 
relocation, maintenance, and removal during repair periods of AFAD or PTS units as well as the 
signal controller, communication, vehicle detection system, traffic signal software of PTS units 
and any other incidentals necessary to complete the work. 
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SNOWPLOWABLE DELINEATION: 
(10-15-24) 1253 SP12 R53 

 
Description 
 
Furnish, install and maintain snowplowable delineation. 
 
There are five snowplowable delineation alternate options approved for use in North Carolina. 
They include the following markers and markings options: 
(1) Polycarbonate H-shaped Markers  
(2) Inlaid Raised Pavement Markers  
(3) 10' Rumble Skips  
(4) Inlaid Cradle Markers 
(5) 10' Inlaid Pavement Markings  

Only one type of snowplowable delineation will be allowed on a single project. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Epoxy 
Pavement Markings 
Snowplowable Pavement Markers 

1081 
1087 
1086-3 

 
Any snowplowable pavement delineation shall conform to the applicable requirements of 
Sections 1086, 1087, and 1081 of the Standards and Specifications.  Use snowplowable 
delineation markers and markings listed on the NCDOT APL.  Any treatment that requires 
pavement cutting or milling shall be installed within 7 calendar days of the pavement cutting or 
milling operation. 

Construction Methods 
 
(A) General  

 
For any snowplowable delineation, prior to installation, by brushing, blow cleaning, 
vacuuming or other suitable means, ensure that all materials and the pavement surface are free 
of dirt, grease, dust, oil, moisture, mud, grass, or any other material that would prevent 
adhesion to the pavement by brushing blow cleaning, or vacuuming. If required, apply a 
primer per manufactures recommendations to pavement surfaces before applying pavement 
marking material.  

 
Install snowplowable delineation per manufacturers specifications every 80 feet.  Make sure 
pavement markers are oriented to traffic correctly and pavement markings are applied in a 
uniform thickness.  Do not apply markings over longitudinal joints. Protect the pavement 
markings until they are tack free.  Apply applicable Sections 1205 and 1250 of the Standards 
Specifications. 
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If damage occurs during installation the effected treatments shall be corrected or replaced. 
This work shall be considered incidental to the installation of the marking or marker.  
  

(B) Polycarbonate H-shaped Markers and Inlaid Cradle Markers 
 
Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 
dispense epoxy adhesives as required by the manufacturer’s specifications.  Place the 
markers immediately after the adhesive has been mixed and dispensed. 
 
Install polycarbonate H-shaped markers and inlaid cradle markers castings into slots sawcut 
into the pavement.  Make slots in the pavement to exactly duplicate the shape of the casting 
of the polycarbonate H-shaped markers and inlaid cradle markers. 
 
If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 
from the pavement surface.  Install the marker housings within 7 calendar days after saw 
cutting , milling, or grooving the pavement.  Remove and dispose of loose material from the 
slots by brushing, blow cleaning or vacuuming.  Dry the slots before applying the epoxy 
adhesive.  Install polycarbonate H-shaped markers and inlaid cradle markers according to the 
manufacturer’s recommendations. 
 
Protect the polycarbonate H-shaped markers or inlaid cradle markers until the epoxy has 
initially cured and is track free. 
 
Construct inlaid cradle markers in accordance with the details in the plans and as directed by 
the Engineer. 

 
(C) Reflector Replacement 
 

The following requirements only apply to polycarbonate H-shaped markers and inlaid cradle 
markers.   
 
In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 
methods recommended by the manufacturer of the markers and approved by the Engineer.  
This work is considered incidental if damage occurs during the initial installation of the 
marker housings and maintenance of initial polycarbonate H-shaped markers or inlaid cradle  
markers specified in this section.   
 
If during reflector replacement it is discovered that the housing is missing or broken this will 
be paid as Polycarbonate H-shaped Markers or Inlaid Cradle Markers.  Missing housings 
shall be replaced.  Broken housings shall be removed and replaced.  In both cases the slot for 
the housings shall be properly prepared prior to installing the new housing; patch the existing 
marker slots as directed by the Engineer and install the new marker approximately one foot 
before or after the patch.  Removal of broken housings and preparation of slots will be 
considered incidental to the work of replacing housings.  
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(D)  Inlaid Raised Pavement Markers 
 

Cut groove in accordance with the details in the plans and as directed by the Engineer.   
 
Use adhesive recommended by the manufacturer to install markers into the groove in 
accordance with Section 1251. The raised pavement markers are incidental to inlaid raised 
pavement markers. 
 

(E)  10' Rumble Skips 
 

Construct 10' rumble skips on asphalt concrete in accordance with Section 665 for all 
centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  
Construct 10' rumble skips on Portland cement concrete in accordance with Section 730 for 
all centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  
The milled rumble strips are incidental to the rumble skips.  Using polyurea or extruded 90 
mil thermoplastic construct pavement markings in accordance with Section 1205.  
 

(F) 10' Inlaid Pavement Markings 
 

The groove in which the marking is to be placed shall be one inch wider than the marking to 
be placed and 10 mils deeper than the thickness of the marking. 
 
When using this method, use enhanced reflective media.  The following retroreflectivity 
values shall be met. 
 

 
MINIMUM INITIAL REFLECTOMETER READINGS  

Item Color Reflectivity 

Enhanced Reflectivity Media White 450 mcd/lux/m2 
Yellow 350 mcd/lux/m2 

 
Using polyurea, extruded 90 mil thermoplastic or cold applied plastic construct pavement 
markings in accordance with Section 1205. 

 
Maintenance 
 
Maintain all installed snowplowable delineation before acceptance by the Engineer. 
 
Measurement and Payment 
 
Polycarbonate H-shaped Markers will be measured and paid as the actual number of 
polycarbonate H-shaped markers satisfactorily placed and accepted by the Engineer. 
 
Inlaid Raised Pavement Markers will be measured and paid as the actual number of inlaid raised 
pavement markers satisfactorily placed and accepted by the Engineer.   
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10' Rumble Skips will be measured and paid as the actual number of rumble skips satisfactorily 
placed and accepted by the Engineer. 
 
Inlaid Cradle Markers will be measured and paid as the actual number of pavement markers 
satisfactorily placed and accepted by the Engineer. 
 
10' Inlaid Pavement Markings will be measured and paid as the actual number of 10' inlaid 
pavement markings satisfactorily placed and accepted by the Engineer.  

Replace Snowplowable Pavement Marker Reflector  will be measured and paid in accordance 
with Article 1253-5. 

Payment will be made under:  
 
Pay Item         Pay Unit 
Polycarbonate H-shaped Markers       Each 
Inlaid Raised Pavement Markers       Each 
10' Rumble Skips       Each 
Inlaid Cradle Markers       Each 
10' Inlaid Pavement Markings      Each 
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HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES: 
(12-1-20) (Rev. 1-21-25) 

Description 

This special provision covers machine applied “hot spray” thermoplastic pavement marking 

material with both incorporated reflective media. 

General, Color, Packing for Shipment, Storage, Materials, Construction Methods, Maintenance, 

Method of Measurement, and Basis of Payment shall be as described in Section 1087 and 

Section 1205 of the Standard Specifications, with the exceptions as shown below: 

Revise the Standard Specifications as follows: 

Page 10-187, Subarticle 1087-4(C) Gradation & Roundness, lines 4-6, replace this subarticle 

with the following: 

For drop-on glass beads, use high performance glass beads listed on the NCDOT APL in 

accordance with the manufacturer’s specifications. 

The reflective media used in all pavement marking shall be used according to the manufacturer’s 

recommendations in order to meet the retroreflectivity requirements as stated in 

Subarticles 1205-4(C) and 1205-4(D) as measured by any Department approved mobile or 

handheld retroreflectometer. 

The reflective media shall be capable of flowing freely through dispensing equipment in any 

weather suitable for marking the pavement. 

Page 12-1, Subarticle 1205-2(B) Material Qualifications, line 9, add the following: 

All “hot spray” thermoplastic manufacturers must be prequalified. In order to be prequalified, all 

“hot spray” Thermoplastic Pavement Marking manufacturers must have their material installed 

on the NTPEP test deck. 

Page 12-6, Subarticle 1205-4(A)(3) Applicator Storage Kettle, delete lines 31-33, add the 

following: 

Handliners shall not be allowed. 

Use application equipment that provides multiple width settings ranging from 4 inches to 12 

inches and multiple thickness settings to achieve a minimum 60 mil thickness in one pass. 

R-23DM00506 McDowell County



Page 12-7, Subarticle 1205-4(C) Application, lines 2-5, delete the first paragraph and replace 

with the following: 

 

All thermoplastic markings shall be of the hot, machine applied type. Application shall be 

accomplished by spraying methods only. 

 

Page 12-7, Subarticle 1205-4(C) Application, lines 31-32, delete the last paragraph and replace 

with the following: 

 

Produce a cross-sectional thickness of hot spray thermoplastic markings for long line markings 

only with a minimum thickness of 60 mils without reflective media or a minimum thickness of 

65 mils with reflective media. 

 

Extruded type thermoplastic shall not be sprayed. 

 

The cross-sectional thickness of all “hot sprayed” thermoplastic markings above the surface of 

the existing pavement shall be no more than 70 mils. 

 

The manufacturer of that material shall certify that the Contractor is trained to place the material. 

At least one member of each crew working on this project shall have completed this training. 

The Contractor shall furnish the Engineer written confirmation of this training from the material 

manufacturer prior to beginning the work. 

 

If the hot sprayed thermoplastic is to be placed over milled-in rumble strips, the Contractor shall 

ensure that all debris is removed after milling and the surface is thoroughly cleaned to ensure 

optimum adhesion between the surface and the hot sprayed thermoplastic. 

 

Page 12-12, Article 1205-10 Measurement and Payment, add the following: 

 

Hot Spray Thermoplastic Pavement Marking Line,  " Width,   mils Thick will be measured 

and paid as the actual number of linear feet of pavement marking lines satisfactorily placed and 

accepted by the Engineer. The quantity of solid lines will be the summation of the linear feet of 

solid line measured end-to-end of the line. The quantity of skip or broken lines will be the 

summation of the linear feet derived by multiplying the nominal length of a line by the number 

of marking lines satisfactorily placed. Such prices and payment will be full compensation for all 

work covered by this section including, but not limited to, furnishing, surface preparation, 

reapplication of molten pavement marking crossed by a vehicle, and removal of all pavement 

marking materials spilled on the roadway surface. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Hot Spray Thermoplastic Pavement Marking Lines,    ",    mils Linear Foot 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
ERRATA 

(1-16-24)(Rev. 4-21-26)  Z-4 
 

Revise the 2024 Standard Specifications as follows: 
 

Division 1 
 
Page 1-1, Article 101-2 ABBREVIATIONS, line 25, replace "American Wood-Preservers’ 
Association” with “American Wood Protection Association”. 
 
Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, line 21, replace "Design-Build 
Unit” with “Alternative Delivery Unit”. 
 
Page 1-36, Subarticle 104-12(D) Preliminary Review, line 37, replace "Design-Build Unit” 
with “Alternative Delivery Unit”. 
 
Page 1-37, Subarticle 104-12(E) Final Proposal, line 3, replace "Design-Build Unit” with 
“Alternative Delivery Unit”. 
 
Page 1-37, Subarticle 104-12(F) Design-Build VEPs, line 36, replace "Design-Build Unit” 
with “Alternative Delivery Unit”. 
 
Page 1-38, Subarticle 104-12(G) Modifications, line 1, replace "Design-Build Unit” with 
“Alternative Delivery Unit”. 
 

Division 3 
 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 6 
 
Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The 
work includes, but is not limited to,”. 
 
Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as 
specified.” with “applying the tack coat in accordance with Section 605.”. 
 
Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with 
“QC process in accordance with Section 609.”. 
 
Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix 
Asphalt Pavement” with “Asphalt Concrete ___________ Course, Type ______”. 
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Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the 
seventh paragraph with the following: 
 
When an erected fixed stringline is utilized for longitudinal profile and cross slope control 
furnish and erect the necessary guide line for the equipment. 
 

Division 7 
 
Page 7-18, Subarticle 710-10(A) General, lines 7-8, delete “for Surface Testing Concrete 
Pavement” from the last paragraph. 

 
Division 8 

 
Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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Division 17 

 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace 
“1.25” with “1-1/4”. 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace 
“)(1.25” with “, 1-1/4”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 
moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 

(3-18-03)(Rev. 3-18-25) Z-04a 
 

Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-
protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 
in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance of any character, if determined by an 
inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 
moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 
weed or plant pest. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 

 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically 
set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they 
may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the 
contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier shall be 
notified by the contractor of the contractor's obligations under this contract and the 
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 
or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its 
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books, records, accounts, other sources of information, and its facilities as may be 
determined by the Recipient or the FHWA to be pertinent to ascertain compliance 
with such Acts, Regulations, and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor shall so certify to the Recipient or the FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions 
of this contract, the Recipient will impose such contract sanctions as it and/or the 
FHWA may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT 
that, as a condition to receiving federal financial assistance, NCDOT will comply with 
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 
part 21 and related nondiscrimination authorities to ensure that no person shall, on the 
ground of race, color, national origin, limited English proficiency, sex, age, or disability 
(including religion/creed or income-level, where applicable), be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any 
programs, activities, or services conducted or funded by NCDOT. Contractors and other 
organizations under contract or agreement with NCDOT must also comply with Title VI 
and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., 
subcontractors, consultants, vendors, prime contractors) are responsible for 
complying with NCDOT’s Title VI Program. Contractors are not required to prepare 
or submit Title VI Programs. To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, 
regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 
CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 
conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a 
representative, and include the complainant’s name, address, and telephone 
number. Complaints received by fax or e-mail will be acknowledged and 
processed. Allegations received by telephone will be reduced to writing and 
provided to the complainant for confirmation or revision before processing. 
Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 
discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities 
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 
regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures 
Nondiscrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from 
the United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 
and upon the condition that the North Carolina Department of Transportation 
(NCDOT) will accept title to the lands and maintain the project constructed thereon in 
accordance with the North Carolina General Assembly, the Regulations for the 
Administration of the Federal-Aid Highway Program, and the policies and procedures 
prescribed by the Federal Highway Administration of the U.S. Department of 
Transportation in accordance and in compliance with all requirements imposed by 
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 
the U.S Department of Transportation pertaining to and effectuating the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 
and interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for 
another purpose involving the provision of similar services or benefits and will be 
binding on the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or 
national origin, be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination with regard to any facility located wholly or in 
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 
will use the lands and interests in lands and interests in lands so conveyed, in 
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right 
to enter or re-enter said lands and facilities on said land, and that above described 
land and facilities will thereon revert to and vest in and become the absolute property 
of the U.S. Department of Transportation and its assigns as such interest existed prior 
to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on 
the property described in this (deed, license, lease, permit, etc.) for a purpose 
for which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 
operate such facilities and services in compliance with all requirements 
imposed by the Acts and Regulations (as may be amended) such that no 
person on the grounds of race, color, or national origin, will be excluded from 
participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 
never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 
the lands and facilities thereon, and the above described lands and facilities will 
there upon revert to and vest in and become the absolute property of the NCDOT 
and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the 
ground of race, color, or national origin, will be excluded from participation in, 
denied the benefits of, or be otherwise subjected to discrimination in the use of 
said facilities, (2) that in the construction of any improvements on, over, or under 
such land, and the furnishing of services thereon, no person on the ground of race, 
color, or national origin, will be excluded from participation in, denied the 
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 
licensee, lessee, permittee, etc.) will use the premises in compliance with all other 
requirements imposed by or pursuant to the Acts and Regulations, as amended, set 
forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to 
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 
repossess said land and the facilities thereon, and hold the same as if said (license, 
permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 
and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
 
 



 

WORK ZONE TRAFFIC CONTROL 
Project Special Provisions 

Table of Contents 

Special Provision Page 

WZTC Traffic Control General Requirements TC-2 

Resurfacing Operations TC-8 

Pavement Markings and Markers TC-9 

Pedestrian Accommodation at Curb Ramp Work Locations TC-11 

ADA Compliant Pedestrian Traffic Control Devices TC-15 

TC-1DM00506 McDowell County

03/11/2026



  

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 12-08-20) (Rev. 02-18-21) (Rev. 11-13-23) (Rev. 03-27-24) RWZ-1 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and 
the following provisions: 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 
these plans prior to beginning any other work. Use a lane closure or slow moving operation to 
complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 
1101.02, 1101.11, 1110.01, 1110.02, 1130.01, 1135.01 and 1180.01 of the Roadway Standard 
Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph 
with no stops that narrow or close a lane of travel. If the moving operation is progressing slower 
than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, 
except in the immediate work zone where lane closures are allowed as determined by the 
Engineer. If applicable, maintain existing pedestrian facilities in accordance with Pedestrian 
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract. 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 
pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly 
ballasted cones and skinny drums may be used instead of drums. However, drums are required 
for the upstream taper portion of lane closures in all applications. The stationary work zone shall 
be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise 
approved by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers 
and the appropriate pilot vehicle warning signing as directed by the Engineer. During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover 
any work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights. Use material which does not 
damage the sign sheeting. Replace any obliterated markings as required by other sections of the 
Standard Specifications and the Engineer. 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 
the Roadway Standard Drawings. When personnel and/or equipment are working within a lane 
of travel of an undivided facility, close the lane according to the traffic control plans, Roadway 
Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or 
equipment remain within the closed travel lane. Do not work simultaneously, on both sides of an 
open travel way, within the same location, on a two-lane, two-way road. Perform work only 
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when weather and visibility conditions allow safe operations as directed by the Engineer. 

When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, the operation shall consist of the vehicles and devices as shown on Roadway 
Standard Drawing No. 1101.02, Sheet 14 or 15, of the Roadway Standard Drawings. Traffic 
cones may be used when necessary to provide additional protection of wet pavement markings. 
Ballast all traffic cones so they will not be blown over by traffic. 

PAVING OPERATIONS: 

1) Paving Lift Requirements and Time Limitations:

For paving lifts of 2 inches or less, bring all newly resurfaced lanes to the same station and 
elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, 
the Contractor shall place portable UNEVEN PAVEMENT signs in advance of the uneven 
pavement and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all 
portable UNEVEN PAVEMENT signs shall be removed. No additional compensation will be 
made for these signs or any other type of portable warning signs as these are included as part of 
the Temporary Traffic Control contract pay item. 

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 
elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 
methods as described below. 

Failure to comply with the following requirements will result in a suspension of all other 
operations until all lanes of traffic are brought to the same station and elevation: 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface
course mixes shall be mitigated by having an approved wedge apparatus on the paver that
shapes the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1.
For intermediate and base course mixes, use an approved wedge device that shapes the
edge with a maximum slope steepness of 2:1. The maximum paving lift allowed to use
this method is 3 inches.

2. At the end of the work day, the Contractor shall place portable UNEVEN PAVEMENT
signs in advance of the uneven pavement and spaced every 1/2 mile along the section of
uneven pavement. Once mitigated, all portable UNEVEN PAVEMENT signs shall be
removed. No additional compensation will be made for these signs or any other type of
portable warning signs as these are included as part of the Temporary Traffic Control
contract pay item.

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring
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up the adjacent lane to the same station and elevation before any further paving takes 
place on the project. 

2) Asphalt Surface Treatments (AST)

For AST Operations, there is no drop-off condition to be signed. Stationary LOOSE GRAVEL 
and UNMARKED PAVEMENT signs shall replace LOW/SOFT SHOULDER signs. For 
placement and spacing of these signs, see the Signing Detail Sheet. All other advance warning 
signs are to be portable mounted. These signs are included as part of the Temporary Traffic 
Control contract pay item. 

3) Fine Milling/Microsurfacing (Depths less than 1”)

For fine milling operations less than 1”, paving is not required in the same work period. The 
paving of the fine milled area is to be conducted within the next work period and not to exceed 
72 hours. No advance warning signs are necessary for these conditions unless the paving 
operations exceed 72 hours. If this occurs, install portable UNMARKED PAVEMENT signs. 
These signs are incidental to the other items of work included as part of the Temporary Traffic 
Control contract pay item. 

4) Shoulder Drop-Off Requirements

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 
72 hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 
pavement that has an edge of pavement drop-off as follows: 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or
greater.
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 
Engineer. The material, equipment and labor associated with this operation will be paid as 
Aggregate Shoulder Borrow or Borrow Excavation in accordance with the Shoulder 
Reconstruction Per Shoulder Mile special provision found elsewhere in the contract. If the 
Shoulder Reconstruction Per Shoulder Mile special provision is not included in the contract, the 
work of pavement drop-off repair as described above will be paid as extra work in accordance 
with Article 104-7. 

PROJECT REQUIREMENTS: 

Failure to comply with the following requirements will result in a suspension of all other 
operations: 

TC-4DM00506 McDowell County



  

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer at
the first pre- construction meeting and the sequence must be approved before closing a
lane of traffic. If applicable, the Contractor shall also submit a description of how
pedestrian access will be maintained during any curb ramp work. Refer to Pedestrian
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for
pedestrian maintenance requirements.

2. The temporary use of portable concrete barrier and the need for any long-term
temporary traffic patterns are not anticipated and are not covered by this provision.  If the
Engineer determines there is a need, then coordinate with the Work Zone Traffic Control
Section at 919-814-5000.

3. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures. The maximum length of any one lane closure is 1 mile
unless otherwise directed by the Engineer.

4. If Lane Closure Restrictions apply, see Intermediate Contract Times and Liquidated
Damages special provision.

5. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

6. Traffic Control for the milling and/or paving of ramps is to be done according to
Standard Drawing No 1101.02, Sheets 10 & 11, unless otherwise approved to be closed by
the Engineer. If approved, Contractor will provide plans and devices for the detour
according to Standard Drawing No 1101.02, Sheets 12 & 13, at no additional cost to the
department.

7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install
portable signs to warn drivers of the conditions. These are to include, but not limited to
ROUGH ROAD (W8-8), UNEVEN LANES (W8-11), and GROOVED PAVEMENT
(W8-15) w/ Motorcycle Plaque mounted below. These are to be dual indicated on Multi-
Lane Roadways with speed limits of 45 mph and greater where lateral clearance can be
obtained within the median areas. These portable signs are incidental to the other items of
work included as part of the Temporary Traffic Control contract pay item.

WORK ZONE SIGNING: 

Description 

Install advance/general warning work zone signs according to the Detail Drawing provided in 
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these plans prior to beginning of work. Install and maintain signing in accordance with the 
attached drawings and Divisions 11 and 12 of the Standard Specifications. 

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the Standard Specifications within 3 to 12 full working days prior to 
installation. 

Install Advance/General warning work zone signs before beginning work on a particular map. If 
signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 
cover the signs until the work begins. Install each work zone Advance/General warning sign 
separately and not on the same post or stand with any other sign except where an advisory speed 
plate or directional arrow is used. 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 
directed by the Engineer. The signs as shown on the detail drawing(s) are all that are required for 
a contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall 
be installed within 7 business days of the start of contract work. All sign locations are to be 
verified by the Engineer prior to installation. Once the signs have been installed and accepted, 
any sign relocations requested by the Department will be compensated in accordance with 
Article 104-7. Any additional signs other than the ones shown in the drawing will be 
compensated in accordance with Article 104-7. 

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet 
of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 
signs shall be used for traffic control. There will be no direct compensation for any portable 
signing. 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs. Uncover advance/general warning work zone signs no 
more than 7 calendar days before work resumes. All other operations may be suspended upon 
failure to comply with the above requirements. Such suspended operations would not be resumed 
until the above requirements are fulfilled. 

(B) Sign Removal

Once Maps on the Project are substantially complete, it is acceptable practice to remove the 
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. 
A Map is substantially complete when the resurfacing operations are finished and the shoulders 
are brought up to the same elevation as the proposed pavement and when pavement markings 
(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 
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Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) do not have to be 
installed for Maps to be considered substantially complete. Final pavement marking/markers are 
installed with portable signing according to Roadway Standard Drawing 1101.02, Sheets 14 & 
15. Any remaining punch list items requiring traffic control are compensated as part of the
Temporary Traffic Control contract pay item.

Stationary Work Zone Sign removal is a condition of final project acceptance. 

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the Roadway Standard Drawings. Any 
required portable signs for lane closures are compensated as part of the Temporary Traffic 
Control contract pay item. 

MEASUREMENT AND PAYMENT: 

Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, portable traffic signals, changeable 
message boards, truck mounted attenuators, flashing arrow boards, and pilot vehicles for the sole 
purpose of maintaining vehicular traffic will be paid at the contract lump sum price for 
Temporary Traffic Control.  

The Temporary Traffic Control pay item does not include work zone advance or general warning 
signs. 

The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and 
applicable signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport 
Service required for the sole purpose of maintaining pedestrian movements. Refer to Pedestrian 
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for 
measurement and payment information for these items.  

Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of 
the lump sum price for temporary traffic control will be equal to the percent complete (project) 
as calculated for each partial pay estimate. Additional flashing arrow boards and message boards 
beyond those shown in the contract, detail drawings or Roadway Standard Drawings required by 
the Engineer will be paid as extra work in accordance with Article 104-7 of the Standard 
Specifications. 

The work of satisfactorily installing and removing work zone advance and/or general warning 
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 
removing stationary signs will be measured for each required sign and paid at the contract price 
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for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 
Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 
quantity. The remaining 10% will be paid once all signs have been removed. 

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per 
operation per map being utilized at the same time on any day. If a pilot vehicle is used for an 
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers. 

Any additional flagging beyond the included amount covered in the Temporary Traffic Control 
pay item will be considered supplemental flagging and compensated at a rate of $35.00 per hour 
for each additional flagger as approved by the Engineer. The minimum measurement for each 
additional flagger will be 4 hours, even if the actual additional flagger hours are less than 4 
hours. 

Payment will be made under: 

Pay Item          Pay Unit 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 

RESURFACING OPERATIONS: 
(7-15-14) (11-13-23) RWZ-2 

Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details 
unless otherwise directed by the Engineer. 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 
approaches. Patch and make repairs to bridge surface and its approaches before resurfacing 
occurs. Coordinate all operations on the bridge and its approaches with the Engineer. 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that 
require patching. Patch these areas before resurfacing occurs.  Allow full depth asphalt 
patching to cool to the point of supporting traffic without displacement or rutting before 
reopening closed lane. Coordinate the resurfacing operations of the patched areas with the 
Engineer. 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing 
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs. 
Coordinate all signal loop operations with the Engineer. 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave 
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back by the end of each work day. For Partial or wheel track milling operation on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 

The following options are available during Resurfacing and milling operations on two-
way, two-lane facilities when the entire roadway or entire lane is to be milled: 

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-
lane facilities when all lanes or a single lane in one direction are to be milled: 

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily

and pave back within 72 hours.

Slope the pavement at the beginning and end of the daily milling operation as directed by the 
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed. Continue milling operations until the section of roadway being 
milled is complete. Remove any existing pavement adjacent to the milled area that has been 
damaged and replace it with patch material as directed by the Engineer. 

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain 
vehicular access in accordance with Section 1101-05 of the Standard Specifications using 
suitable backfill material approved by the Engineer. 

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications. 

Milled Rumble Strips 

When utilized, milled rumble strips shall be installed in accordance with the Standard 
Specifications and the Roadway Standard Drawing 665.01. 

PAVEMENT MARKINGS AND MARKERS: 
(7-15-14) (11-13-23) RWZ-3 

Markings: All Facilities 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 
1205.15 of the Roadway Standard Drawings and Section 1205 of the Standard Specifications 
with the exception of the following changes underlined in Table 1205-1 in Subarticle 1205-3(D): 

(D) Time Limitations for Replacement
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TABLE 1205-1 
TIME LIMITATIONS FOR 

REPLACEMENT 
Facility Type Marking Type Replacement 

Deadline 
Full-control-of-access 
multi-lane roadway (4 

or 
more total lanes) and ramps, 

including Interstates 

All markings 
By the end of each 

workday's operation if 
the lane is opened to 

traffic 

Multi-lane roadways 
(3 or more lanes) and ramps 

Center Line, Lane Line, 
Railroad symbols, Stop 

bars, school symbols and 
crosswalk markings 

By the end of each 
workday's operation if 
the lane is opened to 

traffic 
(temporary paint with 
beads may be used) 

Edge Lines, gore lines 
and all other 
symbols 

By the end of the 
3rd calendar day 

after 
obliteration 

Two-lane, two-way 
roadways 

All centerline markings, 
railroad, Stop bars, 
school symbols and 
crosswalk markings 

By the end of the 
5th calendar day 

after 
obliteration 

 Edge Lines and all 
other symbols 

By the end of the 30th 
calendar day after 

obliteration 

Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an 
acceptable method to grind ridges smooth only where pavement marking will be installed. 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 
Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place 
Thermoplastic is used, it shall be paid for using the Extruded Thermoplastic pay item. 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways. 
If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 
item. 
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Markers: All Facilities 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 
to existing pavement marker removal prior to the end of the work day. Dispose of existing 
pavement markers as directed by the Engineer. No direct payment will be made for this work as 
it will be incidental to the paving operation. 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on 
each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 
and Standard Drawings 1250.01 through 1253.01 of the Roadway Standard Drawings and 
Sections 1250 through 1253 of the Standard Specifications. 

Markings and Markers: All Facilities 

Review and record the existing pavement markings and markers before resurfacing.  Re-establish 
the new pavement markings and markers using the record of existing markings in conjunction 
with the Roadway Standard Drawings.  Unless otherwise directed by the Engineer, new 
pavement markings not meeting the current standards should be updated to the Roadway 
Standard Drawings.  Have existing or proposed passing zones reviewed by the engineer before 
installation.  Submit the record of the existing pavement markings seven calendar days before the 
obliteration of any pavement markings. 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 
If the Contractor begins any map and does not complete within the seasonal restrictions, 
including placement of final pavement markings or permanent markers, the Contractor shall be 
responsible for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers 
in accordance with Section 1251 of the Standard Specifications. 

PEDESTRIAN ACCOMODATION AT CURB RAMP WORK LOCATIONS 
(8-28-2020) RWZ-4 

This special provision only applies when the level of pedestrian accommodation is either 
Absence of Need or Basic as defined by the NCDOT Guidelines for the Level of Pedestrian 
Accommodation in Work Zones found at the following link:  

https://connect.ncdot.gov/projects/WZTC/Pages/PedSafety.aspx. 

The contractor shall not perform curb ramp work on multiple maps without prior approval of the 
Engineer. 

Pedestrian accommodation during construction is not required at sidewalks and curb ramp 
locations that are determined by the Engineer to be non-continuous.  This is defined by a lack of 
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connectivity to existing pedestrian facilities (including worn foot paths) to pedestrian traffic 
generators and attractors.  At these locations, close the existing pedestrian facility with an ADA 
compliant pedestrian channelizing device.   

Continuous pedestrian facilities are sidewalks or worn foot paths that do connect pedestrian 
generators and attractors. The Contractor shall plan curb ramp work on continuous pedestrian 
facilities in a manner that minimizes the duration of any disruption to this connectivity. At each 
curb ramp work location on a continuous pedestrian facility, the Contractor shall complete 
all work at that location within 7 calendar days.  (See Intermediate Contract Time and 
Liquidated Damages.) 

While working at curb ramp work locations on continuous pedestrian facilities, the contractor 
shall maintain pedestrian accommodations as follows: 

1. If the Contractor is on-site and actively working at a curb ramp location, the Contractor
may provide a dedicated traffic control employee to assist/direct pedestrians around the
work site or to the nearest intersection.  This employee shall be capable of orally
communicating with the visually disabled so that they understand the assistance being
provided. If a dedicated employee is not available or used, the Contractor shall provide
pedestrian accommodations by any of the other methods described below.

2. The contractor may provide a temporary pedestrian detour if the following conditions are
met:

A. The pedestrian traffic control devices are compliant with Figure 1: Crosswalk
Closures and Pedestrian Detours and the ADA Compliant Pedestrian Traffic Control
Devices special provision found elsewhere in this Contract.

B. The pedestrian detour is approved by the Engineer.

C. The accessibility features of the detour are consistent with the closed facility.

D. The additional detour length is ½ mile or less.

E. There are no existing accessible pedestrian signals within ½ mile of the ramp work
location. Accessible pedestrian signals have audible locator tones and may also have
speech walk messages or tones indicating permissible crossing and/or audible
countdowns.

F. ADA compliant pedestrian channelizing devices are used at the hard and soft closure
locations and decision points along the detour route. A hard closure is a point at which
there is no safe access for the user beyond it. A soft closure is a point in advance of
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the hard closure that indicates the need for the user to move to the detour to continue 
towards their destination and avoid obstacles in current path.    

3. If the Contractor is not on-site and/or is unable to provide an escort and a pedestrian
detour is not permitted, then the contractor shall close the pedestrian facility and provide
a Pedestrian Transport Service and Audible Warning Devices as described elsewhere in
this Contract.  Safe pickup and drop off locations shall be approved by the Engineer
before implementation.
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ADA COMPLIANT PEDESTRIAN TRAFFIC CONTROL DEVICES: 
(10/31/2017) (Rev. 6/3/2022) 

Description 

Furnish, install, and maintain all ADA compliant pedestrian traffic control devices for existing 
pedestrian facilities that are disrupted, closed, or relocated by planned work activities.  

The ADA compliant pedestrian traffic control devices used to either close, redirect, divert or 
detour pedestrian traffic are Pedestrian Channelizing Devices, Audible Warning Devices and 
Temporary Curb Ramps.  

Construction Methods 

The ADA compliant pedestrian traffic control devices involved in the closing or redirecting of 
pedestrians as designated on the Transportation Management Plan (TMP) shall be manufactured 
and assembled in accordance with the requirements of the Americans with Disabilities Act 
(ADA) and be on the NCDOT approved products list.  

Pedestrian Channelizing Devices shall be manufactured and assembled to be connected as to 
eliminate any gaps that allow pedestrians to stray from the channelizing path. Any Pedestrian 
Channelizing Devices used to close or block a pedestrian facility shall have a “SIDEWALK 
CLOSED” sign affixed to it and any audible warning devices, if designated on the TMP. 

Audible Warning Devices shall be manufactured to include a locator tone activated by a motion 
sensor and have the ability to program a message for a duration of at least 1 minute. The motion 
sensor shall have the ability to detect pedestrians a minimum of 10’ away. The voice module may 
be automatic or it may be push button activated. If push button activated, it shall be mounted at a 
height of approximately 3.5 feet, but no more than 4 feet, above the pedestrian facility.  

Temporary Curb Ramps shall be manufactured and assembled to meet all of the requirements for 
persons with walking disabilities, including wheelchair confinement, according to the ADA 
regulations. All detectable warning features are to be included with these installations.  

Measurement and Payment 

Pedestrian Channelizing Devices will be measured and paid as the maximum number of linear 
feet of Pedestrian Channelizing Devices furnished, acceptably placed, and in use at any one time 
during the life of the project. 

No direct payment will be made for any sign affixed to a pedestrian channelizing device. Signs 
mounted to pedestrian channelizing devices will be considered incidental to the device. 
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Audible Warning Devices will be measured and paid as the maximum number of Audible 
Warning Devices furnished, acceptably installed, and in use at any one time during the life of the 
project. 

Relocation, replacement, repair, maintenance, or disposal of Pedestrian Channelizing Devices 
and Audible Warning Devices will be incidental to the pay item. 

Temporary Curb Ramps will be measured and paid as the actual number of Temporary Curb 
Ramps furnished, acceptably installed, and in use. Temporary Curb Ramps will be paid for each 
time a curb ramp is moved from one location on the project to another location on the project. 

Payment will be made under: 

Pay Item Pay Unit 

Pedestrian Channelizing Devices Linear Foot 

Audible Warning Devices Each 

Temporary Curb Ramps Each 
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MCDOWELL

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 292
TON

1220000000-E 545 INCIDENTAL STONE BASE

0003 17.97
SMI

1245000000-E SP SHOULDER RECONSTRUCTION

0004 2,337
TON

1260000000-E SP AGGREGATE SHOULDER BORROW

0005 1,000
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0006 8,943
SY

1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO
******"
(0" to 1-1/2")

0007 8,130
SY

1330000000-E 607 INCIDENTAL MILLING

0008 15,114
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0009 919
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0010 568
TON

1704000000-E SP PATCHING EXISTING PAVEMENT

0011 28
EA

2612500000-N 848 REMOVE AND REPLACE CONCRETE
CURB RAMPS

0012 16
EA

2830000000-N 858 ADJUSTMENT OF MANHOLES

0013 8
EA

2845000000-N 858 ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0014 1,097
SF

4413000000-E SP WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0015 Lump Sum4457000000-N SP L.S.TEMPORARY TRAFFIC CONTROL

0016 1,088
LF

4695000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (8", 90 MILS)

0017 1,219
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MCDOWELL

0018 12
EA

4720000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

0019 97
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0020 210,981
LF

4890000000-E SP GENERIC PAVEMENT MARKING ITEM
HOT SPRAY THERMOPLASTIC
PAVEMENT MARKING LINES  (4", 60
MILS)

0021 1,262
EA

4895000000-N SP GENERIC PAVEMENT MARKING ITEM
INLAID CRADLE MARKER

0022 3,670
LF

7444000000-E 1725 INDUCTIVE LOOP SAWCUT

0023 1,138
LF

7456100000-E 1726 LEAD-IN CABLE (14-2)

Total Amount Of Bid For Entire Project :1231/Mar10/Q257938.97/D73153700000/E23
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