
 

 
STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 13 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: JULY 1, 2026 AT 2:00 PM 
 
CONTRACT ID: DM00447 
 
WBS ELEMENT NO.:  BP13.R022.3 
 
FEDERAL AID NO.:  STATE FUNDED 
 
COUNTY:  MADISON 
 
TIP NO.:  BP13-R022 
 
MILES:  0.076 
 
ROUTE NO.:  SR-1395 (WALNUT CREEK RD) 
 
LOCATION:  BRIDGE 560063 OVER WALNUT CREEK 
 
TYPE OF WORK: GRADING, DRAINAGE, PAVING, STRUCTURE, AND UTILITIES 
 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $40,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

 

THIS IS A STRUCTURE PROJECT. BID BOND IS REQUIRED. 
 
 

NAME OF BIDDER 
 
 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DM00447 IN MADISON COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DM00447; has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. DM00447 in Madison County, for the unit or lump sum prices, 
as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made 
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
 
 

 
 
  

033166 

06/10/2026
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  
Failure to comply with any requirement may cause the bid to be considered irregular and 
may be grounds for rejection of the bid. 
 
For preparing and submitting the bid electronically, refer to Article 102-8(B) of the Standard 
Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 
Signature from the approved electronic bidding provider for Division Contracts. 
 
ELECTRONIC ON-LINE BID: 
1. Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website. 
2. In accordance with Article 102-3 of the Standard Specifications, registration on the Interested 

Parties List is required unless SP1 G02 Interested Parties List Not Required provision is 
included in the proposal. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 
software. 

4. Electronic bidding software necessary for electronic bid preparation may be downloaded 
from the Bid Express website following the directions at: 
https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx. 

5. Questions should be emailed 7 calendar days prior to the bid opening to Chad E. Loftis at 
celoftis@ncdot.gov or Gabe Johnson at gljohnson@ncdot.gov. Contact with any other 
NCDOT personnel concerning this project is strictly prohibited, unless otherwise noted, and 
may result in bids being considered non-responsive. 
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
 
DIVISION LET CONTRACT PREQUALIFICATION: 

(07-01-14)(12-1-16)  SPD 01-410 
 
Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 
Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 
the work code(s) which are identified as work items in the prime contractor’s construction progress 
schedule that they will complete themselves.  Any contractor identified as working outside their 
expertise may be considered in default of contract. 
 
BOND REQUIREMENTS: 

(6-1-16)(Rev.1-16-24) 102-8, 102-10 SPD 01-420A 
 
A Bid Bond is required in accordance with Article 102-10 of the Standard Specifications for Roads 
and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
Standard Specifications. 
 
HAUL ROADS: 

(7-16-24) 105 SP1 G04 
 
Revise the Standard Specifications as follows: 
 
Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following after 
second sentence of the second paragraph:   
 
At least 30 days prior to use, the Contractor shall notify the Engineer of any public road proposed 
for use as a haul road for the project. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 
 
The date of availability for this contract is August 10, 2026, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay 
in availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is January 28, 2028. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
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stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 
 
The date of availability for this intermediate contract time is August 10, 2026. 
 
The completion date for this intermediate contract time is July 30, 2027. 
 
The liquidated damages for this intermediate contract time are One Thousand Six Hundred 
Dollars ($ 1,600.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12)(Rev. 1-16-24) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the Standard Specifications.  All work required for initial vegetation planting 
shall be performed as a part of the work necessary for the completion and acceptance of the 
Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible 
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 
records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
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notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 
will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether 
occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by 
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the Standard 
Specifications.  No additional compensation will be made for maintenance and removal of 
temporary erosion control items. 
 
CONSTRUCTION MORATORIUM: 

(1-19-16) SP1 G18C 
 
No tree cutting will be allowed from March 15th through November 15th of any year. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
Standard Specifications): 
 
Line #   Description 
13 78" CS PIPE CULVERTS, 0.168" THICK 
89 CLASS A CONCRETE (CULVERT) 
 
SPECIALTY ITEMS: 

(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
Standard Specifications). 
 
Line # Description 
31-37 Guardrail 
53-57 Utility Construction 
 
FUEL PRICE ADJUSTMENT: 

(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 4.1012 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 6-16-26) 108-2 SP1 G58 

 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 

(10-16-07)(Rev. 10-21-25) 102-15(J) SP1 G67 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 
be used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 
be performed by committed MBE/WBE subcontractors. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE 
or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE and 
WBE firms. 
 
Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 
makes minor modifications to the materials, supplies, articles, or equipment is not a manufacturer. 

Fiscal Year Progress (% of Dollar Value) 
2027 (7/01/26 - 6/30/27) 92% of Total Amount Bid 
2028 (7/01/27 - 6/30/28) 8% of Total Amount Bid 
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MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of business.  
A regular dealer engages in, as its principal business and in its own name, the purchase and sale 
or lease of the products in question.  A regular dealer in such bulk items as steel, concrete or 
concrete products, gravel, stone, asphalt and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Any supplement of regular 
dealers’ own distribution equipment shall be by a long-term operating lease and not on an ad hoc 
or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the contract. 
A distributor assumes responsibility for the items it purchases once they leave the point of origin 
(e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by the carrier’s 
insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
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https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
  https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 
a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary counting 
determination for each DBE listed as a regular dealer or distributor to assess its eligibility for 60 
or 40 percent credit, respectively of the cost of materials or supplies based on its demonstrated 
capacity and intent to perform as a regular dealer or distributor, as defined in section 49 CFR 26.55 
under the contract at issue. A Contractor will submit the completed form with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
 
Combined MBE/WBE Goal 
 
There is NO MBE/WBE Goal for this project. 
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Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 
Directory can be found at the following link. 
 
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will 
be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors. Any additional 
MBE/WBE subcontractor participation above the goal will follow the banking guidelines found 
elsewhere in this provision.  All other additional MBE/WBE subcontractor participation submitted 
at the time of bid will be used toward the Department’s overall race-neutral goals. Only those firms 
with current MBE and WBE certification at the time of bid opening will be acceptable for listing 
in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 
the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 
in the electronic submittal file, the bidder may use the dropdown menu to access 
the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 
no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 
not certified at the time of the bid-letting, that MBE’s or WBE's participation will 
not count towards achieving the Combined MBE/WBE goal. 
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(B) Paper Bids 
 

(1) If the Combined MBE/ WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 
firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the Combined MBE/WBE  
goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, 
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 
MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 
any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 
fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 
a.m. on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE goal, 
the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 
entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of 
bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 
it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for 
future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation 
and these may accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as 
there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach 
that specific goal. 
 
One complete set and three (3) copies of this information shall be received in the office of the 
Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the 
fifth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 
office of the Engineer no later than 10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
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submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 
actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 
considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 
are also prequalified subcontractors.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent 
with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of MBEs/WBEs that were considered; 
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a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 
failure to meet the advertised goal, as long as such costs are reasonable.  Also, the 
ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the Combined MBE/WBE goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 
 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
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apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the Contractor verbally and in writing of non-good faith.  A Contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
Contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 
firm may be counted toward the anticipated MBE participation.  The same holds for work 
that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a 
non-MBE/WBE firm does not count toward the contract goal requirement.    It should be 
noted that every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the MBE 
or WBE participation breakdown. This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 
made to reach out to similarly certified firms and there is no interest or availability, and 
they can get assistance from other certified firms, the Engineer will not hold the prime 
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responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the 
contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function.   

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation with 
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 
clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Manufacturer, Regular Dealer, Distributor 
 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 
for materials or supplies (including transportation costs) from a MBE/WBE distributor, 60 
percent of its expenditures for materials or supplies (including transportation costs) from a 
MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 
MBE/WBE manufacturer. 
 
A Contractor may count toward its MBE/WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer, regular dealer, nor a distributor count the entire amount of fees or 
commissions charged that the Department deems to be reasonable, including 
transportation charges for the delivery of materials or supplies. Do not count any 
portion of the cost of the materials and supplies themselves. 
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A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the Engineer.  The Engineer will forward to the State Contractor 
Utilization Engineer or DBE@ncdot.gov. The State Contractor Utilization Engineer will 
make a preliminary assessment as to whether a MBE/WBE supplier has the demonstrated 
capacity to perform a commercially useful function (CUF) on a contract-by-contract basis 
prior to its participation. 
 

Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by performing, 
managing, and supervising the work involved.  To perform a commercially useful function, 
the MBE/WBE shall also be responsible with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine whether a 
MBE/WBE is performing a commercially useful function, the Department will evaluate 
the amount of work subcontracted, industry practices, whether the amount the firm is to be 
paid under the contract is commensurate with the work it is performing and the MBE/WBE 
credit claimed for its performance of the work, and any other relevant factors. If it is 
determined that a MBE or WBE is not performing a Commercially Useful Function, the 
contractor may present evidence to rebut this presumption to the Department. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the Combined 
MBE/WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted 
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MBE or WBE provides on the contract.  It should be noted that every effort shall 
be made by MBE and WBE contractors to subcontract to the same certification (i.e., 
MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 
breakdown.  This, however, may not always be possible due to the limitation of 
firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 
to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, 
the Engineer will not hold the prime responsible for meeting the individual MBE 
or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for 
the fee or commission it receives as a result of the subcontract arrangement.  The 
value of services performed under subcontract agreements between the MBE/WBE 
and the Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude the 
leased truck from working for others during the term of the lease with the consent 
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 
use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 
as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 
is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 
subcontractor or any portion of its work, and the reason for the request.  The Contractor must give 
the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of Intent 
to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 
Contractor and the Department of the reasons why the action should not be approved. The five-
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day notice period shall begin on the next business day after written notice is provided to the 
MBE/WBE subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 
receiving the Department’s written approval based upon a finding of good cause for the proposed 
termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the Contractor 
can self-perform the work for which the MBE/WBE was engaged, or so that the Contractor can 
substitute another MBE/WBE or non- MBE/WBE contractor after contract award.  For purposes 
of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract 

in a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work 
on the subcontract results from the bad faith or discriminatory action of the prime 
contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 
1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 
(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 
commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 
required for removing a committed MBE/WBE if there were no additional MBE/WBEs 
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of work 
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 
the steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 
(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement but not the overall 
goal. 

 
(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. The 
Department may not continue to count the portion of the decertified firm’s 
performance on the contract remaining toward either the contract goal or 
the overall goal, even if the Contractor has executed a subcontract with the 
firm or the Department has executed a prime contract with the MBE/WBE 
that was later decertified. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
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amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 

 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 
the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for MBE/WBE credit. 
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Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 
all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
Standard Specifications may be cause to disqualify the Contractor. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
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USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)(Rev. 3-17-26)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107, 
NC GS 15A-300, American Security Drone Act of 2023 (ASDA), Office of Management and 
Budget (OMB) Memorandum M-26-02, all FAA rules, regulations and policies and all NCDOT 
UAS Policies.  The required operator certifications include possessing a current Federal Aviation 
Administration (FAA) Remote Pilot Certificate, as well as operating a UAS registered with the 
FAA. 
 
All UAS operations shall be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                        107 SP1 G096 
 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
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Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
SUBSURFACE INFORMATION: 

(7-1-95)(Rev. 8-16-22) 450 SP1 G112 B 
 
Subsurface information is available on the structure portion of this project. 
 
PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 

(7-1-95)(Rev. 1-16-24) 1170-4 SP1 G121 
 
When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of portable concrete barrier, provided that these materials have been delivered 
on the project and stored in an acceptable manner, and further provided the documents listed in 
Subarticle 109-5(C) of the Standard Specifications have been furnished to the Engineer. 
 
The provisions of Subarticle 109-5(B) of the Standard Specifications will apply to the portable 
concrete barrier. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
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To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed 
in the United States of America.  No work shall be outsourced outside of the United States of 
America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev. 10-15-24) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 
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Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
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Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 24 
hour period.  Additional monitoring may be required at the discretion of 
Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems managing 
turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
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(f) Incorporate erosion control into the work in a timely manner and stabilize 
disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 
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If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer on 

the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of the 
project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 
in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 
or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
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A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
All work described within this provision and the role of Certified Erosion and Sediment 
Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer 
will be incidental to the project for which no direct compensation will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 
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(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters 
and the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling 
location shall be located so that it is not influenced by backwater conditions and represents natural 
background conditions.  Downstream sampling location shall be located at the point where 
complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 
stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 
agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
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NOTES TO CONTRACTOR: 
(8-19-25)  SP1 G999B 

 
*This project involves construction activities on or adjacent to FEMA-regulated stream(s). 
Therefore, the Division shall: 
(1) construct all vertical and horizontal elements within the floodplain as designed; and 
(2) consult with the Hydraulics Unit of any planned deviation of these elements within the 
floodplain prior to commencing any such changes; and 
(3) submit sealed as-built construction plans to the Hydraulics Unit upon completion of project 
construction. 
 
The Hydraulics Unit will then verify either: 
(1) the drainage structure(s) and roadway embankment located within the 100-year floodplain 
were built as shown in the construction plans, both horizontally and vertically; or 
(2) any changes made to the plans were reviewed and approved to meet FEMA SFHA 
compliance; or 
(3) appropriate mitigation measures will be achieved prior to project close-out. 
 
*-Per Green Sheet Commitments 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

 
 
CLEARING AND GRUBBING - METHOD II: 

(9-17-02)(Rev. 3-19-24) 200 SP2 R02A 
 
Perform clearing on this project to the limits established by Method - II shown on Standard 
Drawing No. 200.02 of the Roadway Standard Drawings. Conventional clearing methods may be 
used except where permit drawings or conditions have been included in the proposal which require 
certain areas to be cleared by hand methods.  
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 765.63 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on June 1, 2026. 
 
DELETION OF FINAL SURFACE TESTING REQUIREMENTS: 

(1-20-25) 610 SP6 R045A 
 
Revise the Standard Specifications as follows: 
 
Pages 6-24 to 6-30, Article 610-13 FINAL SURFACE TESTING AND ACCEPTANCE, 
delete Article 610-13 in its entirety. 
 
ELECTRONIC TICKETING SYSTEM: 

(7-16-24)(Rev. 12-17-24) 1020 SP10 R20 
 
Description 
 
At the contractor’s option, the use of an electronic ticketing system for reporting individual and 
cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 
conference, the contractor shall notify the Engineer if they intend to utilize an electronic ticketing 
system for reporting individual and cumulative asphalt material deliveries to the project. 
 
Electronic Ticketing Requirements 
 

a. The electronic ticketing system must be fully integrated with the load read-out system 
at the plant.  The system shall be designed so data inputs from scales cannot be altered 
by either the Contractor or the Department. 
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b. Material supplier must test to confirm that ticketing data can be shared from the 
originating system no less than 30 days prior to project start.  

 
c. After each truck is loaded, ticket data must be electronically captured, and ticket 

information uploaded via Application Programming Interface (API) to the Department.    
 
d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 
https://forms.office.com/g/XnT7QeRtgt  

 
e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 

Download the API from the NCDOT E-ticketing Webpage:   
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

 
f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, an 
alternative course of action must be agreed upon. 

 
g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 
 
h. The electronic ticket shall contain the following information: 
  

Date 
Contract Number 
Supplier Name 
Contractor Name 
Material 
JMF 
Gross Weight 
Tare Weight 
Net Weight  
Load Number 
Cumulative Weight  
Truck Number 
Weighmaster Certification 
Weighmaster Expiration 
Weighmaster Name 
Facility Name 
Plant Certification Number 
Ticket Number 
Hauling Firm (optional) 
Voided Ticket Number (if necessary) 
Original Ticket Number (if necessary) 
Supplier Revision (If necessary) 

 
The Contractor/supplier can use the electronic ticketing system of their choice to meet the 
requirements of this provision. 
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Measurement and Payment 
 
No measurement or payment will be made for utilizing an electronic ticketing system as the cost 
of such shall be included in the contract price bid for the material being provided. 
 
TIMBER AND LUMBER: 

(4-21-26) 235, 866, 1046, 1050, 1082, 1084, 1089, 1540 SP10 R82 
 
Revise the Standard Specifications as follows: 
 
Page 2-23, Article 235-2 MATERIALS, line 26, add the following as the third sentence of the 
fourth paragraph. 
 
Use pressure treated wood bases meeting the requirements of Section 1082. 
 
Page 8-45, Article 866-2 MATERIALS, line 26, replace “1076-7” with “1050-8”. 
 
Page 10-73, Subarticle 1046-3(C) Treated Timber Posts, line 8, replace “treated southern pine” 
with “pressure treated southern pine”. 
 
Page 10-76, Subarticle 1050-2(A) General, line 3, replace “Use treated southern pine meeting 
Articles 1082-2 and 1082-3” with “Use pressure treated southern pine meeting Articles 1082-2 
and 1082-3”. 
 
Page 10-76, Subarticle 1050-2(A) General, lines 15-16, replace “All round posts” with “All 
round wood posts and braces”.  
 
Page 10-76, Subarticle 1050-2(A) General, lines 19-20, delete the last sentence of the third 
paragraph and replace with the following: 
 
The pieces shall show at least 3 annual rings per inch and shall be at least 30% summerwood.  All 
timber and lumber shall conform to the material characteristics detailed in the Southern Pine 
Inspection Bureau (SPIB) grading rules for the designated grade and may bear the mark of an 
American Lumber Standards Committee (ALSC) accredited agency. 
 
Page 10-177, Article 1082-1 GENERAL, lines 32-33, delete the first sentence of the first 
paragraph and replace with the following: 
 
Use southern pine timber and lumber graded in accordance with the current grading rules of the 
SPIB and manufactured by a Department pre-approved producer/supplier. All timber and lumber 
shall conform to the material characteristics detailed in the SPIB grading rules for No. 1 Dense or 
Select Structural (Sel Str.) and bear the mark of an ALSC-accredited agency. 
 
Page 10-177 and 10-178, Article 1082-1 GENERAL, lines 38-42 and line 1, delete the second 
through fourth sentence of the second paragraph and replace with the following: 
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Use approved inspection companies listed on the Department’s pre-approved producer/suppliers 
list. The inspection agency must perform inspections of preservative treated materials in 
accordance with AWPA Standard M2. Each item shall bear the brand, hammer mark, ink stamp or 
tag of the inspection agency to indicate it has been inspected. In lieu of commercial inspection, 
materials in Section 1082 manufactured by a facility that is audited by an ALSC-accredited agency 
and bearing the quality mark of that agency shall be acceptable for use. In addition, the Supplier 
must furnish Type 4 – Certified Test Reports and Type 6 – Supplier’s Certifications in accordance 
with Article 106-3. Type 6 – Supplier’s Certifications are required for each producer/supplier to 
include any chain of custody changes from the mill to the Department.  
 
Page 10-178, Article 1082-2 UNTREATED TIMBER AND LUMBER, line 7, replace “Dense” 
with “Grade No. 1 Dense MC19”. 
 
Page 10-178, Subarticle 1082-3(A) General, line 13, replace “lumber” with “timber and lumber” 
and replace “will not” with “with”. 
 
Page 10-178, Subarticle 1082-3(B) Bridges, Fender Systems and Piles, lines 22 and 24, replace 
“Grade No. 1 Dense” with “Grade No. 1 Dense or Select Structural (Sel Str.)”. 
 
Page 10-178, Subarticle 1082-3(B) Bridges, Fender Systems and Piles, lines 24-27, delete the 
third and fourth sentence of the first paragraph and replace with the following: 
 
Timbers for bridges or fender systems that are 5 inches and thicker along the least dimension shall 
conform to Grade No. 1 Dense or Select Structural (Sel Str.). 
 
Page 10-178, Subarticle 1082-3(B) Bridges, Fender Systems and Piles, line 28, delete and 
replace the second paragraph with the following: 
 
Timber for piles shall be southern pine and meet the requirements of ASTM D25. 
 
Page 10-178, Subarticle 1082-3(C) Guardrail Posts, Blockouts and related components, lines 
33-34, replace “Southern Pine, conforming to Grade No. 1.  Rough lumber will be acceptable.” 
with “southern pine, conforming to Grade No. 1 Dense.”. 
 
Page 10-178, Subarticle 1082-3(D) Fence Posts and Braces, lines 37-39, delete the first 
paragraph and replace with the following: 
 
Sawn fence posts and braces shall be southern pine, S4S, and conform to Grade No. 1 Dense. 
 
Page 10-178, Subarticle 1082-3(E) Sign Posts and Battens, lines 42-44, delete the first and 
second sentence of the first paragraph and replace with the following: 
 
Lumber or timbers for sign posts shall conform to Structural Light Framing, Grade No. 1 Dense. 
 
Page 10-178, Subarticle 1082-3(E) Sign Posts and Battens, line 46, delete the first sentence of 
the second paragraph. 
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Page 10-179, Subarticle 1082-3(F) Poles, lines 2-3, delete the first sentence of the first paragraph 
and replace with the following: 
 
Timber for poles shall be either treated southern pine or coastal douglas-fir and meet the 
requirements of ANSI O5.1. 
 
Page 10-179, Subarticle 1082-4(A) General, line 8, replace “AASHTO M 133 or AWPA 
Standards” with “AASHTO M 133 and AWPA Standards”. 
 
Page 10-179, Subarticle 1082-4(A) General, lines 14-15, delete the third paragraph. 
 
Page 10-179, Subarticle 1082-4(A) General, line 19, replace “”areas include” with “areas 
including, but not limited to,”. 
 
Page 10-179, Subarticle 1082-4(B) Timber Preservatives, line 24, replace “AASHTO M 133 or 
AWPA Standards U1” with “AASHTO M 133 and AWPA Standards U1”. 
 
Page 10-179, Subarticle 1082-4(C) Bridges, Fender Systems and Piles, lines 27-28, replace 
“AASHTO M-133 or AWPA Standard U1” with “AASHTO M 133 and AWPA Standard U1”. 
 
Page 10-179, Subarticle 1082-4(D) Guardrail Posts, Blockouts and Related Components, 
lines 32-33, replace “AASHTO M-133 or AWPA Standard U1” with “AASHTO M 133 and 
AWPA Standard U1”. 
 
Page 10-179, Subarticle 1082-4(E) Fence Posts and Braces, lines 36 and 38, replace “AASHTO 
M-133 or AWPA Standard U1” with “AASHTO M 133 and AWPA Standard U1”. 
 
Page 10-179, Subarticle 1082-4(E) Fence Posts and Braces, line 39, replace “except require 
retention of preservative as below” with “Commodity Specification B. Posts, UC4A”. 
 
Page 10-180, Subarticle 1082-4(F) Sign Posts and Battens, line 2, replace “AASHTO M-133 or 
AWPA Standard U1” with “AASHTO M 133 and AWPA Standard U1”. 
 
Page 10-180, Subarticle 1082-4(G) Poles, line 9, replace “AASHTO M-133 or AWPA Standard 
U1” with “AASHTO M 133 and AWPA Standard U1”. 
 
Page 10-180, Subarticle 1084-1(A) Treated Timber Pile, line 16-17, delete and replace the first 
paragraph with the following: 
 
Treated timber piles shall meet the requirements of Section 1082. 
 
Page 10-195, Subarticle 1089-2(A)(1) Work Zone Signs (Stationary), line 44, add the following 
sentence to the second paragraph: 
 
Pressure treat wood posts in accordance with Section 1082. 
 
Page 15-18, Article 1540-2 MATERIALS, line 8, replace “1082-3” with “1082”.
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TEMPORARY SHORING: 
(2-20-07)(Rev. 1-16-24)  SP11 R02 

 
Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically 
stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  At the 
Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as 
directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary shoring 
at locations shown in the plans and as directed.  Temporary shoring is required to maintain traffic 
when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect 
the existing ground line less than 5 feet from the edge of pavement of an open travelway.  This 
provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive protection 
for temporary shoring at locations shown in the plans and as directed.  Positive protection is 
required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside 
Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the discretion 
of the Engineer.  A ground anchor consists of a grouted steel bar or multi-strand tendon 
with an anchorage.  A helical anchor consists of a lead section with a central steel shaft and 
at least one helix steel plate followed by extensions with only central shafts (no helixes) 
and an anchorage.  Anchorages consist of steel bearing plates with washers and hex nuts 
for bars or steel wedge plates and wedges for strands.  Use a prequalified Anchored Wall 
Contractor to install ground anchors.  Define “anchors” as ground, helical or driven 
anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define “temporary 
wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor supplying 
the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, geostrip, welded 
wire grid or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 
wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary geogrid 
wall” as a temporary geosynthetic wall with geogrid reinforcement and “temporary 
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geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected 
to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying the temporary 
wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall 
embedment below the grade at the wall face. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets Roadway Standard Drawing No. 1170.01.  Define “concrete barrier” as 
unanchored or anchored PCB or an approved equal.  Define “temporary guardrail” as 
temporary steel beam guardrail that meets Roadway Standard Drawing No. 862.02. 

 
Materials 
 
Refer to the Standard Specifications. 
 
Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-7 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement 1024-1 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Water 1024-4 
Welded Wire Reinforcement 1070-3 
 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the Standard Specifications.  Use Class IV select material for temporary guardrail and Class A 
concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout for drilled-in 
piles.  Provide untreated timber with a thickness of at least 3 inches and a bending stress of at least 
1,000 pounds per square inch for timber lagging.  Provide steel bracing that meets ASTM A36. 
 
(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 
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except do not use A-2-4 soil for backfill around culverts. 
 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the Standard Specifications.  
Splice bars in accordance with Article 1070-9 of the Standard Specifications.  
Do not splice strands.  Use bondbreakers, spacers and centralizers that meet Article 
6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 
Use neat cement grout that only contains cement and water with a water cement 
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 
Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 
least 1,500 and 4,000 psi, respectively. 

 
(2) Helical Anchors 

 
Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  Provide 
couplers, thread bar adapters and bolts recommended by the Anchor Manufacturer 
to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and 
wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary wire 
walls with separate reinforcement and facing components, provide connectors (e.g., 
bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by 
the Wire Wall Vendor. 

 
(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide Type 5a 
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geotextile for geotextile reinforcement with ultimate tensile strengths in accordance 
with the accepted submittals. 

 
(3) Geogrid and Geostrip Reinforcement 

 
Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 
reinforcement and geostrips for geostrip reinforcement with an “approved” status 
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 
Program.  The list of approved geogrids and geostrips is available from: 
 
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 
Provide geogrids and geostrips with design strengths in accordance with the 
accepted submittals.  Geogrids and geostrips are approved for short-term design 
strengths (3-year design life) in the machine direction (MD) and cross-machine 
direction (CD) based on material type.  Define material type from the website above 
for shoring backfill as follows: 

 
Material Type Shoring Backfill 

Borrow A-2-4 Soil
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 
 

(4) Welded Wire Grid and Metallic Strip Reinforcement 
 

Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the Standard Specifications and metallic strip reinforcement (“straps”) that meet 
ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 
is not available, set concrete barrier next to and up against traffic side of temporary shoring 
except for barrier above temporary walls.  Concrete barrier with the minimum required 
clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
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instead of pavement.  Do not use temporary guardrail above temporary walls. 
 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the Standard Specifications.  Submit working drawings showing plan 
views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations and 
lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 

 
Provide temporary wall designs sealed by a Design Engineer licensed in the state of North 
Carolina and employed or contracted by the Temporary Wall Vendor.  Include details in 
temporary wall working drawings of geotextile and reinforcement types, locations and 
directions and obstructions extending through walls or interfering with reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater or 
flood elevations shown in the plans.  Assume the following soil parameters for 
shoring backfill: 

 
(a) Unit weight (γሻ = 120 pcf, 
 
(b) Friction Angle (𝛟ሻ Shoring Backfill 

30° A-2-4 Soil
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

 
(c) Cohesion (c) = 0 psf. 

 
(2) Traffic Surcharge 

 
Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not apply 
to construction traffic.  Design temporary shoring for any construction surcharge if 
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construction traffic will be above and within H of shoring.  Design temporary 
shoring for a traffic (live load) surcharge in accordance with Article 11.5.6 of the 
AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and next 
to shoring or temporary guardrail is above and attached to shoring.  Extend 
cantilever, braced and anchored shoring at least 32 inches above top of shoring if 
shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 
above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is less 
than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  Design 
cantilever and braced shoring in accordance with the plans and AASHTO Guide 
Design Specifications for Bridge Temporary Works. 
 
Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 feet 
behind the critical failure surface.  Do not extend anchors beyond right-of-way or 
easement limits.  If existing or future obstructions such as foundations, guardrail 
posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain 
a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are also 
required between shoring backfill and backfill or natural ground on top of and at 
the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 feet, 
whichever is longer.  Extend the reinforced zone at least 6 inches beyond end of 



DM00447   BP13-R022 R-12 Madison County 

 

 

reinforcement.  Do not locate the reinforced zone outside right-of-way or easement 
limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile reinforcement, 
use geotextile properties approved by the Department or default values in 
accordance with the AASHTO LRFD specifications.  For geogrid and geostrip 
reinforcement, use approved geosynthetic reinforcement properties available from 
the website shown elsewhere in this provision.  Use geosynthetic properties for the 
direction reinforcement will be installed, a 3-year design life and shoring backfill 
to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement coverage 
ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 1.0, use a 
maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 
at the same level as the horizontal legs of welded wire facing.  Use vertical 
reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 
wire facing with a connection approved by the Department. 

 
For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid, geostrip and 
wire walls, retain shoring backfill at welded wire facing with retention geotextiles 
and extend geotextiles at least 3 feet back behind facing into backfill. 
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(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings may 
be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 

 
Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 
No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 
Specifications and Roadway Standard Drawing Nos. 862.01, 862.02 and 862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the construction 
sequence shown in the accepted submittals.  Remove piles and if applicable, timber lagging 
when shoring is no longer needed. 

 
(1) Pile Installation 

 
Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the Standard Specifications except that 
a pile driving equipment data form is not required.  Piles may be installed with a 
vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or Type 1 grout to the elevations shown in the accepted 
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submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles attain 
the minimum required embedment.  When this occurs, a revised design submittal 
may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction between 
the lagging and pile flanges.  Do not excavate the next lift until timber lagging for 
the current lift is installed and if applicable, bracing and anchors for the current lift 
are accepted.  Backfill behind cantilever, braced or anchored shoring with shoring 
backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of materials 

conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications, 
 

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 
of the AASHTO LRFD specifications are not required, and 

 
(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 
 
(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 

1003-6 and 1003-7 of the Standard Specifications.  Measure grout 
temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform density 
and flow field tests in the presence of the Engineer in accordance with 
American National Standards Institute/American Petroleum Institute 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 
(Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not exceed 
the torsional strength rating of the helical anchor.  Attain the minimum required 
installation torque and penetration before terminating anchor installation.  When 
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replacing a helical anchor, embed last helix of the replacement anchor at least 3 
helix plate diameters past the location of the first helix of the previous anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 inches 
between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design or 
installation methods.  If required, replace the anchor or provide additional 
anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 
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and retention geotextiles behind welded wire facing as shown in the plans and accepted 
submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 
geotextile reinforcement and retention and separation geotextiles at least 18 inches with 
seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 
or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is in 
tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 
direction shown in the plans and accepted submittals.  For temporary wire walls with 
separate reinforcement and facing components, attach welded wire grid or metallic strip 
reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice or 
overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer when 
unanticipated existing or future obstructions such as foundations, pavements, pipes, inlets 
or utilities will interfere with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 soil 
and Class II, Type 1 and Class III select material in accordance with Subarticle 235-3(C) 
of the Standard Specifications.  Use only hand operated compaction equipment to compact 
backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, compact 
shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in a direction parallel 
to the wall face.  Smooth wheeled or rubber tired rollers are also acceptable for compacting 
backfill.  Do not use sheepsfoot, grid rollers or other types of compaction equipment with 
feet.  Do not displace or damage reinforcement when placing and compacting shoring 
backfill.  End dumping directly on geosynthetics is not permitted.  Do not operate heavy 
equipment on reinforcement until it is covered with at least 8 inches of shoring backfill.  
Replace any damaged reinforcement to the satisfaction of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the Standard Specifications.  Bench temporary walls into the sides of excavations where 
applicable.  For temporary geosynthetic walls with top of wall within 5 feet of finished 
grade, remove top facing and incorporate top reinforcement layer into fill when placing fill 
in front of wall.  Temporary walls remain in place permanently unless otherwise required. 

 
Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
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temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the Engineer 
including shoring for OSHA reasons or the Contractor’s convenience.  No value engineering 
proposals will be accepted based solely on revising or eliminating shoring locations shown in the 
plans or estimated quantities shown in the bid item sheets as a result of actual field measurements 
or site conditions. 
 
PCB will be measured and paid in accordance with Article 1170-4 of the Standard Specifications.  
No additional payment will be made for anchoring PCB for temporary shoring.  Costs for 
anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Article 862-6 of the 
Standard Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Shoring Square Foot 
 
WORK ZONE INSTALLER: 

(7-20-21)(Rev. 4-21-26) 1101 SP11 R04 
 
Revise the Standard Specifications as follows: 
 
Page 11-4, Article 1101-14 WORK ZONE INSTALLER, lines 25-26, delete the first sentence 
of the first paragraph and replace with the following: 
 
When temporary traffic control consists of more than flagging operations, the Contractor shall 
provide the service of at least one qualified work zone installer during the setup, installation, and 
removal of temporary traffic control within the highway right of way. 
 
CONES: 

(3-19-24) 1135 SP11 R35 
 
Revise the Standard Specifications as follows: 
 
Page 11-11, Article 1135-3 CONSTRUCTION METHODS, lines 19-20, delete the third 
sentence of the first paragraph, “Do not use cones in the upstream taper of lane or shoulder 
closures for multi-lane roadways.”. 
 
FLAGGERS: 

(12-17-24)(Rev. 12-23-25) 1150 SP11 R50 
 
Revise Section 1150 of the Standard Specification as follows: 
 
Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:  
 
Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in 
operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging 
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Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist, 
supplement, or replace human flaggers for one-lane, two-way traffic maintenance during 
construction in accordance with this provision and the Standard Specifications.  
 
For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one 
direction toward a point of control or work zone.  Flaggers, AFAD and PTS units are only used to 
control one lane of approaching traffic in a specific direction. 
 
Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:  
 
Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the 
requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL. 
 
(A) Automated Flagging Assistance Devices (AFAD) 

 
(1) AFAD General 
 
Cover the automated gate arm with Department approved Type VII, VIII or IX 
retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals 
measured horizontally.  When the gate arm is in the down position the minimum vertical 
aspect of the arm and sheeting shall be 4 inches.  The retroreflectorized sheeting shall be on 
both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a 
location deemed acceptable for the lane being controlled, the gate arm shall reach at least to 
the center of the lane but shall not exceed the width of the lane being controlled. 
 
Design the system to be fail-safe.  Provide a conflict monitor, malfunction monitoring unit, 
or similar device that monitors for malfunctions and prevents the display of conflicting 
indications.  This system shall be electronic and operated by remote control.   
 
(2)  AFAD Type I System: RED/YELLOW 

 
Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR 
YELLOW lenses in a vertical configuration that are 12 inches in diameter.  The bottom of 
the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.   

 
This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal 
heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.  
Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL 
available on the Department’s website. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and then 
ascends to an upright position when the flashing CIRCULAR YELLOW lens is 
illuminated. The automated gate arm is to be designed such that if a motorist pulls 
underneath the gate arm while lowering, no damage to the vehicle occurs. 
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A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the steady 
CIRCULAR RED lens is illuminated. 

 
To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW 
lens by initiating a minimum 5 second steadily illuminated CIRCULAR YELLOW 
lens followed by the CIRCULAR RED lens.  

 
Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2 
second delay between the time the steady CIRCULAR RED is displayed and the time 
the gate arm begins to lower. The maximum delay between CIRCULAR RED and the 
time the gate arm lowers is 4 seconds. To permit stopped road users to proceed, the 
AFAD shall display the flashing CIRCULAR YELLOW lens and the gate arm shall 
be placed in the upright position. 

  
Ensure the system monitors for a lack of yellow or red signal voltage, total loss of 
indication in any direction, presence of multiple indications on any approach and low 
power conditions. 

  
Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the 
roadway or on the left side of the approach and operated in unison with the primary set, 
may be used to improve visibility of the AFAD.  If the set of lenses is located over any 
portion of the roadway that can be used by motor vehicles, the bottom of the housing 
(including brackets) shall be at least 15 feet (4.6 meters) above the pavement. 

 
(3)  AFAD Type II System: STOP/SLOW 

 
Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at least 
36 inch x 36 inch in size.  Letters shall be a minimum of 8 inches high.  The STOP face 
shall have a red background with white letters and border. 

 
The SLOW face shall be diamond shaped, orange, or yellow background with black letters 
and border. Cover both faces in a Department approved Type VII, VIII or IX retroreflective 
sheeting.  The minimum mounting height for the sign faces shall be 7 feet above the 
pavement to the bottom of the sign. 

 
The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices 
by incorporating a stop beacon (red lens) and a warning beacon (yellow lens).  The stop 
beacon shall be no more than 24 inches above the STOP face. Mount the warning beacon 
no more than 24 inches above or beside of the SLOW face.  Except for the mounting 
locations, the beacons shall conform to the provisions of Chapter 4L of the MUTCD and 
have 12 inch signal lenses.  

 
Strobe/flashing lights are an acceptable alternative to flashing beacons.  If utilized, they 
shall be either white or red flashing lights located within the STOP face and white or yellow 
flashing lights within the SLOW face and conform to the provisions of Chapter 6D of the 
MUTCD.  If used, the lens diameter shall be a minimum of 5 inches with a minimum height 
of 6 inches.  Equip strobes/flashing lights for both dual and quad flash patterns. 
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Type B warning lights shall not be used in lieu of the beacons or the strobe lights. 

 
The faces of the AFADs STOP/SLOW sign may include louvers.  If louvers are used, 
design the louvers such that the aspect of the sign face to approaching traffic is a full sign 
face at a distance of 50 feet or greater. 

 
A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to 
traffic approaching the AFAD.  Position signs on the same support structure as the AFAD.  
Both signs shall have black legends and borders on white Type III sheeting backgrounds.  
Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size with 
letters at least 6 inches high. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the STOP face is displayed and then ascends to an upright 
position when the SLOW face is displayed. 

 
The automated gate arm is to be designed such that if a motorist pulls underneath the gate 
arm while lowering, no damage to the vehicle occurs. 

 
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the STOP face is 
displayed. 

 
When approaching motorists are to proceed, display the SLOW face and the warning 
beacon or strobes are to flash on the AFAD. When approaching motorists are will be 
stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD. 

 
To stop traffic, the AFAD will transition from the SLOW face to the STOP face by 
initiating a minimum 5 second change cycle.  First, the warning beacon is to be 
steadily illuminated for the change cycle.  If strobes are used in lieu of a warning 
beacon, they are to be placed in the quad flash pattern.  At the end of the change cycle, 
the STOP face is to be displayed with the stop beacon flashing and the warning beacon 
or strobes are to stop flashing.  Once the STOP face is displayed, the system is to have 
a minimum 2 second delay between the time the STOP face is displayed and the time 
the gate arm begins to lower. The maximum delay between the time the STOP face is 
displayed and the time the gate arm lowers is 4 seconds. 

 
To permit stopped road users to proceed, the gate arm shall be placed in the upright 
position and the AFAD shall display the SLOW face and the warning beacon or 
strobes are to flash in the dual flash pattern. 

 
Do not flash the stop beacon when the SLOW face is displayed, and do not flash the 
warning beacon when the STOP face is displayed. 

 
(B) Portable Traffic Signals (PTS) Units 
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Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and 
CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter aluminum 
or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates, and Light 
Emitting Diode (LED) modules.  All signal heads, tunnel visors, and backplates shall be 
yellow in color.  

  
The bottom of the housing (including brackets) shall be at least 7 feet above the pavement 
for single set units.  Additional signal heads on units with more than one signal head shall 
be capable of extending over the travel lane.   

 
Communication Requirements 

 
All PTS units within the signal set up systems shall maintain communication at all times 
by either hardwire cable or wireless radio link communication.  If the hardwire cable 
communication is utilized the communication cable shall be deployed in a manner that will 
not intrude in the direct work area of the project or obstruct vehicular and pedestrian traffic.  
Utilize radio communication with 900MHz frequency band and frequency hopping 
capability.  The radio link communication system shall have a minimum range of 1 mile.  

 
Fault Mode Requirements 

 
Revert PTS units to a flashing red mode upon system default unless otherwise specified 
by the Engineer.  Equip the PTS units with a remote monitoring system.  Where cell 
communication availability exists, the remote monitoring system shall adhere to the 
remote monitoring system section of this provision. 

 
Remote Monitoring System 

 
The remote monitoring system (RMS) shall be capable of reporting signal location, battery 
voltage / battery history and system default.  Provide a password protected website 
viewable from any computer with internet capability for the RMS.  In the event of a system 
default, the RMS shall provide specific information concerning the cause of the system 
default (i.e. red lamp on signal number 1).  Equip the RMS with a mechanism capable of 
immediately contacting a minimum of three previously designated individuals via text 
messaging and/or email upon a default.  

 
The running program operating the PTS units shall be always available and viewable 
through the RMS website. Maintain a history of the RMS operating system in each signal 
including operating hours and events and the location of the PTS units.   

 
Trailer / Cart 
 
The AFAD and PTS units may be mounted on either a trailer or a moveable cart system. 
 
Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID# 
13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns). 
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Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in 
the operational position.  Provide independent certification that the assembly meets the design 
wind load. 
 
Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal 
position when located on slopes 6:1 or flatter. 
 
Equip trailers in compliance with North Carolina Law governing motor vehicles and include a 12-
volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393, safety 
chains and a minimum 2 inch ball hitch. 
 
Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting 
to the frame of the trailer.  Apply the sheeting to all sides of the trailer. The sheeting shall meet the 
ASTM requirements of Type VII, VIII or IX. 
 
Power System 
 
Design the systems to operate both with and without an external power source.  Furnish 
transmitters, generators, batteries, controls and all other components necessary to operate the 
device. 
 
Provide equipment that is solar powered and supplemented with a battery backup system that 
includes a minimum 110/120 VAC powered on-board charging system capable of powering the 
unit for 7 continuous days with no solar power.  Each unit shall also be capable of being powered 
by standard 110/120 VAC power sources, if applicable.  
 
Locate batteries and electronic controls in a locked, weather and vandal resistant  housings. 
 
Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:  
 
Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by 
barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or any 
other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor shall use 
AFAD or PTS units in lieu of a flagger.   
 
Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units 
operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved 
training agency or other NCDOT approved training provider and that the qualified flagger(s) have 
received manufacturer training to operate that specific device.  This training shall include proper 
installation, remote control operation, central control systems and maintenance of the AFAD or 
PTS units.  The training shall take place off the project site where training conditions are removed 
from live traffic.  The documentation shall include the names of the authorized trainer, the trainees, 
the device on which they have been trained and the date of the training.  Provide updated 
documentation to the Engineer prior to deploying any additional operators.   
  
Install advance warning signs and operate AFADs in accordance with the attached detail drawings 
in this provision. 
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Install advance warning signs and operate PTS units in accordance with NCDOT Roadway 
Standard Drawings No. 1101.02, Sheet 17. 
 
AFAD and PTS units shall only be used in situations where there is only one lane of approaching 
traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic 
through the work area be placed in an autonomous mode and/or left unattended. 
 
Signal timing and operation of PTS units shall be field verified and accepted by the Engineer 
before use. 
 
Do not use AFAD or PTS units in locations where queueing from the AFAD or PTS units will 
extend to within 150 feet of a signalized intersection or railroad crossing. Do not use AFAD and 
PTS units as a substitute for or a replacement for a continuously operating temporary traffic control 
signal as described in Section 6F.84 of the MUTCD.   
 
If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD. 
 
Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions 
demand.   

 
If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the 
same type and model of AFAD or PTS units, revert to human flagging operations or terminate all 
construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units 
become operative or qualified human flaggers are available. 
 
When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power 
off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated 
to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position. 
Remove all traffic control devices from the road, place two cones by each AFAD or PTS units and 
all signs associated with the lane closure operation shall be removed or laid down.  At the end of 
each workday, remove all AFADs or PTS units from the roadway and shoulder areas. 

 
Ensure the system’s wireless communication links continuously monitor and verify proper 
transmission and reception of data used to monitor and control each AFAD or PTS units.  Ensure 
ambient mobile or other radio transmissions or adverse weather conditions do not affect the 
system.  
 
In the event of a loss of communications, immediately display the flashing RED or STOP 
indication on all AFAD or PTS units. 
 
AFAD Specific Construction Methods  

 
The flagger/operator controlling the AFAD units shall be on the project site at all times.  If multiple 
AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units shall be 
remote AFAD units.  Ensure that each device meets the physical display and operational 
characteristics as specified in the MUTCD. 
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Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet 
each of the following requirements: 
  

(1) AFAD units are spaced no greater than the manufacturer’s recommendations. 
 

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or 
the AFAD is operating on its own secure network with malfunction detection and 
notification to the flagger/operator. 

 
(3) The flagger/operator has an unobstructed view of approaching traffic in both directions 
from the flagger/operator position or the AFAD is operating on its own secure network, 
with cameras that provide the flagger/operator an unobstructed view of approaching traffic 
from both directions.  The flagger/operator may control the AFAD units from a pilot 
vehicle. 
 

If any of the above requirements are not met, flagger/operator control each AFAD unit. 
 
AFAD operators may either control traffic at side streets or driveways between the AFAD units or 
operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD units 
must continue to be within clear sight of the operator during these work activities. 
 
Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line 
24:  
 
Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance with 
Article 1150-4 of the Standard Specifications.  Where the pay item for Flaggers is not included in 
the original contract then no separate payment will be made for this item and payment will be 
included in the lump sum price bid for Temporary Traffic Control found elsewhere in this contract.  
Each approach controlled by AFAD or PTS units will be measured and paid as one flagger, 
irrespective of the number of devices used.  If multiple PTS units are required to control a single 
approach, these units will collectively be considered as replacing one flagger.    
 
No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost 
of such including their training and operational costs shall be included in the unit or lump sum 
price for Flaggers or Temporary Traffic Control.  Such price and payment also includes the 
relocation, maintenance, and removal during repair periods of AFAD or PTS units as well as the 
signal controller, communication, vehicle detection system, traffic signal software of PTS units 
and any other incidentals necessary to complete the work.    
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PORTABLE CONCRETE BARRIER: 
(12-17-24) 1170 SP11 R70 

 
Revise the Standard Specifications as follows: 
 
Page 11-17, Subarticle 1170-3(A)(1) Portable Concrete Barrier, after line 25, add the 
following: 
 
For MASH approved F-Shape K-Wall, install anchorage transitions between unanchored 
portable concrete barrier and temporary crash cushions, and between unanchored portable 
concrete barrier and portable concrete barrier (anchored) as shown in the Roadway Standard 
Drawings, No. 1170.01. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 16, after the second 
sentence of the first paragraph add the following: 
 
Crash cushion to unanchored concrete requires a transition 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 13, delete and replace 
“Portable Concrete Barrier (____)” with “Portable Concrete Barrier”. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 16, after the second 
sentence of the first paragraph add the following: 
 
As shown in the Roadway Standard Drawings, No. 1170.01, anchorage transition sections 
between Portable Concrete Barrier and Temporary Crash Cushions as found in Section 1160 
will be measured and paid as Portable Concrete Barrier.  No additional payment will be made 
for equipment, materials or labor to meet the anchorage transition requirements. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 16, after the first 
paragraph add the following: 
 
Portable Concrete Barrier (Anchored) will be measured and paid as the maximum number of 
linear feet furnished, satisfactorily installed, accepted by the Engineer, maintained and removed, 
at any one time during the life of the project, including anchorage transition sections between 
portable concrete barrier and portable concrete barrier (anchored) as shown in the Roadway 
Standard Drawings, No. 1170.01. Measurement will be made by counting the number of barrier 
units used and multiplying by the length of a unit. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 21, delete and replace 
“Remove and Reset Portable Concrete Barrier (____)” with “Remove and Reset Portable 
Concrete Barrier”. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 24, after the second 
sentence of the third paragraph add the following: 
 
As shown in the Roadway Standard Drawings, No. 1170.01, anchorage transition sections 
between Portable Concrete Barrier and Temporary Crash Cushions as found in Section 1160 
will be measured and paid as Remove and Reset Portable Concrete Barrier.  No additional 
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payment will be made for equipment, materials or labor to meet the anchorage transition 
requirements. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 28, after the third 
paragraph add the following: 
 
Remove and Reset Portable Concrete Barrier (Anchored) will be measured and paid as the 
number of linear feet of barrier moved from one location on the project to another location on the 
project, including anchorage transition sections between portable concrete barrier and portable 
concrete barrier (anchored) as shown in the Roadway Standard Drawings, No. 1170.01. 
Measurement will be made by counting the number of barrier units moved during any one move 
and multiplying by the length of a unit. Where barrier units are moved more than once, each 
move will be measured separately. Whenever the Engineer directs the Contractor to move barrier 
units from an installed location to a stockpile either on or off the project and then back to another 
installed location, the complete move from the first installed location to the next installed 
location will be measured as 2 moves. 
 
PAVEMENT MARKINGS: 

(5-19-26)(Rev. 6-16-26) 1087, 1205 SP12 R04 
 
Revise the Standard Specifications as follows: 
 
Page 10-185, Subarticle 1087-2(A) Paint Composition, line 15, replace “TT--P-1952” with “TT-
-P-1952, Type III”. 
 
Page 10-185, Subarticle 1087-2(C) Thermoplastic Composition, lines 28-33, replace the first 
through third paragraph and the table with the following: 
 
(C) Thermoplastic and Integrated Multipolymer (IMP) Composition 

Use thermoplastic alkyd/maleic pavement markings composed of the materials in 
Table 1087-1A and integrated multipolymer markings composed of the materials in Table 
1087-1B. 
 

TABLE 1087-1A                                                                                        
PHYSICAL PROPERTIES  

OF THERMOPLASTIC PAVEMENT MARKINGS 
Component By Weight 

Alkyd/Maleic Binder 18.0% Min 
Premixed Glass Beads  (AASHTO M 247 – Type 3) 40.0% Min 

Titanium Dioxide Pigment (ASTM D476 Type 2) 10.0% Min. (white) 
1.5% Min. (yellow)  
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TABLE 1087-1B                                                                                        
PHYSICAL PROPERTIES  

OF INTEGRATED MULTIPOLYMER (IMP) PAVEMENT MARKINGS 
Component By Weight 

Binder 21.0% Min 
Premixed Glass Beads  (AASHTO M 247 – Type 3) 40.0% Min 
Titanium Dioxide Pigment (ASTM D476 Type 2) 10.0% Min. (white only) 

Inert Filler 15% Max white / 24% Max 
Yellow 

 
Use white material that does not contain anatase titanium dioxide pigment. Use yellow 
material that does not contain any intentionally added lead chromate. 
 
Calcium carbonate and inert fillers may be used by the manufacturer, providing all other 
qualifications are met. 
 

Page 10-185, Subarticle 1087-2(C) Thermoplastic Composition, line 34, replace 
“thermoplastic” with “material”. 

 
Page 10-185, Subarticle 1087-2(C) Thermoplastic Composition, line 36, replace “alkyd/maleic 
binder” with “binder”. 
 
Page 10-185, Subarticle 1087-2(C) Thermoplastic Composition, line 38, replace “maleic-
modified glycerol of resin” with “rosin ester”. 
 
Page 10-186, Subarticle 1087-2(C) Thermoplastic Composition, insert the following paragraph 
after line 2: 
 
The integrated multipolymer binder shall consist of a mixture of modified rosin ester, polyamide 
and a copolymer (e.g. EVA) with waxes and/or plasticizers.  At least 3% of the total formulation 
weight shall be 100% polyamide.  The binder shall contain no petroleum hydrocarbon resins. 

 
Page 10-186, Subarticle 1087-2(C) Thermoplastic Composition, lines 3, 6, 9 and 11, replace 
“thermoplastic material” with “material”. 
 
Page 10-186, Article 1087-3 COLOR, after line 27, replace “Crystal: Color No. 17886 (White)” 
with “White: Color No. 17925”. 
 
Page 10-186, Subarticle 1087-4(A) Composition, lines 31-34, replace the second paragraph with 
the following: 
 
Manufacture the beads from 100% recycled or virgin non-pigmented glass from a composition 
designed to be highly resistant to traffic wear and to the effects of weathering.  All intermix and 
drop-on glass beads shall be manufactured using 100% North American recycled glass cullet, 
virgin North American glass or a combination of the two. 
 
Page 10-187, Subarticle 1087-4(C) Gradation & Roundness, lines 4-6, replace the first 
paragraph and table with the following: 
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Use drop-on and intermixed glass beads in all pavement markings with at least 80% true spheres 
when tested in accordance with ASTM D1155.  Drop-on glass beads for permanent pavement 
markings shall be high performance glass beads listed on the NCDOT APL. If otherwise specified, 
or at the direction of the Engineer, other drop-on reflective media may be used on permanent 
markings. Drop-on glass beads used on any interim or temporary pavement markings shall meet 
Table 1087-2. 
 

TABLE 1087-2                                                                                          
GLASS BEAD GRADATION REQUIREMENTS 

Sieve Size Gradation  Requirements 
 Minimum Maximum 

Passing #20 95% 100% 
Retained on #30 5% 20% 
Retained on #50 40% 80% 
Retained on #80 15% 50% 

Passing #80 0% 10% 
Retained on #200 0% 5% 

 
Page 10-187, Article 1087-5 PACKAGING FOR SHIPMENT, line 31, replace “Thermoplastic 
pavement marking materials” with “Thermoplastic and integrated multipolymer pavement 
marking materials”. 
 
Page 10-188, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material Composition, 
line 17, replace “(B) Thermoplastic Pavement Marking Material Composition” with  
“(B) Thermoplastic and Integrated Multipolymer Pavement Marking Material 
Composition”. 
 
Page 10-188, Subarticle 1087-7(C) Flash Point, line 22, replace “thermoplastic” with 
“thermoplastic and integrated multipolymer material”. 
 
Page 10-188, Subarticle 1087-7(D) Requirements, line 25, replace “thermoplastic material” with 
“thermoplastic and integrated multipolymer material”. 
 
Page 10-189, Subarticle 1087-7(D), after line 15, add the following: 
 

(9) Tensile Elongation  
The integrated multipolymer material shall have an elongation of at least 10% when 
tested in accordance with ASTM D638 (1"x 6", 0.25"/min).  

(10) Abrasion Resistance 
The integrated multipolymer material shall have no more than 0.40 g weight loss 
following taber abrasion with CS17 wheels for 1000 cycles with 1 kg weight per ASTM 
D4060.   

 
Page 10-189, Article 1087-8 MATERIAL CERTIFICATION, lines 22-23, replace the third 
paragraph with the following: 
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Reflective media not covered in this, or other specifications must meet AASHTO M 247 Type 3 
or 4 and a NCDOT Type 2 Material Certification must be provided. 
 
Page 10-189, Article 1087-8 MATERIAL CERTIFICATION, after line 23, add the following 
to the table: 
 
Integrated Multipolymer Type 2 Material Certification and Type 3 Material Certification 

 
Page 12-3, Subarticle 1205-3(F) Surface Preparation and Curing Compound Removal, line 
8, add the following as a second sentence of the first paragraph: 
 
Only apply markings to dry clean surfaces. 
 
Page 12-4, Subarticle 1205-3(G)(1) General for all types of Pavement Markings, line 16, 
replace the first sentence of the eighth paragraph with the following: 
 
Protect the pavement markings until they are track free before exposing them to traffic.   
 
Page 12-4, Subarticle 1205-3(G)(1) General for all types of Pavement Markings, lines 22-24, 
delete the second sentence of the tenth paragraph. 
 
Page 12-4, Subarticle 1205-3(G)(1) General for all types of Pavement Markings, after line 
24, replace “White: Color No. 17886” with “White: Color No. 17295”. 
 
Page 12-5, Subarticle 1205-3(I) Removal of Pavement Markings, line 32, add the following as 
the third sentence of the seventh paragraph: 
 
Before applying integrated multipolymer (IMP) pavement markings over existing thermoplastic 
pavement markings, remove at least 85% of the oxidized existing thermoplastic. 
 
Page 12-5, Subarticle 1205-3(I) Removal of Pavement Markings, line 35, replace 
“thermoplastic” with “thermoplastic or IMP”. 
 
Page 12-6, Article 1205-4 THERMOPLASTIC, line 3, replace “1205-4 THERMOPLASTIC” 
with “1205-4 THERMOPLASTIC AND INTEGRATED MULTIPOLYMER (IMP)”. 
 
Page 12-6, Subarticle 1205-4(A) Application Equipment, lines 7, 16, 20, 24, 25, 27 and 29, 
delete “thermoplastic” 
 
Page 12-6, Subarticle 1205-4(B) Weather Limitations and Seasonal Limitations, line 38, 
replace “thermoplastic pavement markings” with “thermoplastic or integrated multipolymer 
pavement markings”. 
 
Page 12-6, Subarticle 1205-4(B) Weather Limitations and Seasonal Limitations, line 42, 
delete “thermoplastic”. 
 
Page 12-7, Subarticle 1205-4(C) Application, lines 2, 3, 10, 21 and 31, delete “thermoplastic”. 
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Page 12-7, Subarticle 1205-4(C) Application, after line 17, in Table 1205-2 MINIMUM 
REFLECTOMETER REQUIREMENTS FOR THERMOPLASTIC replace “Standard Glass 
Beads” with “High Performance Glass Beads” and for the Reflectivity of White replace “375 
mcd/lux/m2” with “425 mcd/lux/m2” and Yellow replace “250 mcd/lux/m2” with “325 
mcd/lux/m2” 
 
Page 12-7, Subarticle 1205-4(C) Application, line 23, replace “thermoplastic pavement 
marking” with “final pavement marking”. 
 
Page 12-7, Subarticle 1205-4(C) Application, after line 32, replace “TABLE 1205-3 
THICKNESS REQUIREMENTS FOR THERMOPLASTIC” with “TABLE 1205-3 
THICKNESS REQUIREMENTS FOR THERMOPLASTIC AND INTEGRATED 
MULTIPOLYMER”. 
 
Page 12-9, Subarticle 1205-5(C) Observation Period, before line 1, replace “375 mcd/lux/m2” 
with “425 mcd/lux/m2” and replace “250 mcd/lux/m2” with “325 mcd/lux/m2”. 
 
Page 12-11, Subarticle 1205-8(C) Application, lines 17-20, replace the first paragraph with the 
following: 
 
Final pavement marking application of paint shall be placed in 1 application of 30 mils wet each 
and consist of reflective media applied at a rate to immediately obtain the minimum retroreflective 
values. 
 
Page 12-11, Subarticle 1205-8(C) Application, line 26, delete “15 mil”. 
 
Page 12-11, Subarticle 1205-8(C) Application, after line 31, replace Table 1205-6 with the 
following: 
 

TABLE 1205-6                                                                                          
REFLECTOMETER REQUIREMENTS  

FOR PAINT 
Item Color Reflectivity 

Standard Glass Beads White 225 mcd/lux/m2 
 Yellow 200 mcd/lux/m2 

         High Performance Glass Beads White 425 mcd/lux/m2 
 Yellow 325 mcd/lux/m2 

 
Page 12-12, Article 1205-10 MEASUREMENT AND PAYMENT, lines 5-7, delete and replace 
the second sentence of the first paragraph with the following: 
 
In addition, Paint Pavement Marking Lines will be paid per linear foot for each 15 mil application 
placed in accordance with Subarticle 1205-8(C) for temporary pavement markings during 
temporary traffic patterns. 
 
Page 12-12, Article 1205-10 MEASUREMENT AND PAYMENT, lines 12-14, delete and 
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replace the second sentence of the second paragraph with the following: 
 
In addition, Paint Pavement Marking Symbols will be paid for each 15 mil application placed in 
accordance with Subarticle 1205-8(C) for temporary pavement markings during temporary traffic 
patterns. 
 
Page 12-12, Article 1205-10 MEASUREMENT AND PAYMENT, lines 17-19, delete and 
replace the third sentence of the third paragraph with the following: 
 
In addition, Paint Pavement Marking Characters will be paid for each 15 mil application placed 
in accordance with Subarticle 1205-8(C) for temporary pavement markings during temporary 
traffic patterns. 
 
Page 12-12, Article 1205-10 MEASUREMENT AND PAYMENT, lines 17-19, replace the 
second sentence of the ninth paragraph with the following: 
 
No direct payment will be made for the work involved in applying the lines, including but not 
limited to surface preparation, reapplication of molten pavement marking crossed by a vehicle, 
removal of all pavement marking materials spilled on the roadway surface, and repair of markings 
tracked by a vehicle. 
 
Page 12-13, Article 1205-10 MEASUREMENT AND PAYMENT, after line 12, add the 
following to the pay item and pay unit list: 
 
Pay Item Pay Unit 
Integrated Multipolymer Pavement Marking Lines, __”, __ mils Linear Foot 
Integrated Multipolymer Pavement Marking Symbols, __ mils Each 
Integrated Multipolymer Pavement Marking Characters, __ mils Each 

 
COIR FIBER MAT: 

   (9-16-25) 1629 SP16 R05 
 
Revise the Standard Specifications as follows: 
 
Page 16-9, Article 1629-2 MATERIALS, lines 22-24, delete and replace the last paragraph with 
the following: 
 
Provide #3 or #4 uncoated reinforcing steel anchors, 24 inches in length, bent into a U-shape with 
a 4-inch diameter bend and a 4-inch straight leg extending from the bend to catch and secure the 
coir fiber mat. 
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WATTLE DEVICES: 
   (1-1-24)(Rev. 9-16-25) 1642 SP16 R10 

 
Revise the Standard Specifications as follows: 
 
Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 
 
(B)  Wattle and Wattle Barrier 

Wattles shall meet Table 1642-1. 

TABLE 1642-1 
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 

Property Property Value 
Minimum Diameter 12 inches 
Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 20 lb +/- 10% per 10 foot length 

 
Coir Fiber Wattles shall meet Table 1642-2. 

TABLE 1642-2  
100% COIR (COCONUT) FIBERS WATTLE 

Property Property Value 
Minimum Diameter 12 inches 
Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 
 

Wattle Barriers shall meet Table 1642-3. 

TABLE 1642-3  
100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 5 pcf +/- 10% 

 
Coir Fiber Wattle Barriers shall meet Table 1642-4. 
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TABLE 1642-4 
100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 
 
Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & 
lines 1-2, delete and replace with the following: 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle. 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 
wattles which are installed and accepted.  Such price and payment will be full compensation for 
all work covered by this section, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattles. 
 
Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 
installed and accepted.  Such price and payment will be full compensation for all work covered by 
this provision, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle Barrier. 
 
Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 
fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 
all work covered by this provision, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Check” with “Wattle”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Barrier” with “Wattle Barrier”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the 
following: 
 

Pay Item Pay Unit 
Coir Fiber Wattle Linear Foot 
Coir Fiber Wattle Barrier Linear Foot 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 



DM00447   BP13-R022 SSP-3 Madison County 

 

 

not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 
ERRATA 

(1-16-24)(Rev. 6-16-26)  Z-4 
 
Revise the 2024 Standard Specifications as follows: 

 
Division 1 

 
Page 1-1, Article 101-2 ABBREVIATIONS, line 25, replace "American Wood-Preservers’ 
Association” with “American Wood Protection Association”. 
 
Page 1-18, Article 102-10 BID BOND OR BID DEPOSIT, line 26, replace " Subarticle 102-
8(A)(8)(b)” with “Subarticle 102-8(A)(12)(b)”. 
 
Page 1-20, Subarticle 102-14(A) State Funded Projects, line 3, replace "$30,000” with 
“$40,000”. 
 
Page 1-20, Subarticle 102-14(B) Federal Aid Projects, line 7, replace "$30,000” with 
“$40,000”. 
 
Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, line 21, replace "Design-Build 
Unit” with “Alternative Delivery Unit”. 
 
Page 1-36, Subarticle 104-12(D) Preliminary Review, line 37, replace "Design-Build Unit” 
with “Alternative Delivery Unit”. 
 
Page 1-37, Subarticle 104-12(E) Final Proposal, line 3, replace "Design-Build Unit” with 
“Alternative Delivery Unit”. 
 
Page 1-37, Subarticle 104-12(F) Design-Build VEPs, line 36, replace "Design-Build Unit” 
with “Alternative Delivery Unit”. 
 
Page 1-38, Subarticle 104-12(G) Modifications, line 1, replace "Design-Build Unit” with 
“Alternative Delivery Unit”. 
 

Division 3 
 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 6 
 
Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The 
work includes, but is not limited to,”. 
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Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as 
specified.” with “applying the tack coat in accordance with Section 605.”. 
 
Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with 
“QC process in accordance with Section 609.”. 
 
Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix 
Asphalt Pavement” with “Asphalt Concrete ___________ Course, Type ______”. 
 
Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the 
seventh paragraph with the following: 
 
When an erected fixed stringline is utilized for longitudinal profile and cross slope control 
furnish and erect the necessary guide line for the equipment. 
 

Division 7 
 
Page 7-18, Subarticle 710-10(A) General, lines 7-8, delete “for Surface Testing Concrete 
Pavement” from the last paragraph. 

 
Division 8 

 
Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
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Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
 
Page 16-27, Article 1644-5 MEASUREMENT AND PAYMENT, line 31, replace "Article 
1630-4” with “Article 1630-3”. 
 

Division 17 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace 
“1.25” with “1-1/4”. 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace 
“)(1.25” with “, 1-1/4”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 
moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 
(3-18-03)(Rev. 3-18-25) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-
protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 
in the quarantined area or for any regulated article used on this project originating in a quarantined 
county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance of any character, if determined by an 

inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 
moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 
weed or plant pest. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 

 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
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records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 



DM00447   BP13-R022 SSP-12 Madison County 

 

 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 
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2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 6-16-26) Z-10 

 
Description 
 
The North Carolina Department of Transportation administers a custom version of the Federal On-
the-Job Training (OJT) Program, commonly referred to as the Alternative OJT Program.  All 
Contractors will be automatically placed in the Alternative OJT Program.   
 
The Alternate OJT Program will allow a Contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this special provision and the NCDOT On-the-Job Training Program Manual. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special provision. Accordingly, the Contractor shall make every effort 
to enroll minority and women as trainees to the extent that such persons are available within a 
reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Unit, will assign annual training goals based on the 
Contractor’s activity over the past three years’ on federal projects with the Department.  At the 
beginning of each year, all eligible Contractors will be contacted by the Department to determine 
the number of trainees that will be assigned for the upcoming calendar year.  At that time, the 
Contractor shall enter into an agreement with the Department to implement a self-imposed on-the-
job training program for the calendar year.  This agreement will specify the annual training goals 
agreed upon by both parties.  The number of training assignments may range from 1 to 15 per 
Contractor per calendar year, unless a higher number is agreed to by the Contractor.  The 
Contractor shall sign an agreement committing to fulfill their annual goal for the year. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions. 
 
The Department has established common training classifications and their respective training 
requirements that may be used by the Contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
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The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this special provision is made applicable 
to the subcontract.  However, only the Contractor will receive credit towards the annual goal for 
the trainee.  
 
Where feasible, 25 percent of trainees in each occupation shall be in their first year of training.  
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive at minimum an initial and Trainee/Post graduate 
interview conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 
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In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee currently enrolled or becomes enrolled in an 
approved program and who receives training for at least 50 percent of the specific program 
requirement.  Trainees will be allowed to be transferred between projects if required by the 
Contractor’s scheduled workload to meet training goals. 
 
If a Contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM: 
(07-14-15) 

Description 

Furnish, install, place in operation, repair, maintain, relocate, and remove temporary portable 
traffic / driveway signal system for traffic maintenance during construction along Walnut Creek 
Rd. (-L-). The portable traffic / driveway signals will require a system that is coordinated to 
maintain safe and efficient traffic operations during construction operations. The Portable Traffic 
Signal System shall be designed such that all devices operate and communicate as a system. The 
system will contain two (2) trailer mounted Portable Traffic Signals units and shall communicate 
and operate with the two (2) Driveway Units. 

Materials 

Provide: 

Two (2) Portable Traffic Signals (PTS). Each shall be self-contained trailer mounted units with 
two 12” signal heads per trailer. One signal head shall be mounted on an overhead mast arm 
capable of extending over the travel lane. The other signal shall be mounted on a vertical upright. 

Two (2) Driveway Signals (DS) portable trailer mount driveway signal system, each with 1 signal 
head per trailer per the specification contained herein. 

All signal units must be on the NCDOT Approved Products List. 

Portable Trailer Mount Driveway Signal System (DS) 

General 

The Portable Trailer Mount Driveway Signal System (DS) shall consist of a signal trailer with 1 – 
12” retractable signal head per trailer. The signal head shall be mounted in the horizontal position. 

(DS) Trailer Requirements 

Each (DS) trailer shall be equipped with 8-deep cycle batteries and a 110-volt charger in a lockable 
weather proof compartment. Batteries shall be capable of a minimum of 21 days of continuous 
operation at temperatures at or above (50º F) without charging. The trailer shall also be equipped 
with a solar charging system to facilitate continuous operation for a minimum of 45 days based on 
temperatures of (50° F) or greater. The (DS) Trailer shall be painted highway safety orange. Each 
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Trailer shall be clearly identified with the manufacturer, serial number and emergency phone 
number. 

Signal Head / Display Requirements 

The (DS) Trailer shall be equipped with one signal head containing one 12” diameter, Red 
circular,  LED indication, with two 8-inch diameter Yellow Arrow LED indications mounted on 
either side of the red circular indication. Signal Heads shall be mounted on a retractable vertical 
upright and equipped with a manual hand crank. 

LED indications shall conform to “Vehicle Traffic Control Signal Heads.” Signal heads shall be 
equipped with visors which extend beyond the signal head a minimum of 8 inches.  The signal 
heads shall have the ability to accommodate back plates. The signal head shall be mounted to a 
vertical upright at a minimum height of 9’ measured from the bottom of the green indication to 
the road surface. 

Signage for Driveway Signal Unit 

The trailer shall be able to accommodate a minimum of two rigid signs, either 24” x 30” or 30” x 
30”.  The signs shall display, “No Turn On Red,” and “Turn Only In Direction Of Arrow.” Other 
sign legends may be used, as directed by the engineer. 

Communication Requirements 

All (PTS) and (DS) signals within the signal set up systems shall maintain communication at all 
times. Acceptable communication shall be either hardwire cable or wireless radio link 
communication. If the hardwire cable communication is utilized the communication cable shall 
be deployed in a manner that will not intrude in the direct work area of the project or obstruct 
vehicular and pedestrian traffic. If the wireless radio link communication option is utilized clear 
line of sight between signals within the signal setup shall be maintained. Radio communication 
shall utilize the 900MHz frequency band and have frequency hopping capability. The radio link 
communication system shall have a minimum range of (1 mile). 

Fault Mode Requirements 

The PTS / DS systems shall revert to a solid red mode upon system default. The default setting 
shall be solid red unless otherwise specified by the project engineer. The temporary portable 
traffic / driveway signal system repairs shall be the responsibility of the contactor and shall be 
rendered in a manner that will return to system to full operation condition in the most expeditious 
manner. The PTS shall be equipped with a remote monitoring system. Where cell communication 
availability exists, the remote monitoring system shall have capabilities as described in the 
Remote Monitoring System section of this specification. 

Remote Monitoring System 
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The remote monitoring system (RMS) shall be capable of reporting signal location, battery voltage 
/ battery history and system default. The RMS shall include a password protected web site viewable 
from any computer with internet capability. In the event of a system default the RMS shall provide 
specific information concerning the cause of the system default (i.e...red lamp on signal number 
1). The RMS shall be equipped with a mechanism capable of immediately contacting a minimum 
of three previously designated individuals via text messaging and/or email upon a default. 

The running program operating the PTS system shall be available and viewable through the RMS 
website at all times. The RMS shall maintain a history of the operating system in each signal 
including operating hours and events and the location of the PTS trailer. The remote monitoring 
system is not required as part of this bid proposal. 

Implementation 

Prior to installation, a public notification must be provided to all dwellings that will be utilizing the 
DS. This can be done with a “flyer, mailer, or door hanger” as described in Attachment 1. 

Deployment and installation of the PTS & DS Systems shall only be facilitated by personnel that 
have been factory trained and fully authorized by the manufacturers. 

Measurement and Payment 

The Temporary Portable Traffic Signal System will be measured as the two (2) trailer mounted 
units (PTS) and the two (2) driveway units (DS) furnished, installed, operated, removed and 
accepted. 

No measurement will be made for operation, relocation, maintenance, removal, or use of flaggers 
during repair periods as these will be considered incidental to furnishing, installing, and operating 
the temporary portable traffic signal system. 

No measurement will be made for signal controller, communication, vehicle detection system, and 
traffic signal software as these will be considered incidental to furnishing, installing, and operating 
the temporary portable traffic signal system. 

No payment will be made until signal timing and operation has been field verified and accepted 
by the Engineer. 

Payment will be made under: 

Pay Item Pay Unit 
Temporary Portable Traffic Signal System Each 
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Attachment 1: 
Public Notice 

Soon, the traffic pattern on Walnut Creek Road will change from a Two Lane Road, to a One Lane 
Road to accommodate bridge construction. Temporary traffic signals will be placed on either end 
of the “One Lane Rd” traffic pattern. To allow you safe access to Walnut Creek Road, a temporary 
signal device will be placed within sight of the end of your road or driveway. This signal will 
indicate which direction the traffic is flowing with a flashing yellow arrow. The direction the arrow 
is flashing is the direction you may safely turn on to Walnut Creek Road. The signal will also 
include a Red Light, which, like any Red Light, indicates that you must STOP, until there is an 
arrow flashing in the direction you wish to turn. 

Thank you for your patience while the construction in your area is underway. Please enter the work 
zone safely and stay alert to the signs and signals as you proceed. 
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PROJECT SPECIAL PROVISIONS 
Utilities by Others 

4/2/25       1/1 

General: 

The following utility companies have facilities that will be in conflict with the 
construction of this project: 

A) French Broad EMC – Power
B) Frontier – Communications

The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted and are therefore listed in these special provisions for 
the benefit of the Contractor.  All utility work listed herein will be done by the utility 
owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2024 Standard 
Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) French Broad EMC – Power

1) Contact person for French Broad EMC is Brent Smathers (828) 649-2051,
brent.smathers@frenchbroademc.com.

B) Frontier – Communications

1) Contact person for Frontier is Danny Rice (828) 275-1149,
wayne.nichols@haywoodemc.com.

1598 Westbrook Plaza Dr, Suite 202 
Winston-Salem, NC  27103  
Voice: (336) 705-8844  
www.telics.com 
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Project Special Provisions 
Erosion Control 

STABILIZATION REQUIREMENTS: 
   (4-30-2019)(Rev. 1-21-2025) 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit issued by the North Carolina Department of Environmental 
Quality Division of Energy, Mineral, and Land Resources.  Temporary or permanent ground cover 
stabilization shall occur within the following time frames from the last land-disturbing activity: 

 Stabilize perimeter dikes, swales, ditches, and perimeter slopes within 7 calendar days.
 Stabilize high quality water (HQW) zones within 7 calendar days.
 Stabilize slopes steeper than 3:1 within 7 calendar days.

o If slopes are 10 feet or less in length and are not steeper than 2:1, 14 calendar days are
allowed.

 Stabilize slopes 3:1 to 4:1 within 14 calendar days.
o 7 calendar days for slopes greater than 50 feet in length and with slopes steeper than

4:1.
o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW

Zones.
 Stabilize areas with slopes flatter than 4:1 within 14 calendar days.

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW
Zones.

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by 
North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract and 
as directed. 

SEEDING AND MULCHING: (WestEd) 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 

Shoulder and Median Areas 

August 1 - June 1 May 1 - September 1 
20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 
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Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

August 1 - June 1 May 1 - September 1 
100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

Approved Tall Fescue Cultivars: 

06 Dust Escalade Kalahari Serengeti 
2nd Millennium Essential Kitty Hawk 2000 Shelby 
3rd Millennium Evergreen 2 Legitimate Shenandoah III 
Avenger Faith Lexington Shenandoah Elite 
Bar Fa Falcon IV LifeGuard Sheridan 
Barlexas Falson NG LSD Sidewinder 
Barlexas II Falcon V Magellan Signia 
Barrera Fat Cat Masterpiece Silver Hawk 
Barrington Fesnova Millennium SRP Skyline 
Barrobusto Fidelity Monet Solara 
Barvado Finelawn Elite Mustang 4 Southern Choice II 
Biltmore Finelawn Xpress Naturally Green Speedway 
Bingo Finesse II Ninja 2 Spyder LS 
Bizem Firebird Ol’ Glory Sunset Gold 
Black Tail Firecracker LS Padre Taccoa 
Blackwatch Firenza Patagonia Tahoe II 
Blade Runner II Five Point Pedigree Talladega 
Bonsai Focus Picasso Tanzania 
Braveheart Forte Piedmont Temple 
Bravo Garrison Plantation Terrano 
Bullseye Gazelle II Proseeds 5301 Thor 
Cannavaro GLX Aced Prospect Thunderstruck 
Catalyst Gold Medallion Quest Titanium LS 
Cayenne Grande 3 RainDance Titan LTD 
Cezanne RZ Greenbrooks Raptor II Tracer 
Chipper  Greenkeeper Rebel IV Traverse SRP 
Cochise IV Gremlin Rebel Exeda Trio 
Constitution Greystone Rebel Sentry Tulsa Time 
Corgi Guardian 21 Regenerate Turbo 
Corona Guardian 41 Regiment II Turbo RZ 
Coyote Hemi Rembrandt Tuxedo 
Cumberland Honky Tonk Rendition Ultimate 
Darlington Hot Rod Reunion Umbrella 
DaVinci Hunter Rhambler 2 SRP Van Gogh 
Desire Inferno Riverside Venture 
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Diablo Integrity RNP Watchdog 
Dominion Jaguar 3 Rocket Wolfpack II 
Dynamic Jamboree Saltillo Xtremegreen 
Dynasty Justice Scorpion 

Approved Kentucky Bluegrass Cultivars: 

4-Season Blue Coat Granite Prosperity 
Alexa II Blue Note Hampton Quantum Leap 
America Blue Velvet Harmonie Rambo 
Apollo Boomerang Impact Rhapsody 
Aramintha Cabernet Jackrabbit Rhythm 
Arcadia Champagne Jefferson Royce 
Aries Champlain Juliet Rubicon 
Armada Chicago II Keeneland Rugby II 
Arrow Corsair Langara Rush 
Arrowhead Courtyard Legend Shariz 
Aura Dauntless Liberator Showcase 
Avid Delight Lunar Skye 
Award Diva Madison Solar Eclipse 
Awesome Dynamo Mazama Sonoma 
Bandera Eagleton Mercury Sorbonne 
Barduke Emblem Merlot Starburst 
Barnique Empire Midnight Sudden Impact 
Baron Envicta Midnight II Thermal Blue 
Baroness Everest Moon Shadow Total Eclipse 
Barrister Everglade Mystere Touche 
Barvette HGT Excursion Nu Destiny Tsunami 
Bedazzled Freedom II NuChicago Valor 
Belissimo Freedon III NuGlade Washington 
Bewitched Front Page Oasis Zedor 
Beyond Futurity Odyssey Zinfandel 
Blackjack Gaelic Perfection 
Bluebank Ginney II Pinot 
Blueberry Gladstone Princeton 105 

Approved Hard Fescue Cultivars: 

Aurora Gold Firefly Nordic Rhino 
Azay Blue Gladiator Oxford Scaldis II 
Beacon Granite Predator Spartan II 
Berkshire Heron Quatro Stonehenge 
Beudin Jetty Reliant II Sword 
Blueray Minimus Reliant IV Warwick 
Chariot Miser Rescue 911 
Eureka II Nancock Resolute 
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On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 - 
December 31. 

The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times the 
normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed slurry is 
used, the required limestone should also be included to prevent fertilizer acidity from killing the 
inoculant bacteria.  Caution should be used to keep the inoculant below 80 F to prevent harm to the 
bacteria.  The rates and grades of fertilizer and limestone shall be the same as specified for Seeding 
and Mulching. 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-
2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food as 
a 10-20-20 analysis and as directed. 

Native Grass Seeding And Mulching (West) 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 
zone on both sides of the stream or depression, measured from top of stream bank or center of 
depression.  The stream bank of the stream relocation shall be seeded by a method that does not alter 
the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also be 
performed in the permanent soil reinforcement mat section of preformed scour holes, and in other 
areas as directed. 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 

August 1 - June 1 May 1 – September 1 
18# Creeping Red Fescue 18# Creeping Red Fescue 
8# Big Bluestem 8# Big Bluestem 
6# Indiangrass 6# Indiangrass 
4# Switchgrass 4# Switchgrass 
35# Rye Grain 25# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

Approved Creeping Red Fescue Cultivars: 

Aberdeen Boreal Epic Cindy Lou 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-
2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food as 
a 10-20-20 analysis and as directed. 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 
immediately following grade establishment. 
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Measurement and Payment 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 1660-
8 of the Standard Specifications. 

TEMPORARY SEEDING: 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate of 
400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet shall 
be used in summer months and rye grain during the remainder of the year.  The Engineer will 
determine the exact dates for using each kind of seed. 

FERTILIZER TOPDRESSING: 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 
per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and the 
rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 
directed. 

SUPPLEMENTAL SEEDING: 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and the 
rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be determined 
prior to the time of topdressing and the Contractor will be notified in writing of the rate per acre, total 
quantity needed, and areas on which to apply the supplemental seed.  Minimum tillage equipment, 
consisting of a sod seeder shall be used for incorporating seed into the soil as to prevent disturbance 
of existing vegetation.  A clodbuster (ball and chain) may be used where degree of slope prevents the 
use of a sod seeder. 

MOWING: 

The minimum mowing height on this project shall be six inches. 

LAWN TYPE APPEARANCE: 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance. Remove 
all trash, debris, and stones ¾" and larger in diameter or other obstructions that could interfere with 
providing a smooth lawn type appearance. These areas shall be reseeded to match their original 
vegetative conditions, unless directed otherwise by the Field Operations Engineer. 

MINIMIZE REMOVAL OF VEGETATION: 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside the 
construction limits shall only be removed upon approval of Engineer. No additional payment will be 
made for this minimization work. 
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CONSTRUCTION MATERIALS MANAGEMENT 
(3-19-19)  (rev. 04-27-20) 

Description 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 
requirements of the NCG010000 permit.  Structural controls installed to manage construction 
materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 
materials on construction sites shall be as follows: 

Polyacrylamides (PAMS) and Flocculants 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 
under storm-resistant cover or surrounded by secondary containment structures designed to protect 
adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 
with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 
available at: 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

Equipment Fluids 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled and 
disposed of in a manner so as not to enter surface or ground waters and in accordance with 
applicable state and federal regulations.  Equipment used on the site must be operated and 
maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 
shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 
provided such that there is no discharge of soaps, solvents, or detergents. 

Waste Materials 

Construction materials and land clearing waste shall be disposed of in accordance with North 
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 
governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 
construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 
and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 
and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 
liquid construction waste washouts should be located at least 50 feet away from storm drain inlets 
unless there is no alternative.  Other options are to install lined washouts or use portable, removable 
bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 
Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from 
entering jurisdictional waters and shall be disposed of offsite. 
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Herbicide, Pesticide, and Rodenticides 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 
restrictions. 

Concrete Materials 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 
from the site. (Note that discharges from onsite concrete plants require coverage under a separate 
NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 
(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 
in accordance with state solid waste regulations.   

Earthen Material Stock Piles 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 
surface waters unless it can be shown that no other alternatives are reasonably available. 

Measurement and Payment 

Conditions set within the Construction Materials Management provision are incidental to the 
project for which no direct compensation will be made. 

WASTE AND BORROW SOURCES: 
(2-16-11) (Rev. 3-17-22) 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 
own negligence or for his own convenience, will be paid for at the appropriate contract unit price for 
the devices or measures utilized in borrow sources and waste areas. 

No additional payment will be made for erosion control devices or permanent seeding and mulching 
in any commercial borrow or waste pit.  All erosion and sediment control practices that may be 
required on a commercial borrow or waste site will be done at the Contractor’s expense. 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 
Site Reclamation Procedures for Contracted Projects” located at: 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation
%20Procedures.pdf 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 
borrow and waste sites. 
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SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

Description 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 
fence shall be installed prior to any land disturbing activities. 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or 
interior boundaries shall be delineated by stakes and highly visible flagging. 

Materials 

(A) Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 
by the Engineer.  The fence material shall have an ultraviolet coating. 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or pencil 
tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross section. 
Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of length. 

(B) Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in color 
and highly visible. 

Construction Methods 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 
be erected to conform to the general contour of the ground. 

(A) Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 
set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 
backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if power 
driven.  Posts damaged by power driving shall be removed and replaced prior to final acceptance.  
The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at the option of 
the Contractor, be cut at this angle either before or after the posts are erected. 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 
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each cable or to the steel posts with wire or other acceptable means. 

Place construction stakes to establish the location of the safety fence in accordance with Article 105-
9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking of the 
safety fence.  All stakeouts for safety fence shall be considered incidental to the work being paid for 
as “Construction Surveying”, except that where there is no pay item for construction surveying, all 
safety fence stakeout will be performed by state forces.   

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 

(B) Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a minimum 
of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel to buffer but 
must not encroach on the buffer at any location.  Interior boundaries of hand clearing shall be 
identified with a different colored flagging to distinguish it from mechanized clearing. 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-
9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation of the 
interior boundaries.  This delineation will be considered incidental to the work being paid for as 
Construction Surveying, except that where there is no pay item or construction surveying the cost of 
boundary flagging delineation shall be included in the unit prices bid for the various items in the 
contract.  Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or 
borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly visible orange 
flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  Additional flagging 
may be placed on overhanging vegetation to enhance visibility but does not substitute for installation 
of stakes. 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or Subarticle 
802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, as the cost
of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 

Measurement and Payment 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and post 
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
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Pay Unit 
Linear Foot 
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Payment will be made under: 

Pay Item 
Safety Fence 

IMPERVIOUS DIKE: 
(9-9-11)(Rev. 11-15-22) 

Description 

This work consists of furnishing, installing, maintaining, pumping and removing an Impervious Dike 
for the purpose of diverting normal stream flow around the construction site.  The Contractor shall 
construct an impervious dike in such a manner approved by the Engineer.  The impervious dike shall 
not permit seepage of water into the construction site or contribute to siltation of the stream.  The 
impervious dike shall be constructed of an acceptable material in the locations noted on the plans or 
as directed by the Engineer. 

Materials 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 
of an acceptable size stone lined with polypropylene or other impervious geotextile. 

Earth material shall not be used to construct an impervious dike when it is in direct contact with the 
stream unless vegetation can be established before contact with the stream takes place. 

Construction Methods 

Where impervious dikes are shown on the plans and used to dewater or lower the water elevation, 
construct in accordance with Article 410-4 and 410-5. 

Measurement and Payment 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious dike(s) 
constructed, measured in place from end to end of each separate installation that has been completed 
and accepted by the Engineer.  Such price and payment will be full compensation for all work 
including but not limited to furnishing materials, construction, maintenance, pumping and removal 
of the impervious dike. 

Payment will be made under: 

Pay Item Pay Unit 
Impervious Dike Linear Foot 
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PUMP AROUND OPERATION: 

Description 

The work covered by this section consists of furnishing, installing, maintaining and removing any 
and all pump around systems used on this project.  The Contractor shall install a pump around system 
in locations as shown in the plans and in other locations approved by the Engineer.  The pump around 
system shall provide a passageway for the stream flow around the work site.  See the Example of 
Pump Around Operation Detail Sheet in the Erosion Control plans. 

The quantity of pump around systems may be increased, decreased, or eliminated entirely as directed.  
Such variations in quantity will not be considered as alterations in the details of construction or a 
change in the character of the work. 

Materials 

Item Section 
Special Stilling Basin 1639 

Impervious Dike shall meet the specifications as provided elsewhere in this contract. 

Pumps shall be of sufficient size to divert the stream flow around the work area, as approved by the 
Engineer. 

Construction Methods 

Install impervious dike(s) as shown on the plans or as directed.  Pump water around the work site.  If 
the water is turbid or exposed to bare soil, pump through a special stilling basin.  Once the work is 
complete in an area remove the impervious dike(s) and pump system, and stabilize the area. 

Measurement and Payment 

Impervious Dike will be measured and paid for as provided elsewhere in this contract. 

Special Stilling Basin will be measured and paid for in accordance with Article 1639-4 of the 
Standard Specifications. 

Payment for pumping operations shall be considered incidental to the work of installing pipes, 
culverts and channels.  The pumping operations shall include but not be limited to, diverting the 
stream flow around the work area and pumping runoff from the work area into a stilling basin, special 
stilling basin or other sediment control device.  No additional payment will be made for furnishing 
materials or maintenance of the pumping operations for the installation of pipes, culverts and 
channels. 

The above prices and payments will be full compensation for all work covered by this section 
including, but not limited to furnishing all of the necessary materials, construction, maintenance and 
removal of the impervious dike and pump around system. 
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CONCRETE WASHOUT: 
(10-22-15)(Rev. 4-15-25) 

Description 

Concrete washouts are impermeable enclosures, above or below grade, to contain concrete 
wastewater and associated concrete mix from cleaning of ready-mix trucks, drums, pumps, tools or 
other equipment.  Concrete washouts must collect and retain all the concrete washout water and 
solids, so that this material does not migrate to surface waters or into the ground water. These 
enclosures are not intended for concrete waste not associated with washout operations.  

Acceptable concrete washouts may include constructed earthen structures, above or below ground, 
or commercially available devices designed specifically to capture concrete wash water.   

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 
Temporary Silt Fence 1605 

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

Geomembrane basin liner shall consist of a minimum 10 mil thick polypropylene or polyethylene 
geomembrane.  

Construction Methods 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and 
as directed by the Engineer near the project entrance(s) or at location(s) of concrete operations.  
Structures shall be constructed a minimum of 50 feet from drainage conveyances or jurisdictional 
streams or wetlands.  Alternate structure designs or plans for management of concrete washout may 
be submitted for review and approval by the Engineer.   Include in the alternate plan the method used 
to retain, treat and dispose of the concrete washout wastewater generated within the project limits 
and in accordance with the minimum setback requirements.  

Install temporary silt fence around the perimeter of the structure enclosure in accordance with the 
details and as directed by the Engineer if the structure is not located in an area where existing erosion 
and sedimentation control devices are capable of containing stormwater runoff. 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so 
it is clearly visible to site personnel.  Install safety fence as directed by the Engineer for visibility to 
construction traffic. 

Install prefabricated concrete washouts, designed specifically to capture concrete wash water, at 
locations of additional concrete pouring operations.  Acceptable systems may include geotextile lined 
containers, vinyl or plastic containers or roll-off containers, with or without filter bags with a 
minimum functional holding capacity of 36 cubic feet (1.33 cubic yards).  Submit prefabricated 
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concrete washout system for approval by the Engineer prior to installation.  Place prefabricated 
concrete washout devices to a minimum 50 foot setback from drainage conveyances and 
jurisdictional streams and wetlands.  If the minimum setback cannot be achieved, provide secondary 
containment to prevent accidental release of wastewater from reaching drainage conveyances or 
streams. 

Prefabricated concrete washouts must be clearly and visibly labeled as such, either by the 
manufacturer on the product itself, or by a sign with the words “Concrete Washout” in close 
proximity of the concrete washout area so it is clearly visible to site personnel. 

Maintenance and Removal 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 
freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 
functional condition after reaching 75% capacity.  Inspect concrete washout structures for damage to 
liner or structure to maintain functionality. 

Maintain prefabricated concrete washout systems per manufacturer’s recommendations.  Inspect 
concrete washout structures for damage to linings or structure and repair or replace as necessary. 

Remove the concrete washout structures and sign upon project completion. Grade the area to match 
the existing topography and permanently seed and mulch area.  Dispose of prefabricated concrete 
washout structures according to state or local waste regulations. 

Measurement and Payment 

Concrete Washout Structure will be measured and paid per each enclosure installed in accordance 
with the details in the plans. If alternate plans or details are approved, those structures will also be 
paid for per each approved and installed structure. Such price and payment will be full compensation 
for all work including, but not limited to, furnishing all materials, labor, equipment, signage, slurry 
solidification and incidentals necessary to construct, maintain and remove Concrete Washout 
Structure and dispose of residual concrete washout wastewater and concrete solids. 

Prefabricated Concrete Washout will be measured and paid per each system installed in accordance 
with the manufacturer’s recommendations. Such price and payment will be full compensation for all 
work including, but not limited to, furnishing all materials, labor, equipment, signage, slurry 
solidification and incidentals necessary to install, maintain and remove Prefabricated Concrete 
Washout, and dispose of residual concrete washout wastewater and concrete solids.   

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

No measurement will be made for over excavation or stockpiling or other items necessary to complete 
this work. 
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Payment will be made under: 

Pay Item Pay Unit 
Concrete Washout Structure Each 
Prefabricated Concrete Washout Each 
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PROJECT SPECIAL 
PROVISIONS - STRUCTURES 

FALSEWORK AND FORMWORK             (11-30-23) 

GENERAL 

Use this Special Provision as a guide to develop temporary works submittals required by the 
Standard Specifications or other provisions; no additional submittals are required herein. Such 
temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes 
self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid 
concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that 
functions as a work platform that supports construction personnel, materials, and tools, but is not 
intended to support the structure. Scaffolding systems that are used to temporarily support 
permanent structures (as opposed to functioning as work platforms) are considered to be falsework 
under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or 
inclined support members. Where the term “temporary works” is used, it includes all of the 
temporary facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 
structure. 

MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the safety 
and quality required by the design assumptions. The Engineer has authority to reject material on 
the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 
identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 
the plan and notify the Engineer if any change to materials or material strengths is required. 

DESIGN REQUIREMENTS 

(A) Working Drawings
Provide working drawings for items as specified in the contract, or as required by the Engineer,
with design calculations and supporting data in sufficient detail to permit a structural and safety
review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component to be
checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed sequence,
rate of placement, direction of placement, and location of all construction joints.
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When required, have the drawings and calculations prepared under the guidance of, and sealed 
by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 
works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 
listing the weight of all construction equipment that will be supported on the temporary work. 
Show anticipated total settlements and/or deflections of falsework and forms on the working 
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 
girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 
maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 
II 36 39 14 2000 26 
III 45 42 14 2000 35 
IV 54 45 14 2000 44 

MBT 63 51 12 2000 50 
MBT 72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 
Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 
rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 
be cast through the girder top flange and located, measuring along the top of the member, 1’-
2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 
working load of 6,000 lbs.  

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 
falsework attachments or other hardware. Submit calculations and working drawings for 
overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 
of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 
72-inch members, the heel of the bracket shall bear on the web, near the bottom flange
transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck 
geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 
advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 
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and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 
those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin top 
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 
HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 
falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 
be no differential settlement between the girders and the deck forms during placement of deck 
concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 
and fluid concrete loads to be independent of any previous deck pour components when the 
mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 
devices used as part of the falsework or formwork that remains in the permanent structure. If 
the plan notes indicate that the structure contains the necessary corrosion protection required 
for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not 
be allowed. Any coating required by the Engineer will be considered incidental to the various 
pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the current edition of 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein. 

(1) Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In
addition, Table 2.2A is included to provide the maximum wind speeds by county in North
Carolina.

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

(2) Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-16
of the Standard Specifications and these Special Provisions.
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Do not remove forms until the concrete has sufficient strength to prevent surface damage. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100 
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80 Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100 
Forsyth 70 Orange 70 
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(B) Review and Approval

The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their review,
revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete drawings
and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required until
the drawings have been approved. Such approval does not relieve the Contractor of the
responsibility for the accuracy and adequacy of the working drawings.

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings. Ensure that the 
quality of materials and workmanship employed is consistent with that assumed in the design of 
the temporary works. Do not weld falsework members to any portion of the permanent structure 
unless approved. Show any welding to the permanent structure on the approved construction 
drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 
measurement of falsework settlement. Make sure that the anticipated compressive settlement 
and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 
sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 
span regardless of whether or not the deflection is compensated by camber strips. 

(A) Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the period of
its use. Certify that the manufactured devices have been maintained in a condition to allow
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily
determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect the
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load
tests prior to loading.
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(B) Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing
capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as those of
the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of
the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction using
standard procedures based on the driving characteristics of the pile is permitted. If preferred,
use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load
tests to verify bearing capacity values that are marginal or in other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work. 
Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents. Remove them in such a 
manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

MEASUREMENT AND PAYMENT 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works will be 
full compensation for the above falsework and formwork. 

SUBMITTAL OF WORKING DRAWINGS (1-31-25) 

GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 
Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 
Provision. The list of submittals contained herein does not represent a list of required submittals 
for the project. Submittals are only necessary for those items as required by the contract. Make 
submittals that are not specifically noted in this provision directly to the Engineer. Either the 
Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 
submittals. 
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If a submittal contains variations from plan details or specifications or significantly affects project 
cost, field construction or operations, discuss the submittal with and submit all copies to the 
Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 
make sure all submittals are complete when initially submitted. Provide a contact name and 
information with each submittal. Direct any questions regarding submittal requirements to the 
Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 
noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 
address and telephone number of the facility where fabrication will actually be done if different 
than shown on the title block of the submitted working drawings. This includes, but is not limited 
to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 

ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses:  

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 
State Structures Engineer State Structures Engineer 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Structures Management Unit Structures Management Unit 
1581 Mail Service Center 1000 Birch Ridge Drive 
Raleigh, NC  27699-1581 Raleigh, NC  27610 
Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

    For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov 

Via US mail: Via other delivery service: 

Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 
Assistant State Geotechnical Assistant State Geotechnical  
Engineer – Eastern Region Engineer – Eastern Region 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Geotechnical Engineering Unit Geotechnical Engineering Unit 
Eastern Regional Office Eastern Regional Office 
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
Raleigh, NC  27699-1570 Garner, NC  27529 
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   For projects in Divisions 8-14, use the following Western Regional Office addresses: 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 
Assistant State Geotechnical  
Engineer – Western Region 
North Carolina Department 
of Transportation 
Geotechnical Engineering Unit 
Western Regional Office 
5253 Z Max Boulevard 
Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit 
can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 
Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” 
link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 
the following contacts: 

Primary Structures Contact:  James Bolden   (919) 707 – 6408
jlbolden@ncdot.gov 

Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451
eomile@ncdot.gov 

Madonna Rorie   (919) 707 – 6508
mrorie@ncdot.gov  

Eastern Regional Geotechnical Contact (Divisions 1-7): 
Thomas Santee   (919) 920-8901
tgsantee@ncdot.gov 

Western Regional Geotechnical Contact (Divisions 8-14): 
Eric Williams  (704) 455 – 8902
ewilliams3@ncdot.gov 

SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 
same time, submit a copy of the same complete submittal directly to the Structures Management 
Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 
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The first table below covers “Structure Submittals.” The Engineer will receive review comments 
and drawing markups for these submittals from the Structures Management Unit. The second table 
in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 
drawing markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 
in which case submit a set of supporting calculations to each unit. Provide additional copies of any 
submittal as directed. 

STRUCTURE SUBMITTALS 

Submittal 

Submittal 
Required by 
Structures 

Management 
Unit? 

Submittal 
Required by 
Geotechnical 
Engineering 

Unit? 

Contract Reference 
Requiring Submittal 1 

Arch Culvert Falsework Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Box Culvert Falsework 7 Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) Y N “Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) Y N 

“Strip Seal Expansion 
Joints” 

Falsework & Forms 2 
(substructure) 

Y N Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) Y N Article 420-3 & “Falsework 

and Formwork” 
Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

Y N 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 
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Metal Bridge Railing Y N Plan Note 
Metal Stay-in-Place Forms Y N Article 420-3 
Metalwork for Elastomeric 
Bearings 4,5 Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

Y N Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) Y N Article 420-20 

Prestressed Concrete Box Beam 
(detensioning sequences) 3 Y N Article 1078-11 

Precast Concrete Box Culverts Y N 
“Optional Precast 

Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 Y N Article 1078-11 

Prestressed Concrete Deck Panels Y N Article 420-3 
Prestressed Concrete Girder 

(strand elongation and 
detensioning sequences) 

Y N Articles 1078-8 and 1078-
11 

Removal of Existing Structure 
over Railroad Y N Railroad Provisions 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

Y N Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

Y N “Modular Expansion Joint 
Seals” 

Sound Barrier Wall (precast 
items) Y N Article 1077-2 &      

“Sound Barrier Wall” 
Sound Barrier Wall Steel 
Fabrication Plans 5 Y N Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 
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Temporary Detour Structures Y Y 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are
required.  References in quotes refer to the provision by that name.  Articles refer to the
Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.
3. Submittals for these items may not be required.  A list of pre-approved sequences is available

from the producer or the Materials & Tests Unit.
4. The fabricator may submit these items directly to the Structures Management Unit.
5. The two sets of preliminary submittals required by Article 1072-8 of the Standard

Specifications are not required for these items.
6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of

Proposed Material are required.  See Section 5.A of the referenced provision.
7. Submittals are necessary only when the top slab thickness is 18” or greater.

GEOTECHNICAL SUBMITTALS 

Submittal 

Submittals 
Required by 
Geotechnical 
Engineering 

Unit  

Submittals 
Required by 
Structures 

Management 
Unit 

Contract Reference 
Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 Y N Subarticle 450-3(F)(3) 
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Retaining Walls 4
Y; drawings 

and 
calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4
Y; drawings 

and 
calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail 
Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are
required.  References in quotes refer to the provision by that name.  Subarticles refer to the
Standard Specifications.

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office.  Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20
EQUIPMENT%20DATA%20FORM.pdf
See second page of form for submittal instructions.

4. Electronic copy of submittal is required.  See referenced provision.

CRANE SAFETY (12-5-25) 

GENERAL 

Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration (OSHA) 
regulations.  

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 
personnel or equipment must be reported to the Engineer and all applicable items listed below 
must be updated and submitted prior to continuing with crane operations. 

Docusign Envelope ID: 94788063-6388-88B0-8072-E0F368C34B55

https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20FORM.pdf
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20FORM.pdf


ST-15 Madison County DM00447   BP13-R022 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will have the 
responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 
operations.  Qualifications and experience should include, but not be limited to, weight 
calculations, center of gravity determinations, selection and inspection of sling and rigging 
equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 
for review upon request.  

Certifications:  Crane operators shall be certified by the National Commission for the 
Certification of Crane Operators (NCCCO) or the National Center for Construction Education 
and Research (NCCER). Other approved nationally accredited programs will be considered 
upon request. In addition, crane operators shall have a current CDL medical card. Submit a list 
of crane operator(s) and include current certification for each type of crane operated (small 
hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each 
operator.  

MEASUREMENT AND PAYMENT 

No direct payment will be made for providing information, certifications and documentation 
required for Crane Safety.  

GROUT FOR STRUCTURES (12-1-17) 

GENERAL 

This Special Provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures. This Special Provision does not apply to grout placed 
in post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix and 
place grout in accordance with the manufacturer’s recommendations, the applicable sections of 
the Standard Specifications and this Special Provision. 

MATERIAL REQUIREMENT 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 
the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

Construction loading and traffic loading shall not be allowed until the 3-day compressive 
strength is achieved. 
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SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and accepted. 
Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease, and 
other foreign matter.  Saturate concrete surfaces with clean water and remove excess water prior 
to placing grout. 

MEASUREMENT AND PAYMENT 

No separate payment will be made for Grout for Structures. The cost of the material, equipment, 
labor, placement, and any incidentals necessary to complete the work shall be considered 
incidental to the structure item requiring grout. 

ASBESTOS ASSESSMENT (11-30-23) 

INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly 
inspect the bridge or affected components for the presence of asbestos containing material (ACM) 
using a firm prequalified by NCDOT to perform asbestos surveys. The inspection must be 
performed by a N.C. accredited asbestos inspector with experience inspecting bridges or other 
industrial structures. The N.C. accredited asbestos inspector must conduct a thorough inspection, 
identifying all asbestos-containing material as required by the Environmental Protection Agency 
National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal 
Regulations (CFR) 40 CFR, Part 61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must include 
information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos 
of existing structure, the date of inspection and the name, N.C. accreditation number, and signature 
of the N.C. accredited asbestos inspector who performed the inspection and completed the report. 
The cover sheet of the report shall include project identification information. Place the following 
notes on the cover sheet of the report and check the appropriate box: 

___ ACM was found       
___ ACM was not found 

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of 
the N.C. Department of Health & Human Services, Division of Public Health, if more than 35 
cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to be removed from a 
structure and this work must be completed by a contractor prequalified by NCDOT to perform 
asbestos abatement. RACM is defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 763.85 (a)(4) 
vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the NESHAP 
RACM. 
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DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition 
Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit 
applications require an original signature and must be submitted to the HHCU 10 working days 
prior to beginning demolition activities. The 10 working day period starts based on the post-
marked date or date of hand delivery. Demolition that does not begin as originally notified requires 
submission of a separate revision form HHCU 3768-R to HHCU. Reference the North Carolina 
Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on revision 
submissions. 

Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services
1912 Mail Service Center
Raleigh, NC 27699-1912
Telephone: (919) 707-5950
Fax: (919) 870-4808

SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 
requirements must be followed. For projects involving permitted RACM removals, both the 
applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  Contact 
information is as follows: 

Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777

Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440

Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430
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ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures, and N.C. 
accredited inspectors, as well as associated forms for demolition notifications and asbestos permit 
applications at the N.C. Asbestos Hazard Management Program website:  

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html 

MEASUREMENT AND PAYMENT 

Asbestos Assessment Payment will be paid at the lump sum contract unit price and will be full 
compensation for all asbestos inspections, reports, permitting and notifications. 
Payment will be made under: 

Pay Item Pay Unit 
Asbestos Assessment Lump Sum 

OPTIONAL PRECAST REINFORCED CONCRETE (10-31-24) 
BOX CULVERT AT STATION 13 + 36.00 -L-    

GENERAL 

This Special Provision covers the design, fabrication and construction of precast reinforced 
concrete box culverts intended for the conveyance of storm water. 

The option for a precast reinforced box culvert, in lieu of a cast-in-place culvert, is permitted only 
when indicated on the plans. When the precast option is selected, provide the size and number of 
barrels as indicated on the plans. Detail the culvert with cast-in-place wings walls and footings. 
Precast wing walls and footings will not be allowed. Provide a precast box culvert that meets the 
requirements of Section 1077 and any other applicable parts of the Standard Specifications. 

The Contractor shall be responsible for the design and load rating of the precast culverts, as well 
necessary cast-in-place elements. Design the precast culvert sections in accordance with ASTM 
C1577 or the current edition of the AASHTO LRFD Bridge Design Specifications. Regardless of 
size, load rate precast reinforced concrete box culverts in accordance with the current edition of 
the AASHTO Manual for Bridge Evaluation for the AASHTO design load, the applicable North 
Carolina legal loads, and Fixing America's Surface Transportation (FAST) Act’s emergency 
vehicles (EV). Refer to the section on North Carolina’s Legal Loads for the load rating vehicle 
configurations. 

Submit, to the Engineer, a set of detailed plans and load rating sheets for review and approval. 
Show all structural details in the plans, including the size and spacing of the required reinforcement 
necessary to build the precast box and cast-in-place members.  The plans, load rating sheets, and 
design calculations shall be sealed by a North Carolina Registered Professional Engineer.  
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If the span, rise and design earth cover for the precast reinforced concrete box culvert are identical 
to a previously approved submittal, the Contractor may request the previously approved design 
calculations and plans be considered as the submittal for review and approval. However, a set of 
plans and rating sheets will need to be submitted to become part of the contract plans.  

After the plans, rating sheets and design calculations are approved, submit a finalized complete set 
of plans, including the load rating sheets in 22" x 34" (ANSI D) format plan sheets to incorporate 
into the contract plans. 
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NORTH CAROLINA’S LEGAL LOADS 

Legal loads for structures carrying interstate traffic: 
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Legal loads for structures carrying non-interstate traffic: 
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PRECAST REINFORCED CONCRETE BOX SECTIONS 

The precast reinforced concrete box culvert sections shall match the size and hydraulic opening 
indicated in the contract plans.   

(A) Design

(1) Design Fill – The design earth cover is reported on the plans as the elevation difference
between the point of maximum fill and the bottom of the top slab.

(2) Placement of Reinforcement – Provide a 1-inch concrete cover over the reinforcement
subject to the provisions of Section E. Extend the inside reinforcement into the tongue
portion of the joint and the outside reinforcement into the groove portion of the joint.  Detail
the clear distance of the end wires so it is not less than ½ inch or more than two (2) inches
from the ends of the box section. Assemble reinforcement per the requirements of ASTM
C1577 or the approved design. The exposure of the ends of the wires used to position the
reinforcement is not a cause for rejection.

(3) Laps and Spacing – Use lap splices for the transverse reinforcement. Detail the transverse
wires so that the center to center spacing is not less than two (2) inches or more than four
(4) inches. Do not detail the longitudinal wires with a center to center spacing of more than
8 inches.

(B) Joints

(1) Produce the precast reinforced concrete box section with tongue and groove ends.  Design
and form these ends of the box section so, when the sections are laid together, they make a
continuous line of box sections with a smooth interior free of appreciable irregularities in
the flowline, all compatible with the permissible variations given in Section F. The internal
joint formed at the tongue and groove ends of the precast units shall be sealed with either
bitumen/butyl sealant or closed-cell neoprene material. The internal joint material shall be
installed in accordance with the manufacturer's recommendations. The material shall be
shown on the shop drawings when they are submitted for review.

(2) Seal the external joint with an outside sealer wrap conforming to ASTM C877 that is at
least 12 inches wide and covers the joint on both the sides and the top of the box section.
Use ConWrap CS-212 from Concrete Sealants, Inc., EZ-Wrap from Press-Seal Gasket
Corporation, Seal Wrap from Mar-Mac Manufacturing Co., Inc., Cadilloc External Pipe
Joint from Cadilloc, or an approved equal for the outside sealer wrap. If the outside sealer
wrap is not applied in a continuous strip along the entire joint, a 12 inch minimum lap of
the outside sealer wrap is permitted. Before placing the outside sealer wrap, clean and
prime the area receiving the outside sealer wrap in accordance with the sealer wrap
manufacturer recommendations. The joint wrap manufacturer installation
recommendations shall be included with shop drawings submitted for review. The external
joint wrap shall be installed in pieces, as indicated on Figure 1 below:
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Figure 1 

Cover the external joint sealer with a 3 foot strip of filter fabric conforming to Type 4 requirements 
in Section 1056 of the Standard Specifications.   

Place multiple lines of a precast reinforced concrete box culvert such that the longitudinal joint 
between the sections has a minimum width of three (3) inches. Fill the joint between multiple lines 
of precast box sections with Class A concrete. Use Class A concrete that meets the requirements 
listed in the Standard Specifications except that Field Compressive Strength Specimens are not 
required. 

(C) Manufacture

Manufacture precast reinforced concrete box culvert sections by either the wet cast method or 
dry cast method. 

(1) Mixture – In addition to the requirements of Section 1077 of the Standard Specifications,
do not proportion the mix with less than 564 lb/yd3 of Portland cement. When a flowable
concrete consistency is required, refer to Section 1077-5(B) of the Standard Specifications
for the use of Self-Consolidating Concrete (SCC) and Intermediate Flow Concrete.

(2) Strength – Concrete shall develop a minimum 28-day compressive strength of 5,000 psi.
Movement of the precast sections should be minimized during the initial curing period.
Any damage caused by moving or handling during the initial curing phase will be grounds
for rejection of that precast section.

(3) Air Entrainment – Air entrain the concrete in accordance with Section 1077 – 5(A) of the
Standard Specifications. For dry cast manufacturing, air entrainment is not required.

(4) Testing − Test the concrete in accordance with the requirements of Section 1077 – 5( C) of
the Standard Specifications.

(5) Handling – Handling devices or holes are permitted in each box section for the purpose of
handling and placing. Submit details of handling devices or holes for approval and do not
cast any concrete until approval is granted. Remove all handling devices flush with
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concrete surfaces as directed. Fill holes in a neat and workmanlike manner with an 
approved non-metallic non-shrink grout, concrete, or hole plug. 

(D) Physical Requirements

Acceptability of precast culvert sections is based on concrete cylinders made and tested in 
accordance with ASTM C31 and ASTM C39. 

(E) Permissible Variations

(1) Flatness − All external surfaces shall be flat, true, and plumb. Irregularities, depressions,
or high spots on all external surfaces shall not exceed ½ inch in 8 feet.

(2) Internal Dimensions – Produce sections so that the internal and haunch dimensions do not
vary more than ¼ inch from the plan dimensions.

(3) Adjacent Sections - Internal, external, and haunch dimensions for connecting sections shall
not vary more than ½ inch.

(4) Length of Tongue and Groove − The minimum length of the tongue shall be four (4) inches.
The minimum length of the groove shall be four (4) inches. The dimensions of the tongue
and groove shall not vary more than ¼ inch from the plan dimensions.

(5) Slab and Wall Thickness – Produce sections so that the slab and wall thickness are not less
than that shown on the plans by more than 5% or 3

16�  inch, whichever is greater. A thickness
more than that required on the plans is not a cause for rejection.

(6) Length of Opposite Surfaces – Produce sections so that variations in laying lengths of two
(2) opposite surfaces of the box section meet the requirements of ASTM C1577, Section
11.3.

(7) Length of Section – Produce sections so that the underrun in length of a section is not more
than ½ inch in any box section.

(8) Position of Reinforcement – Produce sections so that the maximum variation in the
position of the reinforcement is ± ⅜ inch for slab and wall thicknesses of five (5) inches or
less and ± ½ inch for slab and wall thicknesses greater than five (5) inches. Produce
sections so that the concrete cover is never less than ⅝ inch as measured to the internal
surface or the external surface. The preceding minimum cover limitations do not apply at
the mating surfaces of the joint.

(9) Area of Reinforcement – Use the design steel shown on the plans for the steel
reinforcement. Steel areas greater than those required are not cause for rejection. The
permissible variation in diameter of any wire in finished fabric is prescribed for the wire
before fabrication by either AASHTO M32 or M225.
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(F) Marking

(1) Each section shall be match-marked in order of intended installation as indicated on the
approved shop drawings. Ensure that pieces fit together neatly and in a workmanlike
manner. In order to ensure a good, neat field fit, the Department will verify assembly of
the first five (5) adjacent sections or 20% of the total culvert length, whichever is greater,
at the producer's facility and match-mark the pieces. This will require that a minimum of
three (3) adjacent sections of the culvert be fitted at the production yard at a time and then
match-marked. Once three (3) sections have been match-marked, the first section may be
removed for shipment and a fourth section set for marking. Continue in a progressive
manner until all sections have been properly match-marked. The producer shall document
the GO-NO-GO dimensional measurements of each box culvert section produced through
the post-pour inspection process.

(2) Clearly mark each section of the box culvert in accordance with ASTM C1577, Section 15.
The information requirements of Section 15.1 shall be clearly marked on the inner surface
of each section.

(G) Construction

(1) Pre-installation Meeting − A pre-installation meeting is required prior to installation.
Representatives from the Contractor, the precast box manufacturer, and the Department
should attend this meeting. The precast box manufacturer’s representative shall be on site
during installation.

(2) Foundation − Foundation for precast box culvert shall meet the requirements of Section
414 of the Standard Specifications. In addition, Type VI foundation material shall be
encapsulated in filter fabric conforming to Type 4 requirements in Section 1056 of the
Standard Specifications. The filter fabric shall be placed perpendicular to the culvert barrel.
Provide sufficient overhang beyond the excavation to allow a minimum lap of three (3)
feet when the foundation material is placed, and fabric wrapped on top.  Perpendicular
sections of fabric shall be continuous. A minimum lap of two (2) feet shall be provided
between sections of fabric.

(3) Installation − Sections shall be placed at the beginning of the outlet end of the culvert with
the groove end being laid upgrade. Tongue sections shall be laid into the groove sections.
Positive means shall be provided to pull each section firmly into the previously placed
section so that the joints are tightly homed. Use a "come-along" box pullers or other
approved methods to create a positive means of joining box sections. Construction
equipment shall not have direct contact with the box section. The load of the box shall be
suspended by lifting device during joining procedure.

(4) Backfill − Complete backfill in accordance with Section 414 of the Standard
Specifications.
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MEASUREMENT AND PAYMENT 

Payment for the Precast Reinforced Concrete Box Culvert will be a lump sum amount equal to the 
payment that would be allowed for construction of a Cast-in-Place Box Culvert, except for 
Foundation Conditioning Material and Culvert Excavation. Plan quantities and unit bid prices will 
be used to compute the lump sum amount. Such price and payment will be full compensation for 
all work covered by this Special Provision, the plans and applicable parts of the Standard 
Specifications and will include, but not be limited to, furnishing all labor, materials (including all 
filter fabric), equipment and other incidentals necessary to complete this work. Such price and 
payment will also be full compensation for concrete, reinforcing steel, labor, equipment, and all 
other related materials necessary for the completion of the barrel section, and the construction of 
the headwalls, leveling pad, end curtain walls, wings, and wing footings.  The cost of designing, 
load rating, and plan preparation for the optional Precast Reinforced Concrete Box Culvert will be 
paid for by the Contractor and will not be reimbursed by the Department.  

Docusign Envelope ID: 94788063-6388-88B0-8072-E0F368C34B55
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 10-15-24) Z-1 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or Work in Navigable 
Waters (404) 
 

U. S. Army Corps of Engineers 
 

Water Quality (401) 
 

Division of Water Resources, DEQ State of North Carolina 
 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project. 
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 
that activities outside those areas is done in such a manner as to not affect the restricted 
waters, wetlands or buffer zones. 
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mineral-and-land-resources/erosion-and-sediment-
control/erosion-and-sediment-control-planning-and-
design-manual
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Nationwide Permit 14 
Linear Transportation Projects  

Effective Date: March 15, 2026 / Expiration Date: March 15, 2031 
Authority: Section 10/Section 404 

14. Linear Transportation Projects. Activities required for crossings of waters of the
United States associated with the construction, expansion, modification, or improvement
of linear transportation projects (e.g., roads, highways, railways, trails, driveways,
airport runways, and taxiways) in waters of the United States. For linear transportation
projects in non-tidal waters, the discharge of dredged or fill material cannot cause the
loss of greater than 1/2-acre of waters of the United States. For linear transportation
projects in tidal waters, the discharge of dredged or fill material cannot cause the loss of
greater than 1/3-acre of waters of the United States. Any stream channel modification,
including bank stabilization, is limited to the minimum necessary to construct or protect
the linear transportation project; such modifications must be in the immediate vicinity of
the project.

This NWP also authorizes temporary structures, fills, and work, including the use of 
temporary mats, necessary to construct the linear transportation project. Appropriate 
measures must be taken to maintain normal downstream flows and minimize flooding to 
the maximum extent practicable, when temporary structures, work, and discharges of 
dredged or fill material, including cofferdams, are necessary for construction activities, 
access fills, or dewatering of construction sites. Temporary fills must consist of 
materials, and be placed in a manner, that will not be eroded by expected high flows. 
Temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The areas affected by temporary fills must be revegetated, as 
appropriate. 

This NWP cannot be used to authorize non-linear features commonly associated with 
transportation projects, such as vehicle maintenance or storage buildings, parking lots, 
train stations, or aircraft hangars.  

Notification: The permittee must submit a pre-construction notification to the district 
engineer prior to commencing the activity if: (1) the loss of waters of the United States 
exceeds 1/10-acre; or (2) there is a discharge of dredged or fill material in a special 
aquatic site, including wetlands. (See general condition 32.)  

Note 1: For linear transportation projects crossing a single waterbody more than one 
time at separate and distant locations, or multiple waterbodies at separate and distant 
locations, each crossing is considered a single and complete project for purposes of 
NWP authorization. Linear transportation projects must comply with 33 CFR 330.6(d). 

Note 2: Some discharges of dredged or fill material for the construction of farm roads or 
forest roads, or temporary roads for moving mining equipment, may qualify for an 
exemption under Section 404(f) of the Clean Water Act (see 33 CFR 323.4). 

Note 3: For NWP 14 activities that require pre-construction notification, the PCN must 
include any other NWP(s), regional general permit(s), or individual permit(s) used or 
intended to be used to authorize any part of the proposed project or any related activity, 
including other separate and distant crossings that require Department of the Army 
authorization but do not require pre-construction notification (see paragraph (b)(4) of 
general condition 32). The district engineer will evaluate the PCN in accordance with 
Section D, “District Engineer’s Decision.” The district engineer may require mitigation to 

P-15DM00447   BP13-R022 Madison County



Nationwide Permit 14 – Activities, General Conditions, Regional Conditions and Definitions 

ensure that the authorized activity results in no more than minimal individual and 
cumulative adverse environmental effects (see general condition 23). 

Nationwide Permit General Conditions 

Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as applicable, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees 
should contact the appropriate Corps district office to determine if regional conditions 
have been imposed on an NWP. Prospective permittees should also contact the 
appropriate Corps district office to determine the status of Clean Water Act Section 401 
water quality certification and/or Coastal Zone Management Act consistency for an 
NWP. Every person who may wish to obtain permit authorization under one or more 
NWPs, or who is currently relying on an existing or prior permit authorization under one 
or more NWPs, has been and is on notice that all of the provisions of 33 CFR 330.1 
through 330.6 apply to every NWP authorization. Note especially 33 CFR 330.5 relating 
to the modification, suspension, or revocation of any NWP authorization. 

1. Navigation.  

(a) No activity may cause more than a minimal adverse effect on navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense 
on authorized facilities in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein 
authorized, or if, in the opinion of the Secretary of the Army or his or her authorized 
representative, said structure or work shall cause unreasonable obstruction to the free 
navigation of the navigable waters, the permittee will be required, upon due notice from 
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions 
caused thereby, without expense to the United States. No claim shall be made against 
the United States on account of any such removal or alteration. 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life 
cycle movements of those species of aquatic life indigenous to the waterbody, including 
those species that normally migrate through the area, unless the activity's primary 
purpose is to impound water. All permanent and temporary crossings of waterbodies 
shall be suitably culverted, bridged, or otherwise designed and constructed to maintain 
low flows to sustain the movement of those aquatic species. If a bottomless culvert 
cannot be used, then the crossing should be designed and constructed to minimize 
adverse effects to aquatic life movements.  

3. Spawning Areas. Activities in spawning areas during spawning seasons must be 
avoided to the maximum extent practicable. Activities that result in the physical 
destruction (e.g., through excavation, fill, or downstream smothering by substantial 
turbidity) of an important spawning area are not authorized. 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve 
as breeding areas for migratory birds must be avoided to the maximum extent 
practicable. 
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5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 
unless the activity is directly related to a shellfish harvesting activity authorized by 
NWPs 4 and 48, or is a shellfish seeding or habitat restoration activity authorized by 
NWP 27. 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 
bodies, asphalt, etc.). Material used for construction or discharged must be free from 
toxic pollutants in toxic amounts (see section 307 of the Clean Water Act). 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 
intake, except where the activity is for the repair or improvement of public water supply 
intake structures or adjacent bank stabilization. 

8. Adverse Effects From Impoundments. If the activity creates an impoundment of 
water, adverse effects to the aquatic system due to accelerating the passage of water, 
and/or restricting its flow must be minimized to the maximum extent practicable. 

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be 
maintained for each activity, including stream channelization, storm water management 
activities, and temporary and permanent road crossings, except as provided below. The 
activity must be constructed to withstand expected high flows, including tidal flows. The 
activity must not restrict or impede the passage of normal or high flows, including tidal 
flows, unless the primary purpose of the activity is to impound water or manage high 
flows. The activity may alter the pre-construction course, condition, capacity, and 
location of open waters if it benefits the aquatic environment (e.g., stream restoration or 
relocation activities). 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements. 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 
mats, or other measures must be taken to minimize soil disturbance. If mats are used to 
minimize soil disturbance, the affected areas must be returned to pre-construction 
elevations, and revegetated as appropriate. In circumstances where the use of mats 
has caused significant soil compaction, efforts using techniques (e.g., soil reaeration 
techniques) to break up the compaction should be employed to return the soil to a pre-
construction state prior to returning to pre-construction elevations. 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment 
controls must be used and maintained in effective operating condition during 
construction, and all exposed soil and other fills, as well as any work below the ordinary 
high water mark or high tide line, must be permanently stabilized at the earliest 
practicable date. Permittees are encouraged to perform work within waters of the United 
States during periods of low-flow or no-flow, or during low tides. 

13. Removal of Temporary Structures and Fills. Temporary structures must be 
removed, to the maximum extent practicable, after their use has been discontinued. 
Temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The affected areas must be revegetated, as appropriate. 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 
including maintenance to ensure public safety and compliance with applicable NWP 
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general conditions, as well as any activity-specific conditions added by the district 
engineer to an NWP authorization. 

15. Single and Complete Project. The activity must be a single and complete project. 
The same NWP cannot be used more than once for the same single and complete 
project.  

16. Wild and Scenic Rivers.  

(a) No NWP activity may occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a “study river” for possible 
inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river has 
determined in writing that the proposed activity will not adversely affect the Wild and 
Scenic River designation or study status.  

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic 
River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, the permittee 
must submit a pre-construction notification (see general condition 32). The district 
engineer will coordinate the PCN with the Federal agency with direct management 
responsibility for that river. Permittees shall not begin the NWP activity until notified by 
the district engineer that the Federal agency with direct management responsibility for 
that river has determined in writing that the proposed NWP activity will not adversely 
affect the Wild and Scenic River designation or study status.  

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate 
Federal land management agency responsible for the designated Wild and Scenic River 
or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 
Management, U.S. Fish and Wildlife Service). Information on these rivers is also 
available at: http://www.rivers.gov/. 

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, 
including, but not limited to, reserved water rights and treaty fishing and hunting rights.  

18. Endangered Species.  

(a) No activity is authorized under any NWP which is likely to directly or indirectly 
jeopardize the continued existence of a threatened or endangered species or a species 
proposed for such designation, as identified under the federal Endangered Species Act 
(ESA), or which will directly or indirectly destroy or adversely modify designated critical 
habitat or critical habitat proposed for such designation. No activity is authorized under 
any NWP which “may affect” a listed species or critical habitat, unless ESA section 7 
consultation addressing the consequences of the proposed activity on listed species or 
critical habitat has been completed. See 50 CFR 402.02 for the definition of “effects of 
the action” for the purposes of ESA section 7 consultation. 

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is 
required for the proposed activity, the federal permittee must provide the district 
engineer with the appropriate documentation to demonstrate compliance with those 
requirements. The district engineer will verify that the appropriate documentation has 
been submitted. If the appropriate documentation has not been submitted, additional 
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ESA section 7 consultation may be necessary for the activity and the respective federal 
agency would be responsible for fulfilling its obligation under section 7 of the ESA. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if any listed species (or species proposed for listing) or designated critical 
habitat (or critical habitat proposed such designation) might be affected or is in the 
vicinity of the activity, or if the activity is located in designated critical habitat or critical 
habitat proposed for such designation, and shall not begin work on the activity until 
notified by the district engineer that the requirements of the ESA have been satisfied 
and that the activity is authorized. For activities that might affect federally-listed 
endangered or threatened species (or species proposed for listing) or designated critical 
habitat (or critical habitat proposed for such designation), the pre-construction 
notification must include the name(s) of the endangered or threatened species (or 
species proposed for listing) that might be affected by the proposed activity or that 
utilize the designated critical habitat (or critical habitat proposed for such designation) 
that might be affected by the proposed activity. The district engineer will determine 
whether the proposed activity “may affect” or will have “no effect” to listed species and 
designated critical habitat and will notify the non-federal applicant of the Corps’ 
determination within 45 days of receipt of a complete pre-construction notification. For 
activities where the non-federal applicant has identified listed species (or species 
proposed for listing) or designated critical habitat (or critical habitat proposed for such 
designation) that might be affected or is in the vicinity of the activity, and has so notified 
the Corps, the applicant shall not begin work until the Corps has provided notification 
that the proposed activity will have “no effect” on listed species (or species proposed for 
listing or designated critical habitat (or critical habitat proposed for such designation), or 
until ESA section 7 consultation or conference has been completed. If the non-federal 
applicant has not heard back from the Corps within 45 days, the applicant must still wait 
for notification from the Corps. 

(d) As a result of formal or informal consultation or conference with the FWS or NMFS 
the district engineer may add species-specific permit conditions to the NWPs. 

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened 
or endangered species as defined under the ESA. In the absence of separate 
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” 
provisions, etc.) from the FWS or the NMFS, the Endangered Species Act prohibits any 
person subject to the jurisdiction of the United States to take a listed species, where 
"take" means to harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or collect, 
or to attempt to engage in any such conduct. The word “harm” in the definition of “take'' 
means an act which actually kills or injures wildlife. Such an act may include significant 
habitat modification or degradation where it actually kills or injures wildlife by 
significantly impairing essential behavioral patterns, including breeding, feeding or 
sheltering. 

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit 
with an approved Habitat Conservation Plan for a project or a group of projects that 
includes the proposed NWP activity, the non-federal permittee should provide a copy of 
that ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this 
general condition. The district engineer will coordinate with the agency that issued the 
ESA section 10(a)(1)(B) permit to determine whether the proposed NWP activity and the 
associated incidental take were considered in the internal ESA section 7 consultation 
conducted for the ESA section 10(a)(1)(B) permit. If that coordination results in 
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concurrence from the agency that the proposed NWP activity and the associated 
incidental take were considered in the internal ESA section 7 consultation for the ESA 
section 10(a)(1)(B) permit, the district engineer does not need to conduct a separate 
ESA section 7 consultation for the proposed NWP activity. The district engineer will 
notify the non-federal applicant within 45 days of receipt of a complete pre-construction 
notification whether the ESA section 10(a)(1)(B) permit covers the proposed NWP 
activity or whether additional ESA section 7 consultation is required.  

(g) Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the FWS and NMFS or their web 
pages at http://www.fws.gov/ or http://www.fws.gov/ipac and 
http://www.nmfs.noaa.gov/pr/species/esa/ respectively. 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 
ensuring that an action authorized by an NWP complies with the Migratory Bird Treaty 
Act and the Bald and Golden Eagle Protection Act. The permittee is responsible for 
contacting the appropriate local office of the U.S. Fish and Wildlife Service to determine 
what measures, if any, are necessary or appropriate to reduce adverse effects to 
migratory birds or eagles, including whether "incidental take" permits are necessary and 
available under the Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act 
for a particular activity. 

20. Historic Properties.  

(a) No activity is authorized under any NWP which may have the potential to cause 
effects on properties listed, or eligible for listing, in the National Register of Historic 
Places until the requirements of Section 106 of the National Historic Preservation Act 
(NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 
requirements of section 106 of the National Historic Preservation Act (see 33 CFR 
330.4(g)(1)). If pre-construction notification is required for the proposed NWP activity, 
the federal permittee must provide the district engineer with the appropriate 
documentation to demonstrate compliance with those requirements. The district 
engineer will verify that the appropriate documentation has been submitted. If the 
appropriate documentation is not submitted, then additional consultation under section 
106 may be necessary. The respective federal agency is responsible for fulfilling its 
obligation to comply with section 106. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the NWP activity might have the potential to cause effects on any historic 
properties listed on, determined to be eligible for listing on, or potentially eligible for 
listing on the National Register of Historic Places, including previously unidentified 
properties. For such activities, the pre-construction notification must state which historic 
properties might have the potential to be affected by the proposed NWP activity or 
include a vicinity map indicating the location of the historic properties or the potential for 
the presence of historic properties. Assistance regarding information on the location of, 
or potential for, the presence of historic properties can be sought from the State Historic 
Preservation Officer, Tribal Historic Preservation Officer, or designated tribal 
representative, as appropriate, and the National Register of Historic Places (see 33 
CFR 330.4(g)). When reviewing pre-construction notifications, district engineers will 
comply with the current procedures for addressing the requirements of section 106 of 
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the National Historic Preservation Act. The district engineer shall make a reasonable 
and good faith effort to carry out appropriate identification efforts commensurate with 
potential impacts, which may include background research, consultation, oral history 
interviews, sample field investigation, and/or field survey. Based on the information 
submitted in the PCN and these identification efforts, the district engineer shall 
determine whether the proposed NWP activity has the potential to cause effects on 
historic properties. Section 106 consultation is not required when the district engineer 
determines that the activity does not have the potential to cause effects on historic 
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district 
engineer determines that the activity has the potential to cause effects on historic 
properties. The district engineer will conduct consultation with consulting parties 
identified under 36 CFR 800.2(c) when he or she makes any of the following effect 
determinations for the purposes of section 106 of the NHPA: no historic properties 
affected, no adverse effect, or adverse effect.  

(d) Where the non-federal applicant has identified historic properties on which the 
proposed NWP activity might have the potential to cause effects and has so notified the 
Corps, the non-federal applicant shall not begin the activity until notified by the district 
engineer either that the activity has no potential to cause effects on historic properties or 
that NHPA section 106 consultation has been completed. For non-federal permittees, 
the district engineer will notify the prospective permittee within 45 days of receipt of a 
complete pre-construction notification whether NHPA section 106 consultation is 
required. If NHPA section 106 consultation is required, the district engineer will notify the 
non-federal applicant that he or she cannot begin the activity until section 106 
consultation is completed. If the non-federal applicant has not heard back from the 
Corps within 45 days, the applicant must still wait for notification from the Corps. 

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C. 
306113) prevents the Corps from granting a permit or other assistance to an applicant 
who, with intent to avoid the requirements of section 106 of the NHPA, has intentionally 
significantly adversely affected a historic property to which the permit would relate, or 
having legal power to prevent it, allowed such significant adverse effect to occur, unless 
the Corps, after consultation with the Advisory Council on Historic Preservation (ACHP), 
determines that circumstances justify granting such assistance despite the adverse 
effect created or permitted by the applicant. If circumstances justify granting the 
assistance, the Corps is required to notify the ACHP and provide documentation 
specifying the circumstances, the degree of damage to the integrity of any historic 
properties affected, and proposed mitigation. This documentation must include any 
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties 
of interest to those tribes, and other parties known to have a legitimate interest in the 
impacts to the permitted activity on historic properties. 

21. Discovery of Previously Unknown Remains and Artifacts. Permittees that 
discover any previously unknown historic, cultural or archeological remains and artifacts 
while accomplishing the activities authorized by NWPs, must immediately notify the 
district engineer of what they have found, and to the maximum extent practicable, avoid 
construction activities that may affect the remains and artifacts until the required 
coordination has been completed. The district engineer will initiate the federal, tribal, 
and state coordination required to determine if the items or remains warrant a recovery 
effort or if the site is eligible for listing in the National Register of Historic Places. 
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22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research 
Reserves. The district engineer may designate, after notice and opportunity for public 
comment, additional waters officially designated by a state as having particular 
environmental or ecological significance, such as outstanding national resource waters 
or state natural heritage sites. The district engineer may also designate additional 
critical resource waters after notice and opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 
57 and 58 for any activity within, or directly affecting, critical resource waters, including 
wetlands adjacent to such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54, 
notification is required in accordance with general condition 32, for any activity proposed 
by permittees in the designated critical resource waters including wetlands adjacent to 
those waters. The district engineer may authorize activities under these NWPs only after 
she or he determines that the impacts to the critical resource waters will be no more 
than minimal. 

23. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that the individual and 
cumulative adverse environmental effects are no more than minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse 
effects, both temporary and permanent, to waters of the United States to the maximum 
extent practicable at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating 
for resource losses) will be required to the extent necessary to ensure that the individual 
and cumulative adverse environmental effects are no more than minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and require pre-construction notification, unless 
the district engineer determines in writing that either some other form of mitigation 
would be more environmentally appropriate or the adverse environmental effects of the 
proposed activity are no more than minimal, and provides an activity-specific waiver of 
this requirement. For wetland losses of 1/10-acre or less that require pre-construction 
notification, the district engineer may determine on a case-by-case basis that 
compensatory mitigation is required to ensure that the activity results in only minimal 
adverse environmental effects.  

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
losses of stream bed that exceed 3/100-acre and require pre-construction notification, 
unless the district engineer determines in writing that either some other form of 
mitigation would be more environmentally appropriate or the adverse environmental 
effects of the proposed activity are no more than minimal, and provides an activity-
specific waiver of this requirement. This compensatory mitigation requirement may be 
satisfied through the restoration or enhancement of riparian areas next to streams in 
accordance with paragraph (e) of this general condition. For losses of stream bed of 
3/100-acre or less that require pre-construction notification, the district engineer may 
determine on a case-by-case basis that compensatory mitigation is required to ensure 
that the activity results in only minimal adverse environmental effects. Compensatory 
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mitigation for losses of streams should be provided, if practicable, through stream 
rehabilitation, enhancement, or preservation, because streams are difficult-to-replace 
resources (see 33 CFR 332.3(e)(3)).  

(e) Compensatory mitigation plans for NWP activities in or near streams or other open 
waters will normally include a requirement for the restoration or enhancement, 
maintenance, and legal protection (e.g., conservation easements) of riparian areas next 
to open waters. In some cases, the restoration or maintenance/protection of riparian 
areas may be the only compensatory mitigation required. If restoring riparian areas 
involves planting vegetation, only native species should be planted. The width of the 
required riparian area will address documented water quality or aquatic habitat loss 
concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the 
stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. If it is not possible to restore or 
maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake 
or coastal waters, then restoring or maintaining/protecting a riparian area along a single 
bank or shoreline may be sufficient. Where both wetlands and open waters exist on the 
project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the 
aquatic environment on a watershed basis. In cases where riparian areas are 
determined to be the most appropriate form of minimization or compensatory mitigation, 
the district engineer may waive or reduce the requirement to provide wetland 
compensatory mitigation for wetland losses. 

(f) Compensatory mitigation projects provided to offset losses of aquatic resources must 
comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate 
compensatory mitigation option if compensatory mitigation is necessary to ensure 
that the activity results in no more than minimal adverse environmental effects. For 
the NWPs, the preferred mechanism for providing compensatory mitigation is 
mitigation bank credits or in-lieu fee program credits (see 33 CFR 332.3(b)(2) and 
(3)). However, if an appropriate number and type of mitigation bank or in-lieu credits 
are not available at the time the PCN is submitted to the district engineer, the district 
engineer may approve the use of permittee-responsible mitigation.  

(2) The amount of compensatory mitigation required by the district engineer must be 
sufficient to ensure that the authorized activity results in no more than minimal 
individual and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). 
(See also 33 CFR 332.3(f).)   

(3) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, aquatic resource restoration should be the first compensatory 
mitigation option considered for permittee-responsible mitigation. 

(4) If permittee-responsible mitigation is the proposed option, the prospective 
permittee is responsible for submitting a mitigation plan. A conceptual or detailed 
mitigation plan may be used by the district engineer to make the decision on the 
NWP verification request, but a final mitigation plan that addresses the applicable 
requirements of 33 CFR 332.4(c)(2) through (14) must be approved by the district 
engineer before the permittee begins work in waters of the United States, unless the 
district engineer determines that prior approval of the final mitigation plan is not 
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practicable or not necessary to ensure timely completion of the required 
compensatory mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible 
mitigation is the proposed option, and the proposed compensatory mitigation site is 
located on land in which another federal agency holds an easement, the district 
engineer will coordinate with that federal agency to determine if proposed 
compensatory mitigation project is compatible with the terms of the easement.  

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the 
mitigation plan needs to address only the baseline conditions at the impact site and 
the number of credits to be provided (see 33 CFR 332.4(c)(1)(ii)). 

(6) Compensatory mitigation requirements (e.g., resource type and amount to be 
provided as compensatory mitigation, site protection, ecological performance 
standards, monitoring requirements) may be addressed through conditions added to 
the NWP authorization, instead of components of a compensatory mitigation plan 
(see 33 CFR 332.4(c)(1)(ii)). 

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-
acre, it cannot be used to authorize any NWP activity resulting in the loss of greater 
than 1/2-acre of waters of the United States, even if compensatory mitigation is 
provided that replaces or restores some of the lost waters. However, compensatory 
mitigation can and should be used, as necessary, to ensure that an NWP activity 
already meeting the established acreage limits also satisfies the no more than minimal 
impact requirement for the NWPs. 

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or 
permittee-responsible mitigation. When developing a compensatory mitigation proposal, 
the permittee must consider appropriate and practicable options consistent with the 
framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine 
resources, permittee-responsible mitigation may be environmentally preferable if there 
are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 
credits available for sale or transfer to the permittee. For permittee-responsible 
mitigation, the special conditions of the NWP verification must clearly indicate the party 
or parties responsible for the implementation and performance of the compensatory 
mitigation project, and, if required, its long-term management. 

(i) Where certain functions and services of waters of the United States are permanently 
adversely affected by a regulated activity, such as discharges of dredged or fill material 
into waters of the United States that will convert a forested or scrub-shrub wetland to a 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may 
be required to reduce the adverse environmental effects of the activity to the no more 
than minimal level. 

24. Safety of Impoundment Structures. To ensure that all impoundment structures are 
safely designed, the district engineer may require non-federal applicants to demonstrate 
that the structures comply with established state or federal, dam safety criteria or have 
been designed by qualified persons. The district engineer may also require 
documentation that the design has been independently reviewed by similarly qualified 
persons, and appropriate modifications made to ensure safety. 

25. Water Quality.  
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(a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has 
not previously certified compliance of an NWP with CWA section 401, a CWA section 
401 water quality certification for the proposed activity which may result in any 
discharge from a point source into waters of the United States must be obtained or 
waived (see 33 CFR 330.4(c)). If the permittee cannot comply with all of the conditions 
of a water quality certification previously issued by the certifying authority for the 
issuance of the NWP, then the permittee must obtain a water quality certification or 
waiver for the proposed activity which may result in any discharge from a point source 
into waters of the United States in order for the activity to be authorized by an NWP.  

(b) If the NWP activity requires pre-construction notification and the certifying authority 
has not previously certified compliance of an NWP with CWA section 401, the proposed 
activity which may result in any discharge from a point source into waters of the United 
States is not authorized by an NWP until water quality certification is obtained or 
waived. If the certifying authority issues a water quality certification for the proposed 
discharge into waters of the United States, the permittee must submit a copy of the 
certification to the district engineer. The discharge into waters of the United States is not 
authorized by an NWP until the district engineer has notified the permittee that the water 
quality certification requirement has been satisfied (i.e., by the issuance of a water 
quality certification or a waiver and completion of the Section 401(a)(2) process).  

(c) The district engineer or certifying authority may require additional water quality 
management measures to ensure that the authorized activity does not result in more 
than minimal degradation of water quality. 

26. Coastal Zone Management. In coastal states where an NWP has not previously 
received a state coastal zone management consistency concurrence, an individual state 
coastal zone management consistency concurrence must be obtained, or a 
presumption of concurrence must occur (see 33 CFR 330.4(d)). If the permittee cannot 
comply with all of the conditions of a coastal zone management consistency 
concurrence previously issued by the state, then the permittee must obtain an individual 
coastal zone management consistency concurrence or presumption of concurrence in 
order for the activity to be authorized by an NWP. The district engineer or a state may 
require additional measures to ensure that the authorized activity is consistent with state 
coastal zone management requirements. 

27. Regional and Case-By-Case Conditions. The activity must comply with any 
regional conditions that may have been added by the division engineer (see 33 CFR 
330.4(e)) and with any case specific conditions added by the Corps or by the state, 
Indian Tribe, or U.S. EPA in its CWA section 401 Water Quality Certification, or by the 
state in its Coastal Zone Management Act consistency determination. 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single 
and complete project is authorized, subject to the following restrictions:  

(a) The total acreage loss of waters of the United States for a single and complete 
project cannot exceed the acreage limit of the NWP with the highest specified acreage 
limit when multiple NWPs are used to authorize an activity. 

(b) If only one of the NWPs used to authorize the single and complete project has a 
specified acreage limit, the acreage loss of waters of the United States for that single 
and complete project cannot exceed that specified acreage limit. For example, if a road 
crossing over tidal waters is constructed under NWP 14 (which has an acreage limit of 
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1/3 acre in tidal waters), with associated bank stabilization authorized by NWP 13 
(which does not have a specified acreage limit), the maximum acreage loss of waters of 
the United States for the total project cannot exceed 1⁄3-acre. 

(c) If two or more of the NWPs used to authorize the single and complete project have 
specified acreage limits, the acreage loss of waters of the United States authorized by 
each of those NWPs cannot exceed the specified acreage limits of each of those 
NWPs. For example, if a commercial development is constructed under NWP 39 (which 
as a 1/2-acre limit), and the single and complete project includes the filling of a ditch 
authorized by NWP 46 (which has a 1-acre limit), the maximum acreage loss of waters 
of the United States for the construction of the commercial development under NWP 39 
cannot exceed 1/2-acre, and the total acreage loss of waters of United States caused 
by the combination of the NWP 39 and NWP 46 activities cannot exceed 1 acre.  

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 
associated with a nationwide permit verification, the permittee may transfer the 
nationwide permit verification to the new owner by submitting a letter to the appropriate 
Corps district office to validate the transfer. A copy of the nationwide permit verification 
must be attached to the letter, and the letter must contain the following statement and 
signature: 

“When the structures or work authorized by this nationwide permit are still in existence 
at the time the property is transferred, the terms and conditions of this nationwide 
permit, including any special conditions, will continue to be binding on the new owner(s) 
of the property. To validate the transfer of this nationwide permit and the associated 
liabilities associated with compliance with its terms and conditions, have the transferee 
sign and date below.” 

 

_____________________________________________ 

(Transferee) 

 

_____________________________________________ 

(Date) 

30. Compliance Certification. Each permittee who receives an NWP verification letter 
from the Corps must provide a signed certification documenting completion of the 
authorized activity and implementation of any required compensatory mitigation. The 
successful completion of any required permittee-responsible mitigation, including the 
achievement of ecological performance standards, will be addressed separately by the 
district engineer. The Corps will provide the permittee the certification document with the 
NWP verification letter. The certification document will include: 

(a) A statement that the authorized activity was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or 
in-lieu fee program are used to satisfy the compensatory mitigation requirements, the 
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certification must include the documentation required by 33 CFR 332.3(l)(3) to confirm 
that the permittee secured the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the activity and mitigation. 

The completed certification document must be submitted to the district engineer within 
30 days of completion of the authorized activity or the implementation of any required 
compensatory mitigation, whichever occurs later.  

31. Activities Affecting Structures or Works Built by the United States. If an NWP 
activity also requires review by, or permission from, the Corps pursuant to 33 U.S.C. 
408 because it will alter or temporarily or permanently occupy or use a U.S. Army Corps 
of Engineers (USACE) federally authorized Civil Works project (a “USACE project”), the 
prospective permittee must submit a pre-construction notification. See paragraph 
(b)(10) of general condition 32. An activity that requires section 408 permission and/or 
review is not authorized by an NWP until the appropriate Corps office issues the section 
408 permission or completes its review to alter, occupy, or use the USACE project, and 
the district engineer issues a written NWP verification.  

32. Pre-Construction Notification.  

(a) Timing. Where required by the terms of the NWP, the prospective permittee must 
notify the district engineer by submitting a pre-construction notification (PCN) as early 
as possible. The district engineer must determine if the PCN is complete within 30 
calendar days of the date of receipt and, if the PCN is determined to be incomplete, 
notify the prospective permittee within that 30 day period to request the additional 
information necessary to make the PCN complete. The request must specify the 
information needed to make the PCN complete. As a general rule, district engineers will 
request additional information necessary to make the PCN complete only once. 
However, if the prospective permittee does not provide all of the requested information, 
then the district engineer will notify the prospective permittee that the PCN is still 
incomplete and the PCN review process will not commence until all of the requested 
information has been received by the district engineer. The prospective permittee shall 
not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may 
proceed under the NWP with any special conditions imposed by the district or 
division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete 
PCN and the prospective permittee has not received written notice from the district 
or division engineer. However, if the permittee was required to notify the Corps 
pursuant to general condition 18 that listed species (or species proposed for listing) 
or designated critical habitat (or critical habitat proposed for such designation) might 
be affected or are in the vicinity of the activity, or to notify the Corps pursuant to 
general condition 20 that the activity might have the potential to cause effects to 
historic properties, the permittee cannot begin the activity until receiving written 
notification from the Corps that there is “no effect” on listed species or “no potential 
to cause effects” on historic properties, or that any consultation required under 
Section 7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or section 106 
of the National Historic Preservation Act (see 33 CFR 330.4(g)) has been completed. 
If the proposed activity requires a written waiver to exceed specified limits of an 
NWP, the permittee may not begin the activity until the district engineer issues the 
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waiver. If the district or division engineer notifies the permittee in writing that an 
individual permit is required within 45 calendar days of receipt of a complete PCN, 
the permittee cannot begin the activity until an individual permit has been obtained. 
Subsequently, the permittee’s right to proceed under the NWP may be modified, 
suspended, or revoked only in accordance with the procedure set forth in 33 CFR 
330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed activity; 

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to 
authorize the proposed activity; 

(4)  

(i) A description of the proposed activity; the activity’s purpose; direct and indirect 
adverse environmental effects the activity would cause, including the anticipated 
amount of loss of wetlands, other special aquatic sites, and other waters expected to 
result from the NWP activity, in acres, linear feet, or other appropriate unit of 
measure; a description of any proposed mitigation measures intended to reduce the 
adverse environmental effects caused by the proposed activity; and any other 
NWP(s), regional general permit(s), or individual permit(s) used or intended to be 
used to authorize any part of the proposed project or any related activity, including 
other separate and distant crossings for linear projects that require Department of 
the Army authorization but do not require pre-construction notification. The 
description of the proposed activity and any proposed mitigation measures should 
be sufficiently detailed to allow the district engineer to determine that the adverse 
environmental effects of the activity will be no more than minimal and to determine 
the need for compensatory mitigation or other mitigation measures.  

(ii) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and other waters for each single and complete 
crossing of those wetlands, other special aquatic sites, and other waters (including 
those single and complete crossings authorized by an NWP but do not require 
PCNs). This information will be used by the district engineer to evaluate the 
cumulative adverse environmental effects of the proposed linear project, and does 
not change those non-PCN NWP activities into NWP PCNs.  

(iii) Sketches should be provided when necessary to show that the activity complies 
with the terms of the NWP. (Sketches usually clarify the activity and when provided 
results in a quicker decision. Sketches should contain sufficient detail to provide an 
illustrative description of the proposed activity (e.g., a conceptual plan), but do not 
need to be detailed engineering plans); 

(5) The PCN must include a delineation of waters, wetlands, and other special aquatic 
sites on the project site. Wetland delineations must be prepared in accordance with the 
current method required by the Corps. The permittee may ask the Corps to delineate 
the special aquatic sites and other waters on the project site, but there may be a delay if 
the Corps does the delineation, especially if the project site is large or contains many 
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wetlands, other special aquatic sites, and other waters. Furthermore, the 45-day period 
will not start until the delineation has been submitted to or completed by the Corps, as 
appropriate. For NWP 27 activities that require PCNs because of other general 
conditions or regional conditions imposed by division engineers, see Note 2 of that 
NWP; 

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands or 
3/100-acre of stream bed and a PCN is required, the prospective permittee must submit 
a statement describing how the compensatory mitigation requirement will be satisfied, 
or explaining why the adverse environmental effects are no more than minimal and why 
compensatory mitigation should not be required. As an alternative, the prospective 
permittee may submit a conceptual or detailed mitigation plan. 

(7) For non-federal permittees, if any listed species (or species proposed for listing) or 
designated critical habitat (or critical habitat proposed for such designation) might be 
affected or is in the vicinity of the activity, or if the activity is located in designated critical 
habitat (or critical habitat proposed for such designation), the PCN must include the 
name(s) of those endangered or threatened species (or species proposed for listing) 
that might be affected by the proposed activity or utilize the designated critical habitat 
(or critical habitat proposed for such designation) that might be affected by the proposed 
activity. For NWP activities that require pre-construction notification, federal permittees 
must provide documentation demonstrating compliance with the Endangered Species 
Act;  

(8) For non-federal permittees, if the NWP activity might have the potential to cause 
effects to a historic property listed on, determined to be eligible for listing on, or 
potentially eligible for listing on, the National Register of Historic Places, the PCN must 
state which historic property might have the potential to be affected by the proposed 
activity or include a vicinity map indicating the location of the historic property. For NWP 
activities that require pre-construction notification, federal permittees must provide 
documentation demonstrating compliance with section 106 of the National Historic 
Preservation Act;  

(9) For an activity that will occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a “study river” for possible 
inclusion in the system while the river is in an official study status, the PCN must identify 
the Wild and Scenic River or the “study river” (see general condition 16); and 

(10) For an NWP activity that requires permission from, or review by, the Corps 
pursuant to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or 
use a U.S. Army Corps of Engineers federally authorized civil works project, the pre-
construction notification must include a statement confirming that the project proponent 
has submitted a written request for section 408 permission from, or review by, the Corps 
office having jurisdiction over that USACE project.  

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction 
notification form (Form ENG 6082) should be used for NWP PCNs. A letter containing 
the required information may also be used. Applicants may provide electronic files of 
PCNs and supporting materials if the district engineer has established tools and 
procedures for electronic submittals. 

(d) Agency Coordination:  
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(1) The district engineer will consider any comments from federal and state agencies 
concerning the proposed activity’s compliance with the terms and conditions of the 
NWPs and the need for mitigation to reduce the activity’s adverse environmental 
effects so that they are no more than minimal. 

(2) Agency coordination is required for:  

(i) all NWP activities that require pre-construction notification and result in the 
loss of greater than 1/2-acre of waters of the United States;  

(ii) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard 
per running foot, or involve discharges of dredged or fill material into special 
aquatic sites; and  

(iii) NWP 54 activities in excess of 500 linear feet, or that extend into the 
waterbody more than 30 feet from the mean low water line in tidal waters or the 
ordinary high water mark in the Great Lakes.   

(3) When agency coordination is required, the district engineer will immediately 
provide (e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious 
manner) a copy of the complete PCN to the appropriate federal or state offices 
(FWS, state natural resource or water quality agency, EPA, and, if appropriate, the 
NMFS). With the exception of NWP 37, these agencies will have 10 calendar days 
from the date the material is transmitted to notify the district engineer via telephone, 
facsimile transmission, or e-mail that they intend to provide substantive, site-specific 
comments. The comments must explain why the agency believes the adverse 
environmental effects will be more than minimal. If so contacted by an agency, the 
district engineer will wait an additional 15 calendar days before making a decision on 
the pre-construction notification. The district engineer will fully consider agency 
comments received within the specified time frame concerning the proposed 
activity’s compliance with the terms and conditions of the NWPs, including the need 
for mitigation to ensure that the net adverse environmental effects of the proposed 
activity are no more than minimal. The district engineer will provide no response to 
the resource agency, except as provided below. The district engineer will indicate in 
the administrative record associated with each pre-construction notification that the 
resource agencies’ concerns were considered. For NWP 37, the emergency 
watershed protection and rehabilitation activity may proceed immediately in cases 
where there is an unacceptable hazard to life or a significant loss of property or 
economic hardship will occur. The district engineer will consider any comments 
received to decide whether the NWP 37 authorization should be modified, 
suspended, or revoked in accordance with the procedures at 33 CFR 330.5. 

(4) In cases where the prospective permittee is not a federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any 
Essential Fish Habitat conservation recommendations, as required by section 
305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.  

(5) Applicants are encouraged to provide the Corps with either electronic files or 
multiple copies of pre-construction notifications to expedite agency coordination. 

District Engineer’s Decision 

1. In reviewing the PCN for the proposed activity, the district engineer will determine 
whether the activity authorized by the NWP will result in more than minimal individual or 

P-30DM00447   BP13-R022 Madison County



Nationwide Permit 14 – Activities, General Conditions, Regional Conditions and Definitions 

cumulative adverse environmental effects or may be contrary to the public interest. If a 
project proponent requests authorization by a specific NWP, the district engineer should 
issue the NWP verification for that activity if it meets the terms and conditions of that 
NWP, unless he or she determines, after considering mitigation, that the proposed 
activity will result in more than minimal individual and cumulative adverse effects on the 
aquatic environment and other aspects of the public interest and exercises discretionary 
authority to require an individual permit for the proposed activity. For a linear project, 
this determination will include an evaluation of the single and complete crossings of 
waters of the United States that require PCNs to determine whether they individually 
satisfy the terms and conditions of the NWP(s), as well as the cumulative effects caused 
by all of the crossings of waters of the United States authorized by an NWP. If an 
applicant requests a waiver of an applicable limit, as provided for in NWPs 13, 36, or 54, 
the district engineer will only grant the waiver upon a written determination that the 
NWP activity will result in only minimal individual and cumulative adverse environmental 
effects.  

2. When making minimal adverse environmental effects determinations the district 
engineer will consider the direct and indirect effects caused by the NWP activity. He or 
she will also consider the cumulative adverse environmental effects caused by activities 
authorized by an NWP and whether those cumulative adverse environmental effects are 
no more than minimal. The district engineer will also consider site specific factors, such 
as the environmental setting in the vicinity of the NWP activity, the type of resource that 
will be affected by the NWP activity, the functions provided by the aquatic resources that 
will be affected by the NWP activity, the degree or magnitude to which the aquatic 
resources perform those functions, the extent that aquatic resource functions will be lost 
as a result of the NWP activity (e.g., partial or complete loss), the duration of the 
adverse effects (temporary or permanent), the importance of the aquatic resource 
functions to the region (e.g., watershed or ecoregion), and mitigation required by the 
district engineer. If an appropriate functional or condition assessment method is 
available and practicable to use, that assessment method may be used by the district 
engineer to assist in the minimal adverse environmental effects determination. The 
district engineer may add activity-specific conditions to the NWP authorization to 
address site-specific environmental concerns.  

3. If the proposed NWP activity requires a PCN and will result in a loss of greater than 
1/10-acre of wetlands or 3/100-acre of stream bed, the prospective permittee should 
submit a mitigation proposal with the PCN. Applicants may also propose compensatory 
mitigation for NWP activities with smaller impacts, or for impacts to other types of 
waters. However, compensatory mitigation shall not be required for activities authorized 
by NWP 27 because those activities must result in net increases in aquatic resource 
functions and services (see the text of NWP 27). The district engineer will consider any 
proposed compensatory mitigation or other mitigation measures the applicant has 
included in the proposal when determining whether the net adverse environmental 
effects of the proposed NWP activity are no more than minimal. The compensatory 
mitigation proposal may be either conceptual or detailed. If the district engineer 
determines that the proposed activity complies with the terms and conditions of the 
NWP and that the adverse environmental effects are no more than minimal, after 
considering mitigation, the district engineer will notify the permittee and include any 
activity-specific conditions in the NWP verification the district engineer deems 
necessary. Conditions for compensatory mitigation requirements must comply with the 
appropriate provisions at 33 CFR 332.3(k). The district engineer must approve the final 
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mitigation plan before the permittee commences work in waters of the United States, 
unless the district engineer determines that prior approval of the final mitigation plan is 
not practicable or not necessary to ensure timely completion of the required 
compensatory mitigation. If the prospective permittee elects to submit a compensatory 
mitigation plan with the PCN, the district engineer will expeditiously review the proposed 
compensatory mitigation plan. The district engineer must review the proposed 
compensatory mitigation plan within 45 calendar days of receiving a complete PCN and 
determine whether the proposed mitigation would ensure that the NWP activity results 
in no more than minimal adverse environmental effects. If the net adverse 
environmental effects of the NWP activity (after consideration of the mitigation proposal) 
are determined by the district engineer to be no more than minimal, the district engineer 
will provide a timely written response to the applicant. The response will state that the 
NWP activity can proceed under the terms and conditions of the NWP, including any 
activity-specific conditions added to the NWP authorization by the district engineer. 

4. If the district engineer determines that the adverse environmental effects of the 
proposed NWP activity are more than minimal, then the district engineer will notify the 
applicant either:  

(a) that the activity does not qualify for authorization under the NWP and instruct the 
applicant on the procedures to seek authorization under an individual permit;  

(b) that the activity is authorized under the NWP subject to the applicant’s submission of 
a mitigation plan that would reduce the adverse environmental effects so that they are 
no more than minimal; or  

(c) that the activity is authorized under the NWP with specific modifications or 
conditions. Where the district engineer determines that mitigation is required to ensure 
no more than minimal adverse environmental effects, the activity will be authorized 
within the 45-day PCN review period (unless additional time is required to comply with 
general conditions 16, 18, 20, and/or 31), with activity-specific conditions that state the 
mitigation requirements. The authorization will include the necessary conceptual or 
detailed mitigation plan or a requirement that the applicant submit a mitigation plan that 
would reduce the adverse environmental effects so that they are no more than minimal. 
When compensatory mitigation is required, no work in waters of the United States may 
occur until the district engineer has approved a specific mitigation plan or has 
determined that prior approval of a final mitigation plan is not practicable or not 
necessary to ensure timely completion of the required compensatory mitigation. 

Further Information 

1. District engineers have authority to determine if an activity complies with the terms 
and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 
approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project 
(see general condition 31). 
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Nationwide Permit Definitions 

Best management practices (BMPs): Policies, practices, procedures, or structures 
implemented to mitigate the adverse environmental effects on surface water quality 
resulting from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), 
establishment (creation), enhancement, and/or in certain circumstances preservation of 
aquatic resources for the purposes of offsetting unavoidable adverse impacts which 
remain after all appropriate and practicable avoidance and minimization has been 
achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as 
to essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 
place. 

Discharge: The term “discharge” means any discharge of dredged or fill material into 
waters of the United States. 

Ecological reference: A model used to plan and design an aquatic ecosystem 
restoration, enhancement, or establishment activity under NWP 27. An ecological 
reference may be based on: (1) the structure, functions, and dynamics of an aquatic 
ecosystem type or a riparian area type that currently exists in the region; (2) the 
structure, functions, and dynamics of an aquatic ecosystem type or riparian area type 
that existed in the region in the past; and/or (3) indigenous and local ecological 
knowledge that apply to the aquatic ecosystem type or riparian area type (i.e., a cultural 
ecosystem). Cultural ecosystems are ecosystems that have developed under the joint 
influence of natural processes and human management activities (e.g., fire 
stewardship). An ecological reference takes into account the range of variation of the 
aquatic habitat type or riparian area type in the region.  

Enhancement: The manipulation of the physical, chemical, or biological characteristics 
of an aquatic resource to heighten, intensify, or improve a specific aquatic resource 
function(s). Enhancement results in the gain of selected aquatic resource function(s), 
but may also lead to a decline in other aquatic resource function(s). Enhancement does 
not result in a gain in aquatic resource area. 

Establishment (creation): The manipulation of the physical, chemical, or biological 
characteristics present to develop an aquatic resource that did not previously exist at an 
upland site. Establishment results in a gain in aquatic resource area. 

High Tide Line: The line of intersection of the land with the water’s surface at the 
maximum height reached by a rising tide. The high tide line may be determined, in the 
absence of actual data, by a line of oil or scum along shore objects, a more or less 
continuous deposit of fine shell or debris on the foreshore or berm, other physical 
markings or characteristics, vegetation lines, tidal gages, or other suitable means that 
delineate the general height reached by a rising tide. The line encompasses spring high 
tides and other high tides that occur with periodic frequency but does not include storm 
surges in which there is a departure from the normal or predicted reach of the tide due 
to the piling up of water against a coast by strong winds such as those accompanying a 
hurricane or other intense storm.   
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Historic Property: Any prehistoric or historic district, site (including archaeological site), 
building, structure, or other object included in, or eligible for inclusion in, the National 
Register of Historic Places maintained by the Secretary of the Interior. This term 
includes artifacts, records, and remains that are related to and located within such 
properties. The term includes properties of traditional religious and cultural importance 
to an Indian tribe or Native Hawaiian organization and that meet the National Register 
criteria (36 CFR part 60).  

Independent utility: A test to determine what constitutes a single and complete non-
linear project in the Corps Regulatory Program. A project is considered to have 
independent utility if it would be constructed absent the construction of other projects in 
the project area. Portions of a multi-phase project that depend upon other phases of the 
project do not have independent utility. Phases of a project that would be constructed 
even if the other phases were not built can be considered as separate single and 
complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther 
removed in distance, but are still reasonably foreseeable. 

Loss of waters of the United States: Waters of the United States that are permanently 
adversely affected by filling, flooding, excavation, or drainage because of the regulated 
activity. The loss of stream bed includes the acres of stream bed that are permanently 
adversely affected by filling or excavation because of the regulated activity. Permanent 
adverse effects include permanent discharges of dredged or fill material that change an 
aquatic area to dry land, increase the bottom elevation of a waterbody, or change the 
use of a waterbody. The acreage of loss of waters of the United States is a threshold 
measurement of the impact to jurisdictional waters or wetlands for determining whether 
a project may qualify for an NWP; it is not a net threshold that is calculated after 
considering compensatory mitigation that may be used to offset losses of aquatic 
functions and services. Waters of the United States temporarily filled, flooded, 
excavated, or drained, but restored to pre-construction contours and elevations after 
construction, are not included in the measurement of loss of waters of the United 
States. Impacts resulting from activities that do not require Department of the Army 
authorization, such as activities eligible for exemptions under section 404(f) of the Clean 
Water Act, are not considered when calculating the loss of waters of the United States. 

Nature-based solutions: Actions to protect, sustainably manage, and restore natural or 
modified ecosystems, that address societal challenges effectively and adaptively, 
simultaneously providing human well-being and biodiversity benefits.  

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. 
These waters are defined at 33 CFR part 329. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 
flow of tidal waters. Non-tidal wetlands contiguous to tidal waters are located landward 
of the high tide line (i.e., spring high tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 
normal patterns of precipitation has water flowing or standing above ground to the 
extent that an ordinary high water mark can be determined. Aquatic vegetation within 
the area of flowing or standing water is either non-emergent, sparse, or absent. 
Vegetated shallows are considered to be open waters. Examples of “open waters” 
include rivers, streams, lakes, and ponds. 

P-34DM00447   BP13-R022 Madison County



Nationwide Permit 14 – Activities, General Conditions, Regional Conditions and Definitions 

Ordinary High Water Mark: The term ordinary high water mark means that line on the 
shore established by the fluctuations of water and indicated by physical characteristics 
such as a clear, natural line impressed on the bank, shelving, changes in the character 
of soil, destruction of terrestrial vegetation, the presence of litter and debris, or other 
appropriate means that consider the characteristics of the surrounding areas. 

Perennial stream: A perennial stream has surface water flowing continuously year-round 
during a typical year.  

Practicable: Available and capable of being done after taking into consideration cost, 
existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 
for confirmation that a particular activity is authorized by nationwide permit. The request 
may be a permit application, letter, or similar document that includes information about 
the proposed work and its anticipated environmental effects. Pre-construction 
notification may be required by the terms and conditions of a nationwide permit, or by 
regional conditions. A pre-construction notification may be voluntarily submitted in cases 
where pre-construction notification is not required and the project proponent wants 
confirmation that the activity is authorized by nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 
by an action in or near those aquatic resources. This term includes activities commonly 
associated with the protection and maintenance of aquatic resources through the 
implementation of appropriate legal and physical mechanisms. Preservation does not 
result in a gain of aquatic resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 
characteristics of a site with the goal of returning natural/historic functions to a former 
aquatic resource. Re-establishment results in rebuilding a former aquatic resource and 
results in a gain in aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 
of a site with the goal of repairing natural/historic functions to a degraded aquatic 
resource. Rehabilitation results in a gain in aquatic resource function, but does not 
result in a gain in aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of 
a site with the goal of returning natural/historic functions to a former or degraded aquatic 
resource. For the purpose of tracking net gains in aquatic resource area, restoration is 
divided into two categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient 
sections of streams. Such stream sections are recognizable by their hydraulic 
characteristics. The rapid movement of water over a course substrate in riffles results in 
a rough flow, a turbulent surface, and high dissolved oxygen levels in the water. Pools 
are deeper areas associated with riffles. A slower stream velocity, a streaming flow, a 
smooth surface, and a finer substrate characterize pools. 

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, 
through which surface and subsurface hydrology connects riverine, lacustrine, 
estuarine, and marine waters with their adjacent wetlands, non-wetland waters, or 
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uplands. Riparian areas provide a variety of ecological functions and services and help 
improve or maintain local water quality. (See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 
shellfish production. Shellfish seed consists of immature individual shellfish or individual 
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate 
may consist of shellfish shells, shell fragments, or other appropriate materials placed 
into waters for shellfish habitat.  

Single and complete linear project: A linear project is a project constructed for the 
purpose of getting people, goods, or services from a point of origin to a terminal point, 
which often involves multiple crossings of one or more waterbodies at separate and 
distant locations. The term “single and complete project” is defined as that portion of the 
total linear project proposed or accomplished by one owner/developer or partnership or 
other association of owners/developers that includes all crossings of a single water of 
the United States (i.e., a single waterbody) at a specific location. For linear projects 
crossing a single or multiple waterbodies several times at separate and distant 
locations, each crossing is considered a single and complete project for purposes of 
NWP authorization. However, individual channels in a braided stream or river, or 
individual arms of a large, irregularly shaped wetland or lake, etc., are not separate 
waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: For non-linear projects, the term “single and 
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or 
accomplished by one owner/developer or partnership or other association of 
owners/developers. A single and complete non-linear project must have independent 
utility (see definition of “independent utility”). Single and complete non-linear projects 
may not be “piecemealed” to avoid the limits in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 
stormwater runoff for the purposes of reducing downstream erosion, water quality 
degradation, and flooding and mitigating the adverse effects of changes in land use on 
the aquatic environment. 

Stormwater management facilities: Stormwater management facilities are those 
facilities, including but not limited to, stormwater retention and detention ponds and best 
management practices, which retain water for a period of time to control runoff and/or 
improve the quality (i.e., by reducing the concentration of nutrients, sediments, 
hazardous substances and other pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water 
marks. The substrate may be bedrock or inorganic particles that range in size from clay 
to boulders. The substrate may also be comprised, in part, of organic matter, such as 
large or small wood fragments, leaves, algae, and other organic materials. Wetlands 
contiguous to the stream bed, but outside of the ordinary high water marks, are not 
considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 
location that causes more than minimal interruption of normal stream processes. A 
channelized jurisdictional stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, 
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weir, boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, 
permanent mooring structure, power transmission line, permanently moored floating 
vessel, piling, aid to navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. 
Tidal waters rise and fall in a predictable and measurable rhythm or cycle due to the 
gravitational pulls of the moon and sun. Tidal waters end where the rise and fall of the 
water surface can no longer be practically measured in a predictable rhythm due to 
masking by other waters, wind, or other effects. Tidal wetlands are located channelward 
of the high tide line.  

Tribal lands: Any lands title to which is either: 1) held in trust by the United States for the 
benefit of any Indian tribe or individual; or 2) held by any Indian tribe or individual 
subject to restrictions by the United States against alienation. 

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent 
sovereign authority, unextinguished aboriginal title, treaty, statute, judicial decisions, 
executive order or agreement, and that give rise to legally enforceable remedies. 

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are permanently inundated and under normal 
circumstances have rooted aquatic vegetation, such as seagrasses in marine and 
estuarine systems and a variety of vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a “water of the United States.” If 
a wetland is adjacent to a waterbody determined to be a water of the United States, that 
waterbody and any adjacent wetlands are considered together as a single aquatic unit 
(see 33 CFR 328.4(c)(2)). 
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REGIONAL CONDITIONS: 
 
A. BACKGROUND 

 
1. The following Regional Conditions have been approved by the Wilmington 

District for the Nationwide Permits (NWP) published in the June 18th, 2025, 
Federal Register. As specified, under NWP General Condition #27, Regional and 
Case-By-Case Conditions:  The activity must comply with any regional conditions 
that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and 
with any case specific conditions added by the Corps or by the state, Indian 
Tribe, or U.S. EPA in its Section 401 Water Quality Certification, or by the state in 
its Coastal Zone Management Act consistency determination. 
 

2. Note:  The acronym “PCN” used throughout this document refers to Pre-
Construction Notification as further defined in NWP General Condition #32. 
 

3. The following regional conditions will provide additional protection for the aquatic 
environment that is necessary to ensure that the NWPs authorize only those 
activities with no more than minimal adverse environmental effects. 

 
B. EXCLUDED WATERS AND/OR AREAS 

 
1. Anadromous Fish Spawning Areas. Work in waters of the U.S. designated by 

either the North Carolina Division of Marine Fisheries (NCDMF) or the North 
Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 
spawning areas are prohibited from February 15th through June 30th, without 
prior written approval from the Corps and the appropriate wildlife agencies 
(NCDMF, NCWRC and/or the National Marine Fisheries Service (NMFS)). Work 
in waters of the U.S. designated by NCWRC as primary nursery areas in inland 
waters are prohibited from February 15th through September 30th, without prior 
written approval from the Corps and the appropriate wildlife agencies. Work in 
waters of the U.S. designated by NCDMF as primary nursery areas shall be 
coordinated with NCDMF prior to being authorized by this NWP. Coordination 
with NCDMF may result in a required construction moratorium during periods of 
significant biological productivity or critical life stages. 

 
2. Trout Waters Moratorium. Work in waters of the U.S. in the designated trout 

watersheds of North Carolina are prohibited from October 15th through April 
15th without prior written approval from the NCWRC, or from the Eastern Band 
of Cherokee Indians (EBCI) Fisheries and Wildlife Management (FWM) office if 
the project is located on EBCI trust land. (See Section C.3. below for 
information on the designated trout watersheds). 

 
3. Sturgeon Spawning Areas. No in-water work shall be conducted in waters of 

the U.S. designated by the National Marine Fisheries Service as Atlantic 
sturgeon critical habitat from February 1st through June 30th. No in-water work 
shall be conducted in waters of the U.S. in the Roanoke River designated as 
Atlantic sturgeon critical habitat from February 1st through June 30th, and 
August 1st through October 31st, without prior written approval from NMFS. 
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4. Submerged Aquatic Vegetation. Impacts to Submerged Aquatic Vegetation 
(SAV) are not authorized by any NWP, except NWP 48, NWP 55 and NWP 56, 
unless Essential Fish Habitat (EFH) consultation has been completed pursuant 
to the Magnuson-Stevens Fisheries Conservation and Management Act 
(Magnuson-Stevens Act). Permittees shall submit a PCN (see NWP General 
Condition 32) to the District Engineer prior to commencing the activity if the 
project would affect SAV. The permittee may not begin work until notified by the 
Corps that the requirements of the Magnuson-Stevens Act have been satisfied, 
and that the activity is verified. 

 
C. REGIONAL CONDITIONS APPLICABLE TO ALL NWPs 

 
1.  Critical Habitat in Western NC. For proposed activities within waters of the 

U.S. that require a Pre-Construction Notification (PCN) and are located in the 
thirteen counties listed below, permittees must provide a copy of the PCN to the 
U.S. Fish and Wildlife Service (USFWS), 160 Zillicoa Street, Asheville, North 
Carolina 28801 and the Corps Asheville Regulatory Field Office. Please see 
General Condition 18 for specific PCN requirements related to the Endangered 
Species Act and the below website for information on the location of designated 
critical habitat. 

 
Counties with tributaries that drain to designated critical habitat that require 
notification to the Asheville U.S. Fish and Wildlife Service: Avery, Cherokee, 
Graham, Haywood, Henderson, Jackson, Macon, Mecklenburg, Mitchell, Swain, 
Transylvania, Union and Yancey.  

 
Website and office addresses for Endangered Species Act Information: 

 
The Wilmington District has developed the following website for permittees 
which provides guidelines on how to review linked websites and maps in order 
to fulfill NWP General Condition 18 (Endangered Species) requirements: 
https://www.sad.usace.army.mil/Missions/Regulatory/North-
Carolina/#endangered-species-and-critical-habitat.  

 
Permittees who do not have internet access may contact the appropriate U.S. 
Fish and Wildlife Service offices listed below or Corps at (704) 510-1441. 

 
Below is a map of the USFWS Field Office Boundaries: 
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Asheville U.S. Fish and Wildlife Service Office counties: All counties west of and 
including Anson, Stanly, Davidson, Forsyth and Stokes Counties. 

           
              U.S. Fish and Wildlife Service 
                                    Asheville Field Office  
                                    160 Zillicoa Street 
                                    Asheville, NC  28801 
                                    Telephone: (828) 258-3939 
                                    

Raleigh U.S. Fish and Wildlife Service Office counties: All counties east of and 
including Richmond, Montgomery, Randolph, Guilford, and Rockingham 
Counties.                                                                                                                                                                                                                 

 
                                   U.S. Fish and Wildlife Service   
                                   Raleigh Field Office   
                                   Post Office Box 33726  
                                   Raleigh, NC  27636-3726  
             Telephone: (919) 856-4520 
 

2.  Special Designation Waters. Prior to the use of any NWP that involves a 
discharge of dredged or fill material in any of the following identified waters 
and/or adjacent wetlands in North Carolina, permittees shall submit a PCN to 
the District Engineer prior to commencing the activity (see General Condition 
32). The North Carolina waters and wetlands that require additional PCN 
requirements are: 

 
“Primary Nursery Areas” (PNA), including inland PNA, as designated by the 
North Carolina Marine Fisheries Commission and/or the North Carolina Wildlife 
Resources Commission. The definition of and designated PNA waters can be 
found in the North Carolina State Administrative Code at Title 15A, 
Subchapters 3R and 10C (15A NCAC 03R .0103; 15A NCAC 10C .0502; and 
15A NCAC 10C .0503) and at the following web page: 
http://reports.oah.state.nc.us/ncac.asp?folderName=%5CTitle%2015A%20-
%20Environmental%20Quality 
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3.  Trout Waters. Prior to any discharge of dredge or fill material into streams, 
waterbodies, or wetlands within the currently designated trout watersheds of 
North Carolina, the permittee shall submit a PCN (see General Condition 32) to 
the District Engineer prior to commencing the activity. Current designated trout 
waters can be found at this link: https: 
https://www.sad.usace.army.mil/Missions/Regulatory/North-Carolina/#western-
north-carolina-trout-watersheds. (These maps are periodically updated as new 
trout distribution and habitat data become available). The permittee shall also 
provide a copy of the PCN to the appropriate NCWRC office, or to the EBCI 
FWM Office (if the project is located on EBCI trust land), to facilitate the 
determination of any potential impacts to designated Trout Waters.  

 
NCWRC and NC Trout Watersheds: 

 
NCWRC 
Contact** 

Counties that may have trout 
waters 

Mountain 
Coordinator 
645 Fish Hatchery 
Rd., Building B 
Marion, NC 28752 
(828) 400-4223 

 
For NCDOT 
Projects: 

 
Western NCDOT 
Coordinator, 20830 
Great Smoky 
Mountain 
Expressway, 
Waynesville, NC 
28786 
(828) 476-1966 

 

Alleghany 
Ashe 
Avery 
Graham 
Haywood 
Burke 
Buncombe 
Caldwell 
Cherokee 
Clay 
Henderson 
Madison 
McDowell 
Mitchell 
Polk 
Rutherford 
Surry 
Wilkes 
Yancey 

Jackson Macon  
Swain 
Transylvania 
Watauga 
 

EBCI Contact** Counties that are within Trout 
Watersheds*  

Office of Natural 
Resources  
P.O. Box 1747, 
Cherokee, NC 
28719 
(828) 359-6113 

 

Qualla Boundary and non-
contiguous tracts of trust land 
located in portions of Swain, 
Jackson, Haywood, Graham and 
Cherokee Counties. 

 
*NOTE: To determine PCN requirements, contact the Corps Asheville 
Regulatory Field Office at (828) 271-7980 or view maps showing trout 
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watersheds in each County at the following webpage: 
https://www.sad.usace.army.mil/Missions/Regulatory/North-Carolina/#western-
north-carolina-trout-watersheds.  

 
**If a project is located on EBCI trust land, submit the PCN in accordance with 
Regional Condition C.16. Contact the Corps Asheville Regulatory Field Office at 
(828) 271-7980 with questions.  

 
4.  Western NC Waters and Corridors. The permittee shall submit a PCN (see 

General Condition 32) to the District Engineer prior to commencing the activity in 
waters of the U.S. if the activity will occur within any of the following identified 
waters in western North Carolina, within 0.5 mile on either side of these waters, 
or within 0.75 mile of the Little Tennessee River, as measured from the top of the 
bank of the respective water (i.e., river, stream, or creek):  

 
Brasstown Creek 
Burningtown Creek 
Cane River 
Caney Fork  
Cartoogechaye Creek 
Chattooga River 
Cheoah River 
Cowee Creek 
Cullasaja River 
Deep Creek  
Ellijay Creek 
French Broad River 
Garden Creek  
Hiwassee River 
Hominy Creek  
Iotla Creek 
Little Tennessee River (within the river or within 0.75 mile on either side of this 
river) 
Nantahala River 
Nolichucky River  
North Fork French Broad River 
North Toe River 
Nottley River 
Oconaluftee River (portion not located on trust/EBCI land) 
Peachtree Creek 
Shooting Creek 
Snowbird Creek 
South Toe River 
Stecoah Creek 
Swannanoa River 
Sweetwater Creek  
Tuckasegee River (also spelled Tuckaseegee or Tuckaseigee) 
Valley River 
Watauga Creek 
Watauga River 
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Wayah Creek 
West Fork French Broad River 

 
To determine PCN requirements, contact the Corps Asheville Regulatory Field 
Office at (828) 271-7980 or view maps for all corridors at the following webpage: 
 https://www.sad.usace.army.mil/Missions/Regulatory/North-
Carolina/#designated-waters.  

 
5.  Limitation of Loss of Stream Bed. NWPs may not be used for activities that 

may result in the loss of more than 0.05 acre of stream bed, except for NWP 32. 
 
6.  Pre-Construction Notification for Loss of Stream Bed Exceeding 0.02 acre. 

The permittee shall submit a PCN to the District Engineer prior to commencing 
the activity (see General Condition 32) prior to the use of any NWP for any 
activity that results in the loss of more than 0.02 acre of stream bed. This applies 
to NWPs that do not have PCN requirements as well as those NWPs that require 
a PCN.  

 
7.  Mitigation for Loss of Stream Bed. For any NWP that results in a loss of more 

than 0.02 acre of stream bed, the permittee shall provide a mitigation proposal to 
compensate for more than minimal individual and cumulative adverse impacts to 
the aquatic environment, unless the District Engineer determines in writing that 
either some other form of mitigation would be more environmentally appropriate, 
or the adverse effects of the proposed activity are minimal. For stream bed 
losses of 0.02 acre or less that require a PCN, the District Engineer may 
determine, on a case-by-case basis, that compensatory mitigation is required to 
ensure that the activity results in minimal adverse effect on the aquatic 
environment. 
 

8.  Riprap. For all NWPs that allow for the use of riprap material for bank 
stabilization, the following conditions shall be applied: 
 
a. Filter cloth must be placed underneath the riprap as an additional requirement 
of its use in North Carolina waters. The placement of filter fabric is not required if 
the riprap will be pushed or “keyed” into the bank of the waterbody. A waiver from 
the specifications in this Regional Condition must be requested in writing.  
 
b. Riprap shall be placed only on the stream banks, or, if it is necessary to be 
placed in the stream bed, the finished top elevation of the riprap should not 
exceed that of the original stream bed. 

 
9.  Culvert Placement. For all NWPs that allow for culvert placement, the following 

conditions shall be applied: 
 

a. For all NWPs that involve the construction/installation of culverts, measures 
shall be included in the construction/installation that will promote the safe 
passage of fish and other aquatic organisms.  
 
Placement of culverts and other structures in streams shall be below the 
elevation of the streambed by one foot for all culverts with a diameter greater 
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than 48 inches, and 20 percent of the culvert diameter for culverts having a 
diameter less than or equal to 48 inches. If the culvert outlet is submerged within 
a pool or scour hole and designed to provide for aquatic passage, then culvert 
burial into the streambed is not required. 
 
Culvert burial is not required for structures less than 72-inch diameter/width, 
where the slope of the culvert will be greater than 2.5 percent, provided that all 
alternative options for flattening the slope have been investigated and aquatic life 
movement/connectivity has been provided when possible (e.g., rock ladders, 
cross vanes, sills, baffles etc.). Culvert burial is not required when bedrock is 
present in culvert locations.  
 
Installation of culverts in wetlands shall ensure continuity of water movement and 
be designed to adequately accommodate high water or flood conditions. When 
roadways, causeways, or other fill projects are constructed across FEMA-
designated floodways or wetlands, openings such as culverts or bridges shall be 
provided to maintain the natural hydrology of the system as well as prevent 
constriction of the floodway that may result in destabilization of streams or 
wetlands. 

 
A waiver from the depth specifications in this condition may be requested, in 
writing, by the permittee and issued by the Corps. This waiver request must be 
specific as to the reasons(s) for the request. The waiver will be issued if it can be 
demonstrated that the proposed design would result in less impacts to the 
aquatic environment. Culverts placed across wetland fills purely for the purposes 
of equalizing surface water do not have to be buried, but the culverts must be of 
adequate size and/or number to ensure unrestricted transmission of water. 
 
b. Bank-full flows (or less) shall be accommodated through maintenance of the 
existing bank-full channel cross sectional area. Additional culverts or culvert 
barrels at such crossings shall be allowed only to receive bank-full flows.  
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c. Culverts shall be designed and installed in such a manner that the original 
stream profiles are not altered and allow for aquatic life movement during low 
flows. The dimension, pattern, and profile of the stream above and below a pipe 
or culvert shall not be modified by widening the stream channel or by reducing 
the depth of the stream in connection with the construction activity. The width, 
height, and gradient of a proposed culvert shall be such as to pass the average 
historical low flow and spring flow without adversely altering flow velocity. If the 
width of the culvert is wider than the stream channel, the culvert shall include 
multiple boxes/pipes, baffles, benches and/or sills to maintain the natural width of 
the stream channel. If multiple culverts/pipes/barrels are used, low flows shall be 
accommodated in one culvert/pipe and additional culverts/pipes shall be installed 
such that they receive only flows above bankfull.  
 

10. Utility Lines. For all NWPs that allow for the construction and installation of 
utility lines, the following conditions shall be applied: 

 
a. Utility lines consisting of aerial electric power transmission lines crossing 
navigable waters of the U.S. (which are defined at 33 CFR part 329) must comply 
with the applicable minimum clearances specified in 33 CFR 322.5(i). 
 
b. The work area authorized by this permit, including temporary and/or 
permanent fills, will be minimized to the greatest extent practicable. Justification 
for work corridors exceeding forty (40) feet in width is required and will be based 
on pipeline diameter and length, size of equipment required to construct the utility 
line, and other construction information deemed necessary to support the 
request. The permittee is required to provide this information to the Corps with 
the initial PCN package.  
 
c. A plan to restore and re-vegetate wetland areas cleared for construction must 
be submitted with the required PCN. Cleared wetland areas shall be re-
vegetated, as appropriate, with species of canopy, shrub, and herbaceous 
species. The permittee shall not use fescue grass, or any other species identified 
as invasive or exotic species by the NC Native Plant Society (NCNPS): 
https://ncwildflower.org/invasive-exotic-species-list/.  
 
d. Any permanently maintained corridor along the utility right of way within 
forested wetlands shall be considered a loss of aquatic function. A compensatory 
mitigation plan will be required for all such impacts associated with the requested 
activity if the activity requires a PCN and the cumulative total of permanent 
conversion of forested wetlands exceeds 0.1 acre, unless the District Engineer 
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determines in writing that either some other form of mitigation would be more 
environmentally appropriate, or the adverse effects of the proposed activity are 
minimal. 
 
Where permanently maintained corridor within forested wetlands is 0.1 acre or 
less, the District Engineer may determine, on a case-by-case basis, that 
compensatory mitigation is required to ensure that the activity results in minimal 
adverse effects on the aquatic environment. 
 
e. When directional boring or horizontal directional drilling (HDD) under waters of 
the U.S., including wetlands, permittees shall closely monitor the project for 
hydraulic fracturing or “fracking.” Any discharge from hydraulic fracturing or 
“fracking” into waters of the U.S., including wetlands, shall be reported to the 
appropriate Corps Regulatory Field Office within 48 hours. Restoration and/or 
compensatory mitigation may be required as a result of any unintended 
discharges. 

 
11. Temporary Access Fills. The permittee shall submit a PCN to the District 

Engineer prior to commencing the activity if the activity will involve the discharge 
of dredged or fill material into more than 0.1 acre of wetlands or 0.02 acre of 
stream channel for the construction of temporary access fills and/or temporary 
road crossings. The PCN must include a restoration plan that thoroughly 
describes how all temporary fills will be removed, how pre-project conditions will 
be restored, and include a timetable for all restoration activities. 

 
12. Federal Navigation Channel Setbacks. Authorized structures and fills located 

in or adjacent to Federally authorized waterways must be constructed in 
accordance with the latest setback criteria established by the Wilmington District 
Engineer. You may review the setback policy at: 
https://www.saw.usace.army.mil/Missions/Navigation/Setbacks/. This general 
permit does not authorize the construction of hardened or permanently fixed 
structures within the Federally Authorized Channel Setback, unless the activity is 
approved by the Corps. The permittee shall submit a PCN (see General 
Condition 32) to the District Engineer to obtain a written verification prior to the 
construction of any structures or fills within the Federally Authorized Channel 
Setback. 

 
13. Endangered and Threatened Species. The NWP General Condition 18 

(Endangered Species) states that no activity is authorized under any NWP which 
‘‘may affect’’ a listed species or critical habitat, unless ESA section 7 consultation 
addressing the consequences of the proposed activity on listed species or critical 
habitat has been completed. The Wilmington District uses numerous Standard 
Local Operating Procedures for Endangered Species (SLOPES) and 
Programmatic Biological Opinions (PBOs) to ensure compliance with General 
Condition 18. These SLOPES/PBOs have been developed in consultation with 
the U.S. Fish and Wildlife Service (USFWS) and/or other appropriate state and 
federal agencies. All current SLOPES/PBOs are listed on the Wilmington District 
website and will be used, where appropriate, to facilitate/determine ESA Section 
7 compliance. All PBOs can be found on our website at: 

P-46DM00447   BP13-R022 Madison County

https://www.saw.usace.army.mil/Missions/Navigation/Setbacks/


Nationwide Permit 14 – Activities, General Conditions, Regional Conditions and Definitions 

https://www.sad.usace.army.mil/Missions/Regulatory/North-
Carolina/#endangered-species-and-critical-habitat.  

 
14. West Indian Manatee Protection. In order to protect the endangered West 

Indian manatee (Trichechus manatus) the Permittee shall implement the 
USFWS’ Manatee Guidelines and strictly adhere to all requirements therein. The 
guidelines can be found at: 
https://www.fws.gov/sites/default/files/documents/Manatee%20guidelines%20NC
.pdf. 

 
15. ESA Programmatic Biological Opinions. The Wilmington District, USFWS, 

NCDOT, and the FHWA have conducted programmatic Section 7(a)(2) 
consultation for a number of federally listed species and designated critical 
habitat (DCH), and programmatic consultation concerning other federally listed 
species and/or DCH may occur in the future. The result of completed 
programmatic consultation is a Programmatic Biological Opinion (PBO) issued by 
the USFWS. These PBOs contain mandatory terms and conditions to implement 
the reasonable and prudent measures that are associated with “incidental take” 
of whichever species or critical habitat is covered by a specific PBO. 
Authorization under NWPs is conditional upon the permittee’s compliance with all 
the mandatory terms and conditions associated with incidental take of the 
applicable PBO (or PBOs), which are incorporated by reference in the NWPs. 
Failure to comply with the terms and conditions associated with incidental take of 
an applicable PBO, where a take of the federally listed species occurs, would 
constitute an unauthorized take by the permittee, and would also constitute 
permittee non-compliance with the authorization under the NWPs. If the terms 
and conditions of a specific PBO (or PBOs) apply to a project, the Corps will 
include this/these requirements in any NWP verification that may be issued for a 
project. For an activity/project that does not require a PCN, the terms and 
conditions of the applicable PBO(s) also apply to that non-notifying 
activity/project. The USFWS is the appropriate authority to determine compliance 
with the terms and conditions of its PBO and the ESA. All PBOs can be found on 
our website at: https://www.sad.usace.army.mil/Missions/Regulatory/North-
Carolina/#endangered-species-and-critical-habitat. 

 
16. Work on Eastern Band of Cherokee Indian Land. 
 
 Notifying NWPs - All PCNs submitted for activities in waters of the U.S. on 

Eastern Band of Cherokee Indians (EBCI) trust land (i.e., Qualla Boundary 
and non-contiguous tracts of trust land located in portions of Swain, Jackson, 
Haywood, Graham and Cherokee Counties), must comply with the 
requirements of the latest MOU between the Wilmington District and the 
EBCI. 

 
 Non-notifying NWPs - Prior to the use of any non-notifying NWP for activities 

in waters of the U.S. on EBCI trust land (i.e., Qualla Boundary and non-
contiguous tracts of trust land located in portions of Swain, Jackson, 
Haywood, Graham and Cherokee Counties), all prospective permittees must 
comply with the requirements of the latest MOU between the Wilmington 
District and the EBCI; this includes coordinating the proposed project with the 
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EBCI Natural Resources Program and obtaining a Tribal Approval Letter from 
the Tribe. 

 
 The EBCI MOU can be found at the following URL: 

https://www.sad.usace.army.mil/Missions/Regulatory/North-Carolina/#cultural-
resources.   

 
17. Sedimentation and Erosion Control Structures and Measures.  
 
 All PCNs will identify and describe sedimentation and erosion control 

structures and measures proposed for placement in waters of the U.S. The 
structures and measures should be depicted on maps, surveys or drawings 
showing location and impacts to jurisdictional wetlands and streams. 

 
D. REGIONAL CONDITIONS APPLICABLE TO NWP 14 
 

a. If appropriate, permittees shall employ natural channel design (see definition 
below and NOTE below) to the maximum extent practicable for stream 
relocations. All stream relocation proposals shall include a Relocation and 
Monitoring Plan and a functional assessment of baseline conditions (e.g., use of 
the North Carolina Stream Assessment Methodology). Compensatory mitigation 
may be required for stream relocations. 
 
Natural Channel Design means a geomorphologic approach to stream 
restoration based on an understanding of valley type, general watershed 
conditions, dimension, pattern, profile, hydrology and sediment transport of 
natural, stable channels (reference condition) and applying this understanding to 
the reconstruction of a stable channel. 

 
NOTE: For more information on Natural Channel Design, permittees should 
reference North Carolina Stream Mitigation Guidance on the Corps RIBITS 
(Regulatory In-lieu Fee and Bank Information Tracking System) website or at the 
following World Wide Web Page: 
https://ribits.ops.usace.army.mil/ords/f?p=107:2::::::.  
 
b.  In designated trout watersheds, a PCN is not required for impacts to a 
maximum of 0.007 acre (0.02 acres for temporary dewatering) or 1/10-acre of 
jurisdictional aquatic resources for proposed structures not adjoining, adjacent to, 
or connected to existing structures. In designated trout waters, the permittee 
shall submit a PCN (see Regional Conditions C.3. above and General Condition 
32) to the District Engineer prior to commencing the activity if: 1) impacts (other 
than temporary dewatering to work in dry conditions) to jurisdictional aquatic 
resources exceed 0.007 acre or 1/10-acre, 2) temporary impacts to streams or 
waterbodies associated with dewatering to work in dry conditions exceed 0.02 
acre, 3) the project will involve impacts to wetlands, 4) the primary purpose of the 
project is for commercial development, 5) the project involves the replacement of 
a bridge or spanning structure with a culvert or non-spanning structure in waters 
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of the United States, or 6) the activity will be constructed during the trout waters 
moratorium (October 15 through April 15).  

 
E. ACTIVITY SPECIFIC REGIONAL CONDITIONS 

N/A. 
 
F. SECTION 401 WATER QUALITY CERTIFICATION AND/OR COASTAL ZONE 

MANAGEMENT ACT CONSISTENCY DETERMINATION CONDITIONS 
 

WQC: North Carolina Division of Water Resources (NCDWR) 
• Denied WQCs for NWPs: 17, 21, 34, 38, 43, 49 and 50. 
  
• The Wilmington District did not request WQC for NWPs 1, 2 ,8, 9, 10, 11, 

24, 28, 35 and 55. NCDWR did not issue a WQC for NWPs 1, 2, 8, 10, 11, 
24, 28 and 55. However, NCDWR denied a certification for NWP 9 and 
issued a WQC with conditions for NWP 35.  

  
• Issued WQCs with conditions for NWPs: 3, 4, 5, 6, 7, 12, 13, 14, 15, 16, 18, 

19, 20, 22, 23, 25, 27, 29, 30, 31, 32, 33, 35, 36, 37, 39, 40, 41, 42, 44, 45, 
46, 48, 51, 52, 53, 54, 57, 58, 59 and 60 (A). These WQC conditions are 
incorporated as Regional Conditions and the Permittee is responsible for 
compliance as such. 

 
WQC: Eastern Band of Cherokee Indians (EBCI) 

• The Wilmington District did not request WQCs for NWPs 1, 2 ,8, 9, 10, 11, 
24, 28, 35 and 55. EBCI did not issue a WQC for NWPs, 1, 2, 8, 9, 10, 11, 
24, 28, 35 or 55. 

  
• Issued WQCs with conditions for NWPs: 3, 5, 7, 13, 14, 22, 30, 33, 36, 37, 

38, 39, 41, 43, 45, 51, 53, 57, 58, and 59. These WQC conditions are 
incorporated as Regional Conditions and the Permittee is responsible for 
compliance as such. 

  
• Issued a WQC with conditions and special conditions for NWP 27. 
  
• Waived WQCs for NWPs: 4, 6, 12, 15, 16, 17, 18, 19, 20, 21, 23, 25, 29, 31, 

32, 34, 40, 42, 44, 46, 48, 49, 50, 52, 54, 55, and 60 (A).  
 
CZM:  North Carolina Division of Coastal Management (NCDCM)  
 
The CZMA consistency determination and all WQCs can be found at: 
https://www.sad.usace.army.mil/Missions/Regulatory/North-Carolina/#permitting.  
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DEPARTMENT OF THE ARMY 
U.S. ARMY CORPS OF ENGINEERS, WILMINGTON DISTRICT 

151 Patton Avenue, Room 208  
Asheville, NC 28801-5006  

 
June 5, 2026 

 
 
Regulatory Division 
SAW-2026-00524 
 
 
North Carolina Department of Transportation 
Attn: Mr. Tim Anderson 
Division Engineer (Division 13) 
PO Box 3279 
Asheville, North Carolina 28802 
Sent Via Email: jmsanderson@ncdot.gov 
 
 
 
Dear Mr. Anderson,  
 
     This letter is in response to the application you submitted to the U.S. Army Corps of 
Engineers (USACE), Wilmington District, WRDA/Transportation Branch on March 12, 2026, 
for a Department of the Army general permit verification to replace Bridge No. 63 with a 
reinforced concrete box culvert. This project is located in Walnut Creek on SR 1395 in 
Madison County, North Carolina (35.8425, -82.6720) and has been assigned file number 
SAW-2026-00524. In order to perform this work, NCDOT proposes to conduct the following 
activities in waters of the U.S.: 

 
Summary of Proposed Impacts 

Impact ID # 
NWP / 
GP # 

Open Water (ac) Wetland (ac) Stream (lf) 
Temporary Permanent Temporary Permanent Temporary Permanent 

Site 1 
 (Walnut 
Creek) 

NWP 14     

 
*7’ /  

pipes for 
detour 

 
 

*5’ / 
dewatering 

 

 
111’ /  

culvert  
 
 

155’ / 
bank 

stabilization 

Impact Totals  0 0 0 0 *12’ 266’ 
Total Loss of waters of the U.S. 
(wetlands and/or open waters) 

0 Total Loss of waters of the U.S.   111’ 

Required wetland compensatory 
mitigation  

0 
Required stream compensatory 

mitigation  
222’ 

 
*These temporary impacts would occur in the same location as the permanent bank 
stabilization, so the numbers shown are for the length of each that would exceed the bank 
stabilization length. Total pipe length is 92’. 
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SAW-2026-00524, Bridge 63, Madison Co.     -2- 
 
 
 We have reviewed the proposed activities in waters of the U.S. and have determined that 
these activities are authorized by Nationwide Permit (NWP) 14 pursuant to authorities under 
Section 404 of the Clean Water Act (33 U.S.C § 1344). The proposed work must be 
accomplished in strict accordance with the following:  
 

• Enclosed terms, general conditions, and regional conditions of NWP 14 
• Special condition of this verification letter (below) 
• Information in the PCN and attachments 
• Additional information submitted on May 28, 2026 
• Enclosed project plans  

 
 If the extent of the project area and/or nature of the authorized impacts to waters are 
modified, a request detailing the proposed changes must be submitted to this office for 
written approval before work is initiated. Any deviation from the terms and conditions of the 
permit, the special conditions of this letter, the information contained in the PCN, or your 
submitted plans, may subject the permittee to enforcement action.  
 
 This verification is valid until March 15, 2031, unless the subject NWP is suspended, 
revoked, or is modified prior to that date such that the activity no longer complies with the 
terms and conditions of the NWP.  
 
 Project Specific Special Condition: 
 
1. In order to compensate for impacts associated with this permit, mitigation shall be provided 
in accordance with the provisions outlined on the most recent version of the attached 
Compensatory Mitigation Responsibility Transfer Form. The requirements of this form, 
including any special conditions listed on this form, are hereby incorporated as special 
conditions of this permit authorization. 
 
 This general permit verification and any associated authorizations does not preclude the 
necessity to obtain any other Federal, State, or local permits, licenses, and/or certifications, 
which may be required.  
 
 If you have any questions related to this verification or have issues accessing documents 
referenced in this letter, please contact Lori Beckwith, Regulatory Project Manager of the 
WRDA/Transportation Branch at 828-230-0483, by mail at the above address, or by email at 
loretta.a.beckwith@usace.army.mil. Please take a moment to complete our customer 
satisfaction survey located at https://regulatory.ops.usace.army.mil/customer-service-survey/.  
    

Sincerely, 
 
 
 
James Lastinger 
Chief, Washington Regulatory Field Office 
USACE, Wilmington District 
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 Lump Sum0043000000-N 226 L.S.GRADING

0004 1
ACR

0050000000-E 226 SUPPLEMENTARY CLEARING &
GRUBBING

0005 400
CY

0057000000-E 226 UNDERCUT EXCAVATION

0006 400
CY

0195000000-E 265 SELECT GRANULAR MATERIAL

0007 400
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0008 1,270
SF

0199000000-E SP TEMPORARY SHORING

0009 70
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0010 180
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0011 52
LF

0335100000-E 305 12" DRAINAGE PIPE

0012 96
LF

0335300000-E 305 18" DRAINAGE PIPE

0013 176
LF

0576000000-E 310 **" CS PIPE CULVERTS, *****" THICK
(78", 0.168")

0014 279
LF

0995000000-E 340 PIPE REMOVAL

0015 100
CY

1099500000-E 505 SHALLOW UNDERCUT

0016 200
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0017 300
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

0018 220
TON

1121000000-E 520 AGGREGATE BASE COURSE

0019 164.5
GAL

1275000000-E 600 PRIME COAT

0020 140
SY

1330000000-E 607 INCIDENTAL MILLING

0021 170
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0022 210
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0023 25
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0024 44.8
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0025 200
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0026 33.6
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0027 200
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0028 1
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0029 6
LF

2077000000-E 815 6" OUTLET PIPE

0030 0.36
CY

2253000000-E 840 PIPE COLLARS

0031 200
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0032 50
LF

3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP
CURVED

0033 5
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0034 2
EA

3195000000-N 862 GUARDRAIL END UNITS, TYPE AT-1
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

0035 2
EA

3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3

0036 200
LF

3380000000-E 862 TEMPORARY STEEL BEAM
GUARDRAIL

0037 4
EA

3389150000-N 862 TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-2)

0038 287
TON

3635000000-E 876 RIP RAP, CLASS II

0039 333
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0040 164
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0041 96
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0042 122
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0043 1
EA

4424500000-N SP TEMPORARY PORTABLE TRAFFIC
SIGNAL SYSTEM

0044 30
EA

4430000000-N 1130 DRUMS

0045 25
EA

4435000000-N 1135 CONES

0046 128
LF

4445000000-E 1145 BARRICADES (TYPE III)

0047 180
DAY

4455000000-N 1150 FLAGGER

0048 2
EA

4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0049 212.5
LF

4490000000-E 1170 PORTABLE CONCRETE BARRIER
(ANCHORED)

0050 6,172
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0051 20
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

0052 20
LF

4870000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (24")

0053 180
LF

5325800000-E 1510 8" WATER LINE

0054 1,710
LB

5329000000-E 1510 DUCTILE IRON WATER PIPE FITTINGS

0055 2
EA

5546000000-E 1515 8" VALVE

0056 1
EA

5648000000-N 1515 RELOCATE WATER METER

0057 60
LF

5835700000-E 1540 16" ENCASEMENT PIPE

0058 1,505
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0059 75
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0060 195
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0061 70
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0062 1
ACR

6015000000-E 1615 TEMPORARY MULCHING

0063 100
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0064 0.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0065 200
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0066 660
LF

6029000000-E SP SAFETY FENCE

0067 310
CY

6030000000-E 1630 SILT EXCAVATION

0068 1,311
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL
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Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

0069 100
SY

6037000000-E 1629 COIR FIBER MAT

0070 70
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0071 16
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0072 20
LB

6071002000-E 1642 FLOCCULANT

0073 30
LF

6071012000-E 1642 COIR FIBER WATTLE

0074 1
ACR

6084000000-E 1660 SEEDING & MULCHING

0075 0.5
ACR

6087000000-E 1660 MOWING

0076 50
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0077 0.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0078 50
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0079 0.75
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0080 712
LF

6111000000-E SP IMPERVIOUS DIKE

0081 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0082 13
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0083 1
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0084 3
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
PREFABRICATED CONCRETE
WASHOUT
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

CULVERT ITEMS

0085 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(13+36 -L-)

0086 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0087 Lump Sum8130000000-N 414 L.S.BOX CULVERT EXCAVATION, STA
********
(13+36 -L-)

0088 259
TON

8133000000-E 414 FOUNDATION CONDITIONING
MATERIAL, BOX CULVERT

0089 403
CY

8196000000-E 420 CLASS A CONCRETE (CULVERT)

0090 45,437
LB

8245000000-E 425 REINFORCING STEEL (CULVERT)

Total Amount Of Bid For Entire Project :1455/Jun09/Q67157.76/D358542264000/E90
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