



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

DANIEL H. JOHNSON
SECRETARY

July 29, 2026

NOTICE TO PROSPECTIVE BIDDERS

Contract No.: PRB.37306
Federal Aid No.: Helene Relief
TIP No.: N/A
WBS Element: 51830.2.14.04
Letting Date: August 5, 2026

This letter is to advise all prospective bidders of the following contract addendum:

Proposal Changes:

- Date of Availability changed. (G-6)
The date of availability for this contract is the date the Contractor begins work, but not before October 1, 2026 and no later than May 1, 2027, except that work in jurisdictional waters and wetlands shall not begin until a meeting between NCDOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been considered in determining the contract time for this project.
The completion date for this contract is the date that is sixty (60) consecutive calendar days after and including the date of availability.
- FHWA 1273 revisions dated June 25, 2026 were added (SSP-21 thru SSP-32).
- Added Property Owner Access Provision (G-33)

Plan Changes:

- Modular Bridge Plan BSR added to reflect Drilled Pile instead of Driven Pile

Additional Questions Submitted:

1. Utilities are in conflict with construction

Answer: NCEM has made contact with utility company and lines will be relocated prior to the date of availability.

Sincerely,

DocuSigned by:
Chad Loftis
F1DB06E580E946A...
Chad Loftis
Division Contracts Engineer

Cc: Tim Anderson, P.E., Division 13 Engineer
Wesley Grindstaff, P.E., Division 14 Engineer
Kristin Moyle, NCDPS/NCEM
Chris Deyton, P.E., Deputy Division 13 Engineer
Gabriel Johnson, P.E., Division 13 Project Manager
Steve Cannon, P.E., Division 13 Project Development Engineer
Brendan Merithew, P.E., Division 13 Project Team Lead