
STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 13 

PROPOSAL 
DATE AND TIME OF BID OPENING: OCTOBER 1, 2025 AT 2:00 PM 

CONTRACT ID: DM00431 

WBS ELEMENT NO.:  BP13.R020.3 

FEDERAL AID NO.:  STATE FUNDED 

COUNTY:  

TIP NO.: 

MILES:

ROUTE NO.:  

LOCATION:  

MADISON 

N/A 

0.096 

SR-1515 (BUCKNER BRANCH RD) 

BRIDGE 36 OVER MIDDLE FORK CREEK 

TYPE OF WORK: BRIDGE REPLACEMENT 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

THIS IS A STRUCTURE PROJECT. BID BOND IS REQUIRED. 

NAME OF BIDDER 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DM00431 IN MADISON COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DM00431; has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. DM00431 in Madison County, for the unit or lump sum prices, 
as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made 
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  

 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  
Failure to comply with any requirement may cause the bid to be considered irregular and 
may be grounds for rejection of the bid. 
 
For preparing and submitting the bid electronically, refer to Article 102-8(B) of the Standard 
Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 
Signature from the approved electronic bidding provider for Division Contracts. 
 
ELECTRONIC ON-LINE BID: 
1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website. 
2.   In accordance with Article 102-3 of the Standard Specifications, registration on the Interested 

Parties List is required unless SP1 G02 Interested Parties List Not Required provision is 
included in the proposal. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 
software. 

4.   Electronic bidding software necessary for electronic bid preparation may be downloaded from 
the Bid Express website following the directions at: 
https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx. 

5.  Questions should be emailed 7 calendar days prior to the bid opening to Chad E. Loftis at 
celoftis@ncdot.gov. Contact with any other NCDOT personnel concerning this project is 
strictly prohibited, unless otherwise noted, and may result in bids being considered non-
responsive. 
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
 
DIVISION LET CONTRACT PREQUALIFICATION: 

(07-01-14)(12-1-16)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 
Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 
the work code(s) which are identified as work items in the prime contractor’s construction progress 
schedule that they will complete themselves.  Any contractor identified as working outside their 
expertise may be considered in default of contract. 
 
BOND REQUIREMENTS: 

(6-1-16)(Rev.1-16-24) 102-8, 102-10 SPD 01-420A 
 

A Bid Bond is required in accordance with Article 102-10 of the Standard Specifications for Roads 
and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
Standard Specifications. 
 
HAUL ROADS: 

(7-16-24) 105 SP1 G04 

 
Revise the Standard Specifications as follows: 
 
Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following after 
second sentence of the second paragraph:   
 
At least 30 days prior to use, the Contractor shall notify the Engineer of any public road proposed 
for use as a haul road for the project. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 
 

The date of availability for this contract is November 10, 2025,   except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay 
in availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is April 23, 2027. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
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stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. 
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 

The date of availability for this intermediate contract time is November 10, 2025. 

The completion date for this intermediate contract time is October 26, 2026. 

The liquidated damages for this intermediate contract time are One Thousand  Dollars 
($ 1,000.00) per calendar day. 

Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 

The Contractor shall not narrow or close a lane of traffic on ANY ROAD, detain and /or alter the 
traffic flow on or during holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules: 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 3:00 PM December 31st and 7:00 PM
January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
7:00 PM the following Tuesday.

3. For Easter, between the hours of 3:00 PM Thursday and 7:00 PM Monday.

4. For Memorial Day, between the hours of 3:00 PM Friday and 7:00 PM Tuesday.
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5. For Independence Day, between the hours of 3:00 PM the day before Independence Day 

and 7:00 PM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 3:00 PM the Thursday before Independence Day and 7:00 PM the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 3:00 PM Friday and 7:00 PM Tuesday. 
 
7. For Thanksgiving Day, between the hours of 3:00 PM Tuesday and 7:00 PM Monday. 
 
8. For Christmas, between the hours of 3:00 PM the Friday before the week of Christmas 

Day and 7:00 PM the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures are not required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated herein and place traffic in the existing traffic pattern. 
 
The liquidated damages are One Thousand  Dollars ($ 1,000.00) per hour. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12)(Rev. 1-16-24) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the Standard Specifications.  All work required for initial vegetation planting 
shall be performed as a part of the work necessary for the completion and acceptance of the 
Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible 
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 
records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 
will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
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vegetation establishment and the removal of temporary erosion control measures, whether 
occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by 
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the Standard 
Specifications.  No additional compensation will be made for maintenance and removal of 
temporary erosion control items. 
 
CONSTRUCTION MORATORIUM: 

(1-19-16) SP1 G18C 
 

No tree cutting will be allowed from March 15th  through November 15th of any year. 
 
NO MAJOR CONTRACT ITEMS: 

(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 

None of the items included in this contract will be major items. 
 
SPECIALTY ITEMS: 

(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 
 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
Standard Specifications). 
 
Line # Description 
30-36 Guardrail 
41-43 Signing 
52-55 Permanent Pavement Markers 
56-77, 79-81, 83 Erosion Control 
82 Reforestation 
 
FUEL PRICE ADJUSTMENT: 

(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 

 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.3894 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 6-17-25) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 

(10-16-07)(Rev. 5-9-24) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 
be used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 
be performed by committed MBE/WBE subcontractors. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE 
or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE and 
WBE firms. 
 
Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 
makes minor modifications to the materials, supplies, articles, or equipment is not a manufacturer. 

2026 (7/01/25 - 6/30/26) 66% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 34% of Total Amount Bid 
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MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of business.  
A regular dealer engages in, as its principal business and in its own name, the purchase and sale 
or lease of the products in question.  A regular dealer in such bulk items as steel, concrete or 
concrete products, gravel, stone, asphalt and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Any supplement of regular 
dealers’ own distribution equipment shall be by a long-term operating lease and not on an ad hoc 
or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the contract. 
A distributor assumes responsibility for the items it purchases once they leave the point of origin 
(e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by the carrier’s 
insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
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https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
  https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 
a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary counting 
determination for each DBE listed as a regular dealer or distributor to assess its eligibility for 60 
or 40 percent credit, respectively of the cost of materials or supplies based on its demonstrated 
capacity and intent to perform as a regular dealer or distributor, as defined in section 49 CFR 26.55 
under the contract at issue. A Contractor will submit the completed form with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
 



DM00431   BP13.R020.3 G-9 Madison County 

 

 

Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 4.0 % 
 
The Combined Goal was established utilizing the following anticipated participation for Minority 
Business Enterprises and Women Business Enterprises: 
 
(A) Minority Business Enterprises 1.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that MBEs participate in at least the 
percent of the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 3.0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that WBEs participate in at least the 
percent of the contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 
Directory can be found at the following link. 
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
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Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will 
be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors. Any additional 
MBE/WBE subcontractor participation above the goal will follow the banking guidelines found 
elsewhere in this provision.  All other additional MBE/WBE subcontractor participation submitted 
at the time of bid will be used toward the Department’s overall race-neutral goals. Only those firms 
with current MBE and WBE certification at the time of bid opening will be acceptable for listing 
in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 
the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 
in the electronic submittal file, the bidder may use the dropdown menu to access 
the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 
no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 
not certified at the time of the bid-letting, that MBE’s or WBE's participation will 
not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/ WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
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appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 
firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the Combined MBE/WBE  
goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, 
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 
MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 
any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 
fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 
a.m. on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE goal, 
the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 
entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of 
bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 
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it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for 
future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation 
and these may accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as 
there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach 
that specific goal. 
 
One complete set and AS MANY COPIES AS REQUESTED of this information shall be 
received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar day following 
opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state 
business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 
actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 
considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 
are also prequalified subcontractors.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent 
with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 
failure to meet the advertised goal, as long as such costs are reasonable.  Also, the 
ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
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efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the Combined MBE/WBE goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 
 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
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Non-Good Faith Appeal 
 
The Engineer will notify the Contractor verbally and in writing of non-good faith.  A Contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
Contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 
firm may be counted toward the anticipated MBE participation.  The same holds for work 
that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a 
non-MBE/WBE firm does not count toward the contract goal requirement.    It should be 
noted that every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the MBE 
or WBE participation breakdown. This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 
made to reach out to similarly certified firms and there is no interest or availability, and 
they can get assistance from other certified firms, the Engineer will not hold the prime 
responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the 
contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function.   

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation with 
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 
clearly defined portion of work that the MBE or WBE performs with its forces. 
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(E) Manufacturer, Regular Dealer, Distributor 
 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 
for materials or supplies (including transportation costs) from a MBE/WBE distributor, 60 
percent of its expenditures for materials or supplies (including transportation costs) from a 
MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 
MBE/WBE manufacturer. 
 
A Contractor may count toward its MBE/WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer, regular dealer, nor a distributor count the entire amount of fees or 
commissions charged that the Department deems to be reasonable, including 
transportation charges for the delivery of materials or supplies. Do not count any 
portion of the cost of the materials and supplies themselves. 

 
A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the Engineer.  The Engineer will forward to the State Contractor 
Utilization Engineer or DBE@ncdot.gov. The State Contractor Utilization Engineer will 
make a preliminary assessment as to whether a MBE/WBE supplier has the demonstrated 
capacity to perform a commercially useful function (CUF) on a contract-by-contract basis 
prior to its participation. 
 

Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by performing, 
managing, and supervising the work involved.  To perform a commercially useful function, 
the MBE/WBE shall also be responsible with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine whether a 
MBE/WBE is performing a commercially useful function, the Department will evaluate 
the amount of work subcontracted, industry practices, whether the amount the firm is to be 
paid under the contract is commensurate with the work it is performing and the MBE/WBE 
credit claimed for its performance of the work, and any other relevant factors. If it is 
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determined that a MBE or WBE is not performing a Commercially Useful Function, the 
contractor may present evidence to rebut this presumption to the Department. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the Combined 
MBE/WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted 
MBE or WBE provides on the contract.  It should be noted that every effort shall 
be made by MBE and WBE contractors to subcontract to the same certification (i.e., 
MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 
breakdown.  This, however, may not always be possible due to the limitation of 
firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 
to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, 
the Engineer will not hold the prime responsible for meeting the individual MBE 
or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for 
the fee or commission it receives as a result of the subcontract arrangement.  The 
value of services performed under subcontract agreements between the MBE/WBE 
and the Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude the 
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leased truck from working for others during the term of the lease with the consent 
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 
use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 
as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 
is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 
subcontractor or any portion of its work, and the reason for the request.  The Contractor must give 
the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of Intent 
to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the 
MBE/WBE subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 
receiving the Department’s written approval based upon a finding of good cause for the proposed 
termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the Contractor 
can self-perform the work for which the MBE/WBE was engaged, or so that the Contractor can 
substitute another MBE/WBE or non- MBE/WBE contractor after contract award.  For purposes 
of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract 

in a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work 
on the subcontract results from the bad faith or discriminatory action of the prime 
contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
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(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 
1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 
(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 
commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 
required for removing a committed MBE/WBE if there were no additional MBE/WBEs 
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work 
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 
the steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 
(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
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Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement but not the overall 
goal. 

 
(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. The 
Department may not continue to count the portion of the decertified firm’s 
performance on the contract remaining toward either the contract goal or 
the overall goal, even if the Contractor has executed a subcontract with the 
firm or the Department has executed a prime contract with the MBE/WBE 
that was later decertified. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 

 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
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When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 
the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 
all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for further work on future projects until the required information is submitted. 
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Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
Standard Specifications may be cause to disqualify the Contractor. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)  SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)(Rev. 8-19-25)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107, 
NC GS 15A-300, all FAA rules, regulations and policies and all NCDOT UAS Policies.  The 
required operator certifications include possessing a current Federal Aviation Administration 
(FAA) Remote Pilot Certificate, as well as operating a UAS registered with the FAA. 
 
All UAS operations shall be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                        107 SP1 G096 
  

 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
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2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
SUBSURFACE INFORMATION: 

(7-1-95)(Rev. 8-16-22) 450 SP1 G112 B 
 

Subsurface information is available on the structure portion of this project. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 
arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
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additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be performed 
in the United States of America.  No work shall be outsourced outside of the United States of 
America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev. 10-15-24) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
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(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 
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(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 24 
hour period.  Additional monitoring may be required at the discretion of 
Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems managing 
turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 
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(c) Notify the Engineer when the required certified erosion and sediment 
control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
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(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer on 

the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of the 
project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 
in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 
or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
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Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
All work described within this provision and the role of Certified Erosion and Sediment 
Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer 
will be incidental to the project for which no direct compensation will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 



DM00431   BP13.R020.3 G-30 Madison County 

 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 
sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters 
and the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling 
location shall be located so that it is not influenced by backwater conditions and represents natural 
background conditions.  Downstream sampling location shall be located at the point where 
complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 
stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 
agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
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No additional compensation for monitoring borrow pit discharge will be paid. 
 
NOTES TO CONTRACTOR: 

(8-19-25)  SP1 G999B 
 

*The Contractor shall consider using coir matting along the channel change, or even run a 
strip down the channel bed, to help stabilize the new channel and 2:1 side slopes. In 
accordance with standard GC conditions, it is requested that matting be used in riparian 
areas and not contain nylon mesh. 
*Tree clearing shall take place from October 16th  to March 31st . 
*NCDOT will inspect the existing bridge within 14 days of demolition and will immediately 
notify the USFWS and USACE if bats, or signs of bats, are observed. 
*Night work or associated temporary lighting shall not occur. 
*Additional permanent lighting shall not be added to the roadway. 
*NCDOT will monitor the 124-foot long stream relocation (UT of Middle Fork Creek) for 
three (3) years. 
 
*-Per Green Sheet Commitments 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

 
 
CLEARING AND GRUBBING - METHOD II: 

(9-17-02)(Rev. 3-19-24) 200 SP2 R02A 
 

Perform clearing on this project to the limits established by Method - II shown on Standard 
Drawing No. 200.02 of the Roadway Standard Drawings. Conventional clearing methods may be 
used except where permit drawings or conditions have been included in the proposal which require 
certain areas to be cleared by hand methods.  
 
BRIDGE APPROACH FILLS: 

(10-19-10)(Rev. 1-16-24) 422 SP4 R02 
 

Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or part of bridge approach slabs.  Install outlets and grade bridge approach 
fills to drain water through and away from approach fills.  Install geotextiles to allow for possible 
future slab jacking and separate approach fills from embankment fills, natural ground and 
pavement sections as required.  For bridge approach fills behind end bents with mechanically 
stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 
reinforcement connected to end bent caps as required.  Construct bridge approach fills in 
accordance with the contract, accepted submittals and bridge approach fill Roadway Standard 
Drawings. 
 
Define bridge approach fill types as follows: 
 
Type 1 Approach Fill – Approach fill for bridge abutment in accordance with Roadway Standard 
Drawing No. 423.01; 
 
Type 1A Approach Fill – Alternate approach fill for integral bridge abutment in accordance with 
Roadway Standard Drawing No. 423.02; 
 
Type 2 Approach Fill – Approach fill for bridge abutment with MSE wall in accordance with 
Roadway Standard Drawing No. 423.03 and 
 
Type 2A Approach Fill – Alternate approach fill for integral bridge abutment with MSE wall in 
accordance with Roadway Standard Drawing No. 423.04. 
 
At the Contractors option, use Type 1A or 2A approach fills instead of Type 1 or 2 approach fills, 
respectively, for integral bridge abutments.  Type 1A and 2A approach fills consists of constructing 
an approach fill with a temporary geotextile wall before placing all or a portion of the concrete for 
the backwall and wing walls of the integral end bent cap.  The temporary geotextile wall is 
designed for a construction surcharge, remains in place and is aligned so the wall face functions 
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as a form for the integral end bent cap backwall and wing walls. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 
Welded Wire Reinforcement 1070-3 

 
Provide Type 1 geotextile for separation geotextiles, Type 4a geotextile for under bridge approach 
slabs and Class B concrete for outlet pads.  Use Class V or Class VI select material for Type 1 and 
1A approach fills and the same aggregate type approved for the reinforced zone in the accepted 
MSE wall submittal for Type 2 and 2A approach fills.  For MSE wall aggregate, reinforcement 
and connector materials, see the Mechanically Stabilized Earth Retaining Walls provision.  
Provide outlet pipes and fittings for subsurface drainage materials.  Provide 1/4” hardware cloth 
with 1/4 inch openings constructed from 24 gauge wire. 
 
For temporary geotextile walls, use welded wire reinforcement for welded wire facing and Type 
5a geotextile for reinforcement geotextiles.  Use Type 5a geotextile with lengths as shown in 
Roadway Standard Drawing No. 423.02 or 423.04. 
 
Construction Methods 
 
Excavate as necessary for approach fills and, if applicable, temporary geotextile walls in 
accordance with the contract.  Ensure limits of approach fills are graded to drain as shown in the 
bridge approach fill Roadway Standard Drawings.  For Type 1 and 1A approach fills in 
embankment fills, place and compact a temporary 1.5:1 (H:V) fill slope in accordance with 
Roadway Standard Drawing No. 423.01 or 423.02 and in accordance with Subarticle 235-3(B) 
and 235-3(C) of the Standard Specifications.  Density testing is required within the temporary fill 
slope and additional more frequent density testing is also required for bridge approach 
embankments.  Wait 3 days before cutting the slope back to complete the approach fill excavation.  
Use excavated material elsewhere on the project to form embankments, subgrades, or shoulders.  
If a slope for an approach fill is excavated to flatter than what is required for access or any other 
reason, that same slope is required for the entire approach fill excavation.  Do not backfill 
overexcavations that extend outside the approach fill limits shown on the Roadway Standard 
Drawings with embankment soils.  Instead, expand approach fill limits to include overexcavations. 
 
Notify the Engineer when embankment fill placement and approach fill excavation is complete.  
Do not place separation geotextiles or aggregate until approach fill dimensions and embankment 
materials below and outside approach fills are approved. 
 
For Type 2 approach fills, cast MSE wall reinforcement or connectors into end bent cap backwalls 
within 3 inches of locations shown in the accepted MSE wall submittals.  Install MSE wall 
reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 
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wall submittals.  If a Type 2 approach fill is designed with geogrid reinforcement embedded in an 
end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 
reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  
Before placing aggregate over any MSE wall geosynthetic reinforcement, pull reinforcement taut 
so that it is in tension and free of kinks, folds, wrinkles or creases. 
 
For Type 1 and 1A approach fills, place pipe sleeves in wing walls so water drains towards outlets.  
Use sleeves that can withstand wing wall loads.  Insert outlet pipes into pipe sleeves to direct water 
towards outlets.  Attach hardware cloth in front of the outlet pipe at the wing.  Connect outlet pipes 
and fittings with solvent cement in accordance with Article 815-3 of the Standard Specifications 
and place outlet pads in accordance with Roadway Standard Drawing No. 815.03. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent geotextiles of the same type at least 18 inches.  Cover 
select material or aggregate with Type 4a geotextile at an elevation 6 inches below the bridge 
approach slab.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact the 
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or 
utilities will interfere with geotextiles or MSE wall reinforcement. 
 
For Type 1A and 2A approach fills, install temporary geotextile walls as shown in Roadway 
Standard Drawing No. 423.02 or 423.04.  At the Contractor’s option, construct the bottom portion 
of integral end bents before temporary geotextile walls as shown in the plans.  Erect and set welded 
wire facing for temporary geotextile walls so facing functions as a form for the integral end bent 
cap backwall.  Place welded wire facing adjacent to each other in the horizontal and vertical 
directions to completely cover the temporary geotextile wall face.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below.  Wrap reinforcement 
geotextiles at the wall face in accordance with Roadway Standard Drawing No. 423.02 or 423.04 
and cover geotextiles with at least 3 inches of select material or aggregate.  Place layers of 
reinforcement geotextiles within 3 inches of locations shown in Roadway Standard Drawing No. 
423.02 or 423.04.  Install reinforcement geotextiles with the direction shown in Roadway Standard 
Drawing No. 423.02 or 423.04.  Orient overlapping seams in reinforcement geotextiles 
perpendicular to the integral end bent cap backwall.  Do not overlap reinforcement geotextiles so 
seams are parallel to the wall face.  Before placing select material or aggregate over reinforcement 
geotextiles, pull geotextiles taut so they are in tension and free of kinks, folds, wrinkles or creases.  
Temporary geotextile walls are designed for a surcharge pressure in accordance with Roadway 
Standard Drawing No. 423.02 or 423.04.  If loads from construction equipment will be more than 
what the wall is designed for, contact the Engineer before positioning equipment on top of 
temporary geotextile walls. 
 
Place select material or aggregate in 6 inch to 8 inch thick lifts.  Compact fine aggregate for Type 
2 and 2A approach fills in accordance with Subarticle 235-3(C) of the Standard Specifications 
except compact fine aggregate to a density of at least 98%.  Compact select material for Type 1 
and 1A approach fills and coarse aggregate for Type 2 and 2A approach fills with at least 4 passes 
of a trench roller in a direction parallel to the end bent cap backwall.  Do not displace or damage 
geosynthetics or MSE wall reinforcement when placing and compacting select material or 
aggregate.  End dumping directly on geosynthetics is not permitted.  Do not operate heavy 
equipment on geosynthetics until they are covered with at least 8 inches of select material or 
aggregate.  Replace any damaged geosynthetics to the satisfaction of the Engineer.  When approach 
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fills extend beyond bridge approach slabs, wrap Type 4a geotextiles over select material or 
aggregate and back under approach slabs as shown in Roadway Standard Drawing No. 423.03 or 
423.04. 
 
Measurement and Payment 
 
Type 1 and 1A approach fills will be paid for at the contract lump sum price for Type 1 Bridge 
Approach Fill, Station ________ and Type 2 and 2A approach fills will be paid for at the contract 
lump sum price for Type 2 Bridge Approach Fill, Station ________.  The lump sum price for each 
approach fill will be full compensation for providing labor, tools, equipment and approach fill 
materials, excavating, backfilling, hauling and removing excavated materials, installing wall 
facing, geotextiles and outlets, compacting backfill and supplying select material, aggregate, 
geotextiles, pipe sleeves, outlet pipes and pads and any incidentals necessary to construct approach 
fills behind bridge end bents. 
 
Compensation for the material placed within the temporary 1.5:1 (H:V) fill slopes will be made in 
accordance with Section 225, 226, or 230 of the Standard Specifications.  The cost of removal, 
including excavating, hauling, placement, and compaction of the material elsewhere on or off the 
project will be included in the contract lump sum price for Type 1 Bridge Approach Fill, Station 
________. 
 
The contract lump sum price for Type 2 Bridge Approach Fill, Station ________ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for Type 2 approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. ________. 
 
Payment will be made under: 
 

Pay Item Pay Unit 

Type 1 Bridge Approach Fill, Station ________ Lump Sum 
Type 2 Bridge Approach Fill, Station ________ Lump Sum 

 
INCIDENTAL STONE BASE: 

(7-1-95)(Rev.1-16-24) 545 SP5 R28R 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 
have the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the Standard 
Specifications. 
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Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the Standard 
Specifications. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 569.38 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on September 1, 2025. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 

Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
ELECTRONIC TICKETING SYSTEM: 

(7-16-24)(Rev. 12-17-24) 1020 SP10 R20 
 

Description 
 
At the contractor’s option, the use of an electronic ticketing system for reporting individual and 
cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 
conference, the contractor shall notify the Engineer if they intend to utilize an electronic ticketing 
system for reporting individual and cumulative asphalt material deliveries to the project. 
 
Electronic Ticketing Requirements 
 

a. The electronic ticketing system must be fully integrated with the load read-out system 
at the plant.  The system shall be designed so data inputs from scales cannot be altered 
by either the Contractor or the Department. 
 

b. Material supplier must test to confirm that ticketing data can be shared from the 
originating system no less than 30 days prior to project start.  

 
c. After each truck is loaded, ticket data must be electronically captured, and ticket 

information uploaded via Application Programming Interface (API) to the Department.    
 
d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 
https://forms.office.com/g/XnT7QeRtgt  
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e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 
Download the API from the NCDOT E-ticketing Webpage:   
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

 
f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, an 
alternative course of action must be agreed upon. 

 
g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 
 
h. The electronic ticket shall contain the following information: 
  

Date 
Contract Number 
Supplier Name 
Contractor Name 
Material 
JMF 
Gross Weight 
Tare Weight 
Net Weight  
Load Number 
Cumulative Weight  
Truck Number 
Weighmaster Certification 
Weighmaster Expiration 
Weighmaster Name 
Facility Name 
Plant Certification Number 
Ticket Number 
Hauling Firm (optional) 
Voided Ticket Number (if necessary) 
Original Ticket Number (if necessary) 
Supplier Revision (If necessary) 

 
The Contractor/supplier can use the electronic ticketing system of their choice to meet the 
requirements of this provision. 
 
Measurement and Payment 
 
No measurement or payment will be made for utilizing an electronic ticketing system as the cost 
of such shall be included in the contract price bid for the material being provided. 
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GLASS BEAD GRADATION FOR PAVEMENT MARKINGS: 
(9-17-24) 1087 SP10 R87 

 

Revise the Standard Specifications as follows: 
 

Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after line 6, delete and replace 
Table 1087-2 with the following: 

TABLE 1087-2 
GLASS BEAD GRADATION REQUIREMENTS 

Sieve Size 
Gradation Requirements 

Minimum Maximum 
Passing #20 100% -- 

Retained on #30 5% 15% 
Retained on #50 40% 80% 
Retained on #80 15% 40% 

Passing #80 0% 10% 
Retained on #200 0% 5% 

 
TEMPORARY SHORING: 

(2-20-07)(Rev. 1-16-24)  SP11 R02 
 

Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically 
stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  At the 
Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as 
directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary shoring 
at locations shown in the plans and as directed.  Temporary shoring is required to maintain traffic 
when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect 
the existing ground line less than 5 feet from the edge of pavement of an open travelway.  This 
provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive protection 
for temporary shoring at locations shown in the plans and as directed.  Positive protection is 
required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside 
Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the discretion 
of the Engineer.  A ground anchor consists of a grouted steel bar or multi-strand tendon 
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with an anchorage.  A helical anchor consists of a lead section with a central steel shaft and 
at least one helix steel plate followed by extensions with only central shafts (no helixes) 
and an anchorage.  Anchorages consist of steel bearing plates with washers and hex nuts 
for bars or steel wedge plates and wedges for strands.  Use a prequalified Anchored Wall 
Contractor to install ground anchors.  Define “anchors” as ground, helical or driven 
anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define “temporary 
wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor supplying 
the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, geostrip, welded 
wire grid or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 
wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary geogrid 
wall” as a temporary geosynthetic wall with geogrid reinforcement and “temporary 
geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected 
to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying the temporary 
wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall 
embedment below the grade at the wall face. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets Roadway Standard Drawing No. 1170.01.  Define “concrete barrier” as 
unanchored or anchored PCB or an approved equal.  Define “temporary guardrail” as 
temporary steel beam guardrail that meets Roadway Standard Drawing No. 862.02. 

 
Materials 
 
Refer to the Standard Specifications. 
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Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-7 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement 1024-1 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Water 1024-4 
Welded Wire Reinforcement 1070-3 
 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the Standard Specifications.  Use Class IV select material for temporary guardrail and Class A 
concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout for drilled-in 
piles.  Provide untreated timber with a thickness of at least 3 inches and a bending stress of at least 
1,000 pounds per square inch for timber lagging.  Provide steel bracing that meets ASTM A36. 
 
(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 
except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the Standard Specifications.  
Splice bars in accordance with Article 1070-9 of the Standard Specifications.  
Do not splice strands.  Use bondbreakers, spacers and centralizers that meet Article 
6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 
Use neat cement grout that only contains cement and water with a water cement 
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 
Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 
least 1,500 and 4,000 psi, respectively. 
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(2) Helical Anchors 
 

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  Provide 
couplers, thread bar adapters and bolts recommended by the Anchor Manufacturer 
to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and 
wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary wire 
walls with separate reinforcement and facing components, provide connectors (e.g., 
bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by 
the Wire Wall Vendor. 

 
(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide Type 5 
geotextile for geotextile reinforcement with ultimate tensile strengths in accordance 
with the accepted submittals. 

 
(3) Geogrid and Geostrip Reinforcement 

 
Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 
reinforcement and geostrips for geostrip reinforcement with an “approved” status 
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 
Program.  The list of approved geogrids and geostrips is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 
Provide geogrids and geostrips with design strengths in accordance with the 
accepted submittals.  Geogrids and geostrips are approved for short-term design 
strengths (3-year design life) in the machine direction (MD) and cross-machine 
direction (CD) based on material type.  Define material type from the website above 
for shoring backfill as follows: 

 
Material Type Shoring Backfill 

Borrow A-2-4 Soil
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 
 

(4) Welded Wire Grid and Metallic Strip Reinforcement 
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Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the Standard Specifications and metallic strip reinforcement (“straps”) that meet 
ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 
is not available, set concrete barrier next to and up against traffic side of temporary shoring 
except for barrier above temporary walls.  Concrete barrier with the minimum required 
clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the Standard Specifications.  Submit working drawings showing plan 
views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations and 
lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 

 
Provide temporary wall designs sealed by a Design Engineer licensed in the state of North 
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Carolina and employed or contracted by the Temporary Wall Vendor.  Include details in 
temporary wall working drawings of geotextile and reinforcement types, locations and 
directions and obstructions extending through walls or interfering with reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater or 
flood elevations shown in the plans.  Assume the following soil parameters for 
shoring backfill: 

 
(a) Unit weight (γሻ = 120 pcf, 
 
(b) Friction Angle (𝛟ሻ Shoring Backfill 

30° A-2-4 Soil
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

 
(c) Cohesion (c) = 0 psf. 

 
(2) Traffic Surcharge 

 
Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not apply 
to construction traffic.  Design temporary shoring for any construction surcharge if 
construction traffic will be above and within H of shoring.  Design temporary 
shoring for a traffic (live load) surcharge in accordance with Article 11.5.6 of the 
AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and next 
to shoring or temporary guardrail is above and attached to shoring.  Extend 
cantilever, braced and anchored shoring at least 32 inches above top of shoring if 
shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 
above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is less 
than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  Design 
cantilever and braced shoring in accordance with the plans and AASHTO Guide 
Design Specifications for Bridge Temporary Works. 
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Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 feet 
behind the critical failure surface.  Do not extend anchors beyond right-of-way or 
easement limits.  If existing or future obstructions such as foundations, guardrail 
posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain 
a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are also 
required between shoring backfill and backfill or natural ground on top of and at 
the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 feet, 
whichever is longer.  Extend the reinforced zone at least 6 inches beyond end of 
reinforcement.  Do not locate the reinforced zone outside right-of-way or easement 
limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile reinforcement, 
use geotextile properties approved by the Department or default values in 
accordance with the AASHTO LRFD specifications.  For geogrid and geostrip 
reinforcement, use approved geosynthetic reinforcement properties available from 
the website shown elsewhere in this provision.  Use geosynthetic properties for the 
direction reinforcement will be installed, a 3-year design life and shoring backfill 
to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement coverage 
ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 1.0, use a 
maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 
at the same level as the horizontal legs of welded wire facing.  Use vertical 
reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 
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wire facing with a connection approved by the Department. 
 

For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid, geostrip and 
wire walls, retain shoring backfill at welded wire facing with retention geotextiles 
and extend geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings may 
be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 

 
Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 
No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 
Specifications and Roadway Standard Drawing Nos. 862.01, 862.02 and 862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the construction 
sequence shown in the accepted submittals.  Remove piles and if applicable, timber lagging 
when shoring is no longer needed. 

 
(1) Pile Installation 
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Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the Standard Specifications except that 
a pile driving equipment data form is not required.  Piles may be installed with a 
vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or Type 1 grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles attain 
the minimum required embedment.  When this occurs, a revised design submittal 
may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction between 
the lagging and pile flanges.  Do not excavate the next lift until timber lagging for 
the current lift is installed and if applicable, bracing and anchors for the current lift 
are accepted.  Backfill behind cantilever, braced or anchored shoring with shoring 
backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of materials 

conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications, 
 

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 
of the AASHTO LRFD specifications are not required, and 

 
(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 
 
(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 

1003-6 and 1003-7 of the Standard Specifications.  Measure grout 
temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform density 
and flow field tests in the presence of the Engineer in accordance with 
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American National Standards Institute/American Petroleum Institute 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 
(Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not exceed 
the torsional strength rating of the helical anchor.  Attain the minimum required 
installation torque and penetration before terminating anchor installation.  When 
replacing a helical anchor, embed last helix of the replacement anchor at least 3 
helix plate diameters past the location of the first helix of the previous anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 inches 
between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design or 
installation methods.  If required, replace the anchor or provide additional 
anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
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excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 
and retention geotextiles behind welded wire facing as shown in the plans and accepted 
submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 
geotextile reinforcement and retention and separation geotextiles at least 18 inches with 
seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 
or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is in 
tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 
direction shown in the plans and accepted submittals.  For temporary wire walls with 
separate reinforcement and facing components, attach welded wire grid or metallic strip 
reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice or 
overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer when 
unanticipated existing or future obstructions such as foundations, pavements, pipes, inlets 
or utilities will interfere with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 soil 
and Class II, Type 1 and Class III select material in accordance with Subarticle 235-3(C) 
of the Standard Specifications.  Use only hand operated compaction equipment to compact 
backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, compact 
shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in a direction parallel 
to the wall face.  Smooth wheeled or rubber tired rollers are also acceptable for compacting 
backfill.  Do not use sheepsfoot, grid rollers or other types of compaction equipment with 
feet.  Do not displace or damage reinforcement when placing and compacting shoring 
backfill.  End dumping directly on geosynthetics is not permitted.  Do not operate heavy 
equipment on reinforcement until it is covered with at least 8 inches of shoring backfill.  
Replace any damaged reinforcement to the satisfaction of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the Standard Specifications.  Bench temporary walls into the sides of excavations where 
applicable.  For temporary geosynthetic walls with top of wall within 5 feet of finished 
grade, remove top facing and incorporate top reinforcement layer into fill when placing fill 
in front of wall.  Temporary walls remain in place permanently unless otherwise required. 
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Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the Engineer 
including shoring for OSHA reasons or the Contractor’s convenience.  No value engineering 
proposals will be accepted based solely on revising or eliminating shoring locations shown in the 
plans or estimated quantities shown in the bid item sheets as a result of actual field measurements 
or site conditions. 
 
PCB will be measured and paid in accordance with Article 1170-4 of the Standard Specifications.  
No additional payment will be made for anchoring PCB for temporary shoring.  Costs for 
anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Article 862-6 of the 
Standard Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Shoring Square Foot 
 
CONES: 

(3-19-24) 1135 SP11 R35 
 

Revise the Standard Specifications as follows: 
 
Page 11-11, Article 1135-3 CONSTRUCTION METHODS, lines 19-20, delete the third 
sentence of the first paragraph, “Do not use cones in the upstream taper of lane or shoulder 
closures for multi-lane roadways.”. 
 
FLAGGERS: 

(12-17-24) 1150 SP11 R50 
 

Revise Section 1150 of the Standard Specification as follows: 
 
Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:  
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Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in 
operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging 
Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist, 
supplement, or replace human flaggers for one-lane, two-way traffic maintenance during 
construction in accordance with this provision and the Standard Specifications.  
 
For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one 
direction toward a point of control or work zone.  Flaggers, AFAD and PTS units are only used to 
control one lane of approaching traffic in a specific direction. 
 
Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:  
 
Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the 
requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL. 
 
(A) Automated Flagging Assistance Devices (AFAD) 

 
(1) AFAD General 
 
Cover the automated gate arm with Department approved Type VII, VIII or IX 
retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals 
measured horizontally.  When the gate arm is in the down position the minimum vertical 
aspect of the arm and sheeting shall be 4 inches.  The retroreflectorized sheeting shall be on 
both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a location 
deemed acceptable for the lane being controlled, the gate arm shall reach at least to the 
center of the lane but shall not exceed the width of the lane being controlled. 
 
Design the system to be fail-safe.  Provide a conflict monitor, malfunction monitoring unit, 
or similar device that monitors for malfunctions and prevents the display of conflicting 
indications.  This system shall be electronic and operated by remote control.   
 
(2)  AFAD Type I System: RED/YELLOW 

 
Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR 
YELLOW lenses in a vertical configuration that are 12 inches in diameter.  The bottom of 
the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.   

 
This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal 
heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.  
Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL 
available on the Department’s website. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and then 
ascends to an upright position when the flashing CIRCULAR YELLOW lens is 
illuminated. The automated gate arm is to be designed such that if a motorist pulls 
underneath the gate arm while lowering, no damage to the vehicle occurs. 
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A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the steady 
CIRCULAR RED lens is illuminated. 

 
To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW 
lens by initiating a minimum 5 second steadily illuminated CIRCULAR YELLOW 
lens followed by the CIRCULAR RED lens.  

 
Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2 
second delay between the time the steady CIRCULAR RED is displayed and the time 
the gate arm begins to lower. The maximum delay between CIRCULAR RED and the 
time the gate arm lowers is 4 seconds. To permit stopped road users to proceed, the 
AFAD shall display the flashing CIRCULAR YELLOW lens and the gate arm shall 
be placed in the upright position. 

  
Ensure the system monitors for a lack of yellow or red signal voltage, total loss of 
indication in any direction, presence of multiple indications on any approach and low 
power conditions. 

  
Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the 
roadway or on the left side of the approach and operated in unison with the primary set, 
may be used to improve visibility of the AFAD.  If the set of lenses is located over any 
portion of the roadway that can be used by motor vehicles, the bottom of the housing 
(including brackets) shall be at least 15 feet (4.6 meters) above the pavement. 

 
(3)  AFAD Type II System: STOP/SLOW 

 
Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at least 
36 inch x 36 inch in size.  Letters shall be a minimum of 8 inches high.  The STOP face 
shall have a red background with white letters and border. 

 
The SLOW face shall be diamond shaped, orange, or yellow background with black letters 
and border.  Cover both faces in a Department approved Type VII, VIII or IX retroreflective 
sheeting.  The minimum mounting height for the sign faces shall be 7 feet above the 
pavement to the bottom of the sign. 

 
The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices by 
incorporating a stop beacon (red lens) and a warning beacon (yellow lens).  The stop beacon 
shall be no more than 24 inches above the STOP face. Mount the warning beacon no more 
than 24 inches above or beside of the SLOW face.  Except for the mounting locations, the 
beacons shall conform to the provisions of Chapter 4L of the MUTCD and have 12 inch 
signal lenses.  

 
Strobe/flashing lights are an acceptable alternative to flashing beacons.  If utilized, they 
shall be either white or red flashing lights located within the STOP face and white or yellow 
flashing lights within the SLOW face and conform to the provisions of Chapter 6D of the 
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MUTCD.  If used, the lens diameter shall be a minimum of 5 inches with a minimum height 
of 6 inches.  Equip strobes/flashing lights for both dual and quad flash patterns. 

 
Type B warning lights shall not be used in lieu of the beacons or the strobe lights. 

 
The faces of the AFADs STOP/SLOW sign may include louvers.  If louvers are used, 
design the louvers such that the aspect of the sign face to approaching traffic is a full sign 
face at a distance of 50 feet or greater. 

 
A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to 
traffic approaching the AFAD.  Position signs on the same support structure as the AFAD.  
Both signs shall have black legends and borders on white Type III sheeting backgrounds.  
Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size with 
letters at least 6 inches high. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the STOP face is displayed and then ascends to an upright 
position when the SLOW face is displayed. 

 
The automated gate arm is to be designed such that if a motorist pulls underneath the gate 
arm while lowering, no damage to the vehicle occurs. 

 
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the STOP face is 
displayed. 

 
When approaching motorists are to proceed, display the SLOW face and the warning 
beacon or strobes are to flash on the AFAD. When approaching motorists are will be 
stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD. 

 
To stop traffic, the AFAD will transition from the SLOW face to the STOP face by 
initiating a minimum 5 second change cycle.  First, the warning beacon is to be 
steadily illuminated for the change cycle.  If strobes are used in lieu of a warning 
beacon, they are to be placed in the quad flash pattern.  At the end of the change cycle, 
the STOP face is to be displayed with the stop beacon flashing and the warning beacon 
or strobes are to stop flashing.  Once the STOP face is displayed, the system is to have 
a minimum 2 second delay between the time the STOP face is displayed and the time 
the gate arm begins to lower. The maximum delay between the time the STOP face is 
displayed and the time the gate arm lowers is 4 seconds. 

 
To permit stopped road users to proceed, the gate arm shall be placed in the upright 
position and the AFAD shall display the SLOW face and the warning beacon or 
strobes are to flash in the dual flash pattern. 

 
Do not flash the stop beacon when the SLOW face is displayed, and do not flash the 
warning beacon when the STOP face is displayed. 

 
(B) Portable Traffic Signals (PTS) Units 
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Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and 
CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter aluminum 
or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates, and Light 
Emitting Diode (LED) modules.  All signal heads, tunnel visors, and backplates shall be 
yellow in color.  

  
The bottom of the housing (including brackets) shall be at least 7 feet above the pavement 
for single set units.  Additional signal heads on units with more than one signal head shall 
be capable of extending over the travel lane.   

 
Communication Requirements 

 
All PTS units within the signal set up systems shall maintain communication at all times 
by either hardwire cable or wireless radio link communication.  If the hardwire cable 
communication is utilized the communication cable shall be deployed in a manner that will 
not intrude in the direct work area of the project or obstruct vehicular and pedestrian traffic.  
Utilize radio communication with 900MHz frequency band and frequency hopping 
capability.  The radio link communication system shall have a minimum range of 1 mile.  

 
Fault Mode Requirements 

 
Revert PTS units to a flashing red mode upon system default unless otherwise specified 
by the Engineer.  Equip the PTS units with a remote monitoring system.  Where cell 
communication availability exists, the remote monitoring system shall adhere to the 
remote monitoring system section of this provision. 

 
Remote Monitoring System 

 
The remote monitoring system (RMS) shall be capable of reporting signal location, battery 
voltage / battery history and system default.  Provide a password protected website 
viewable from any computer with internet capability for the RMS.  In the event of a system 
default, the RMS shall provide specific information concerning the cause of the system 
default (i.e. red lamp on signal number 1).  Equip the RMS with a mechanism capable of 
immediately contacting a minimum of three previously designated individuals via text 
messaging and/or email upon a default.  

 
The running program operating the PTS units shall be always available and viewable 
through the RMS website. Maintain a history of the RMS operating system in each signal 
including operating hours and events and the location of the PTS units.   

 
Trailer / Cart 
 
The AFAD and PTS units may be mounted on either a trailer or a moveable cart system. 
 
Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID# 
13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns). 
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Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in 
the operational position.  Provide independent certification that the assembly meets the design 
wind load. 
 
Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal 
position when located on slopes 6:1 or flatter. 
 
Equip trailers in compliance with North Carolina Law governing motor vehicles and include a 12-
volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393, safety 
chains and a minimum 2 inch ball hitch. 
 
Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting 
to the frame of the trailer.  Apply the sheeting to all sides of the trailer. The sheeting shall meet the 
ASTM requirements of Type VII, VIII or IX. 
 
Power System 
 
Design the systems to operate both with and without an external power source.  Furnish 
transmitters, generators, batteries, controls and all other components necessary to operate the 
device. 
 
Provide equipment that is solar powered and supplemented with a battery backup system that 
includes a minimum 110/120 VAC powered on-board charging system capable of powering the 
unit for 7 continuous days with no solar power.  Each unit shall also be capable of being powered 
by standard 110/120 VAC power sources, if applicable.  
 
Locate batteries and electronic controls in a locked, weather and vandal resistant  housings. 
 
Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:  
 
Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by 
barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or any 
other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor shall use 
AFAD or PTS units in lieu of a flagger.   
 
Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units 
operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved 
training agency or other NCDOT approved training provider and that the qualified flagger(s) have 
received manufacturer training to operate that specific device.  This training shall include proper 
installation, remote control operation, central control systems and maintenance of the AFAD or 
PTS units.  The training shall take place off the project site where training conditions are removed 
from live traffic.  The documentation shall include the names of the authorized trainer, the trainees, 
the device on which they have been trained and the date of the training.  Provide updated 
documentation to the Engineer prior to deploying any additional operators.   
  
Install advance warning signs and operate AFADs in accordance with the attached detail drawings 
in this provision. 
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Install advance warning signs and operate PTS units in accordance with NCDOT Roadway 
Standard Drawings No. 1101.02, Sheet 17. 
 
AFAD and PTS units shall only be used in situations where there is only one lane of approaching 
traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic 
through the work area be placed in an autonomous mode and/or left unattended. 
 
Signal timing and operation of PTS units shall be field verified and accepted by the Engineer 
before use. 
 
Use AFAD or PTS units in locations where queueing from the AFAD or PTS units will extend to 
within 150 feet of a signalized intersection or railroad crossing. Do not be use AFAD and PTS 
units as a substitute for or a replacement for a continuously operating temporary traffic control 
signal as described in Section 6F.84 of the MUTCD.   
 
If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD. 
 
Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions 
demand.   

 
If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the 
same type and model of AFAD or PTS units, revert to human flagging operations or terminate all 
construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units 
become operative or qualified human flaggers are available. 
 
When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power 
off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated 
to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position. 
Remove all traffic control devices from the road, place two cones by each AFAD or PTS units and 
all signs associated with the lane closure operation shall be removed or laid down.  At the end of 
each workday, remove all AFADs or PTS units from the roadway and shoulder areas. 

 
Ensure the system’s wireless communication links continuously monitor and verify proper 
transmission and reception of data used to monitor and control each AFAD or PTS units.  Ensure 
ambient mobile or other radio transmissions or adverse weather conditions do not affect the 
system.  
 
In the event of a loss of communications, immediately display the flashing RED or STOP 
indication on all AFAD or PTS units. 
 
AFAD Specific Construction Methods  

 
The flagger/operator controlling the AFAD units shall be on the project site at all times.  If multiple 
AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units shall be 
remote AFAD units.  Ensure that each device meets the physical display and operational 
characteristics as specified in the MUTCD. 
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Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet each 
of the following requirements: 
  

(1) AFAD units are spaced no greater than the manufacturer’s recommendations. 
 

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or 
the AFAD is operating on its own secure network with malfunction detection and 
notification to the flagger/operator. 

 
(3) The flagger/operator has an unobstructed view of approaching traffic in both directions 
from the flagger/operator position or the AFAD is operating on its own secure network, 
with cameras that provide the flagger/operator an unobstructed view of approaching traffic 
from both directions.  The flagger/operator may control the AFAD units from a pilot 
vehicle. 
 

If any of the above requirements are not met, flagger/operator control each AFAD unit. 
 
AFAD operators may either control traffic at side streets or driveways between the AFAD units or 
operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD units 
must continue to be within clear sight of the operator during these work activities. 
 
Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line 
24:  
 
Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance with 
Article 1150-4 of the Standard Specifications.  Where the pay item for Flaggers is not included in 
the original contract then no separate payment will be made for this item and payment will be 
included in the lump sum price bid for Temporary Traffic Control found elsewhere in this contract.  
Each approach controlled by AFAD or PTS units will be measured and paid as one flagger, 
irrespective of the number of devices used.  If multiple PTS units are required to control a single 
approach, these units will collectively be considered as replacing one flagger.    
 
No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost of 
such including their training and operational costs shall be included in the unit or lump sum price 
for Flaggers or Temporary Traffic Control.  Such price and payment also includes the relocation, 
maintenance, and removal during repair periods of AFAD or PTS units as well as the signal 
controller, communication, vehicle detection system, traffic signal software of PTS units and any 
other incidentals necessary to complete the work. 
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COIR FIBER MAT: 
   (9-16-25) 1629 SP16 R05 

 
Page 16-9, Article 1629-2 MATERIALS, lines 22-24, delete and replace the last paragraph with 
the following: 
 
Provide #3 or #4 uncoated reinforcing steel anchors, 24 inches in length, bent into a U-shape with 
a 4-inch diameter bend and a 4-inch straight leg extending from the bend to catch and secure the 
coir fiber mat. 
 



DM00431   BP13.R020.3 SSP-1 Madison County 

 

 

STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 

 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 
ERRATA 

(1-16-24)(Rev. 9-16-25)  Z-4 
 

Revise the 2024 Standard Specifications as follows: 
 

Division 3 
 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 6 
 
Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The 
work includes, but is not limited to,”. 
 
Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as 
specified.” with “applying the tack coat in accordance with Section 605.”. 
 
Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with 
“QC process in accordance with Section 609.”. 
 
Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix 
Asphalt Pavement” with “Asphalt Concrete ___________ Course, Type ______”. 
 
Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the 
seventh paragraph with the following: 
 
When an erected fixed stringline is utilized for longitudinal profile and cross slope control 
furnish and erect the necessary guide line for the equipment. 
 

Division 8 
 
Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
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Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
 

Division 17 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace 
“1.25” with “1-1/4”. 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace 
“)(1.25” with “, 1-1/4”. 
 



DM00431   BP13.R020.3 SSP-7 Madison County 

 

 

STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 
moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 
(3-18-03)(Rev. 3-18-25) Z-04a 

 

Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-
protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 
in the quarantined area or for any regulated article used on this project originating in a quarantined 
county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance of any character, if determined by an 
inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 
moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 
weed or plant pest. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 

 

 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
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records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 
consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 

“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 
conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 



DM00431   BP13.R020.3 SSP-15 Madison County 

 

 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on the 
property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

TEMPORARY TRAFFIC CONTROL (TTC): 
(10-01-25) SPD 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the 
following provisions: 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete 
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 
1101.11, 1110.01, 1110.02, 1130.01, 1135.01 and 1180.01 of the Roadway Standard Drawings. 
Use a moving operation only if the minimum speed maintained at all times is 3 mph with no stops 
that narrow or close a lane of travel. If the moving operation is progressing slower than 3 mph at 
any time, install a lane closure. Maintain the existing traffic pattern at all times, except in the 
immediate work zone where lane closures are allowed as determined by the Engineer. If applicable, 
maintain existing pedestrian facilities in accordance with Pedestrian Accommodation at Curb 
Ramp Work Locations, found elsewhere in this Contract. 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 
pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly 
ballasted cones and skinny drums may be used instead of drums. However, drums are required for 
the upstream taper portion of lane closures in all applications. The stationary work zone shall be a 
maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise 
approved by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and 
the appropriate pilot vehicle warning signing as directed by the Engineer. During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover any 
work zone signs. When covering work zone signs, use an opaque material that prevents reading 
of the sign at night by a driver using high beam headlights. Use material which does not damage 
the sign sheeting. Replace any obliterated markings as required by other sections of the Standard 
Specifications and the Engineer. 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 
Roadway Standard Drawings. When personnel and/or equipment are working within a lane of 
travel of an undivided facility, close the lane according to the traffic control plans, Roadway 
Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or 
equipment remain within the closed travel lane. Do not work simultaneously, on both sides of an 
open travel way, within the same location, on a two-lane, two-way road. Perform work only when 
weather and visibility conditions allow safe operations as directed by the Engineer. 

When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard 
Drawing No. 1101.02, Sheet 14 or 15, of the Roadway Standard Drawings. Traffic cones may be 
used when necessary to provide additional protection of wet pavement markings. Ballast all traffic 
cones so they will not be blown over by traffic. 
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WORK ZONE SIGNING: 
 
Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these 
plans prior to beginning of work. Install and maintain signing in accordance with the attached 
drawings and Divisions 11 and 12 of the Standard Specifications. 
 

(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the Standard Specifications within 3 to 12 full working days prior to 
installation. 
 
Install Advance/General warning work zone signs before beginning work. If signs are installed 
more than 7 calendar days prior to the beginning of work, cover the signs until the work begins. 
Install each work zone Advance/General warning sign separately and not on the same post or 
stand with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 
by the Engineer. All sign locations are to be verified by the Engineer prior to installation. Once 
the signs have been installed and accepted, any sign relocations requested by the Department will 
be compensated in accordance with Article 104-7. Any additional signs other than the ones 
shown in the drawing will be compensated in accordance with Article 104-7. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs. Uncover advance/general warning work zone signs no 
more than 7 calendar days before work resumes. All other operations may be suspended upon 
failure to comply with the above requirements. Such suspended operations would not be resumed 
until the above requirements are fulfilled. 
 

(B) Sign Removal 
 
Stationary Work Zone Sign removal is a condition of final project acceptance. 
 

(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the Roadway Standard Drawings. 
 
MEASUREMENT AND PAYMENT: 
 
Temporary traffic control will be measured and paid for with the various traffic control items 
included in the contract. Any additional items needed for temporary traffic control will be 
considered incidental to the work being paid for under the various items in the contract. 
 
 



 

TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM: 
(07-14-15) 

Description 

Furnish, install, place in operation, repair, maintain, relocate, and remove temporary portable 
traffic signal system for traffic maintenance during construction along Buckner Branch Road. The 
temporary portable traffic signals will require a system that is coordinated to maintain safe and 
efficient traffic operations along Buckner Branch Road during construction operations. The 
Temporary Portable Traffic Signal System shall be designed such that all devices operate and 
communicate as a system. The system will contain (2) trailer mounted Portable Traffic Signals 
units along Buckner Branch Road. 

Materials 

Provide:  

(2) Portable Traffic Signals (PTS). Each shall be self-contained trailer mounted units with two 12”
signal heads per trailer. One signal head shall be mounted on an overhead mast arm capable of
extending over the travel lane. The other signal head shall be mounted on a vertical upright. Units
must be on the NCDOT Approved Products List.

Communication Requirements 

All PTS within the signal set up systems shall maintain communication at all times. Acceptable 
communication shall be either hardwire cable or wireless radio link communication. If the 
hardwire cable communication is utilized the communication cable shall be deployed in a manner 
that will not intrude in the direct work area of the project or obstruct vehicular and pedestrian 
traffic. If the wireless radio link communication option is utilized clear line of sight between 
signals within the signal setup shall be maintained. Radio communication shall utilize the 900MHz 
frequency band and have frequency hopping capability. The radio link communication system shall 
have a minimum range of (1 mile).  

Fault Mode Requirements 

The PTS system shall revert to a solid red mode upon system default. The default setting shall 
be solid red unless otherwise specified by the project engineer. The temporary portable traffic 
signal system repairs shall be the responsibility of the contactor and shall be rendered in a manner 
that will return to system to full operation condition in the most expeditious manner. The PTS 
shall be equipped with a remote monitoring system. Where cell communication availability exists, 
the remote monitoring system shall have capabilities as described in the Remote Monitoring 
System section of this specification. 

DocuSign Envelope ID: 84DA3FBF-C1AF-4EEA-8DD1-E99356D6938B
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Remote Monitoring System 

The remote monitoring system (RMS) shall be capable of reporting signal location, battery voltage 
/ battery history and system default. The RMS shall include a password protected web site viewable 
from any computer with internet capability. In the event of a system default, the RMS shall provide 
specific information concerning the cause of the system default (i.e.…red lamp on signal number 
1). The RMS shall be equipped with a mechanism capable of immediately contacting a minimum 
of three previously designated individuals via text messaging and/or email upon a default.  

The running program operating the PTS system shall be available and viewable through the RMS 
website at all times. The RMS shall maintain a history of the operating system in each signal 
including operating hours and events and the location of the PTS trailer. The remote monitoring 
system is not required as part of this bid proposal.  

Implementation 

Deployment and installation of the PTS System shall only be facilitated by personnel that have 
been factory trained and fully authorized by the manufacturers. 

Measurement and Payment 

The Temporary Portable Traffic Signal System will be measured as the (2) trailer mounted units 
(PTS) furnished, installed, field verified, accepted, operated and removed. 

No measurement will be made for operation, relocation, maintenance, removal, or use of flaggers 
during repair periods as these will be considered incidental to furnishing, installing, and operating 
the temporary portable traffic signal system. 

No measurement will be made for signal controller, communication, vehicle detection system, and 
traffic signal software as these will be considered incidental to furnishing, installing, and operating 
the temporary portable traffic signal system. 

No payment will be made until signal timing and operation has been field verified and accepted 
by the Engineer.   

Pay Item Pay Unit 
Temporary Portable Traffic Signal System Each 

DocuSign Envelope ID: 84DA3FBF-C1AF-4EEA-8DD1-E99356D6938B
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6/23/25 

Project Special Provisions 
Erosion Control 

STABILIZATION REQUIREMENTS: 
   (4-30-2019)(Rev. 1-21-2025) 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit issued by the North Carolina Department of Environmental 
Quality Division of Energy, Mineral, and Land Resources.  Temporary or permanent ground cover 
stabilization shall occur within the following time frames from the last land-disturbing activity: 

 Stabilize perimeter dikes, swales, ditches, and perimeter slopes within 7 calendar days.
 Stabilize high quality water (HQW) zones within 7 calendar days.
 Stabilize slopes steeper than 3:1 within 7 calendar days.

o If slopes are 10 feet or less in length and are not steeper than 2:1, 14 calendar days are
allowed.

 Stabilize slopes 3:1 to 4:1 within 14 calendar days.
o 7 calendar days for slopes greater than 50 feet in length and with slopes steeper than

4:1.
o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW

Zones.
 Stabilize areas with slopes flatter than 4:1 within 14 calendar days.

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW
Zones.

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by 
North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract and 
as directed. 

SEEDING AND MULCHING: (WestEd) 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 

Shoulder and Median Areas 

August 1 - June 1 May 1 - September 1 
20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

Docusign Envelope ID: 4B1E9EA2-0B33-42FF-949A-FD1AC43CA638
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Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

August 1 - June 1 May 1 - September 1 
100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

Approved Tall Fescue Cultivars: 

06 Dust Escalade Kalahari Serengeti 
2nd Millennium Essential Kitty Hawk 2000 Shelby 
3rd Millennium Evergreen 2 Legitimate Shenandoah III 
Avenger Faith Lexington Shenandoah Elite 
Bar Fa Falcon IV LifeGuard Sheridan 
Barlexas Falson NG LSD Sidewinder 
Barlexas II Falcon V Magellan Signia 
Barrera Fat Cat Masterpiece Silver Hawk 
Barrington Fesnova Millennium SRP Skyline 
Barrobusto Fidelity Monet Solara 
Barvado Finelawn Elite Mustang 4 Southern Choice II 
Biltmore Finelawn Xpress Naturally Green Speedway 
Bingo Finesse II Ninja 2 Spyder LS 
Bizem Firebird Ol’ Glory Sunset Gold 
Black Tail Firecracker LS Padre Taccoa 
Blackwatch Firenza Patagonia Tahoe II 
Blade Runner II Five Point Pedigree Talladega 
Bonsai Focus Picasso Tanzania 
Braveheart Forte Piedmont Temple 
Bravo Garrison Plantation Terrano 
Bullseye Gazelle II Proseeds 5301 Thor 
Cannavaro GLX Aced Prospect Thunderstruck 
Catalyst Gold Medallion Quest Titanium LS 
Cayenne Grande 3 RainDance Titan LTD 
Cezanne RZ Greenbrooks Raptor II Tracer 
Chipper  Greenkeeper Rebel IV Traverse SRP 
Cochise IV Gremlin Rebel Exeda Trio 
Constitution Greystone Rebel Sentry Tulsa Time 
Corgi Guardian 21 Regenerate Turbo 
Corona Guardian 41 Regiment II Turbo RZ 
Coyote Hemi Rembrandt Tuxedo 
Cumberland Honky Tonk Rendition Ultimate 
Darlington Hot Rod Reunion Umbrella 
DaVinci Hunter Rhambler 2 SRP Van Gogh 
Desire Inferno Riverside Venture 
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Diablo Integrity RNP Watchdog 
Dominion Jaguar 3 Rocket Wolfpack II 
Dynamic Jamboree Saltillo Xtremegreen 
Dynasty Justice Scorpion 

Approved Kentucky Bluegrass Cultivars: 

4-Season Blue Coat Granite Prosperity 
Alexa II Blue Note Hampton Quantum Leap 
America Blue Velvet Harmonie Rambo 
Apollo Boomerang Impact Rhapsody 
Aramintha Cabernet Jackrabbit Rhythm 
Arcadia Champagne Jefferson Royce 
Aries Champlain Juliet Rubicon 
Armada Chicago II Keeneland Rugby II 
Arrow Corsair Langara Rush 
Arrowhead Courtyard Legend Shariz 
Aura Dauntless Liberator Showcase 
Avid Delight Lunar Skye 
Award Diva Madison Solar Eclipse 
Awesome Dynamo Mazama Sonoma 
Bandera Eagleton Mercury Sorbonne 
Barduke Emblem Merlot Starburst 
Barnique Empire Midnight Sudden Impact 
Baron Envicta Midnight II Thermal Blue 
Baroness Everest Moon Shadow Total Eclipse 
Barrister Everglade Mystere Touche 
Barvette HGT Excursion Nu Destiny Tsunami 
Bedazzled Freedom II NuChicago Valor 
Belissimo Freedon III NuGlade Washington 
Bewitched Front Page Oasis Zedor 
Beyond Futurity Odyssey Zinfandel 
Blackjack Gaelic Perfection 
Bluebank Ginney II Pinot 
Blueberry Gladstone Princeton 105 

Approved Hard Fescue Cultivars: 

Aurora Gold Firefly Nordic Rhino 
Azay Blue Gladiator Oxford Scaldis II 
Beacon Granite Predator Spartan II 
Berkshire Heron Quatro Stonehenge 
Beudin Jetty Reliant II Sword 
Blueray Minimus Reliant IV Warwick 
Chariot Miser Rescue 911 
Eureka II Nancock Resolute 
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On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 - 
December 31. 

The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times the 
normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed slurry is 
used, the required limestone should also be included to prevent fertilizer acidity from killing the 
inoculant bacteria.  Caution should be used to keep the inoculant below 80 F to prevent harm to the 
bacteria.  The rates and grades of fertilizer and limestone shall be the same as specified for Seeding 
and Mulching. 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-
2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food as 
a 10-20-20 analysis and as directed. 

Native Grass Seeding and Mulching (West) 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50-foot 
zone on both sides of the stream or depression, measured from top of stream bank or center of 
depression.  The stream bank of the stream relocation shall be seeded by a method that does not alter 
the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also be 
performed in the permanent soil reinforcement mat section of preformed scour holes, and in other 
areas as directed. 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 

August 1 - June 1 May 1 – September 1 
18# Creeping Red Fescue 18# Creeping Red Fescue 
8# Big Bluestem 8# Big Bluestem 
6# Indiangrass 6# Indiangrass 
4# Switchgrass 4# Switchgrass 
35# Rye Grain 25# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

Approved Creeping Red Fescue Cultivars: 
Aberdeen Boreal Epic Cindy Lou 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-
2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food as 
a 10-20-20 analysis and as directed. 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 
immediately following grade establishment. 
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Measurement and Payment 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 1660-
8 of the Standard Specifications. 

TEMPORARY SEEDING: 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate of 
400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet shall 
be used in summer months and rye grain during the remainder of the year.  The Engineer will 
determine the exact dates for using each kind of seed. 

FERTILIZER TOPDRESSING: 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 
per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and the 
rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 
directed. 

SUPPLEMENTAL SEEDING: 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and the 
rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be determined 
prior to the time of topdressing and the Contractor will be notified in writing of the rate per acre, total 
quantity needed, and areas on which to apply the supplemental seed.  Minimum tillage equipment, 
consisting of a sod seeder shall be used for incorporating seed into the soil as to prevent disturbance 
of existing vegetation.  A clodbuster (ball and chain) may be used where degree of slope prevents the 
use of a sod seeder. 

MOWING: 

The minimum mowing height on this project shall be six inches. 

HIGH QUALITY WATERS: 

Description 

The Middle Fork Little Ivy Creek has been identified as high quality waters.  This designation 
requires special procedures to be used for clearing and grubbing, temporary stream crossings, and 
grading operations within the High Quality Water Zone and as designated by the Engineer.  The High 
Quality Water Zones are identified on the plans as Environmentally Sensitive Areas.  This also 
requires special procedures to be used for seeding and mulching and staged seeding. 

The High Quality Water Zone/Environmentally Sensitive Area shall be defined as a 50-foot buffer 
zone on both sides of the stream measured from top of streambank. 
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Construction Methods 

(A) Clearing and Grubbing

In areas identified as High Quality Water Zones/Environmentally Sensitive Areas, the
Contractor may perform clearing operations, but not grubbing operations until immediately
prior to beginning grading operations as described in Article 200-1 of the Standard
Specifications.  Only clearing operations (not grubbing) shall be allowed in this buffer zone
until immediately prior to beginning grading operations.  Erosion control devices shall be
installed immediately following the clearing operation.

(B) Grading

Once grading operations begin in identified High Quality Water Zones/ Environmentally
Sensitive Areas, work shall progress in a continuous manner until complete.  All construction
within these areas shall progress in a continuous manner such that each phase is complete and
areas are permanently stabilized prior to beginning of next phase.  Failure on the part of the
Contractor to complete any phase of construction in a continuous manner in High Quality
Water Zones/ Environmentally Sensitive Areas will be just cause for the Engineer to direct
the suspension of work in accordance with Article 108-7 of the Standard Specifications.

(C) Temporary Stream Crossings

Any crossing of streams within the limits of this project shall be accomplished in accordance
with the requirements of Subarticle 107-12 of the Standard Specifications.

(D) Seeding and Mulching

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard
Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Seeding and mulching shall be performed on the areas disturbed by construction immediately
following final grade establishment.  No appreciable time shall lapse into the contract time
without stabilization of slopes, ditches and other areas within the High Quality Water
Zones/Environmentally Sensitive Areas.

(E) Stage Seeding

The work covered by this section shall consist of the establishment of a vegetative cover on
cut and fill slopes as grading progresses.  Seeding and mulching shall be done in stages on
cut and fill slopes that are greater than 20 feet in height measured along the slope, or greater
than 2 acres in area.  Each stage shall not exceed the limits stated above.

Additional payments will not be made for the requirements of this section, as the cost for this work 
shall be included in the contract unit prices for the work involved. 
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MINIMIZE REMOVAL OF VEGETATION: 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside the 
construction limits shall only be removed upon approval of Engineer. No additional payment will be 
made for this minimization work. 

CONSTRUCTION MATERIALS MANAGEMENT 
(3-19-19)  (rev. 04-27-20) 

Description 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 
requirements of the NCG010000 permit.  Structural controls installed to manage construction materials 
stored or used on site shall be shown on the E&SC Plan.  Requirements for handling materials on 
construction sites shall be as follows: 

Polyacrylamides (PAMS) and Flocculants 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept under storm-
resistant cover or surrounded by secondary containment structures designed to protect adjacent surface 
waters.  PAMS or other flocculants used shall be selected from the NC DWR List of Approved 
PAMS/Flocculants The concentration of PAMS and other flocculants used shall not exceed those specified 
in the NC DWR List of Approved PAMS/Flocculants and in accordance with the manufacturer’s 
instructions.  The NC DWR List of Approved PAMS/Flocculants is available at: 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

Equipment Fluids 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled and disposed 
of in a manner so as not to enter surface or ground waters and in accordance with applicable state and 
federal regulations.  Equipment used on the site must be operated and maintained properly to prevent 
discharge of fluids.  Equipment, vehicle, and other wash waters shall not be discharged into E&SC basins or 
other E&SC devices.  Alternative controls should be provided such that there is no discharge of soaps, 
solvents, or detergents. 

Waste Materials 

Construction materials and land clearing waste shall be disposed of in accordance with North Carolina 
General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules governing the disposal of 
solid waste (15A NCAC 13B). Areas dedicated for managing construction material and land clearing waste 
shall be at least 50 feet away from storm drain inlets and surface waters unless it can be shown that no other 
alternatives are reasonably available.  Paint and other liquid construction material waste shall not be dumped 
into storm drains.  Paint and other liquid construction waste washouts should be located at least 50 away 
from storm drain inlets unless there is no alternative.  Other options are to install lined washouts or use 
portable, removable bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal 
Resource Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 
Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 
jurisdictional waters and shall be disposed of offsite. 

Docusign Envelope ID: 4B1E9EA2-0B33-42FF-949A-FD1AC43CA638



EC-8 Madison County 

6/23/25 

DM00431   BP13.R020.3 

Herbicide, Pesticide, and Rodenticides 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal Insecticide, 
Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling restrictions. 

Concrete Materials 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid contact with 
surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged from the site. (Note 
that discharges from onsite concrete plants require coverage under a separate NPDES permit – 
NCG140000.)  Concrete wash water shall be managed in accordance with the Concrete Washout Structure 
provision. Concrete slurry shall be managed and disposed of in accordance with NCDOT DGS and HOS 
DCAR Distribution of Class A Residuals Statewide (Permit No. WQ0035749). Any hardened concrete 
residue will be disposed of, or recycled on site, in accordance with state solid waste regulations.   

Earthen Material Stock Piles 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and surface waters 
unless it can be shown that no other alternatives are reasonably available. 

Measurement and Payment 

Conditions set within the Construction Materials Management provision are incidental to the project for 
which no direct compensation will be made. 

WASTE AND BORROW SOURCES: 
(2-16-11) (Rev. 3-17-22) 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 
own negligence or for his own convenience, will be paid for at the appropriate contract unit price for 
the devices or measures utilized in borrow sources and waste areas. 

No additional payment will be made for erosion control devices or permanent seeding and mulching 
in any commercial borrow or waste pit.  All erosion and sediment control practices that may be 
required on a commercial borrow or waste site will be done at the Contractor’s expense. 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 
Site Reclamation Procedures for Contracted Projects” located at: 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 
borrow and waste sites. 

TEMPORARY DIVERSION: 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in accordance 
with Section 1630 of the Standard Specifications. The quantity of excavation for installation and 
cleanout will be measured and paid for as Silt Excavation in accordance with Article 1630-3 of the 
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Standard Specifications. 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

Description 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The 
fence shall be installed prior to any land disturbing activities. 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or 
interior boundaries shall be delineated by stakes and highly visible flagging. 

Materials 

Safety Fencing 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 
by the Engineer.  The fence material shall have an ultraviolet coating. 

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or pencil 
tip at one end and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross section. Steel 
posts shall be at least 5 ft. in length and have a minimum weight of 0.85 lb./ft of length. 

Boundary Flagging 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in color 
and highly visible. 

Construction Methods 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 
be erected to conform to the general contour of the ground. 

Safety Fencing 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 
set with a post driver. If hand set, all backfill material shall be thoroughly tamped. Wood posts may 
be sharpened to a dull point if power driven. Posts damaged by power driving shall be removed and 
replaced prior to final acceptance.  The tops of all wood posts shall be cut at a 30-degree angle. The 
wood posts may, at the option of the Contractor, be cut at this angle either before or after the posts 
are erected. 
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The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 
each cable or to the steel posts with wire or other acceptable means. 

Place construction stakes to establish the location of the safety fence in accordance with Article 105-
9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking of the 
safety fence. All stakeouts for safety fence shall be considered incidental to the work being paid for 
as “Construction Surveying”, except that where there is no pay item for construction surveying, all 
safety fence stakeout will be performed by state forces. 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 

Boundary Flagging 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a minimum 
of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel to buffer but 
must not encroach on the buffer at any location. Interior boundaries of hand clearing shall be 
identified with a different colored flagging to distinguish it from mechanized clearing. 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-
9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation of the 
interior boundaries. This delineation will be considered incidental to the work being paid for as 
Construction Surveying, except that where there is no pay item or construction surveying the cost of 
boundary flagging delineation shall be included in the unit prices bid for the various items in the 
contract. Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or 
borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly visible orange 
flagging attached. Stakes shall be installed a minimum of 6” into the ground. Additional flagging 
may be placed on overhanging vegetation to enhance visibility but does not substitute for installation 
of stakes. 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or Subarticle 
802-2(F) of the Standard Specifications. No direct pay will be made for this delineation, as the cost
of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 

Measurement and Payment 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted. Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and post 
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
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Payment will be made under: 

Pay Item 

Safety Fence 

IMPERVIOUS DIKE: 
(9-9-11)(Rev. 11-15-22) 

Description 

This work consists of furnishing, installing, maintaining, pumping and removing an Impervious Dike 
for the purpose of diverting normal stream flow around the construction site.  The Contractor shall 
construct an impervious dike in such a manner approved by the Engineer.  The impervious dike shall 
not permit seepage of water into the construction site or contribute to siltation of the stream.  The 
impervious dike shall be constructed of an acceptable material in the locations noted on the plans or 
as directed by the Engineer. 

Materials 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 
of an acceptable size stone lined with polypropylene or other impervious geotextile. 

Earth material shall not be used to construct an impervious dike when it is in direct contact with the 
stream unless vegetation can be established before contact with the stream takes place. 

Construction Methods 

Where impervious dikes are shown on the plans and used to dewater or lower the water elevation, 
construct in accordance with Article 410-4 and 410-5. 

Measurement and Payment 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious dike(s) 
constructed, measured in place from end to end of each separate installation that has been completed 
and accepted by the Engineer.  Such price and payment will be full compensation for all work 
including but not limited to furnishing materials, construction, maintenance, pumping and removal 
of the impervious dike. 

Payment will be made under: 

Pay Item Pay Unit 

Impervious Dike Linear Foot 

STREAM CHANNEL RELOCATION LIMITATIONS: 

The following sequence of construction shall be followed in the areas designated on the plans as 
stream relocations. Failure on the part of the Contractor to follow this sequence and complete each 
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step prior to proceeding in this area as specified, will be just cause for the Engineer to direct the 
suspension of work in accordance with Article 108-7 of the Standard Specifications. 

(A) Clear, but do not grub area within the Environmentally Sensitive Area on the existing stream
to be relocated.

(B) Construct and stabilize, with vegetation or erosion control materials sufficient to restrain
erosion, the proposed stream channel relocation as shown on the plans.

(C) Divert water into newly constructed channel only after it has been stabilized and approved.
(D) Begin grubbing and/or grading within the Environmentally Sensitive Area of the existing

stream.

The Contractor shall perform seeding and mulching and install erosion control matting to all cut/fill 
slopes adjacent to stream relocations in accordance with the contract. 

The above requirements apply to the stream channels being constructed at the following stations: 

Approx. -L- Sta. 11+82 to 12+94 RT 

STREAMBANK REFORESTATION: 

Description 

Streambank Reforestation will be planted in areas designated on the plans and as directed.  See the 
Streambank Reforestation Detail Sheets. 

The entire Streambank Reforestation operation shall comply with the requirements of Section 1670 
of the Standard Specifications. 

Materials 

Item Section 
Coir Fiber Mat 1060-14 

Live Stakes: 
Type I Streambank Reforestation shall be live stakes, planted along both streambanks.  Live stakes 
shall be ½"- 2" in diameter.  Stakes shall also be 2 ft. - 3 ft. in length. 

Live staking plant material shall consist of a random mix made up of 50% Black Willow (Salix nigra) 
and 50% Silky Dogwood (Cornus amomum). Other species may be substituted upon approval of the 
Engineer. All plant material shall be harvested locally (within the same physiographic ecoregion and 
plant hardiness zone) or purchased from a local nursery, with the approval of the Engineer.  All live 
stakes shall be dormant at time of acquisition and planting. 

Staples, stakes, or reinforcement bars shall be used as anchors and shall meet the following 
requirements: 

Wooden Stakes: 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One end of the 
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stake must be sharpened or beveled to facilitate driving through the coir fiber mat and down into the 
underlying soil. The other end of the stake needs to have a 1"- 2" long head at the top with a 1"- 2" 
notch following to catch and secure the coir fiber mat. 

Steel Reinforcement Bars: 
Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a 4" diameter 
bend at one end with a 4" straight section at the tip to catch and secure the coir fiber mat. 

Staples: 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width. 

Bare Root Seedlings: 
Type II Streambank Reforestation shall be bare root seedlings 12"-18" tall. 

Construction Methods 

Coir fiber matting shall be installed on the streambanks where live staking is to be planted as shown 
on the Streambank Reforestation Detail Sheets and in locations as directed. Work includes providing 
all materials, excavating and backfilling, and placing and securing coir fiber mat. 

Provide a smooth soil surface free from stones, clods, or debris that will prevent the contact of the 
matting with the soil. Place the matting immediately upon final grading and permanent seeding.  Take 
care to preserve the required line, grade, and cross section of the area covered. 

Unroll the matting and apply without stretching such that it will lie smoothly but loosely on the soil 
surface. Bury the top slope end of each piece of matting in a narrow trench at least 6" deep and tamp 
firmly. Where one roll of matting ends and a second roll begins, overlap the end of the upper roll 
over the buried end of the second roll so there is a 6" overlap. Construct check trenches at least 12" 
deep every 50 ft. longitudinally along the edges of the matting, or as directed. Fold over and bury 
matting to the full depth of the trench, close and tamp firmly. Overlap matting at least 6" where 2 or 
more widths of matting are installed side by side. 

Wooden stakes, reinforcement bars, or staples may be used as anchors in accordance with the 
Streambank Reforestation Detail Sheets and as directed. Place anchors across the matting at ends, 
junctions, and check trenches approximately 1 ft. apart. Place anchors down the center of each strip 
of matting 3 ft. apart. Place anchors along all lapped edges 1 ft. apart. Refer to the Streambank 
Reforestation Detail Sheets for anchoring pattern. The Engineer may require adjustments in the 
trenching or anchoring requirements to fit individual site conditions. 

During preparation of the live stakes, the basal ends shall be cleanly cut at an angle to facilitate easy 
insertion into the soil, while the tops shall be cut square or blunt for tamping. All limbs shall be 
removed from the sides of the live cutting prior to installation. 

Live stakes shall be installed within 48 hours of cutting. Outside storage locations should be 
continually shaded and protected from wind and direct sunlight. Live cut plant material shall remain 
moist at all times before planting. 
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Stakes shall be spaced approximately 4 ft. on center. Live stakes shall be installed according to the 
configuration presented on the Streambank Reforestation Detail Sheets. 

Tamp live stakes perpendicularly into the finished bank slope with a dead blow hammer, with buds 
oriented in an upward direction. Stakes should be tamped until approximately ¾ of the stake length 
is within the ground. The area around each live stake shall be compacted by foot after the live stake 
has been installed. 

1"- 2" shall be cut cleanly off of the top of each live stake with loppers at an angle of approximately 
15 degrees following installation. Any stakes that are split or damaged during installation shall be 
removed and replaced. 

The bare root seedlings shall be planted as soon as practical following permanent Seeding and 
Mulching. The seedlings shall be planted from top of bank out, along both sides of the stream, as 
designated on the plans. 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a fine 
clay (kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture ratio, method 
of application, and the time of application shall be submitted to the Engineer for approval. 

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the time 
of planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots shall be 
moistened immediately prior to planting. 

Seasonal Limitations: Streambank reforestation shall be planted from November 15 through March 
15. 

Measurement and Payment 

Streambank Reforestation will be measured and paid for as the actual number of acres of land 
measured along the surface of the ground, which has been acceptably planted in accordance with this 
section. 

Payment will be made under: 

Pay Item Pay Unit 
Streambank Reforestation Acre 

CONCRETE WASHOUT: 
(10-22-15)(Rev. 4-15-25) 

Description 

Concrete washouts are impermeable enclosures, above or below grade, to contain concrete 
wastewater and associated concrete mix from cleaning of ready-mix trucks, drums, pumps, tools or 
other equipment.  Concrete washouts must collect and retain all the concrete washout water and 
solids, so that this material does not migrate to surface waters or into the ground water. These 
enclosures are not intended for concrete waste not associated with washout operations.  
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6/23/25 

Acceptable concrete washouts may include constructed earthen structures, above or below ground, 
or commercially available devices designed specifically to capture concrete wash water.   

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 
Temporary Silt Fence 1605 

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

Geomembrane basin liner shall consist of a minimum 10 mil thick polypropylene or polyethylene 
geomembrane.  

Construction Methods 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and 
as directed by the Engineer near the project entrance(s) or at location(s) of concrete operations.  
Structures shall be constructed a minimum of 50 feet from drainage conveyances or jurisdictional 
streams or wetlands.  Alternate structure designs or plans for management of concrete washout may 
be submitted for review and approval by the Engineer.   Include in the alternate plan the method used 
to retain, treat and dispose of the concrete washout wastewater generated within the project limits 
and in accordance with the minimum setback requirements.  

Install temporary silt fence around the perimeter of the structure enclosure in accordance with the 
details and as directed by the Engineer if the structure is not located in an area where existing erosion 
and sedimentation control devices are capable of containing stormwater runoff. 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so 
it is clearly visible to site personnel.  Install safety fence as directed by the Engineer for visibility to 
construction traffic. 

Install prefabricated concrete washouts, designed specifically to capture concrete wash water, at 
locations of additional concrete pouring operations.  Acceptable systems may include geotextile lined 
containers, vinyl or plastic containers or roll-off containers, with or without filter bags with a 
minimum functional holding capacity of 36 cubic feet (1.33 cubic yards).  Submit prefabricated 
concrete washout system for approval by the Engineer prior to installation.  Place prefabricated 
concrete washout devices to a minimum 50 foot setback from drainage conveyances and 
jurisdictional streams and wetlands.  If the minimum setback cannot be achieved, provide secondary 
containment to prevent accidental release of wastewater from reaching drainage conveyances or 
streams. 

Prefabricated concrete washouts must be clearly and visibly labeled as such, either by the 
manufacturer on the product itself, or by a sign with the words “Concrete Washout” in close 
proximity of the concrete washout area so it is clearly visible to site personnel. 
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Maintenance and Removal 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 
freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 
functional condition after reaching 75% capacity.  Inspect concrete washout structures for damage to 
liner or structure to maintain functionality. 

Maintain prefabricated concrete washout systems per manufacturer’s recommendations.  Inspect 
concrete washout structures for damage to linings or structure and repair or replace as necessary. 

Remove the concrete washout structures and sign upon project completion. Grade the area to match 
the existing topography and permanently seed and mulch area.  Dispose of prefabricated concrete 
washout structures according to state or local waste regulations. 

Measurement and Payment 

Concrete Washout Structure will be measured and paid per each enclosure installed in accordance 
with the details in the plans. If alternate plans or details are approved, those structures will also be 
paid for per each approved and installed structure. Such price and payment will be full compensation 
for all work including, but not limited to, furnishing all materials, labor, equipment, signage, slurry 
solidification and incidentals necessary to construct, maintain and remove Concrete Washout 
Structure and dispose of residual concrete washout wastewater and concrete solids. 

Prefabricated Concrete Washout will be measured and paid per each system installed in accordance 
with the manufacturer’s recommendations. Such price and payment will be full compensation for all 
work including, but not limited to, furnishing all materials, labor, equipment, signage, slurry 
solidification and incidentals necessary to install, maintain and remove Prefabricated Concrete 
Washout, and dispose of residual concrete washout wastewater and concrete solids.   

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

No measurement will be made for over excavation or stockpiling or other items necessary to complete 
this work. 

Payment will be made under: 

Pay Item Pay Unit 

Concrete Washout Structure Each 
Prefabricated Concrete Washout Each 
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PROJECT SPECIAL 
PROVISIONS - STRUCTURES 

FALSEWORK AND FORMWORK             (11-30-23) 

GENERAL 
Use this Special Provision as a guide to develop temporary works submittals required by the 
Standard Specifications or other provisions; no additional submittals are required herein. Such 
temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes 
self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid 
concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that 
functions as a work platform that supports construction personnel, materials, and tools, but is not 
intended to support the structure. Scaffolding systems that are used to temporarily support 
permanent structures (as opposed to functioning as work platforms) are considered to be falsework 
under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or 
inclined support members. Where the term “temporary works” is used, it includes all of the 
temporary facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 
structure. 

MATERIALS 
Select materials suitable for temporary works; however, select materials that also ensure the safety 
and quality required by the design assumptions. The Engineer has authority to reject material on 
the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 
identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 
the plan and notify the Engineer if any change to materials or material strengths is required. 

DESIGN REQUIREMENTS 

(A) Working Drawings
Provide working drawings for items as specified in the contract, or as required by the Engineer,
with design calculations and supporting data in sufficient detail to permit a structural and safety
review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component to be
checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed sequence,
rate of placement, direction of placement, and location of all construction joints.
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When required, have the drawings and calculations prepared under the guidance of, and sealed 
by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 
works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 
listing the weight of all construction equipment that will be supported on the temporary work. 
Show anticipated total settlements and/or deflections of falsework and forms on the working 
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 
girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 
maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 
II 36 39 14 2000 26 
III 45 42 14 2000 35 
IV 54 45 14 2000 44 

MBT 63 51 12 2000 50 
MBT 72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 
Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 
rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 
be cast through the girder top flange and located, measuring along the top of the member, 1’-
2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 
working load of 6,000 lbs.  

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 
falsework attachments or other hardware. Submit calculations and working drawings for 
overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 
of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 
72-inch members, the heel of the bracket shall bear on the web, near the bottom flange
transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck 
geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 
advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 
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and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 
those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin top 
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 
HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 
falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 
be no differential settlement between the girders and the deck forms during placement of deck 
concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 
and fluid concrete loads to be independent of any previous deck pour components when the 
mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 
devices used as part of the falsework or formwork that remains in the permanent structure. If 
the plan notes indicate that the structure contains the necessary corrosion protection required 
for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not 
be allowed. Any coating required by the Engineer will be considered incidental to the various 
pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the current edition of 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein. 

(1) Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In
addition, Table 2.2A is included to provide the maximum wind speeds by county in North
Carolina.

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

(2) Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-16
of the Standard Specifications and these Special Provisions.

DocuSign Envelope ID: 41A49A41-7FF1-449B-9D8F-6C496447B33F



DM00431   BP13.R020.3 ST-5 Madison County 

Do not remove forms until the concrete has sufficient strength to prevent surface damage. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100 
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80 Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100 
Forsyth 70 Orange 70 
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(B) Review and Approval

The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their review,
revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete drawings
and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required until
the drawings have been approved. Such approval does not relieve the Contractor of the
responsibility for the accuracy and adequacy of the working drawings.

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings. Ensure that the 
quality of materials and workmanship employed is consistent with that assumed in the design of 
the temporary works. Do not weld falsework members to any portion of the permanent structure 
unless approved. Show any welding to the permanent structure on the approved construction 
drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 
measurement of falsework settlement. Make sure that the anticipated compressive settlement 
and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 
sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 
span regardless of whether or not the deflection is compensated by camber strips. 

(A) Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the period of
its use. Certify that the manufactured devices have been maintained in a condition to allow
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily
determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect the
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load
tests prior to loading.
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(B) Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing
capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as those of
the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of
the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction using
standard procedures based on the driving characteristics of the pile is permitted. If preferred,
use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load
tests to verify bearing capacity values that are marginal or in other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work. 
Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents. Remove them in such a 
manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

MEASUREMENT AND PAYMENT 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works will be 
full compensation for the above falsework and formwork. 

SUBMITTAL OF WORKING DRAWINGS (11-30-23) 

GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 
Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 
Provision. The list of submittals contained herein does not represent a list of required submittals 
for the project. Submittals are only necessary for those items as required by the contract. Make 
submittals that are not specifically noted in this provision directly to the Engineer. Either the 
Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 
submittals. 
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If a submittal contains variations from plan details or specifications or significantly affects project 
cost, field construction or operations, discuss the submittal with and submit all copies to the 
Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 
make sure all submittals are complete when initially submitted. Provide a contact name and 
information with each submittal. Direct any questions regarding submittal requirements to the 
Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 
noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 
address and telephone number of the facility where fabrication will actually be done if different 
than shown on the title block of the submitted working drawings. This includes, but is not limited 
to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 

ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses:  

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 
State Structures Engineer State Structures Engineer 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Structures Management Unit Structures Management Unit 
1581 Mail Service Center 1000 Birch Ridge Drive 
Raleigh, NC  27699-1581 Raleigh, NC  27610 
Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

    For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov 

Via US mail: Via other delivery service: 

Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 
Assistant State Geotechnical Assistant State Geotechnical  
Engineer – Eastern Region Engineer – Eastern Region 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Geotechnical Engineering Unit Geotechnical Engineering Unit 
Eastern Regional Office Eastern Regional Office 
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
Raleigh, NC  27699-1570 Garner, NC  27529 
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   For projects in Divisions 8-14, use the following Western Regional Office addresses: 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 
Assistant State Geotechnical  
Engineer – Western Region 
North Carolina Department 
of Transportation 
Geotechnical Engineering Unit 
Western Regional Office 
5253 Z Max Boulevard 
Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit 
can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 
Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” 
link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 
the following contacts: 

Primary Structures Contact:  James Bolden   (919) 707 – 6408
jlbolden@ncdot.gov 

Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451
eomile@ncdot.gov 

Madonna Rorie   (919) 707 – 6508
mrorie@ncdot.gov  

Eastern Regional Geotechnical Contact (Divisions 1-7): 
Thomas Santee   (919) 920-8901
tgsantee@ncdot.gov 

Western Regional Geotechnical Contact (Divisions 8-14): 
Eric Williams  (704) 455 – 8902
ewilliams3@ncdot.gov 

SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 
same time, submit a copy of the same complete submittal directly to the Structures Management 
Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

DocuSign Envelope ID: 41A49A41-7FF1-449B-9D8F-6C496447B33F

mailto:WestGeotechnicalSubmittal@ncdot.gov
https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
mailto:dthering@ncdot.gov
mailto:ewilliams3@ncdot.gov


DM00431   BP13.R020.3 ST-11 Madison County 

The first table below covers “Structure Submittals.” The Engineer will receive review comments 
and drawing markups for these submittals from the Structures Management Unit. The second table 
in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 
drawing markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 
in which case submit a set of supporting calculations to each unit. Provide additional copies of any 
submittal as directed. 

STRUCTURE SUBMITTALS 

Submittal 

Submittal 
Required by 
Structures 

Management 
Unit? 

Submittal 
Required by 
Geotechnical 
Engineering 

Unit? 
Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Box Culvert Falsework 7 Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) Y N “Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) Y N 

“Strip Seal Expansion 
Joints” 

Falsework & Forms 2 
(substructure) 

Y N Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) Y N Article 420-3 & “Falsework 

and Formwork” 
Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

Y N 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

DocuSign Envelope ID: 41A49A41-7FF1-449B-9D8F-6C496447B33F



DM00431   BP13.R020.3 ST-12 Madison County 

Metal Bridge Railing Y N Plan Note 
Metal Stay-in-Place Forms Y N Article 420-3 
Metalwork for Elastomeric 
Bearings 4,5 Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

Y N Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) Y N Article 420-20 

Prestressed Concrete Box Beam 
(detensioning sequences) 3 Y N Article 1078-11 

Precast Concrete Box Culverts Y N 
“Optional Precast 

Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 Y N Article 1078-11 

Prestressed Concrete Deck Panels Y N Article 420-3 
Prestressed Concrete Girder 

(strand elongation and 
detensioning sequences) 

Y N Articles 1078-8 and 1078-
11 

Removal of Existing Structure 
over Railroad Y N Railroad Provisions 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

Y N Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

Y N “Modular Expansion Joint 
Seals” 

Sound Barrier Wall (precast 
items) Y N Article 1077-2 &      

“Sound Barrier Wall” 
Sound Barrier Wall Steel 
Fabrication Plans 5 Y N Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 
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Temporary Detour Structures Y Y 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are
required.  References in quotes refer to the provision by that name.  Articles refer to the
Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.
3. Submittals for these items may not be required.  A list of pre-approved sequences is available

from the producer or the Materials & Tests Unit.
4. The fabricator may submit these items directly to the Structures Management Unit.
5. The two sets of preliminary submittals required by Article 1072-8 of the Standard

Specifications are not required for these items.
6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of

Proposed Material are required.  See Section 5.A of the referenced provision.
7. Submittals are necessary only when the top slab thickness is 18” or greater.

GEOTECHNICAL SUBMITTALS 

Submittal 

Submittals 
Required by 
Geotechnical 
Engineering 

Unit  

Submittals 
Required by 
Structures 

Management 
Unit 

Contract Reference 
Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 Y N Subarticle 450-3(F)(3) 
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Retaining Walls 4
Y; drawings 

and 
calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4
Y; drawings 

and 
calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail 
Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are
required.  References in quotes refer to the provision by that name.  Subarticles refer to the
Standard Specifications.

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office.  Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20
EQUIPMENT%20DATA%20FORM.pdf
See second page of form for submittal instructions.

4. Electronic copy of submittal is required.  See referenced provision.

 CRANE SAFETY (6-20-19) 

Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration (OSHA) 
regulations.  
Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 
personnel or equipment must be reported to the Engineer and all applicable items listed below 
must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers:  Provide the qualifications and experience of the persons responsible for
rigging operations.  Qualifications and experience should include, but not be limited
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to, weight calculations, center of gravity determinations, selection and inspection of 
sling and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications:  Crane operators shall be certified by the National Commission for the
Certification of Crane Operators (NCCCO) or the National Center for Construction
Education and Research (NCCER). Other approved nationally accredited programs
will be considered upon request. In addition, crane operators shall have a current CDL
medical card. Submit a list of crane operator(s) and include current certification for
each type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice)
and medical evaluations for each operator.

GROUT FOR STRUCTURES (12-1-17) 
1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures.  This provision does not apply to grout placed in 
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 
place grout in accordance with the manufacturer’s recommendations, the applicable sections 
of the Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 
the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 
strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 
grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 
excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 
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ASBESTOS ASSESSMENT (11-30-23) 

INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly 
inspect the bridge or affected components for the presence of asbestos containing material (ACM) 
using a firm prequalified by NCDOT to perform asbestos surveys. The inspection must be 
performed by a N.C. accredited asbestos inspector with experience inspecting bridges or other 
industrial structures. The N.C. accredited asbestos inspector must conduct a thorough inspection, 
identifying all asbestos-containing material as required by the Environmental Protection Agency 
National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal 
Regulations (CFR) 40 CFR, Part 61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must include 
information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos 
of existing structure, the date of inspection and the name, N.C. accreditation number, and signature 
of the N.C. accredited asbestos inspector who performed the inspection and completed the report. 
The cover sheet of the report shall include project identification information. Place the following 
notes on the cover sheet of the report and check the appropriate box: 

___ ACM was found       
___ ACM was not found 

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of 
the N.C. Department of Health & Human Services, Division of Public Health, if more than 35 
cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to be removed from a 
structure and this work must be completed by a contractor prequalified by NCDOT to perform 
asbestos abatement. RACM is defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 763.85 (a)(4) 
vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the NESHAP 
RACM. 

DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition 
Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit 
applications require an original signature and must be submitted to the HHCU 10 working days 
prior to beginning demolition activities. The 10 working day period starts based on the post-
marked date or date of hand delivery. Demolition that does not begin as originally notified requires 
submission of a separate revision form HHCU 3768-R to HHCU. Reference the North Carolina 
Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on revision 
submissions. 
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Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services
1912 Mail Service Center
Raleigh, NC 27699-1912
Telephone: (919) 707-5950
Fax: (919) 870-4808

SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 
requirements must be followed. For projects involving permitted RACM removals, both the 
applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  Contact 
information is as follows: 

Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777

Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440

Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430

ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures, and N.C. 
accredited inspectors, as well as associated forms for demolition notifications and asbestos permit 
applications at the N.C. Asbestos Hazard Management Program website:  

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html 
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MEASUREMENT AND PAYMENT 

Asbestos Assessment Payment will be paid at the lump sum contract unit price and will be full 
compensation for all asbestos inspections, reports, permitting and notifications. 
Payment will be made under: 

Pay Item Pay Unit 
Asbestos Assessment Lump Sum 

REMOVAL OF EXISTING STRUCTURE AT STA. 13+21.78 -L-       (SPECIAL) 

The existing structure shall be removed in accordance with the Standard Specifications except as 
noted below: 

Upon removal, the following materials shall be salvaged from the structure and remain as the 
property of the North Carolina Department of Transportation: 

 All W21 x 68 steel beams. 

Deliver the salvaged material to NCDOT Bridge Maintenance Yard at 49 State Maintenance 
Road Marshall, NC 28753. Contact Joseph Huntsinger at 828-649-3626 at least one week prior 
to delivery. Bridge Maintenance Unit will provide the manpower and equipment to unload the 
salvaged material. Coordinate with the Bridge Maintenance Unit for loading salvaged material in 
accordance with their equipment’s unloading capabilities.  All salvaged material shall be 
removed carefully without damage. 

No separate measurement will be made for this work and the entire cost of this work shall be 
included in the lump sum price bid for “ Removal of Existing Structure at Station              
13+21.78 -L-’’ 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 10-15-24) Z-1 

PERMITS 
 

The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Regional General Permit 
 

U. S. Army Corps of Engineers 
 

Water Quality (401) 
 

Division of Water Resources, DEQ State of North Carolina 
 

 

The Contractor shall comply with all applicable permit conditions during construction of this 
project. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 
that activities outside those areas is done in such a manner as to not affect the restricted 
waters, wetlands or buffer zones. 
 
 
 
  



August 19, 2024 

Regulatory Division 
SAW-2024-00602 

North Carolina Department of Transportation 
Attn: Mr. Tim Anderson 
Division Engineer (Division 13) 
PO Box 3279 
Asheville, North Carolina 28802 
Sent Via Email: ryallen@ncdot.gov 

Dear Mr. Anderson, 

 This letter is in response to the application you submitted to the U.S. Army Corps of 
Engineers (USACE), Wilmington District, WRDA/Transportation Permitting Branch on 
March 19, 2024, for a Department of the Army general permit verification. This project, 
the replacement of Bridge Number 36, has been assigned file number SAW-2024-
00602 and is located at 35.8719, -82.4826 on SR 1515 in Madison County, North 
Carolina. NCDOT proposes to conduct the following activities in waters of the U.S.:  

Summary of Proposed Impacts 
Impact 
location 

NWP / 
GP # 

Open Water (ac) Wetland (ac) Stream (lf) 
Temporary Permanent Temporary Permanent Temporary Permanent 

Middle Fork 
Creek RGP 50 

32’  
(bank 

stabilization) 
61’  

(bank 
stabilization)  

UT to Middle 
Fork Creek RGP 50 

10’ 
(stream 

relocation) 

124’ 
(stream 

relocation) 

UT to Middle 
Fork Creek RGP 50 

10’ 
(bank 

stabilization) 

10’  
(bank 

stabilization)  

Impact Totals 0 0 0 0 52’ 195’ 
Total Loss of waters of the U.S. 
(wetlands and/or open waters) 0 Total Loss of waters of the U.S.  124’ 
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     We have reviewed the proposed activities in waters of the U.S. and have determined 
that the activities are authorized by Regional General Permit (RGP) 50 pursuant to 
authorities under Section 404 of the Clean Water Act (33 U.S.C § 1344). The proposed 
work must be accomplished in strict accordance with the following: enclosed RGP 
general and special conditions; special conditions of the verification letter for this project 
(see below); the information in the PCN; and the plans titled, “WETLAND AND 
SURFACE WATER IMPACTS PERMIT”, Sheets 1-5 that were attached to the PCN. If 
the extent of the project area and/or nature of the authorized impacts to waters are 
modified, a request detailing the proposed changes must be submitted to this office for 
written approval before work is initiated. Any deviation from the terms and conditions of 
the permit, the special conditions of this letter, the information contained in the PCN, or 
your submitted plans, may subject the permittee to enforcement action.  

 This verification is valid until May 25, 2025, unless the subject general permit is 
suspended, revoked, or is modified prior to that date such that the activity no longer 
complies with the terms and conditions of the general permit.  

Project Specific Special Conditions: 

1. NCDOT shall monitor the 124’-long stream relocation (UT of Middle Fork Creek) for
three (3) years. To do this, the permittee will establish two points along the relocated
reach, take photographs at these points (1) upon project completion, and (2) every year
after that for three (3) years. The permittee will submit these photographs and a text
description of observed stream stability within 60 days of completion of the project, then
once a year for the following three (3) years. If the relocated reach is unstable for any
reason during this three-year monitoring period (e.g., bank erosion, downcutting, etc.),
the permittee will suggest corrective actions. Note that the required monitoring period
may be extended if corrective actions are necessary.

2. NCDOT shall adhere to the following ESA/Section 7 commitments/conservation
measures:

a. Tree clearing will take place from October 16th to March 31st.
b. NCDOT will inspect the existing bridge within 14 days of demolition and will
immediately notify the U.S. Fish and Wildlife Service (Service) and USACE if bats,
or signs of bats, are observed.
c. No night work or associated temporary lighting will occur.
d. No additional permanent lighting will be added to the roadway.
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3. NCDOT shall require its contractors and/or agents to comply with the terms and 
conditions of this authorization letter in the construction and maintenance of this project 
and shall provide each of its contractors and/or agents associated with the construction 
or maintenance of this project with a copy of this authorization letter, all conditions, and 
any authorized modifications. A copy of this authorization letter, all conditions, and any 
authorized modifications, shall be available at the project site during construction and 
maintenance of this project.   
 
 This general permit verification and any associated authorizations does not preclude 
the necessity to obtain any other Federal, State, or local permits, licenses, and/or 
certifications, which may be required.  
 
 If you have any questions related to this verification or have issues accessing 
documents referenced in this letter, please contact Lori Beckwith, Regulatory Project 
Manager of the WRDA/Transportation Permitting Branch at 828-230-0483, by mail at 
the above address, or by email at loretta.a.beckwith@usace.army.mil. Please take a 
moment to complete our customer satisfaction survey located at 
https://regulatory.ops.usace.army.mil/customer-service-survey/.  
    

Sincerely, 
 
 
 
Monte Matthews 
WRDA Branch Chief 
Wilmington District 
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Compliance Certification Form 
 

File Number: SAW-2024-00602  County: Madison             
 
Permittee: NCDOT, Mr. Tim Anderson, Division Engineer   
 
Project Name: NCDOT / Bridge No. 36 / Madison County / Div 13 
 
Date Verification Issued: August 19, 2024 
 
Project Manager: Lori Beckwith 
 
Upon completion of the activity authorized by this permit and any mitigation required by 
the permit, sign this certification and return it to the following address: 
 

US ARMY CORPS OF ENGINEERS 
Wilmington District 
Attn: Lori Beckwith 

151 Patton Avenue, Room 208  
Asheville, NC 28801-5006  

or 
loretta.a.beckwith@usace.army.mil 

 
Please note that your permitted activity is subject to a compliance inspection by a U. S. 
Army Corps of Engineers representative. Failure to comply with any terms or conditions 
of this authorization may result in the USACE suspending, modifying or revoking the 
authorization and/or issuing a Class I administrative penalty, or initiating other 
appropriate legal action. 
 
I hereby certify that the work authorized by the above referenced permit, and mitigation 
(if applicable), has been completed in accordance with the terms and conditions of the 
said permit and verification letter, including all applicable conditions. 
 
 
 
Date Authorized Work Started: ___________  Completed: ___________ 
 
Describe any deviations from permit (attach drawing(s) depicting the deviations): 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
*Note: The description of any deviations on this form does not constitute approval by the Corps. 
 
 
 __________________________________  ______________________ 
 Signature of Permittee     Date 
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DEPARTMENT OF THE ARMY 
Wilmington District, Corps of Engineers 

69 Darlington Avenue 
Wilmington, North Carolina 28403-1343 

Regional General Permit No.  SAW-2019-02350 (RGP 50) 
Name of Permittee: North Carolina Department of Transportation 
Effective Date:  May 26, 2020 
Expiration Date:  May 25, 2025 

DEPARTMENT OF THE ARMY 
REGIONAL GENERAL PERMIT 

A regional general permit (RGP) to perform work in or affecting navigable waters of the United 
States and waters of the United States, upon recommendation of the Chief of Engineers, pursuant 
to Section 10 of the Rivers and Harbors Act of March 3, 1899 (33 U.S.C. 403), and Section 404 of 
the Clean Water Act (33 U.S.C. 1344), is hereby issued by authority of the Secretary of the Army 
by the 

District Commander 
U.S. Army Engineer District, Wilmington 
Corps of Engineers 
69 Darlington Avenue 
Wilmington, North Carolina 28403-1343 

TO AUTHORIZE THE DISCHARGE OF DREDGED OR FILL MATERIAL IN WATERS 
OF THE UNITED STATES (U.S.), INCLUDING WETLANDS, ASSOCIATED WITH 
MAINTENANCE, REPAIR, AND CONSTRUCTION PROJECTS CONDUCTED BY THE 
VARIOUS DIVISIONS OF THE NORTH CAROLINA DEPARTMENT OF 
TRANSPORTATION (NCDOT), INCLUDING THE NCDOT DIVISION OF HIGHWAYS, 
RAIL, BICYCLE/PEDESTRIAN, ETC. 

Activities authorized by this RGP: 

a. (1) Road widening, and/or (2) construction, maintenance, and/or repair of bridges. For
bridge projects, work can include the approaches. 

b. (1) Improvement of interchanges or intersections, or (2) construction of interchanges
or intersections over, or on, existing roads. 
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Full descriptions/terms of “a” and “b”: 

a. (1) Road widening, and/or (2) construction, maintenance, and/or repair of
bridges. For bridge projects, work can include the approaches. 

Permanent impacts that result in a loss of waters of the U.S., excluding stream relocation(s), 
must be less than or equal to 500 linear feet (lf) of stream and/or one (1) acre of wetland/open 
water for each single and complete linear project.  

Single and complete linear project. As noted in 33 CFR 330.2(i), for linear projects, the ‘‘single 
and complete project’’ (i.e., single and complete crossing) will apply to each crossing of a separate 
water of the U.S. (i.e., single waterbody) at that location; except that for linear projects crossing a 
single waterbody several times at separate and distant locations, each crossing is considered a 
single and complete project. However, individual channels in a braided stream or river, or 
individual arms of a large, irregularly-shaped wetland or lake, etc., are not separate waterbodies 
and crossing of such features cannot be considered separately. 

Also authorized under “a”: (1) stream relocation(s) and (2) temporary impacts, such as those from 
temporary structures, fills, dewatering, and other work necessary to conduct the activities listed 
under “a”. Stream relocation(s) and temporary impacts will be evaluated independently and are 
not limited to the permanent loss limits of 500 lf of stream and/or 1 acre of wetland/open water 
(i.e., stream relocations and/or temporary impacts do not factor into these limits) for each single 
and complete linear project; however, if the Corps determines that the proposed stream 
relocation(s) and/or temporary impacts are of such magnitude that they cannot be authorized 
under this section (“a”) of RGP 50, even if the permanent losses from road widening, and/or 
construction, maintenance, and repair of bridges do not exceed the impact limits for this section 
(“a”) of RGP 50, an Individual Permit will be required. 

If the Corps determines, on a case-by-case basis, that the concerns for the aquatic environment so 
indicate, he/she may exercise discretionary authority to override this RGP and require an Individual 
Permit.  

b. (1) Improvement of interchanges or intersections, or (2) construction of
interchanges or intersections, over or, on existing roads. 

For activities authorized under “b”, the limits for permanent impacts that result in a loss of waters 
of the U.S. depend on the location of the impacts, as described below: 

• In the coastal plain of North Carolina (both inner coastal plain and outer coastal plain) -
permanent impacts that result in a loss of waters of the U.S., excluding stream relocation(s), must
be less than or equal to 1,000 lf of stream and/or 3 acres of wetland/open water for the entire
interchange or intersection project.
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• All other areas of North Carolina - permanent impacts that result in a loss of waters of the
U.S., excluding stream relocation(s), must be less than or equal to 1,000 lf of stream and/or 2 acres
of wetland/open water for the entire interchange or intersection project.

Coastal plain – See http://saw-reg.usace.army.mil/JD/LRRs_PandT.pdf for Land Resource Areas 
LRRP (inner coastal plain) and LRRT (outer coastal plain). 

When proposed impacts to waters of the U.S. are located both inside AND outside of the coastal 
plain, the Corps will determine, based on the location(s) of proposed impacts to waters of the U.S., 
if a project is a “coastal plain project”. 

Single and complete project. For permitting purposes, each interchange or intersection is 
considered to be one single and complete project. For example, an interchange project cannot 
result in a permanent loss (excluding stream relocation), of (1) greater than 1,000 lf of stream 
and/or 3 acres of wetland/open water in the coastal plain OR (2) greater than 1,000 lf of stream 
and/or 2 acres of wetland/open water in all other areas of North Carolina. 

Approach fills may be considered to be part of an interchange or intersection project if the Corps 
determines that inclusion of these areas meet the terms of this section (“b”) of RGP 50. Early 
coordination with the Corps is encouraged. 

Intersections, regardless of the mode of transportation (e.g., railroad, other roadways, etc.), may 
be at grade or grade separated if the Corps determines that the project would meet the terms of 
this section (“b”) of RGP 50. Early coordination with the Corps is encouraged.

Also authorized under “b”: (1) stream relocation(s) and (2) temporary impacts, such as those 
from temporary structures, fills, dewatering, and other work necessary to conduct the activities 
listed under “b”. Stream relocation(s) and temporary impacts will be evaluated independently and 
are not limited to the permanent loss limits of (1) 1,000 lf of stream and/or 3 acres of 
wetland/open water in the coastal plain OR (2) 1,000 lf of stream and/or 2 acres of wetland/open 
water in all other areas of North Carolina (i.e., stream relocations and/or temporary impacts do 
not factor into these limits) for each interchange or intersection project; however, if the Corps 
determines that the proposed stream relocation(s) and/or temporary impacts are of such 
magnitude that they cannot be authorized under this section (“b”) of RGP 50, even if the 
permanent losses from improvement of interchanges or intersections, or construction of 
interchanges or intersections over, or on, existing roads do not exceed the impact limits for this 
section (“b”) of RGP 50, an Individual Permit will be required. 

If the Corps determines, on a case-by-case basis, that the concerns for the aquatic environment so 
indicate, he/she may exercise discretionary authority to override this RGP and require an Individual 
Permit.  
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1.  Special Conditions. 
 

a.  The prospective permittee must submit a pre-construction notification (PCN) and 
applicable supporting information to the District Engineer and receive written verification 
from the Corps that the proposed work complies with this RGP prior to commencing any 
activity authorized by this RGP. 
 

b.  If the project will not impact a designated “Area of Environmental Concern” (AEC) 
in the twenty* (20) counties of North Carolina covered by the North Carolina Coastal Area 
Management Act (CAMA) (“CAMA counties”), a consistency submission is not required. If the 
project will impact a designated AEC and meets the definition of “development”, the 
prospective permittee must obtain the required CAMA permit. Development activities shall not 
commence until a copy of the approved CAMA permit is furnished to the appropriate Corps 
Regulatory Field Office (Wilmington Field Office – 69 Darlington Avenue, Wilmington, NC 
28403 or Washington Field Office – 2407 West 5th Street, Washington, NC 27889). 
 
*The 20 CAMA counties in North Carolina include Beaufort, Bertie, Brunswick, Camden, 
Carteret, Chowan, Craven, Currituck, Dare, Gates, Hertford, Hyde, New Hanover, Onslow, 
Pamlico, Pasquotank, Pender, Perquimans, Tyrrell, and Washington.  
 

 c.  No work shall be authorized by this RGP within the 20* CAMA counties without prior 
consultation with the National Oceanic and Atmospheric Administration’s (NOAA) Habitat 
Conservation Division. For each activity reviewed by the Corps where it is determined that the 
activity may affect Essential Fish Habitat (EFH) for federally managed species, an EFH 
Assessment shall be prepared by the prospective permittee and forwarded to the Corps and NOAA 
Fisheries for review and comment prior to authorization of work. 

 
d.  Culverts and pipes. The following conditions [(1)-(8)] apply to the construction of 

culverts/pipes, and work on existing culverts/pipes.  
 

Additionally, if the proposed work would affect an existing culvert/pipe (e.g., culvert/pipe 
extensions), the prospective permittee must include actions (in the PCN) to correct any existing 
deficiencies that are located:  

 
• At the inlet and/or outlet of the existing culvert/pipe, IF these deficiencies are/were caused 

by the existing culvert/pipe, or 
 

• Near the inlet or outlet of the existing culvert/pipe, IF these deficiencies are/were caused by 
the existing culvert/pipe. 
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These deficiencies may include, but are not limited to, stream over-widening, bank erosion, 
streambed scour, perched culvert/pipes, and inadequate water depth in culvert(s). Also note if the 
proposed work would address the existing deficiency or eliminate it – e.g., bank erosion on left 
bank, but the culvert extension will be placed in this eroded area.  If the prospective permittee is 
unable to correct the deficiencies caused by the existing culvert/pipe, they must document the 
reasons in the PCN for Corps consideration.    

 
(1) No activity may result in substantial, permanent disruption of the movement 

of those species of aquatic life indigenous to the waterbody, including those species that 
normally migrate through the area. Measures will be included that will promote the safe 
passage of fish and other aquatic organisms.  

 
(2) The dimension, pattern, and profile of the stream above and below a 

culvert/pipe shall not be modified by widening the stream channel or by reducing the depth of 
the stream in connection with the construction activity. It is acceptable to use rock vanes at 
culvert/pipe outlets to ensure, enhance, or maintain aquatic passage. Pre-formed scour holes are 
acceptable when designed for velocity reduction. The width, height, and gradient of a proposed 
opening shall be such as to pass the average historical low flow and spring flow without 
adversely altering flow velocity. Spring flow will be determined from gauge data, if available. 
In the absence of such data, bankfull flow will be used as a comparable level.  

 
(3) Burial/depth specifications: If the project is located within any of the 20* 

CAMA counties, culvert/pipe inverts will be buried at least one foot below normal bed 
elevation when they are placed within the Public Trust AEC and/or the Estuarine Waters AEC 
as designated by CAMA. If the project is located outside of the 20* CAMA counties, 
culvert/pipe inverts will be buried at least one foot below the bed of the stream for 
culverts/pipes that are greater than 48 inches in diameter. Culverts/pipes that are 48 inches in 
diameter or less shall be buried or placed on the stream bed as practicable and appropriate to 
maintain aquatic passage, to include passage during drought or low flow conditions. Every 
effort shall be made to maintain the existing channel slope. A waiver from the burial/depth 
specifications in this condition may be requested in writing. The prospective permittee is 
encouraged to request agency input about waiver requests as early as possible, and prior to 
submitting the PCN for a specific project; this will allow the agencies time to conduct a site visit, 
if necessary, and will prevent time delays and potential project revisions for the prospective 
permittee. The waiver will only be issued by the Corps if it can be demonstrated that the 
impacts of complying with burial requirements would result in more adverse impacts to the 
aquatic environment. 

 
(4) Appropriate actions to prevent destabilization of the channel and head cutting 

upstream shall be incorporated in the design and placement of culverts/pipes. 
 
(5) Culverts/pipes placed within riparian and/or riverine wetlands must be 

installed in a manner that does not restrict the flow and circulation patterns of waters of the 
U.S. Culverts/pipes placed across wetland fills purely for the purposes of equalizing surface 
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water do not have to be buried, but must be of adequate size and/or number to ensure 
unrestricted transmission of water. 

 
(6) Bankfull flows (or less) shall be accommodated through maintenance of the 

existing bankfull channel cross sectional area in no more than one culvert/pipe or culvert/pipe 
barrel. Additional culverts/pipes or barrels at such crossings shall be allowed only to receive 
flows exceeding the bankfull flow. A waiver from this condition may be requested in writing; 
this request must be specific as to the reason(s) for the request. The waiver will be issued if it 
can be demonstrated that it is not practicable to comply with this condition. 

 

 
(7) Where adjacent floodplain is available, flows exceeding bankfull will be 

accommodated by installing culverts/pipes at the floodplain elevation. When multiple 
culverts/pipes are used, baseflow must be maintained at the appropriate width and depth by the 
construction of floodplain benches, sills, and/or construction methods to ensure that the 
overflow culvert(s)/pipe(s) is elevated above the baseflow culvert(s)/pipe(s). 

 
(8) The width of the baseflow culvert/pipe shall be comparable to the width of the 

bankfull width of the stream channel. If the width of the baseflow culvert/pipe is wider than the 
stream channel, the culvert/pipe shall include baffles, benches and/or sills to maintain the width 
of the stream channel. A waiver from this condition may be requested in writing; this request 
must be specific as to the reason(s) for the request. The waiver will be issued if it can be 
demonstrated that it is not practicable or necessary to include baffles, benches or sills. 

 
See the remaining special conditions for additional information about culverts/pipes in specific 
areas. 
 

e.  Discharges into waters of the U.S. designated by either the North Carolina Division of 
Marine Fisheries (NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as 
anadromous fish spawning areas are prohibited during the period between February 15th and June 
30th, without prior written approval from the Corps and the appropriate wildlife agencies 
(NCDMF, NCWRC, and/or the National Marine Fisheries Service (NMFS)). Discharges into 
waters of the U.S. designated by NCWRC as primary nursery areas in inland waters are prohibited 
during the period between February 15th and September 30th, without prior written approval from 
the Corps and the appropriate wildlife agencies. Discharges into waters of the U.S. designated by 
NCDMF as primary nursery areas shall be coordinated with NCDMF prior to being authorized by 
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this RGP. Coordination with NCDMF may result in a required construction moratorium during 
periods of significant biological productivity or critical life stages. 
 
The prospective permittee should contact: 
 

NC Division of Marine Fisheries North Carolina Wildlife Resources Commission 
3441 Arendell Street Habitat Conservation Division 
Morehead City, NC 28557 1721 Mail Service Center 
Telephone 252-726-7021 Raleigh, NC 27699-1721 
or 800-682-2632 Telephone (919) 707-0220 

 
           f.  This permit does not authorize the use of culverts in areas designated as anadromous 
fish spawning areas by the NCDMF or the NCWRC. 
 

g.  No in-water work shall be conducted in Waters of the U.S. designated as Atlantic 
sturgeon critical habitat during the periods between February 1st and June 30th. No in-water work 
shall be conducted in Waters of the U.S. in the Roanoke River designated as Atlantic sturgeon 
critical habitat during the periods between February 1st and June 30th, and between August 1st to 
October 31st, without prior written approval from NMFS. 
 

h.  Before discharging dredged or fill material into waters of the U.S. in designated trout 
watersheds in North Carolina, the PCN will be sent to the NCWRC and the Corps concurrently. 
See https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Trout.aspx for the designated trout watersheds. The PCN shall summarize 
alternatives to conducting work in waters of the U.S. in trout watersheds that were considered 
during the planning process and detail why alternatives were or were not selected. For proposals 
where (1) a bridge in a trout stream will be replaced with a culvert, or (2) a culvert will be placed 
in a trout stream, the PCN must also include a compensatory mitigation plan for all loss of stream 
bed, and details of any on-site evaluations that were conducted to determine that installation of a 
culvert will not adversely affect passage of fish or other aquatic biota at the project site. The 
evaluation information must include factors such as the proposed slope of the culvert and 
determinations of how the slope will be expected to allow or impede passage, the necessity of 
baffles and/or sills to ensure passage, design considerations to ensure that expected baseflow will 
be maintained for passage and that post-construction velocities will not prevent passage, site 
conditions that will or will not allow proper burial of the culvert, existing structures (e.g., perched 
culverts, waterfalls, etc.) and/or stream patterns up and downstream of the culvert site that could 
affect passage and bank stability, and any other considerations regarding passage. The level of 
detail for this information shall be based on site conditions (i.e., culverts on a slope over 3% will 
most likely require more information than culverts on a slope that is less than 1%, etc.). Also, in 
order to evaluate potential impacts, the prospective permittee will describe bedforms that will be 
impacted by the proposed culvert – e.g., pools, glides, riffles, etc. The NCWRC will respond to 
both the prospective permittee and the Corps. 
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i.  For all activities authorized by this RGP that involve the use of riprap material for 

bank stabilization, the following measures shall be applied: 
 

 (1) Where bank stabilization is conducted as part of an activity, natural design, 
bioengineering, and/or geoengineering methods that incorporate natural durable materials, 
native seed mixes, and native plants and shrubs are to be utilized, as appropriate to site 
conditions, to the maximum extent practicable. 

 
(2) Filter cloth must be placed underneath the riprap as an additional requirement 

of its use in North Carolina waters; however, the prospective permittee may request a waiver 
from this requirement. The waiver request must be in writing. The Corps will only issue a 
waiver if the prospective permittee demonstrates that the impacts of complying with this 
requirement would result in greater adverse impacts to the aquatic environment. Note that filter 
fabric is not required if the riprap will be pushed or “keyed” into the bank of the waterbody.  

 
        (3) The placement of riprap shall be limited to the areas depicted on submitted 

work plan drawings. 
 
 (4) Riprap shall not be placed in a manner that prevents or impedes fish passage. 
 
         (5) Riprap shall be clean and free from loose dirt or any pollutant except in trace 

quantities that will not have an adverse environmental effect. 
 

         (6) Riprap shall be of a size sufficient to prevent its movement from the 
authorized alignment by natural forces under normal conditions. 

 
         (7) Riprap material shall consist of clean rock or masonry material such as, but 

not limited to, granite, marl, or broken concrete. 
 
j.  Discharges of dredged or fill material into waters of the U.S., including wetlands, must be 

minimized or avoided to the maximum extent practicable.  
 

  k.  Generally, off-site detours are preferred to avoid and minimize impacts to the human 
and natural environment; however, if an off-site detour is considered impracticable, then an on-
site detour may be considered as a necessary component of the actions authorized by this RGP. 
Impacts from the detour may be considered temporary and may not require compensatory 
mitigation if the impacted area is restored to pre-construction elevations and contours after 
construction is complete. The permittee shall also restore natural hydrology and stream corridors 
(if applicable), and reestablish native vegetation/riparian corridors. If the construction of a detour 
(on-site or off-site) includes standard undercutting methods, removal of all material and 
backfilling with suitable material is required. See special condition “s” for additional information.  
 
 l.  All activities authorized by this RGP shall, to the maximum extent practicable, be 
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conducted "in the dry", with barriers installed between work areas and aquatic habitat to protect 
that habitat from sediment, concrete, and other pollutants. Where concrete is utilized, measures 
will be taken to prevent live or fresh concrete, including bags of uncured concrete, from coming 
into contact with waters of the U.S. until the concrete has set and cured. All water in the work 
area that has been in contact with concrete shall only be returned to waters of the U.S. when it no 
longer poses a threat to aquatic organisms (concrete is set and cured). 

m. In cases where new alignment approaches are to be constructed and the existing
approach fill in waters of the U.S. is to be abandoned and no longer maintained as a roadway, the 
abandoned fill shall be removed and the area will be restored to pre-construction elevations and 
contours. The permittee shall also restore natural hydrology and stream corridors (if applicable), 
and reestablish native vegetation/riparian corridors, to the extent practicable. This activity may 
qualify as compensatory mitigation credit for the project and will be assessed on a case-by-case 
basis in accordance with Special Conditions “q” and “r” in this document. Any proposed on-site 
wetland restoration area must be void of utility conflicts and/or utility maintenance areas. A 
restoration plan detailing this activity will be required with the submittal of the PCN. 

n. To the maximum extent practicable, the pre-construction course, condition, capacity,
and location of open waters must be maintained for each activity, including stream 
channelization and storm water management activities, except as provided below. The activity 
must be constructed to withstand expected high flows. The activity must not restrict or impede 
the passage of normal or high flows, unless the primary purpose of the activity is to impound 
water or manage high flows. The activity may alter the pre-construction course, condition, 
capacity, and location of open waters if it benefits the aquatic environment (e.g., stream 
restoration or relocation activities). 

o. The project must be implemented and/or conducted so that all reasonable and
practicable measures to ensure that equipment, structures, fill pads, and work associated with the 
project do not adversely affect upstream and/or downstream reaches. Adverse effects include, but 
are not limited to, channel instability, scour, flooding, and/or shoreline/streambank erosion. 
During construction, the permittee shall routinely monitor for these effects, cease all work if/when 
detected, take initial corrective measures to correct actively eroding areas, and notify the Corps 
immediately. Permanent corrective measures may require additional authorization from the Corps. 

p. All PCNs will describe sedimentation and erosion control structures and measures
proposed for placement in waters of the U.S. To the maximum extent practicable, structures and 
measures will be depicted on maps, surveys or drawings showing location and impacts to 
jurisdictional wetlands and streams. In addition, appropriate soil and erosion control measures 
must be established and maintained during construction. All fills, temporary and permanent, must 
be adequately stabilized at the earliest practicable date to prevent erosion of fill material into 
adjacent waters or wetlands. 
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q.  Compensatory mitigation will be required for permanent impacts resulting in a loss of 
waters of the U.S. due to culvert/pipe installation and other similar activities. Mitigation may be 
required for stream relocation projects (see Special Condition “r” below). When compensatory 
mitigation is required, the prospective permittee will attach a proposed mitigation plan to the 
PCN. Compensatory mitigation proposals will be written in accordance with currently approved 
Wilmington District guidance and Corps mitigation regulations, unless the purchase of mitigation 
credits from an approved mitigation bank or the North Carolina Division of Mitigation Services 
(NCDMS) is proposed to address all compensatory mitigation requirements. The Corps Project 
Manager will make the final determination concerning the appropriate amount and type of 
mitigation. 
 

r.  Stream Relocations (non-tidal only) - for the purposes of permitting, stream relocations 
are considered a loss of waters of the U.S. Depending on the condition and location of (1) the 
existing stream, and (2) the relocated channel, stream relocation(s) may provide a functional uplift. 
The Corps will determine if an uplift is possible based on the information submitted with the PCN. 
If the anticipated uplift(s) occurs, it may offset, either partially or fully, the loss associated with a 
stream relocation(s) - (i.e., due to the uplift, either no compensatory mitigation would be required 
for the stream relocation itself, or compensatory mitigation would be required at a reduced ratio). 
 

Because the amount of potential uplift is dependent upon the condition (or quality) of the 
channel to be relocated, there is no pre-determined amount of uplift needed to satisfy the 
requirements for a successful relocation project. After performing the evaluation(s) noted in this 
document, the prospective permittee will propose a certain amount of uplift potential and the Corps 
project manager will make the final determination. Baseline conditions and subsequent monitoring 
must show that the relocated channel is providing/will provide aquatic function at, or above, the 
level provided by the baseline (pre-project) condition. If the required uplift is not achieved, the 
work will not be in compliance with this special condition of RGP 50 and remediation will be 
required through repair (and continued monitoring), or by the permittee providing compensatory 
mitigation (e.g., mitigation credit through an approved bank, mitigation credit through NCDMS, 
etc.).  

 
Compensatory mitigation, in addition to the stream relocation activity, may be required if 

the Corps determines that (a) no uplift in stream function is achievable, (b) the proposed uplift in 
stream function is not sufficient, by itself, (c) the risks associated with achieving potential uplifts in 
stream function are excessive, and/or (d) the time period for achieving the potential 
uplifts/functional success is too great.  

 
On-site compensatory mitigation is not the same as stream relocation. While stream 

relocation simply moves a stream to a nearby, geographically similar area, it does not generate 
mitigation credits. If NCDOT proposes to generate compensatory mitigation on a project site, 
NCDOT must submit a mitigation plan that complies with 33 CFR 332.4.   
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The prospective permittee is required to submit the following information for any 
proposed project that involves stream relocation, regardless of the size/length of the stream 
relocation (note that 1-5 below only apply to stream relocations and not to compensatory 
mitigation): 

(1) A statement detailing why relocating the stream is unavoidable. In order to ensure that
this action is separate from a compensatory mitigation project, the need for the fill must
be related to road/interchange/intersection construction or improvement, and the project
must meet the requirements set forth in the full descriptions/terms of “a” and “b” on
pages 2 and 3 of this permit.

(2) An evaluation of effects on the relocated stream and buffer from utilities, or potential
for impact from utility placement in the future.

(3) An evaluation of the baseline condition of the stream to be relocated. In order to
demonstrate a potential uplift, the prospective permittee must provide the baseline (pre-
impact) condition of the stream that is proposed for relocation. The prospective
permittee will document the baseline condition of the stream by using the Corps’
(Wilmington District’s) current functional assessment method - e.g., the North Carolina
Stream Assessment Method (NCSAM). The functional assessment must be used to
identify specific areas where an uplift would reasonably be expected to occur, and also
show important baseline functions that will remain after the relocation.

(4) An evaluation of the potential uplifts to stream function for the relocated channel. The
amount of detail required in the plan will be commensurate with the functional capacity
of the original stream and proposed uplift(s). Low functional capacity will warrant less
monitoring and less detail in the plan in order to ensure that the relocated channel
provides the same, or better/increased, suite of aquatic functions as the existing channel.

(5) A proposed monitoring plan for the relocated channel (and buffer, if applicable), will be
prepared in accordance with current District guidance. The level of detail needed in the
plan will be directly related to the quality of baseline functions and the anticipated
uplift, therefore it is recommended that a pre-application discussion occur with the
Corps Project Manager as early as possible. For example, if the risk for achieving the
anticipated functional uplift is moderate or low, or if there is a low amount of proposed
uplift, less information and monitoring will be required in the proposed relocation plan;
similar to the requirements found in the "2003 Stream Mitigation Guidelines". If the
risk for uplift is higher, or if there is a high amount of proposed uplift, additional
monitoring and information will be required, trending toward the prescriptions found in
the most recent Wilmington District Compensatory Mitigation Guidance – e.g., the
2016 Wilmington District Stream and Wetland Compensatory Mitigation Update. All
monitoring will be for at least 5 years unless the Corps project manager determines that
(a) a specific project requires less than 5 years due to site conditions or limited
risk/uplift potential, and/or complexity (or simplicity) of the existing channel and/or the
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relocation work, or (b) the Corps project manager determines (during the monitoring 
period) that the 5 years of monitoring may be reduced (or that no further monitoring is 
required) based on monitoring information received once the stream relocation has been 
completed.   

s. Upon completion of any work authorized by this RGP, all temporary fills (to include
culverts, pipes, causeways, etc.) will be completely removed from waters of the U.S. and the 
areas will be restored to pre-construction elevations and contours. The permittee shall also 
restore natural hydrology and stream corridors (if applicable), and reestablish native 
vegetation/riparian corridors. This work will be completed within 60 days of completion of 
project construction. If this timeframe occurs while a required moratorium of this permit is in 
effect, the temporary fill shall be removed in its entirety within 60 days of the moratorium end 
date. If vegetation cannot be planted due to the time of the year, all disturbed areas will be 
seeded with a native mix appropriate for the impacted area, and vegetation will be planted 
during the next appropriate time frame. A native seed mix may contain non-invasive small grain 
annuals (e.g. millet and rye grain) to ensure adequate cover while native vegetation becomes 
established. The PCN must include a restoration plan showing how all temporary fills and 
structures will be removed and how the area will be restored to pre-project elevations and 
contours. 

t. Once the authorized work in waters of the U.S. is complete, the permittee shall sign and
return the compliance certificate that is attached to the RGP verification letter. 

u. The District Engineer will consider any comments from Federal and/or State agencies
concerning the proposed activity's compliance with the terms and conditions of this RGP. 

v. The Corps may place additional special conditions, limitations, or restrictions on any
verification of the use of RGP 50 on a project-by-project basis. 

2. General Conditions.

a. Except as authorized by this RGP or any Corps approved modification to this RGP, no
excavation, fill or mechanized land-clearing activities shall take place within waters or wetlands, 
at any time during construction or maintenance of the project. This permit does not authorize 
temporary placement or double handling of excavated or fill material within waters or wetlands 
outside the permitted area. This prohibition applies to all borrow and fill activities connected 
with the project. 

b. Authorization under this RGP does not obviate the need to obtain other federal, state,
or local authorizations. 

c. All work authorized by this RGP must comply with the terms and conditions of the
applicable CWA Section 401 Water Quality Certification for this RGP issued by the North 
Carolina Division of Water Resources (NCDWR). 
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d. The permittee shall employ all sedimentation and erosion control measures necessary
to prevent an increase in sedimentation or turbidity within waters and wetlands outside of the 
permit area. This shall include, but is not limited to, the immediate installation of silt fencing or 
similar appropriate devices around all areas subject to soil disturbance or the movement of 
earthen fill, and the immediate stabilization of all disturbed areas. Additionally, the project must 
remain in full compliance with all aspects of the Sedimentation Pollution Control Act of 1973 
(North Carolina General Statutes Chapter 113A Article 4). 

e. The activities authorized by this RGP must not interfere with the public’s right to free
navigation on all navigable waters of the U.S. No attempt will be made by the permittee to 
prevent the full and free use by the public of all navigable waters at, or adjacent to, the authorized 
work for a reason other than safety. 

f. The permittee understands and agrees that if future operations by the U.S. require the
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the 
opinion of the Secretary of the Army or his authorized representative, said structure or work shall 
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be 
required, upon due notice from the Corps, to remove, relocate, or alter the structural work or 
obstructions caused thereby, without expense to the U.S. No claim shall be made against the U.S. 
on account of any such removal or alteration. 

g. The permittee, upon receipt of a notice of revocation of this RGP for the verified
individual activity, may apply for an individual permit, or will, without expense to the U.S. and 
in such time and manner as the Secretary of the Army or his/her authorized representative may 
direct, restore the affected water of the U.S. to its former conditions. 

h. This RGP does not authorize any activity that would conflict with a federal project’s
congressionally authorized purposes, established limitations or restrictions, or limit an agency’s 
ability to conduct necessary operation and maintenance functions. Per Section 14 of the Rivers 
and Harbors Act of 1899, as amended (33 U.S.C. 408), no project that has the potential to take 
possession of or make use of for any purpose, or build upon, alter, deface, destroy, move, injure, 
or obstruct a federally constructed work or project, including, but not limited to, levees, dams, 
jetties, navigation channels, borrow areas, dredged material disposal sites, flood control 
projects, etc., shall be permitted unless the project has been reviewed and approved by the 
appropriate Corps approval authority. Permittees shall not begin the activity authorized by this 
RGP until notified by the Corps that the activity may proceed. 

i. The permittee shall obtain a Consent to Cross Government Easement from the
appropriate Corps District’s Land Use Coordinator prior to any crossing of a Corps easement 
and/or prior to commencing construction of any structures, authorized dredging, or other work 
within the right-of-way of, or in proximity to, a federally designated disposal area.  
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j.  The permittee will allow the Wilmington District Engineer or his/her representative 
to inspect the authorized activity at any time deemed necessary to ensure that the activity is 
being performed or maintained in strict accordance with the Special and General Conditions of 
this permit. 

 
k.  This RGP does not grant any property rights or exclusive privileges. 

 
l.  This RGP does not authorize any injury to the property or rights of others. 

 
m.  This RGP does not authorize the interference with any existing or proposed federal 

project. 
 
n.  In issuing this permit, the Federal Government does not assume any liability for the 

following: 
 

(1) Damages to the permitted project or uses thereof as a result of other permitted 
or unpermitted activities or from natural causes. 

 
(2) Damages to the permitted project or uses thereof as a result of current or 

future activities undertaken by or on behalf of the U.S. in the public interest. 
 

(3) Damages to persons, property, or to other permitted or unpermitted activities 
or structures caused by the activity authorized by this permit. 

 
(4) Design or construction deficiencies associated with the permitted work.  
 
(5) Damage claims associated with any future modification, suspension, or 

revocation of this permit. 
 

o.  Authorization provided by this RGP may be modified, suspended or revoked in whole, 
or in part, if the Wilmington District Engineer, acting for the Secretary of the Army, determines 
that such action would be in the best public interest. The term of this RGP shall be five (5) years 
unless subject to modification, suspension, or revocation. Any modification, suspension, or 
revocation of this authorization will not be the basis for any claim for damages against the U.S. 
Government. 
 

 p.  No activity may occur in a component of the National Wild and Scenic Rivers System, 
or in a river officially designated by Congress as a “study river” for possible inclusion in the 
system while the river is in an official study status, unless the appropriate Federal agency with 
direct management responsibility for such river, has determined in writing that the proposed 
activity will not adversely affect the Wild and Scenic designation or study status. Information on 
Wild and Scenic Rivers may be obtained from the appropriate Federal land management agency 
responsible for the designated Wild and Scenic River or “study river” (e.g., National Park Service, 
U.S. Forest Service, etc.). 
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q.  Endangered Species. 

                 (1) No activity is authorized under this RGP which is likely to directly or indirectly 
jeopardize the continued existence of a threatened or endangered species or a species proposed for 
such designation, as identified under the Federal Endangered Species Act (ESA), or which will 
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity is 
authorized under this RGP which “may affect” a listed species or critical habitat, unless Section 7 
consultation addressing the effects of the proposed activity has been completed. 
 

              (2) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal prospective permittees (and when FHWA is the lead federal 
agency) must provide the District Engineer with the appropriate documentation to demonstrate 
compliance with those requirements. The District Engineer will review the documentation and 
determine whether it is sufficient to address ESA compliance for the RGP activity, or whether 
additional ESA consultation is necessary. 

 
               (3) Non-federal prospective permittees - for activities that might affect federally-

listed endangered or threatened species or designated critical habitat, the PCN must include the 
name(s) of the endangered or threatened species that might be affected by the proposed work or 
that utilize the designated critical habitat that might be affected by the proposed work. The 
District Engineer will determine whether the proposed activity “may affect” or will have “no 
effect” to listed species and designated critical habitat. In cases where the non-federal 
prospective permittee has identified listed species or critical habitat that might be affected or is 
in the vicinity of the project, and has so notified the Corps, the prospective permittee shall not 
begin work until the Corps has provided notification that the proposed activities will have “no 
effect” on listed species or critical habitat, or until Section 7 consultation has been completed.  
 

               (4) As a result of formal or informal consultation with the U.S. Fish and 
Wildlife Service (USFWS) or NMFS, the District Engineer may add species-specific 
endangered species conditions to the RGP verification letter for a project. 

 
               (5) Authorization of an activity by a RGP does not authorize the “take” of a 

threatened or endangered species as defined under the ESA. In the absence of separate 
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” 
provisions, etc.) from the USFWS or the NMFS, the ESA prohibits any person subject to the 
jurisdiction of the U.S. to take a listed species, where "take" means to harass, harm, pursue, hunt, 
shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct. The word 
“harm” in the definition of “take'' means an act which actually kills or injures wildlife. Such an 
act may include significant habitat modification or degradation where it actually kills or injures 
wildlife by significantly impairing essential behavioral patterns, including breeding, feeding or 
sheltering. 
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               (6) Information on the location of threatened and endangered species and their 
critical habitat can be obtained directly from the offices of the USFWS in North Carolina at the 
addresses provided below, or from the USFWS and NMFS via their world wide web pages at 
http://www.fws.gov/ or http://www.fws.gov/ipac and http://www.noaa.gov/fisheries.html 
respectively. 

 
                            USFWS offices in North Carolina: 
 

The Asheville USFWS Office covers all NC counties west of, and including, Anson, Stanly, 
Davidson, Forsyth and Stokes Counties. 

 
US Fish and Wildlife Service 

Asheville Field Office 
160 Zillicoa Street 
Asheville, NC  28801 
Telephone: (828) 258-3939 

 
The Raleigh USFWS Office covers all NC counties east of, and including, Richmond, 
Montgomery, Randolph, Guilford, and Rockingham Counties. 

 
US Fish and Wildlife Service 
Raleigh Field Office 
Post Office Box 33726 
Raleigh, NC  27636-3726 
Telephone: (919) 856-4520 

 
r.  The Wilmington District, USFWS, NCDOT, and the FHWA have conducted 

programmatic Section 7(a)(2) consultation for a number of federally listed species and habitat, and 
programmatic consultation concerning other federally listed species and/or habitat may occur in the 
future. The result of completed programmatic consultation is a Programmatic Biological Opinion 
(PBO) issued by the USFWS. These PBOs contain mandatory terms and conditions to implement 
the reasonable and prudent measures that are associated with “incidental take” of whichever 
species or critical habitat is covered by a specific PBO. Authorization under RGP 50 is conditional 
upon the permittee’s compliance with all the mandatory terms and conditions associated with 
incidental take of the applicable PBO (or PBOs), which are incorporated by reference in RGP 50. 
Failure to comply with the terms and conditions associated with incidental take of an applicable 
PBO, where a take of the federally listed species occurs, would constitute an unauthorized take by 
the permittee, and would also constitute permittee non-compliance with the authorization under 
RGP 50. If the terms and conditions of a specific PBO (or PBOs) apply to a project, the Corps will 
include this/these requirements in any RGP 50 verification that may be issued for a project. The 
USFWS is the appropriate authority to determine compliance with the terms and conditions of its 
PBO, and with the ESA. 
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s.  Northern long-eared bat (NLEB) (Myotis septentrionalis). Standard Local Operating 
Procedures for Endangered Species (SLOPES) for the NLEB have been approved by the Corps and 
the U.S. Fish and Wildlife Service. See http://www.saw.usace.army.mil/Missions/Regulatory-
Permit-Program/Agency-Coordination/ESA/ . This SLOPES details how the Corps will make 
determinations of effect to the NLEB when the Corps is the lead federal agency for an NCDOT 
project that is located in the western 41 counties of North Carolina. This SLOPES does not address 
NCDOT projects (either federal or state funded) in the eastern 59 counties in North Carolina. Note 
that if another federal agency is the lead federal agency for a project in the western 41 counties, 
procedures for satisfying the requirements of Section 7(a)(2) of the ESA will be dictated by that 
agency and will not be applicable for consideration under the SLOPES; however, information that 
demonstrates the lead federal agency’s (if other than the Corps) compliance with Section 7(a)(2) / 
4(d) Rule for the NLEB, will be required in the PCN. Note that at the time of issuance of RGP 50, 
the federal listing status of the NLEB as “Threatened” is being litigated at the National level. If, as 
a result of litigation, the NLEB is federally listed as “Endangered”, this general condition (“s”) will 
no longer be applicable because the 4(d) Rule, and this NLEB SLOPES, will no longer apply/be 
valid. 
 

t.  For proposed activities the sixteen (16) counties listed below, prospective permittees 
must provide a copy of the PCN to the USFWS, 160 Zillicoa Street, Asheville, North Carolina 
28801. This PCN must be sent concurrently to the USFWS and the Corps Project Manager for 
that specific county. 

 
The 16 counties with tributaries that drain to designated critical habitat that require notification 
to the Asheville USFWS are: Avery, Cherokee, Forsyth, Graham, Haywood, Henderson, 
Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union and 
Yancey. 
 

 u.  If the permittee discovers or observes any live, damaged, injured or dead individual of 
an endangered or threatened species during construction, the permittee shall immediately notify the 
Wilmington District Engineer so that required coordination can be initiated with the U.S. Fish and 
Wildlife Service and/or National Marine Fisheries Service.   
 

v.  Historic Properties. 
 

        (1) In cases where the District Engineer determines that the activity may have the 
potential to cause effects to properties listed, or eligible for listing, in the National Register of 
Historic Places (NRHP), the activity is not authorized, until the requirements of Section 106 of 
the National Historic Preservation Act (NHPA) have been satisfied. 

 
         (2) Federal prospective permittees (or when FHWA is the lead federal agency) 

should follow their own procedures for complying with the requirements of Section 106 of the 
NHPA. Federal prospective permittees must provide the District Engineer with the appropriate 
documentation to demonstrate compliance with those requirements; this includes copies of 
correspondence sent to all interested, federally recognized tribes and a summary statement about 
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tribal consultation efforts or, if the Corps enters into a Programmatic Agreement (PA) with the 
FHWA/NCDOT, documentation that the FHWA/NCDOT has complied with PA requirements. 
The District Engineer will review the documentation and determine whether it is sufficient to 
address Section 106 compliance for this RGP activity, or whether additional Section 106 
consultation is necessary.  

(3) Non-federal prospective permittees - the PCN must state which historic
properties may be affected by the proposed work or include a vicinity map indicating the 
location of the historic properties or the potential for the presence of historic properties. 
Assistance regarding information on the location of or potential for the presence of historic 
resources can be sought from the State Historic Preservation Officer (SHPO) and/or Tribal 
Historic Preservation Officer (THPO), as appropriate, and the NRHP (see 33 CFR 330.4(g)). 
When reviewing PCNs, the District Engineer will comply with the current procedures for 
addressing the requirements of Section 106 of the NHPA. The District Engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may 
include background research, consultation, oral history interviews, sample field investigation, 
and field survey. Based on the information submitted and these efforts, the District Engineer 
shall determine whether the proposed activity has the potential to cause an effect on the historic 
properties.  

(4) Section 106 consultation is not required when the Corps determines that the
activity does not have the potential to cause effects on historic properties (see 36 CFR 
§800.3(a)).

(5) Section 110k of the NHPA (16 U.S.C. 470h-2(k)) prevents the Corps from
granting a permit or other assistance to a prospective permittee who, with intent to avoid the 
requirements of Section 106 of the NHPA, has intentionally significantly adversely affected a 
historic property to which the permit will relate, or having legal power to prevent it, allowed such 
significant adverse effect to occur, unless the Corps, after consultation with the Advisory Council 
on Historic Preservation (ACHP), determines that circumstances justify granting such assistance 
despite the adverse effect created or permitted by the prospective permittee. If circumstances 
justify granting the assistance, the Corps is required to notify the ACHP and provide 
documentation specifying the circumstances, the degree of damage to the integrity of any historic 
properties affected, and proposed mitigation. This documentation must include any views obtained 
from the prospective permittee, SHPO/THPO, appropriate Indian tribes if the undertaking occurs 
on or affects historic properties on tribal lands or affects properties of interest to those tribes, and 
other parties known to have a legitimate interest in the impacts to the permitted activity on historic 
properties. 

w. If you discover any previously unknown historic or archeological remains while
accomplishing the activity authorized by this general permit, you must immediately notify this 
office of what you have found. We will initiate the Federal and state coordination required to 
determine if the remains warrant a recovery effort or if the site is eligible for listing in the National 
Register of Historic Places. 
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x. Permittees are advised that development activities in or near a floodway may be subject
to the National Flood Insurance Program that prohibits any development, including fill, within a 
floodway that results in any increase in base flood elevations. This general permit does not 
authorize any activity prohibited by the National Flood Insurance Program. 

y. The permittee must install and maintain, at his/her expense, any signal lights and signals
prescribed by the U.S. Coast Guard, through regulations or otherwise, on authorized facilities. For 
further information, the permittee should contact Coast Guard Sector North Carolina at (910) 772-
2191 or email Coast Guard Fifth District at cgd5waterways@uscg.mil.  

z. The permittee must maintain any structure or work authorized by this general permit in
good condition and in conformance with the terms and conditions of this general permit. The 
permittee is not relieved of this requirement if the permittee abandons the structure or 
work. Transfer in fee simple of the work authorized by this general permit will automatically 
transfer this general permit to the property's new owner, with all of the rights and responsibilities 
enumerated herein. The permittee must inform any subsequent owner of all activities undertaken 
under the authority of this general permit and provide the subsequent owner with a copy of the 
terms and conditions of this general permit. 

  aa.  At his or her sole discretion, any time during the processing cycle, the Wilmington 
District Engineer may determine that this general permit will not be applicable to a specific 
proposal. In such case, the procedures for processing an individual permit in accordance with 33 
CFR 325 will be available. 

 bb.  Except as authorized by this general permit or any Corps approved modification to 
this general permit, all fill material placed in waters or wetlands shall be generated from an upland 
source and will be clean and free of any pollutants except in trace quantities. Metal products, 
organic materials (including debris from land clearing activities), or unsightly debris will not be 
used. 

cc. Except as authorized by this general permit or any Corps approved modification to this
general permit, all excavated material will be disposed of in approved upland disposal areas. 

dd. Activities which have commenced (i.e., are under construction) or are under contract
to commence in reliance upon this general permit will remain authorized provided the activity is 
completed within twelve months of the date of the general permit's expiration, modification, or 
revocation. Activities completed under the authorization of this general permit that were in effect at 
the time the activity was completed continue to be authorized by the general permit. 

 ee.  The permittee is responsible for obtaining any “take” permits required under the 
USFWS’s regulations governing compliance with the Migratory Bird Treaty Act or the Bald and 
Golden Eagle Protection Act. The permittee should contact the appropriate local office of the 
USFWS to determine if such “take” permits are required for a particular activity. 
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ff.  The activity must comply with applicable FEMA approved state or local floodplain 
management requirements. 

gg.  There will be no unreasonable interference with navigation or the right of the 
public to riparian access by the existence or use of activities authorized by this RGP. 

hh.  Unless authorization to fill those specific wetlands or mudflats has been issued by 
the Corps, heavy equipment working in wetlands or mudflats must be placed on mats, or other 
measures must be taken to minimize soil disturbance. 

ii. This RGP will not be applicable to proposed construction when the Wilmington
District Engineer determines that the proposed activity will significantly affect the quality of 
the human environment and determines that an EIS must be prepared. 

BY AUTHORITY OF THE SECRETARY OF THE ARMY: 

Robert J. Clark 
Colonel, U. S. Army 
District Commander 
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NORTH CAROLINA

Environmental Quality

April 16, 2024

Madison County
NCDWR Project No. 20240440

NCDOT TIP Project BPI3. R020

Replace Bridge # 36 on SR 1515

Buckner Branch Road) 

APPROVAL of 401 WATER QUALITY CERTIFICATION with ADDITIONAL CONDITIONS

Mr. Yates Allen

NCDOT, Division 13

Environmental Specialist

55 Orange Street

Asheville, NC 28801

Dear Mr. Allen, 

You have our approval, in accordance with the conditions listed below, for the following impacts regarding the
replacement of Bridge # 36 over SR 1515 ( Buckner Branch Road) over Middle Fork Creek in Mars Hill, Madison

County. 

Stream Impacts in the French Broad River Basin

Perm. Fill in Temp. Fill in Total
Stream Impacts

Site
Perennial Perennial Stream

Requiring Mitigation
Stream Stream Impact

linear ft) 
linear ft) linear ft) linear ft) 

S1- Bridge replacement 61 61

S2- Bridge replacement 32 32

S3- Stream relocation 124 124 124

S4- Stream relocation 10 10

S5- Bridge replacement 10 10

S6- Bridge replacement 10 10

Totals 195 52 247 124

Total Stream Impacts: 247 linear feet. 

The project shall be constructed in accordance with your application dated received on March 19, 2024. After
reviewing your application, we have decided that these impacts are covered by General Water Quality Certification
Number 4135. This certification corresponds to the GP 50 issued by the Corps of Engineers. In addition, you should
acquire any other federal, state or local permits before you proceed with your project including ( but not limited to) 
Sediment and Erosion Control, Non -Discharge and Water Supply Watershed regulations. This approval will expire
with the accompanying 404 permit. No other impacts are approved, including incidental impacts. [ 15A NCAC

02H . 0506( b)] The permittee shall report to DWR any noncompliance with, or any violation of, stream or wetland
standards [ 15A NCAC 02B . 0200] including but not limited to sediment impacts to streams or wetlands. Information
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shall be provided orally within 24 hours (or the next business day if a weekend or holiday) from the time the permittee
became aware of the non- compliance circumstances. 

Should your project change, you must notify the NCDWR and submit a new application. If the property is sold, the
new owner must be given a copy of this Certification and approval letter and is thereby responsible for complying
with all the conditions. If total wetland fills for this project ( now or in the future) exceed one acre, or of total impacts

to perennial streams ( now or in the future) exceed 300 linear feet, compensatory mitigation may be required as
described in 15A NCAC 2H . 0506 ( h) ( 6) and ( 7). For this approval to remain valid, you must adhere to the conditions
listed in the General Certification 4135, and any additional conditions listed below. 

Condition( s) of Certification: 

Project Specific Conditions

1. The post -construction removal of any temporary bridge structures must return the project site to its
preconstruction contours and elevations. The impacted areas shall be revegetated with appropriate native species. 
15A NCAC 02H . 0506( b)( 2) 

2. As a condition of this 401 Water Quality Certification, the bridge demolition and construction must be
accomplished in strict compliance with the most recent version of NCDOT' s Best Management Practices for

Construction and Maintenance Activities. [ 15A NCAC 02H . 0507( d)( 2) and 15A NCAC 02H . 0506( b)( 5)] 

3. Bridge deck drains shall not discharge directly into the stream. Stormwater shall be directed across the bridge
and pre- treated through site -appropriate means ( grassed swales, pre -formed scour holes, vegetated buffers, etc.) 
before entering the stream. To meet the requirements of NCDOT' s NPDES permit NCS0000250, please refer to
the most recent version of the North Carolina Department of Transportation Stormwater Best Management

Practices Toolbox manual for approved measures. [ 15A NCAC 02H . 0507( d)( 2) and 15A NCAC 02H

0506( b)( 5)] 

4. Bridge piles and bents shall be constructed using driven piles ( hammer or vibratory) or drilled shaft construction
methods. More specifically, jetting or other methods of pile driving are prohibited without prior written approval
from the NCDWR first. [ I 5A NCAC 02H. 0506( b)( 2)] 

5. No drill slurry or water that has been in contact with uncured concrete shall be allowed to enter surface waters. 
This water shall be captured, treated, and disposed of properly. [ 15A NCAC 02H .0506(b)( 3) 

6. Unless otherwise approved in this certification, placement of culverts and other structures in open waters and
streams, shall be placed below the elevation of the streambed by one foot for all culverts with a diameter greater
than 48 inches, and 20 percent of the culvert diameter for culverts having a diameter less than 48 inches, to allow
low flow passage of water and aquatic life. Design and placement of culverts and other structures including
temporary erosion control measures shall not be conducted in a manner that may result in dis- equilibrium of
wetlands or streambeds or banks, adjacent to or upstream and down stream of the above structures. The applicant

is required to provide evidence that the equilibrium is being maintained if requested in writing by the NCDWR. 
If this condition is unable to be met due to bedrock or other limiting features encountered during construction, 
please contact the NCDWR for guidance on how to proceed and to determine whether or not a permit modification
will be required. [ 15A NCAC 02H. 0506( b)( 2)]. 

7. If multiple pipes or barrels are required, they shall be designed to mimic natural stream cross section as closely

as possible including pipes or barrels at flood plain elevation and/ or sills where appropriate. Widening the stream
channel should be avoided. Stream channel widening at the inlet or outlet end of structures typically decreases
water velocity causing sediment deposition that requires increased maintenance and disrupts aquatic life passage. 

I 5A NCAC 02H. 0506( b)( 2)] 

E Q­
North Carolina Department of Environmental Quality I Division of Water Resources

512 North Salisbury Street 11617 Mail Service Center I Raleigh, North Carolina 27699- 1617
NORTH CAROLINA  

oewemmEnwmnmemeio ai1 r 919. 707.9000
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8. Riprap shall not be placed in the active thalweg channel or placed in the streambed in a manner that precludes
aquatic life passage. Bioengineering boulders or structures should be properly designed, sized and installed. [ 15A
NCAC 02H. 0506( b)( 2)] 

9. For all streams being impacted due to site dewatering activities, the site shall be graded to its preconstruction
contours and revegetated with appropriate native species. [ 15A NCAC 02H.0506( b)( 2)] 

10. The stream channel shall be excavated no deeper than the natural bed material of the stream, to the maximum

extent practicable. Efforts must be made to minimize impacts to the stream banks, as well as to vegetation
responsible for maintaining the stream bank stability. Any applicable riparian buffer impact for access to stream
channel shall be temporary and be revegetated with native riparian species. [ 15A NCAC 02H.0506(b)( 2)] 

11. NCDOT shall be in compliance with the NCS00250 issued to the NCDOT, including the applicable requirements
of the NCGO1000. Please note the extra protections for the sensitive watersheds.\ The post -construction removal
of any temporary bridge structures must return the project site to its preconstruction contours and elevations. The
impacted areas shall be revegetated with appropriate native species. [ 15A NCAC 02H. 0506( b)( 2). 

12. Compensatory mitigation for impacts to 124 linear feet of streams in the French Broad River Basin ( HUC
06010105) is required. We understand that you have chosen to perform compensatory mitigation for impacts to
streams through the North Carolina Division of Mitigation Services ( DMS) ( formerly NCEEP), and that the DMS
has agreed to implement the mitigation for the project. DMS has indicated in a letter dated March 4, 2024 that

they will assume responsibility for satisfying the federal Clean Water Act compensatory mitigation requirements
for the above - referenced project, in accordance with DMS' s Mitigation Banking Instrument signed July 28, 2010. 

General Conditions

1. If concrete is used during construction, a dry work area shall be maintained to prevent direct contact between curing
concrete and stream water. Water that inadvertently contacts uncured concrete shall not be discharged to surface
waters due to the potential for elevated pH and possible aquatic life and fish kills. [ 15A NCAC 02B.0200] 

2. During the construction of the project, no staging of equipment of any kind is permitted in waters of the U. S., or
protected riparian buffers. [ I 5A NCAC 02H. 0506( b)( 2)] 

3. The dimension, pattern and profile of the stream above and below the crossing shall not be modified. Disturbed

floodplains and streams shall be restored to natural geomorphic conditions. [ 15A NCAC 02H.0506( b)( 2)] 

4. The use of rip -rap above the Normal High Water Mark shall be minimized. Any rip -rap placed for stream stabilization
shall be placed in stream channels in such a manner that it does not impede aquatic life passage. [ 15A NCAC

02H. 0506( b)( 2)] 

5. The Permittee shall ensure that the final design drawings adhere to the permit and to the permit drawings submitted
for approval. [ 15A NCAC 02H . 0507( c) and 15A NCAC 02H .0506 ( b)( 2) and ( c)( 2)] 

6. All work in or adjacent to stream waters shall be conducted in a dry work area. Approved BMP measures from the
most current version of NCDOT Construction and Maintenance Activities manual such as sandbags, rock berms, 

cofferdams and other diversion structures shall be used to prevent excavation in flowing water. [ 15A NCAC

02H. 0506( b)( 3) and ( c)( 3)] 

7. Heavy equipment shall be operated from the banks rather than in the stream channel in order to minimize
sedimentation and reduce the introduction of other pollutants into the stream. [ 15A NCAC 02H.0506(b)( 3)] 

8. All mechanized equipment operated near surface waters must be regularly inspected and maintained to prevent
contamination of stream waters from fuels, lubricants, hydraulic fluids, or other toxic materials. [ 15A NCAC

02H.0506( b)( 3)] 

EQ 
North Carolina Department of Environmental Quality I Division of Water Resources

512 North Salisbury Street 11617 Mail Service Center I Raleigh, North Carolina 27699- 1617
NORTH CAROLINA  

Department of wronmentalouaifty r 919. 707.9000
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9. No rock, sand or other materials shall be dredged from the stream channel except where authorized by this certification. 
15A NCAC 02H. 0506( b)( 3)] 

10. Discharging hydroseed mixtures and washing out hydro seeders and other equipment in or adjacent to surface waters is
prohibited. [ 15A NCAC 02H. 0506( b)( 3)] 

11. The permittee and its authorized agents shall conduct its activities in a manner consistent with State water quality
standards ( including any requirements resulting from compliance with § 303( d) of the Clean Water Act) and any other
appropriate requirements of State and Federal law. If the NCDWR determines that such standards or laws are not being
met ( including the failure to sustain a designated or achieved use) or that State or federal law is being violated, or that
further conditions are necessary to assure compliance, the NCDWR may reevaluate and modify this certification. [ 15A

NCAC 02B. 0200] 

12. All fill slopes located in jurisdictional wetlands shall be placed at slopes no flatter than 3: 1, unless otherwise authorized
by this certification. [ 15A NCAC 02H. 0506( b)( 2)] 

13. A copy of this Water Quality Certification shall be maintained on the construction site at all times. In addition, the
Water Quality Certification and all subsequent modifications, if any, shall be maintained with the Division Engineer and
the on -site project manager. [ 15A NCAC 02H .0507( c) and 15A NCAC 02H .0506 ( b)( 2) and ( c)( 2)] 

14. The outside buffer, wetland or water boundary located within the construction corridor approved by this authorization
shall be clearly marked by highly visible fencing prior to any land disturbing activities. Impacts to areas within the
fencing are prohibited unless otherwise authorized by this certification. [ 15A NCAC 02H. 0501 and . 0502] 

15. The issuance of this certification does not exempt the Permittee from complying with any and all statutes, rules, 
regulations, or ordinances that may be imposed by other government agencies ( i. e. local, state, and federal) having
jurisdiction, including but not limited to applicable buffer rules, stormwater management rules, soil erosion and
sedimentation control requirements, etc. 

16. The Permittee shall report any violations of this certification to the Division of Water Resources within 24 hours of

discovery. [ 15A NCAC 02B. 0506(b)( 2)] 

17. Upon completion of the project ( including any impacts at associated borrow or waste sites), NCDOT project engineer
or appointee) shall complete and return the enclosed " Certification of Completion Form" to notify the NCDWR when

all work included in the 401 Certification has been completed. [ 15A NCAC 02H. 0502( f)] 

18. There shall be no excavation from, or waste disposal into, jurisdictional wetlands or waters associated with this permit
without appropriate modification. Should waste or borrow sites, or access roads to waste or borrow sites, be located in

wetlands or streams, compensatory mitigation will be required since that is a direct impact from road construction
activities. [ 15A NCAC 02H.0506( b)( 3) and (c)( 3)] 

19. Erosion and sediment control practices must be in full compliance with all specifications governing the proper design, 
installation and operation and maintenance of such Best Management Practices in order to protect surface waters
standards [ 15A NCAC 02H. 0506( b)( 3) and ( c)( 3]): 

a. The erosion and sediment control measures for the project must be designed, installed, operated, and
maintained in accordance with the most recent version of the North Carolina Sediment and Erosion

Control Planning and Design Manual. 
b. The design, installation, operation, and maintenance of the sediment and erosion control measures must

be such that they equal, or exceed, the requirements specified in the most recent version of the North
Carolina Sediment and Erosion Control Manual. The devices shall be maintained on all construction

sites, borrow sites, and waste pile ( spoil) projects, including contractor -owned or leased borrow pits
associated with the project. 

c. For borrow pit sites, the erosion and sediment control measures must be designed, installed, operated, 

and maintained in accordance with the most recent version of the North Carolina Surface Mining
Manual. 

E Q­
North Carolina Department of Environmental Quality I Division of Water Resources
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d. The reclamation measures and implementation must comply with the reclamation in accordance with the
requirements of the Sedimentation Pollution Control Act. 

20. Sediment and erosion control measures shall not be placed in wetlands or waters unless otherwise approved by this
Certification. [ 15A NCAC 02H.0506( b)( 3) and ( c)( 3)] 

21. When applicable, all construction activities shall be performed and maintained in full compliance with G. S. Chapter
113A Article 4 ( Sediment and Pollution Control Act of 1973). Regardless of applicability of the Sediment and Pollution
Control Act, all projects shall incorporate appropriate Best Management Practices for the control of sediment and erosion
so that no violations of state water quality standards, statutes, or rules occur. [ 15A NCAC 02H .0506{ b)( 3) and ( c)( 3) 
and 15A NCAC 02B . 0200] 

22. Design, installation, operation, and maintenance of all sediment and erosion control measures shall be equal to or exceed

the requirements specified in the most recent version of the North Carolina Sediment and Erosion Control Manual, or

for linear transportation projects, the NCDOT Sediment and Erosion Control Manual. All devices shall be maintained on
all construction sites, borrow sites, andwastepile (spoil) sites, including contractor -owned or leased borrow pits associated
with the project. Sufficient materials required for stabilization and/ or repair of erosion control measures and stormwater
routing and treatment shall be on site at all times. 

23. For borrow pit sites, the erosion and sediment control measures shall be designed, installed, operated, and maintained in

accordance with the most recent version of the North Carolina Surface Mining Manual. Reclamation measures and
implementation shall comply with the reclamation in accordance with the requirements of the Sedimentation Pollution
Control Act and the Mining Act of 1971. 

If you wish to contest any statement in the attached Certification you must file a petition for an administrative hearing. 
You may obtain the petition form from the office of Administrative hearings. You must file the petition with the
office of Administrative Hearings within sixty ( 60) days of receipt of this notice. A petition is considered filed when
it is received in the office of Administrative Hearings during normal office hours. The Office of Administrative

Hearings accepts filings Monday through Friday between the hours of 8: 00am and 5: 00pm, except for official state
holidays. The original and one ( 1) copy of the petition must be filed with the Office of Administrative Hearings. 

The petition may be faxed -provided the original and one copy of the document is received by the Office of
Administrative Hearings within five ( 5) business days following the faxed transmission. 
The mailing address for the Office of Administrative Hearings is: 

Office of Administrative Hearings

6714 Mail Service Center

Raleigh, NC 27699- 6714

Telephone: ( 919) 431- 3000, Facsimile: ( 919) 431- 3100

A copy of the petition must also be served on DEQ as follows: 
Mr. Bill F. Lane, General Counsel

Department of Environmental Quality
1601 Mail Service Center

This letter completes the review of the Division of Water Resources under Section 401 of the Clean Water Act. If you
have any questions, please contact Ryan Conchilla at ryan. conchillana, deq. nc. gov. 

71nCGICl, 
ned by* 

i(wt t, a wtt>Lln, 

A85F20FFEFC0472... 

Richard E. Rogers, Director

Division of Water Resources

Electronic copy only distribution: 
Lori Beckwith, US Army Corps of Engineers, Asheville Field Office
Steven Cannon, NCDOT Division 13, Project Development Engineer
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PROJECT COMMITMENTS 

Replace Bridge 560036 on SR 1515 (Buckner Branch Road) over Middlefork Creek 
Madison County 

WBS No.: BP13.R020 

COMMITMENTS FROM PROJECT DEVELOPMENT AND DESIGN 

Division Construction - Construction in FEMA Floodplain 
This project involves construction activities on or adjacent to FEMA regulated stream(s). Therefore, the Division shall: (1) construct 
all vertical and horizontal elements within the floodplain as designed; and (2) consult with the Hydraulics Unit of any planned 
deviation of these elements within the floodplain prior to commencing any such changes; and (3) submit sealed as-built 
construction plans to the Hydraulics Unit upon completion of project construction. The Hydraulics Unit will then verify either: (1) the 
drainage structure(s) and roadway embankment located within the 100-year floodplain were built as shown in the construction 
plans, both horizontally and vertically; or (2) any changes made to the plans were reviewed and approved to meet FEMA SFHA 
compliance; or (3) appropriate mitigation measures will be achieved prior to project closeout. 

COMMITMENTS FROM PERMITTING 

Division Construction and Division Environmental Staff - Bank Stabilization 
Consider using coir matting along the channel change, or even run a strip down the channel bed, to help stabilize the new channel 
and 2:1 side slopes. In accordance with standard GC conditions, it is requested that matting used in riparian areas not contain nylon 
mesh. 

Division Construction and Division Environmental Staff - Bat Conservation 
Tree clearing will take place from October 16 to March 31. 

Division Construction and Division Environmental Staff - Bat Conservation 
NCDOT will inspect the existing bridge within 14 days of demolition and will immediately notify the USFWS and USACE if bats, or 
signs of bats, 
are observed. 

Division Construction and Division Environmental Staff - Bat Conservation 
No night work or associated temporary lighting will occur. 

Division Construction and Division Environmental Staff - Bat Conservation 
No additional permanent lighting will be added to the roadway. 

Division Environmental Staff - Stream Relocation 
NCDOT shall monitor the 124-foot long stream relocation (UT of Middle Fork Creek) for three (3) years. 

*****END OF PROJECT COMMITMENTS***** 

Replace Bridge 560036 on SR 1515 (Buckner Branch Road) over Middlefork Creek 
WBS No.: BP13.R020 
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 North Carolina Wildlife Resources Commission  
Cameron Ingram, Executive Director 

 

Mailing Address:  Habitat Conservation  •  1721 Mail Service Center  •  Raleigh, NC  27699-1721 

Telephone:    (919) 707-0220  •  Fax:    (919) 707-0028 

 

April 3, 2024 

 

Lori Beckwith 

U.S. Army Corps of Engineers, Asheville Regulatory Field Office  

151 Patton Avenue, Room 208 

Asheville, NC 28801 

 

SUBJECT: Comments on Replacement of Madison Bridge 36 over Middle Fork Creek.  BP13.R020 

DWR 20240440 ver.1  

 

Dear Ms. Beckwith, 

 

The North Carolina Department of Transportation (NCDOT) applied for a permit to replace the existing 

timber bridge #36 in Madison County with a cored slab bridge on the same alignment.  The North 

Carolina Wildlife Resources Commission’s (NCWRC) comments are offered to help conserve the 

wildlife resources affected by the project and to promote wildlife-based recreation in accordance with 

applicable provisions of the Clean Water Act of 1977 (33 U.S.C. 466 et seq.) and the Fish and Wildlife 

Coordination Act (48 Stat. 401, as amended; 16 U.S.C. 661-667d).  

 

Middle Fork Creek  (WS-II HQW) under Madison bridge 36 is not expected to support wild trout.  

Therefore, the trout moratorium should not apply to the work.   

 

The bridge was checked for bats and cleared in 2023.  Gray bats (Myotis grisescens) have been 

documented in this watershed and this species may roost in trees.  Northern longeared bats (Myotis 

septentrionalis) and some other tree-roosting bats could be in the area as well.   Therefore, we 

recommend avoiding tree clearing during their active season (April 1 to October 15), and most 

importantly in late spring through summer when young bats cannot fly. 

 

The rip-rap free bench that will remain under the west side of the proposed bridge should benefit some 

small wildlife that move in riparian areas.  If not already planned, the NCDOT should consider using coir 

matting along the channel change, or even run a strip down the channel bed, to help stabilize the new 
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channel and 2:1 side slopes.   And, in accordance with standard GC conditions, we request that matting 

used in riparian areas not contain nylon mesh because it entangles and kills wildlife.    

Thank you for the opportunity to review and provide recommendations on this project.  Please contact me 

at david.mchenry@ncwildlife.org or (828) 476-1966 if you have any questions about these comments. 

Cordially, 

Dave McHenry, NCWRC Western DOT Coordinator 

cc: NCDEQ, DWR (via Laserfiche)   

Yates Allen, NCDOT Division 14 
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United States Department of the Interior 

FISH AND WILDLIFE SERVICE 
Asheville Field Office 
160 Zillicoa Street Suite B 

Asheville, North Carolina 28801 

 

 

 

July 2, 2024 
 
 
Lori Beckwith 
Regulatory Project Manager 
Transportation Permitting 
U.S. Army Corps of Engineers, Wilmington Branch 
loretta.a.beckwith@usace.army.mil  
 
Subject: Informal Consultation and Conference for Replacement of Bridge 036 over Middle Fork Creek 
in Madison County (WBS BP13.R020, SAW 2024-00602, Service Log #22-206 
 
Dear Lori Beckwith: 
 
On April 29, 2024, we received your request to initiate informal consultation and section 7 concurrence 
on effects the subject project may have on federally listed species and conference procedures for effects 
the subject project may have on federally proposed species. We have reviewed the information you 
submitted along with a prior scoping letter issued from this office for the subject project on December 16, 
2021, and the following is provided in accordance with the provisions of the National Environmental 
Policy Act (42 U.S.C.§ 4321 et seq.); the Fish and Wildlife Coordination Act, as amended (16 U.S.C. 661 
- 667e); and section 7 of the Endangered Species Act of 1973, as amended (16 U.S.C. 1531 - 1543) (Act).  
 
Project Description 

According to the information provided, the North Carolina Department of Transportation (NCDOT) 
proposes to replace Bridge 036 on Buckner Branch over Middle Fork Creek in Madison County. The 
existing bridge is a small single-span, creosote-coated timber structure. The new bridge will be a single-
span cored slab structure. Approximately three trees will be removed during project work. Percussive 
activities will take place during construction. Blasting is not expected for this project, but cannot be ruled 
out as a possibility at this time. The U.S. Army Corps of Engineers (USACE) is the federal lead for this 
project for section 7 purposes.  
 
NCDOT has agreed to implement the following conservation measures for the project. The USACE will 
include these measures as special conditions in any verification letter (authorization) that may be issued 
for the project. 

1. Tree clearing will take place from October 16 to March 31. 
2. NCDOT will inspect the existing bridge within 14 days of demolition and will immediately notify 

the U.S. Fish and Wildlife Service (Service) and USACE if bats or signs of bats are observed. 
3. No night work or associated temporary lighting will occur. 
4. No additional permanent lighting will be added to the roadway.  

 

Federally Listed Species 
The correspondence received from USACE requests consultation on gray bat (Myotis grisescens), 
northern long-eared bat (Myotis septentrionalis) and requests conference for tricolored bat (Perimyotis 
subflavus).  
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Suitable roosting, commuting, and foraging habitat for the above-listed bat species occurs within the 
action area. A survey of the project bridge was conducted on May 17, 2023 and results were negative. 
There is element occurrence data for gray bat within 1 mile of the project bridge.  

The completed structure survey and proposed conservation measures minimize effects to bats potentially 
occurring within the action area. However, effects from construction noise to unknown tree roosts within 
the action area but outside the construction limits, while minimized, are not avoided. Bats that are present 
in proximity to transportation corridors are expected to be tolerant of baseline noise and vibration levels 
(or have already modified their behaviors to avoid them). How temporary increases in noise and vibration 
from construction activities effect bats within existing transportation corridors has not been well studied 
to our knowledge, though one study found that bats habituated rapidly to traffic noise (Luo et al. 2014). 
Given the information available and conservation measures above, we do not believe any response to 
project noise and vibration by bats that are already tree-roosting in the area is expected to rise to the level 
of harm (as defined at 50 CFR 17.3). Therefore, we concur with the USACE’s determination that the 
proposed work may affect, but is not likely to adversely affect (NLAA) gray bat and northern long-eared 
bat. With the implementation of conservation measures, we believe the project is consistent with the 
Interim Consultation Framework for the Northern Long-eared Bat (Service, March 6, 2023). 

On September 14, 2022, the Service published a proposal in the Federal Register to list the tricolored bat 
as endangered under the Act. As a result, USACE has requested a conference for the tricolored bat as the 
project may be on-going after the effective date of any final listing rule, if one is published. Based on the 
information provided, the analysis above, and the commitments to minimize project impacts, we have 
determined that the proposed project will not jeopardize the continued existence of the tricolored bat. 
Additionally, we would concur with the USACE’s determination that the project is NLAA the tricolored 
bat should it become listed. 

Conservation Recommendations  
Conservation recommendations are discretionary agency activities to minimize or avoid adverse effects of 
a proposed action on listed species or critical habitat, to help implement recovery plans, or to develop 
information. General recommendations for the benefit of fish and wildlife resources are provided here:  

• Provide Terrestrial Wildlife Passage: Where riparian corridors suitable for wildlife movement
occur adjacent to a project, a spanning structure that also spans a portion of the floodplain and
provides or maintains a riprap-free level path underneath for wildlife passage would provide a
safer roadway and facilitate wildlife passage. A 10-foot strip may be ideal, though smaller widths
can also be beneficial. Alternatively, a “wildlife path” can be constructed with a top-dressing of
finer stone (such as smaller aggregate or on-site alluvial material) to fill riprap voids if full bank
plating is required. If a multi-barrel culvert is used, the low flow barrel(s) should accommodate
the entire stream width and the other barrel should have sills to the floodplain level and be back-
filled to provide dry, riprap-free wildlife passage and well as periodic floodwater passage.

• Riparian Replanting: Because the removal of forested riparian habitat can affect the quality and
suitability of foraging and commuting habitat for bats and the water quality for aquatic
organisms, we recommend replanting the riparian zone with native, fast-growing trees and shrubs
that would serve to stabilize the stream bank, filter runoff and reduce erosion and sedimentation,
block light pollution, and generally improve the quality of the habitat for bats and aquatic species.
Examples of potential native tree species to plant include: Sycamore, tulip poplar, black cherry
and river birch. Planting with established (e.g. containerized) young trees can increase the
survival rate of plantings and contribute to faster improvement of riparian habitat.

• Noise Considerations for Bats: If suitable roost trees are present near high-decibel activity (81 –
162 dBA) and would experience noise above background levels (41 – 70 dBA), avoid conducting
those high-decibel activities during the bat summer occupancy season (April 1 – September 30).
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Alternatively, activity could avoid the pup season (May 15 - July 31). To minimize noise levels, 
incorporate sound-dampening devices such as noise shrouds for pile driving.  

Reinitiation Notice 
We believe the requirements under section 7 of the Act are fulfilled for the federally listed species 
discussed above. However, obligations under section 7 must be reconsidered if: (1) new information 
reveals impacts of this proposed action may affect listed species or critical habitat in a manner not 
previously considered, (2) this proposed action is subsequently modified in a manner that was not 
considered in this review, or (3) a new species is listed, or critical habitat is determined that may be 
affected by the proposed action. 

We appreciate the opportunity to provide these comments. Please contact Ms. Holland Youngman of our 
staff at holland_youngman@fws.gov if you have any questions. In any future correspondence concerning 
this project, please reference our Service Log #22-206. 

Sincerely, 

- - original signed - - 

Janet Mizzi  
Field Supervisor 

Electronic CC:  
Yates Allen, NCDOT, Division 13, Environmental Specialist 
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 Lump Sum0043000000-N 226 L.S.GRADING

0004 1
ACR

0050000000-E 226 SUPPLEMENTARY CLEARING &
GRUBBING

0005 400
CY

0057000000-E 226 UNDERCUT EXCAVATION

0006 135
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0007 400
CY

0195000000-E 265 SELECT GRANULAR MATERIAL

0008 400
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0009 150
SF

0199000000-E SP TEMPORARY SHORING

0010 Lump Sum0248000000-N SP L.S.GENERIC GRADING ITEM
TYPE 1 BRIDGE APPROACH FILL,
STATION 13+22 -L-

0011 10
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0012 20
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0013 60
LF

0335200000-E 305 15" DRAINAGE PIPE

0014 42
LF

0995000000-E 340 PIPE REMOVAL

0015 100
CY

1099500000-E 505 SHALLOW UNDERCUT

0016 200
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0017 300
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

0018 25
TON

1121000000-E 520 AGGREGATE BASE COURSE

0019 50
TON

1220000000-E 545 INCIDENTAL STONE BASE

0020 230
SY

1330000000-E 607 INCIDENTAL MILLING

0021 160
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0022 220
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0023 25
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0024 44.8
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0025 200
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0026 33.6
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0027 200
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0028 1
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0029 6
LF

2077000000-E 815 6" OUTLET PIPE

0030 112.5
LF

3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP
CURVED

0031 5
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0032 4
EA

3180000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE
******
(III SHOP CURVED)

0033 2
EA

3195000000-N 862 GUARDRAIL END UNITS, TYPE AT-1

0034 4
EA

3288000000-N 862 GUARDRAIL END UNITS, TYPE TL-2
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

0035 200
LF

3380000000-E 862 TEMPORARY STEEL BEAM
GUARDRAIL

0036 4
EA

3389150000-N 862 TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-2)

0037 13
TON

3628000000-E 876 RIP RAP, CLASS I

0038 12
TON

3635000000-E 876 RIP RAP, CLASS II

0039 2
TON

3649000000-E 876 RIP RAP, CLASS B

0040 490
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0041 130
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0042 7
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0043 9
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0044 244
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0045 96
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0046 32
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0047 1
EA

4424500000-N SP TEMPORARY PORTABLE TRAFFIC
SIGNAL SYSTEM

0048 55
EA

4430000000-N 1130 DRUMS

0049 20
EA

4435000000-N 1135 CONES

0050 32
LF

4445000000-E 1145 BARRICADES (TYPE III)

0051 180
DAY

4455000000-N 1150 FLAGGER
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

0052 3,390
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0053 40
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

0054 100
LF

4850000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (4")

0055 20
LF

4870000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (24")

0056 1,410
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0057 75
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0058 135
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0059 155
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0060 0.5
ACR

6015000000-E 1615 TEMPORARY MULCHING

0061 100
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0062 0.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0063 200
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0064 2,120
LF

6029000000-E SP SAFETY FENCE

0065 260
CY

6030000000-E 1630 SILT EXCAVATION

0066 6,905
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0067 370
SY

6037000000-E 1629 COIR FIBER MAT

0068 165
LF

6042000000-E 1632 1/4" HARDWARE CLOTH
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

0069 4
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0070 30
LB

6071002000-E 1642 FLOCCULANT

0071 30
LF

6071012000-E 1642 COIR FIBER WATTLE

0072 0.5
ACR

6084000000-E 1660 SEEDING & MULCHING

0073 0.5
ACR

6087000000-E 1660 MOWING

0074 50
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0075 0.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0076 50
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0077 0.5
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0078 88
LF

6111000000-E SP IMPERVIOUS DIKE

0079 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0080 13
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0081 1
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0082 0.04
ACR

6126000000-E SP STREAMBANK REFORESTATION

0083 1
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
PREFABRICATED CONCRETE
WASHOUT

STRUCTURE ITEMS

0084 Lump Sum8021000000-N SP L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(13+22 -L-)
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: MADISON

0085 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0086 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(13+22 -L-)

0087 40.5
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0088 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(13+22 -L-)

0089 4,903
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0090 10
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP12X53)

0091 330
LF

8364000000-E 450 HP 12 X 53 STEEL PILES

0092 10
EA

8391000000-N 450 STEEL PILE POINTS

0093 1
EA

8394000000-N 450 DYNAMIC PILE TESTING

0094 95
LF

8475000000-E 460 TWO BAR METAL RAIL

0095 110
LF

8517000000-E 460 1'-**" X *****" CONCRETE PARAPET
(1'-2" X 2'-8 3/4")

0096 235
TON

8608000000-E 876 RIP RAP CLASS II (2'-0" THICK)

0097 265
SY

8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0098 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

0099 550
LF

8762000000-E 430 3'-0" X 1'-9" PRESTRESSED CONC
CORED SLABS

Total Amount Of Bid For Entire Project :0840/Sep09/Q27351.19/D434928764000/E99
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