



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

October 1, 2024

NOTICE TO PROSPECTIVE BIDDERS

Subject: Project Postponement for Contract DM00427.

County: Madison

Project Description: Replace Bridge Number 152 Over Spillcorn Creek on SR-1318 (Big Laurel Rd) in Madison County

Due to extreme conditions brought on by Tropical Storm Helene, the North Carolina Department of Transportation is postponing the replacement of bridge number 152 over Spillcorn Creek on SR-1318 (Big Laurel Rd) in Madison County. This project will be reassessed and readvertised at a later date. The Department apologizes for any inconvenience this may have caused.

Sincerely,

Chad Loftis
Division Contracts Engineer

DocuSigned by:
Chad Loftis
F1DB06E580E946A...

cc: Tim Anderson, P.E., Division Engineer
Chris Deyton, P.E., Deputy Division Engineer
Scott Killough, Division Maintenance Engineer
Anna Henderson, P.E., Assistant Division Maintenance Engineer
Tyler Shelton, P.E., Madison County Maintenance Engineer
Nathan Moneyham, P.E., Division Construction Engineer
Jody Lawrence, Assistant Division Construction Engineer
Colby Justice, Resident Engineer
Chris Medlin, P.E., District 2 Engineer
Gabe Johnson, P.E., Division Project Manager
Eddie Douglas, Division Bridge Program Manager
Justin Rice, Division Bridge Maintenance Engineer
Steve Cannon, P.E., Division Project Development Engineer
Brendan Merithew, P.E., Division Project Team Lead

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION THIRTEEN
55 ORANGE STREET
ASHEVILLE, NC 28801-2340

Telephone: (828) 250-3000
Fax: (828) 251-6394
Customer Service: 1-877-368-4968

Location:
55 ORANGE STREET
ASHEVILLE, NC 28801-2340

Website: www.ncdot.gov