



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

DANIEL H. JOHNSON
SECRETARY

May 20, 2026

NOTICE TO PROSPECTIVE BIDDERS

Contract No.: PRB.35493
Federal Aid No.: Helene Relief
TIP No.: N/A
WBS Element: 51830.2.13.44, 51830.2.13.50, 51830.2.13.52, 51830.2.13.56
Letting Date: May 27, 2026

This letter is to advise all prospective bidders of the following contract addendum:

Proposal Changes: Proposal updated to reflect permit changes to Site 100-01-00204 (Wheeler Rd), Site 059-01-5d1d5 (Davistown Rd), and Site 061-01-f64aa (Hefner Rd).

Plan Changes: Plan sheet S-1 replaced to Site 100-01-00206 (Timeless Lane) to reflect temporary work bridge and limits of causeway.

Follow up Questions:

1. The Hefner Rd bridge reflects 1'6" cored slabs. Can 1'9" be used and change the grades?

Answer: 1'6" cored slabs are available

2. Will we be able to completely put in a temporary causeway to cross the cane river for girder deliver and erection?

Answer: Property owners and drill crew continue to use a temporary gravel access. It is anticipated this access can be used for construction of the bridge as well.

3. Borings?

Answer: Borings for Hefner 061-01-f64aa (Hefner) and Davistown (059-01-5d1d5) have been posted to the website.



NEW BRIDGE LOCATION

PROPOSED SCOUR

DEBRIS CAR TEMP BRIDGE
15 TON LOAD RATING
(Note: Per 6/15/26 call with Aster Abrahams at SMU
the current posting is 30 tons SV/TTS)

Google

Imagery ©2025 Airbus, Imagery ©2025 Airbus, Maxar Technologies, Map data ©2025 United States Terms Privacy Sand Product Feedback 200 ft



Sincerely,

DocuSigned by:
Chad Loftis
F1DB06E580E946A...
Chad Loftis
Division Contracts Engineer

- Cc: Tim Anderson, P.E., Division Engineer
Kristin Moyle, NCDPS/NCEM
Chris Deyton, P.E., Deputy Division 13 Engineer
Nathan Moneyham, P.E., Division 13 Construction Engineer
Gabriel Johnson, P.E., Division 13 Project Manager
Steve Cannon, P.E., Division 13 Project Development Engineer
Brendan Merithew, P.E., Division 13 Project Team Lead