

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

May 8, 2015

To Prospective Bidders:

Subject: Addendum 1 for: Full Depth Patching, Resurfacing and Striping

CONTRACT No: DM00139
WBS: 36249.3425
COUNTY: Buncombe
ROUTE: SR 3495, SR 3524, SR 3553, SR 3496, SR 3527

This letter is to advise all prospective bidders of the following contract addendum.

- The Pre-Bid minutes issued by the North Carolina Department of Transportation for the subject contract are considered a part of the contract bid document and shall be signed by an authorized agent of the company and returned with the bid proposal. Proposals submitted without the Pre-Bid minutes shall be considered irregular and will not be considered for award.

Division Thirteen
Phone: 828/251-6171


Office of the Division Engineer
Post Office Box 3279

Asheville, NC 28802
Fax: 828/251-6709

This addendum officially becomes a part of the contract bid document. If this office can provide additional information, please feel free to contact me at (828) 251-6171.

Sincerely,

DocuSigned by:

A blue DocuSigned signature box containing a handwritten signature in black ink. The signature appears to be "M.K. Calloway". Below the signature, the alphanumeric string "45D3FED3257B4CA..." is visible.

45D3FED3257B4CA...

M.K. Calloway
Division Project Manager

Cc: Mr. J.J. Swain, Jr., P.E., Division Engineer
Mr. R.A. Tipton, P.E., PLS, Division Construction Engineer
Mr. M.T. Gibbs, P.E., Division Maintenance Engineer
Mr. D.C. Hood, P.E., Resident Engineer
Mr. J.L. Willis., District Engineer

Pre-Bid Addendum

SR#3495, SR#3524, SR#3553, SR#3527, & SR#3496—Full depth patching, resurfacing and striping.

DM00139 WBS: 36249.3425 Buncombe

- -Bid opening: 2:00pm Wednesday, May 20, 2015
- -Availability: June 1, 2015; Completion Date: July 15, 2015
- -Liquidated damages: \$1000.00 per calendar day, & Holiday ICTs \$200.00 per hour.
- -Page 4 of contract; follow the 13 steps correctly before submitting bid.
- -0% DBE/MBE goals for this project.
- -No sub-surface information given; contractor's responsibility. Also the location of utilities is contractor's responsibility.
- Typical available for 6 different sections of roads. Except for the remaining portion of Pinner Rd SR 3496 which contractor would use the typical for NCDOT resurfacing.
- Contract is for symmetrical widening 1ft for all roads but just including the first 680' of Pinner Rd and excluding Bradley Branch SR3527.
- Holiday ICTs required, Engineer approval for July 4th changed restricted time to Friday July 3 at 7:00am through Monday July 6, 7:00am.
- Contractor must cooperate with sub-contractors and also with other contractors working on NC 280 adjacent to project.
- At Engineers request- complete Rockwood Rd SR#3553 and New Rockwood Rd SR#3524 paving first to better accommodate traffic/trucks on the adjacent roads.
- Duke Energy will be hauling Monday-Friday 8am to 6pm on New Rockwood Rd and from 7am to 6pm on all other roads.
- Bradley Branch SR#3527 all operations must be performed between 6pm-6am.
- All other roads, work must be performed between 6am-11pm.
- Engineer will consider possible time changes at contractors request depending on how the project is being conflicted.
- No widening on Bradley Branch SR#3527.
- Duke Energy will allow contractor to take shoulder material, excavated from entrance of plant to stop light at Glenn Bridge Rd on right side (south side), and dump on Duke Energy's controlled site to avoid any environmental waste conflicts.
- May 15th to 25th there could be a potential water line contract being worked on in a section of Glenn Bridge road, contractor should coordinate with Duke Energy if conflict comes into play to resolve problem.
- Check special provisions in contract.
- Potentially 70-100 Tractor trailers will be operating on Bradley Branch Rd to Duke's plant entrance, primarily Monday-Friday 6am to 7pm.
- NCDOT Traffic Services will be handling replacing traffic light loops (see special provisions in contract) Engineer requests to coordinate with department so loops can be cut into the base asphalt layer prior to final surface layer.

- Intersection at Bradley Branch, Glenn Bridge, and New Rockwood Rd will get full depth patching for that entire section. Also entire section at the entrance to Duke Energy's plant will get full depth patching. Assumed to be at least 6in deep.
- Note- Shoulder Reconstruction in contract includes clipping as well as filling.
- Roads have potential areas for wedging and leveling courses.
- At Engineers request patching shall be covered within a week.
- Asphalt pavement drop-off shall be no more than 2 inches.
- Undercut Excavation line item is for potential unsuitable material to be removed.
- Undercut excavation for the widening portion is included in the line item for asphalt base.
- Line Item #6 Asphalt type S9.5B is for driveway tie-ins.
- Be aware of a line item for one drop inlet adjustment.
- Must use NCDOT approved grout mixes for adjustments.
- Temporary pavement markings for center line on asphalt base will be paid for in Paint Pavement marking 4" line item #15.
- NCDOT will mark patching areas.
- Possible early start availability acceptance will be considered by Engineer upon request.

Authorized Agents Signature _____ Date _____

Print Name _____

**CONTRACT PROPOSAL
SIGN-UP SHEET**

Project Numbers: WBS# 36249.3425

Route: GLEN BRIDGE ROAD

Description: FULL DEPTH PATCHING, RESURFACING AND STRIPING.

<u>DATE</u>	<u>NAME</u>	<u>COMPANY NAME AND NUMBER</u>	<u>EMAIL</u>
5/6/15	BRAD CABBAGE	828-697-1007 Peters Group Inc. The Patch Pavers & Company	brad.cabbage@petersgroupinc.com
5/6/2015	JOSHUA WORTMAN	NC DOT - DISTRICT OFFICE	jpwortman1@ncdot.gov
5/6/15	MARK T. GIBBS	NC DOT - DN. OFFICE 828-251-6174	mgibbs@ncdot.gov
5/6/15	Jake Quigg	Harrison Construction 828-337-8101	jquigg@harrisoncc.com
5/6/15	Joel Davis	NC DOT - DISTRICT OFFICE	joel.davis@ncdot.gov
5/6/15	MASON SEXTON	DUKE ENERGY 828-577-4600	mason.sextone@duke-energy.com
5/6/15	Michael Johnson	Charal Inc 502-439-3856	mjohnson@charal.com
5/6/15	Cole Hood	NC DOT Resident Engr 828-298-0080	chood@ncdot.gov
5/6/15	CHUCK MILLS	-- DISTRICT 828-298-2741	cmills@ncdot.gov
5/6/15	WICK DECATO	" " " "	wdecat@ncdot.gov