



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

January 18, 2024

J.R. "JOEY" HOPKINS
SECRETARY

ADDENDUM # 2

Contract No. DN01011
TIP No.: N/A
Federal Aid No.: State Funded
WBS Element: 14C.056135
County: Macon
Description: Grading, Paving, Drainage Big Bear Pen Rd (SR 1602), From Chestnut St (SR 1602) To Upper Lake Rd

Letting Date: January 23, 2024

Plan Holders

Content Summary: Pre-Bid Meeting Attendance Roster, Pre-bid Meeting Minutes, Revise the Table of Contents to include the UBO provision, Revise the proposal to include of the Utilities by Others Provision

The above contract has experienced the following revisions:

1. **Pre-bid Meeting Attendance Roster** (see attached).
2. **Pre-bid Meeting Minutes** (see attached).
3. Revised the **Table of Contents**. (see attached).
4. Revise Proposal to include the **Utilities by Others** provision. (see attached).


These revisions do not change bid items or the associated quantities.

There is no ebsx addenda file associated with this addendum.

Thank you for your attention to this matter.

If you have any questions, please contact the Division Proposal Engineer at (828) 586-2141.

Sincerely,

DocuSigned by:

29BD93927CF24F6...

Jeanette L. White, P.E.
Division 14 Project Team Lead

North Carolina Department of Transportation

Meeting Date: 1/18/2024
 WBS Element: 14C.056135

Time: 1:00 PM

Description: GRADING, DRAINAGE, PAVING, SR1602 BIG BEAR PEN RD.

COMPANY NAME	COMPANY REPRESENTATIVE	CONTACT PHONE NUMBER
NCDOT	ANDY RUSSELL	828-321-4105
Bryson Enterprises LTD	Ryan Bryson	828-421-2957
BRYSON ENTERPRISES	TONY POTTS	828-371-2908
Bryson Enterprises	Justin Hicks	828-507-1003
Abams Contracting Co.	Blake Anderson	828-479-4626
MOORE SUEWYENLY	BROAN MOORE	828-361-3751
Farrish Contracting	Marty Holland	828-371-2602
Rock creek grading Rock creek grading	Sam Boone	828-208-1027
Steedley Parker	NCDOT	828-321-4105
Arrowhead Contractors	Elliott Hooper	828-506-6885
Arrowhead Contractors	Josh Parker	828-736-4539
JMT	<i>[Signature]</i>	828-342-9126
JMT	Drew Rivenbark	828-557-9178
Kevin Watson	Watson	828-421-2423
Garrett Higdon	NCDOT	828-508-2448

swap
below

Project Engineer: _____

Title: _____

Witness: _____

Title: _____

DN01011 Pre Bid Meeting Minutes

- Was brought up that town does not allow night work or weekend work will need to discuss with them. 730 am to 6 allowable
- The bid documents don't have a line for rock removal. Should there be a line item for this or is it to be figured in the grading price? [Since there is not separate a separate line item for rock removal, it is considered part of lump sum grading.](#)
- There is a line item for temporary traffic control. Will the road be closed while we are there working? [No; the road is not to be closed. There is no offsite detour, so traffic must be maintained through the project, using lane closures and shoulder closures.](#) Also is there a plan or detail of what the state requires for this line? [No Transportation Management Plan provided for this contract. However, there are Traffic Control project special provisions that direct the contractor on how to proceed with this scope of work; you will need to reference the 2024 Standard Specifications for Roads and Structures, as well as the 2024 Roadway Standard Drawings, as directed by the provision.](#)
- Is this a federal funded project or state funded? [This clearly denoted on both the cover page of the proposal and the Invitation to Bid.](#)
- In our last project we were told we had a DBE credit for using more than was required. How do I utilize that credit? [You will need to reach out to Jorgelia Nino at \[jnino@ncdot.gov\]\(mailto:jnino@ncdot.gov\) to determine if you have sufficient banked fund available for use. If you are the apparent low bidder, Division 14 will notify you by email to submit Letters of Intent and if the goal is not met, then we will also give you instruction to submit a Good Faith Effort or a formal request to use banked credits. The bidder will need to email \[d14contracts@ncdot.gov\]\(mailto:d14contracts@ncdot.gov\) letting us know whether you are submitting a Good Faith Effort or using banked credits; this declaration must be made up front. Once declared, the bidder cannot change to the other method. For example, if banking is declared and is denied, then the bidder cannot swap back to GFE, and vice versa.](#)
- Will there be any bank retention for this project? [Banking MBE/WBE Credit is thoroughly covered on page G-12 of the proposal.](#)
- Blasting was brought up. Blasting is covered under section 220 of Spec Book any item including monitoring ECT will be incidental to Lump Sum Grading.

Environmental Items From Green Sheet

- Project will adhere to NCDOT best management practices to ensure erosion and sedimentation does not occur off-site.
- All tree removal will occur during October 15th – April 1st to avoid potential effects to bat species.
- All clearing, construction and staging shall not extend past the Human Environment, area of potential effect (APE). If resources are discovered during construction, contact will be made immediately with the Division Environmental Office and the NCDOT Human Environment Unit.

- Project staging and construction will avoid the Lucile S. and Robert N. Hughs House [MA0654] due to the National Register of Historic Places (NRHP) eligibility recommendation.
- A pre-construction meeting will be required with Division Environmental Staff to discuss project limits, permits and archaeological resources.


DocuSigned by:

8AB1C5DD20614A4...

TABLE OF CONTENTS

COVER SHEET
PROPOSAL SHEET

PROJECT SPECIAL PROVISIONS

MANDATORY PRE-BID CONFERENCE (Prequalifying To Bid): G-1
BOND REQUIREMENTS: G-2
CONTRACT TIME AND LIQUIDATED DAMAGES: G-2
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: G-3
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: G-3
PERMANENT VEGETATION ESTABLISHMENT: G-3
CONSTRUCTION MORATORIUM:..... G-4
NO MAJOR CONTRACT ITEMS: G-5
SPECIALTY ITEMS:..... G-5
FUEL PRICE ADJUSTMENT:..... G-5
SCHEDULE OF ESTIMATED COMPLETION PROGRESS:..... G-6
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE
(DIVISIONS):..... G-6
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): G-22
EQUIPMENT IDLING GUIDELINES:..... G-22
OUTSOURCING OUTSIDE THE USA: G-23
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: G-23

ROADWAY.....R-1

STANDARD SPECIAL PROVISIONS


AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTSSSP-1
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITYSSP-2
ERRATA.....SSP-5
PLANT AND PEST QUARANTINESSSP-6
MINIMUM WAGESSSP-7
TITLE VI AND NONDISCRIMINATION:SSP-8
ON-THE-JOB TRAINING.....SSP-17

UNIT PROJECT SPECIAL PROVISIONS

TRAFFIC CONTROL TC-1
UTILITY BY OTHERS.....UBO-1
EROSION CONTROL EC-1

SIGNATURE SHEETS AND FORMS S-1
BID/PAY ITEM SHEETS..... T-1
DOT EXECUTION SHEET U-1

PROJECT SPECIAL PROVISIONS
Utilities by Others



General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A) Town of Highlands- Power (ToH)
- B) Hotwire Communications- Fiber (HW)
- C) Northland Cable, Inc. d/b/a/ Vyve Broadband- Coax/Fiber (VBB)
- D) Frontier Communications- Telephone (FTR)

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted, and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2024 *Standard Specifications*.

Utilities Requiring Adjustment:

Utility relocations are shown on the Utilities by Others Plans.

A) Town of Highlands- Power (ToH)

- 1) (ToH) is expected to complete relocation by December 22, 2023
- 2) Contact Mr. Lamar Nix (828)-526-2118 ext# 1102 or email lamar.nix@highlandsnc.org

B) Hotwire Communications- Fiber (HW)

- 1) (HW) is expected to complete relocation by February 16, 2024
- 2) Contact Mr. John McCardle (704)-762-7188 or email highlands@hotwirecommunication.com

PROJECT SPECIAL PROVISIONS


Utilities by Others

C) Northland Cable, Inc. d/b/a/ Vyve Broadband- Coax/Fiber (VBB)

- 1) (VBB) is expected to complete relocation by February 16, 2024
- 2) Contact Mr. Marty Mashburn (828)-413-0749 or email Marvin.Mashburn@vyvebb.com

D) Frontier Communications- Telephone (FTR)

- 1) (FTR) is expected to complete relocation by February 16, 2024
- 2) Contact Mr. Jerry Fisher (828)-631-4009 or email jerry.d.fisher@ftr.com

DocuSigned by:

8AB1C5DD20614A4...