



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN

GOVERNOR

March 5, 2025

J.R. "JOEY" HOPKINS

SECRETARY

ADDENDUM # 1

Contract No. DN01090
TIP No.: N/A
Federal Aid No.: Helene
WBS Element: DF18314.2088022
County: Transylvania
Description: Emergency Repair: Grade, Pave, Slope Stabilization, Grading, Signing, Pavement Marking, Erosion Control, Traffic Control At Various Locations Along SR-1538 (Becky Mountain Rd) in Transylvania County

Letting Date: March 11, 2025

Plan Holders

Content Summary: Pre-Bid Meeting Minutes and Attendance Roster

The above contract has experienced the following revisions:

1. Pre-Bid Meeting Minutes (see attached)
2. Pre-Bid Attendance Roster (see attached)


These revisions do not change bid items or the associated quantities.

There is no ebsx addenda file associated with this addendum.

Thank you for your attention to this matter.

If you have any questions, please contact the Division Proposal Engineer at (828) 331-5200.

Sincerely,

DocuSigned by:

29BD93927CF24F6...

Jeanette L. White, P.E.
Division 14 Project Team Lead

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS - DIVISION 14
253 WEBSTER ROAD
SYLVA, NC 28779

Telephone: (828) 331-5200
Fax: (828) 331-5201
Customer Service: 1-877-368-4968

Website: www.ncdot.gov

Location:
253 WEBSTER ROAD
SYLVA, NC 28779



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

March 5, 2025

CONTRACT NO.: DN01090
TIP NO.: N/A
FEDERAL: Helene
WBS: DF18314.2088022
COUNTY: Transylvania
LOCATION: SR-1538 (Becky Mountain Rd)

Subject: Mandatory Prebid Meeting

A Mandatory Prebid Meeting was held from 10:08 AM – 10:43 AM on March 4, 2025 at the location noted in the contract.

NCDOT Attendees:

Jonathan McCall
Patrick Eubanks
Dean Hardester
Kevin Barnett

The roster is attached for Contractor attendees.

Contract Time:

- The date of availability for this contract is **April 7, 2025**.
- The completion date for this contract is **April 4, 2026**.

Intermediate Contract Time Number 1:

- The date of availability for this intermediate contract time is **April 7, 2025**.
- The completion date for this intermediate contract time is **October 3, 2025**.

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
MILLS RIVER DISTRICT
4142 HAYWOOD RD
MILLS RIVER, NC 28579

Telephone: (828) 891-5367
Fax: (828) 891-8842
Customer Service: 1-877-368-4968

Location:
4141 HAYWOOD RD
MILLS RIVER, NC 28759

Website: www.ncdot.gov

Intermediate Contract Time Number 2:

- The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closure and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **ANY ROAD** during the times listed in the contract.

Contract Review:

Mr. Eubanks reviewed the Contract with all parties.

Meeting Notes:

- Mr. Barnett stated tree clearing will need to be completed before April 1, 2025.
- Mr. Hardester stated to level out area of micropile footing prior to drilling. The contractor's surveyor will need to establish the location of the micropile footing based on the specific type of wall approved.
- There was an open discussion on some different types of repairs for this site such as shoulder buildout and segmented retaining walls. The contractor will need to submit a design to the Department for approval.
- Mr. Eubanks stated there will need to be extra shoulder width for the guardrail installation.

Respectfully,

DocuSigned by:

Jonathan McCall

60E9193E774B4D9...

Jonathan McCall

Assistant Resident Engineer

