
 

 

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 14 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: JUNE 21, 2022 AT 2:00 PM 
 

CONTRACT ID: DN00769 
 

WBS ELEMENT NO.:  BP14.R004.3 
 

FEDERAL AID NO.:  STATE FUNDED 
 

COUNTY:  HAYWOOD 
 

TIP NO.:  N/A 
 

MILES:  0.069 
 

ROUTE NO.:  SR 1835 (ISRAEL RD) 
 

LOCATION:  BRIDGE NO. 430382 OVER DUTCH COVE CREEK ON SR 1835 

(ISRAEL RD) IN HAYWOOD COUNTY 
 

TYPE OF WORK: GRADING, DRAINAGE, PAVING, AND STRUCTURE 
 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 

LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A STRUCTURE PROJECT.    BID BOND IS REQUIRED. 
 

 

NAME OF BIDDER 
 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DN00769 IN HAYWOOD COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN00769; has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 

received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 

sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. DN00769 in Haywood County, for the unit or 

lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 

become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made 

a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 

in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 

of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 

unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   

 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 

bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 

Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 

him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 

 
 

  
Division 14 Project Team Lead 

 

 

06/15/2022
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 

Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature from the approved electronic bidding provider for Division Contracts. 

 

ELECTRONIC ON-LINE BID: 

1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website. 

2. Prepare and submit the electronic submittal file using the approved electronic bidding provider 

software. 

3.   Electronic bidding software necessary for electronic bid preparation may be downloaded from 

the Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-

Bidding.aspx or from the approved electronic bidding provider website. 

 

 
  

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 

the work code(s) which are identified as work items in the prime contractor’s construction progress 

schedule that they will complete themselves.  Any contractor identified as working outside their 

expertise may be considered in default of contract. 

 

INTERESTED PARTIES LIST: 
(6-21-22) 102 SP1 G02 
 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and replace 

with the following:   

 

102-3 PROPOSALS AND INTERESTED PARTIES LIST 

 

On Department projects advertised the prospective bidder shall sign up on the Interested Parties List for 

which he intends to submit a bid.  There is no cost for signing up on the Interested Parties List. 

 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and replace the 

first sentence of the second paragraph with the following:   

 

The proposal will state the location of the contemplated construction and show a schedule of contract items 

with the approximate quantity of each of these items for which bid prices are invited. 

 

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete and 

replace the first paragraph with the following: 

 

Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in conformance 

with Article 102-3.  The bidder shall submit a unit or lump sum price for every item in the proposal other 

than items that are authorized alternates to those items for which a bid price has been submitted. 

 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 

Roads and Structures. 

 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 

2018 Standard Specifications for Roads and Structures. 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 

 

The date of availability for this contract is July 18, 2022, except that work in jurisdictional waters and 

wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held 

as stipulated in the permits contained elsewhere in this proposal.  This delay in availability has been 

considered in determining the contract time for this project. 

 

The completion date for this contract is November 3, 2023. 

 

Except where otherwise provided by the contract, observation periods required by the contract will not be 

a part of the work to be completed by the completion date and/or intermediate contract times stated in the 

contract.  The acceptable completion of the observation periods that extend beyond the final completion 

date shall be a part of the work covered by the performance and payment bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  These 

liquidated damages will not be cumulative with any liquidated damages which may become chargeable 

under Intermediate Contract Time Number 1. 

 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or 

Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required 

to complete all work included in this contract and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is July 18, 2022. 

 

The completion date for this intermediate contract time is May 5, 2023. 

 

The liquidated damages for this intermediate contract time are One Thousand One Hundred Dollars 

($ 1,100.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a final 

inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume 

responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent Vegetation 

Establishment.  The Contractor will be responsible for and shall make corrections of all damages to the 

completed roadway caused by his planting operations, whether occurring prior to or after placing traffic 

through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control 

devices for lane closures and restoring traffic to the existing traffic pattern.  The Contractor shall not close 

or narrow a lane of traffic on SR 1835 (ISRAEL RD) during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

MONDAY THRU FRIDAY 

7:00 AM - 8:00 AM 

AND 

5:00 PM - 6:00 PM 

 

In addition, the Contractor shall not close or narrow a lane of traffic on SR 1835 (ISRAEL RD), detain 

and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when 

traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 

 

2. For New Year's Day, between the hours of 4:00 PM December 31st and 7:00 AM January 2nd.  

If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 7:00 AM the following 

Tuesday. 

 

3. For Easter, between the hours of 4:00 PM Thursday and 7:00 AM Monday. 

 

4. For Memorial Day, between the hours of 4:00 PM Friday and 7:00 AM Tuesday. 

 

5. For Independence Day, between the hours of 4:00 PM the day before Independence Day and 7:00 

AM the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 

PM the Thursday before Independence Day and 7:00 AM the Tuesday after Independence Day. 

 

6. For Labor Day, between the hours of 4:00 PM Friday and 7:00 AM Tuesday. 

 

7. For Thanksgiving Day, between the hours of 4:00 PM Tuesday and 7:00 AM Monday. 

 

8. For Christmas, between the hours of 4:00 PM the Friday before the week of Christmas Day and 

7:00 AM the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor 

Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures will not 

be required during these periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor begins to install 

all traffic control devices for lane closures according to the time restrictions listed herein. 
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The completion time for this intermediate contract work shall be the time the Contractor is required to 

complete the removal of all traffic control devices for lane closures according to the time restrictions stated 

above and place traffic in the existing traffic pattern. 

 

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period between 

initial vegetation planting and final project acceptance, perform all work necessary to establish permanent 

vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits.  This work 

shall include erosion control device maintenance and installation, repair seeding and mulching, 

supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed.  All work shall be 

performed in accordance with the applicable section of the 2018 Standard Specifications.  All work required 

for initial vegetation planting shall be performed as a part of the work necessary for the completion and 

acceptance of the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be responsible for 

preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has been 

achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the 

soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the 

remaining erosion control devices that are no longer needed.  The Contractor will be responsible for, and 

shall correct any areas disturbed by operations performed in permanent vegetation establishment and the 

removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the 

project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding, 

Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract 

unit prices for the affected items.  Work required that is not represented by contract line items will be paid 

in accordance with Articles 104-7 or 104-3 of the 2018 Standard Specifications.  No additional 

compensation will be made for maintenance and removal of temporary erosion control items. 

 

CONSTRUCTION MORATORIUM: 
(7-15-14) SP1 G18A 

 

No in-water work or land disturbance within the 25 foot wide buffer zone will be allowed from January 1 

through April 15 of any year. 

 

CONSTRUCTION MORATORIUM: 
(1-19-16) SP1 G18C 

 

No tree cutting will be allowed from April 1 through October 15 of any year. 

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 
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NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard 

Specifications). 

 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 6-14-22) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 

 
Line # Description 

0223000000-E Rock Plating 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 6-14-22) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 4.1485 per gallon.  Where any of the following are included 

as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  

Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include the Fuel 

Usage Factor Adjustment Form with their bid submission if they elect to use the fuel usage factor. The 

Fuel Usage Factor Adjustment Form is found at the following link: 

 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf 

 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf
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Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the Fuel 

Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will remain in effect for the 

duration of the contract.   

 

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per ton as 

the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will not be permitted 

to change the Fuel Usage Factor after the bids are submitted. 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-13-19) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 

Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's schedule 

of estimated completion progress for this project as required by that Standard Special Provision is as 

follows: 

 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 

2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 

schedule over the progress as shown above shall be subject to the approval of the Engineer. 

 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 

part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 

to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to be 

performed by committed MBE/WBE subcontractors. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 

meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 

replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

2022 (7/01/21 - 6/30/22) 0% of Total Amount Bid 

2023 (7/01/22 - 6/30/23) 95% of Total Amount Bid 

2024 (7/01/23 - 6/30/24) 5% of Total Amount Bid 
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Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 

the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 

anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, and 

regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 

business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 

in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 

stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 

regarded as manufacturers or regular dealers within the meaning of this section. 

 

Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a committed 

(or an approved substitute) MBE/WBE firm.     

 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the 

same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 

CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations 

(49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 

anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and 

WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl

acement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For

m%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 

written joint check agreement among the parties providing full and prompt disclosure of the expected use 

of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%

20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 

dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 

estimated amount (based on quantities and unit prices) listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su

bcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 

that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com

parison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 6.0 % 

 

The Combined Goal was established utilizing the following anticipated participation for Minority Business 

Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 3.0 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all 

necessary and reasonable steps to ensure that MBEs participate in at least the percent of 

the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit 

and use MBEs during the performance of the contract.  Any MBE participation obtained 

shall be reported to the Department. 
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(B) Women Business Enterprises 3.0 % 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all 

necessary and reasonable steps to ensure that WBEs participate in at least the percent of 

the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit 

and use WBEs during the performance of the contract.  Any WBE participation obtained 

shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined 

Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE 

and WBE participation. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 

as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The Directory can be 

found at the following link. 

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 

the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will be considered 

committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 

MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will 

follow the banking guidelines found elsewhere in this provision.  All other additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s 

overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid 

opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The 

Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the 

electronic submittal file. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in the 

electronic submittal file, the bidder may use the dropdown menu to access the name and 

address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 

WBE participation. 
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(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not certified 

at the time of the bid-letting, that MBE’s or WBE's participation will not count towards 

achieving the Combined MBE/WBE goal. 

 

(B) Paper Bids 

 

(1) If the Combined MBE/ WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of MBE 

and WBE Subcontractors contained elsewhere in the contract documents in order 

for the bid to be considered responsive.  Bidders shall indicate the total dollar value 

of the MBE and WBE participation for the contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will not 

be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider these bids 

for award and the proposal will be rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 

count towards achieving the Combined MBE/WBE  goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 

that is achieved during the project shall be reported in accordance with requirements 

contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm 

is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  

In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of 

the work it performs on the contract with its own forces.  However, all the work that is performed by the 

MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The MBE 

or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit 

toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined 

MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  

This documentation shall be submitted on the Department’s form titled Letter of Intent. 
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The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar 

day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  

In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state 

business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 

Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the 

MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal.  If the lack of this 

participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit 

evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than 

2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 

10:00 a.m. on the next official state business day. 

 

Banking MBE/WBE Credit 

 

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 

MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use 

by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms 

to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder 

to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available 

from the bidder’s MBE and WBE bank accounts. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder 

shall submit to the Department documentation of adequate good faith efforts made to reach that specific 

goal. 

 

One complete set and 2 copies of this information shall be received in the office of the Engineer no later 

than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 

10:00 a.m. on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 

of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 

written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 

documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 

which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 

MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 

sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 

has made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort 

to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory 

checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also 

prequalified subcontractors.  The bidder must solicit this interest within at least 10 days prior to bid 

opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 

opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project is 

located.  The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the Combined MBE/WBE goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 

to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd 

tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 

information about the plans, specifications, and requirements of the contract in a timely manner to 

assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the 

available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 

participation.  Evidence of such negotiation includes the names, addresses, and telephone 

numbers of MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for MBEs/WBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price 

and capabilities as well as the advertised goal into consideration.  However, the fact that 

there may be some additional costs involved in finding and using MBEs/WBEs is not in 

itself sufficient reason for a bidder’s failure to meet the advertised goal, as long as such 

costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work 

of a contract with its own organization does not relieve the bidder of the responsibility to 

make good faith efforts.  Bidding contractors are not, however, required to accept higher 

quotes from MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
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groups, organizations, or associates and political or social affiliations (for example, union vs. non-

union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 

bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business assistance 

offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 

recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening the 

Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give 

notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the advertised goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the Combined MBE/WBE goal. 
 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, when the 

apparent successful bidder fails to meet the goal, but others meet it, you may reasonably 

raise the question of whether, with additional reasonable efforts the apparent successful 

bidder could have met the goal.  If the apparent successful bidder fails to meet the 

advertised goal, but meets or exceeds the average MBE and WBE participation obtained 

by other bidders, the Department may view this, in conjunction with other factors, as 

evidence of the apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been 

made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 

a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 

appeal the determination made by the Committee, they shall provide written notification to the Engineer.  

The appeal shall be made within 2 business days of notification of the determination of non-good faith. 

 

mailto:BOWD@ncdot.gov
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Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 

contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 

be based upon the value of work actually performed by the MBE/WBE and the actual payments to 

MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 

accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 

may be counted toward the anticipated MBE participation.  The same holds for work that a WBE 

subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a non-MBE/WBE firm 

does not count toward the contract goal requirement.    It should be noted that every effort shall be 

made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs 

and WBEs to WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 

may not always be possible due to the limitation of firms in the area.  If the MBE or WBE firm 

shows a good faith effort has been made to reach out to similarly certified firms and there is no 

interest or availability, and they can get assistance from other certified firms, the Engineer will not 

hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the contract 

than would be expected on the basis of standard industry practices, it shall be presumed that the 

MBE or WBE is not performing a commercially useful function.   

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 

its contract goal requirement a portion of the total value of participation with the MBE or WBE in 

the joint venture, that portion of the total dollar value being a distinct clearly defined portion of 

work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE regular 

dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 

or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable 

and not excessive as compared with fees and commissions customarily allowed for similar 

services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site (but 

not the cost of the materials and supplies themselves), provided the fees are determined to 

be reasonable and not excessive as compared with fees customarily allowed for similar 

services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 

WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for execution of the 

work of the contract and is carrying out its responsibilities by actually performing, managing, and 

supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 

also be responsible with respect to materials and supplies used on the contract, for negotiating price, 

determining quality and quantity, ordering the material and installing (where applicable) and paying 

for the material itself.  To determine whether a MBE/WBE is performing a commercially useful 

function, the Department will evaluate the amount of work subcontracted, industry practices, 

whether the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, and any 

other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially 

Useful Function, the contractor may present evidence to rebut this presumption to the Department. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 

be a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
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(3) The MBE/WBE receives credit for the total value of the transportation services it provides 

on the contract using trucks it owns, insures, and operates using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 

subcontract the work to another WBE firm, including an owner-operator who is certified 

as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for 

the total value of the transportation services the subcontracted MBE or WBE provides on 

the contract.  It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the participation breakdown.  This, however, may not always be 

possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a good 

faith effort has been made to reach out to similarly certified transportation service providers 

and there is no interest or availability, and they can get assistance from other certified 

providers, the Engineer will not hold the prime responsible for meeting the individual MBE 

or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 

entitled to credit for the total value of transportation services provided by the non-

MBE/WBE subcontractor not to exceed the value of transportation services provided by 

MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as a result of the 

subcontract arrangement.  The value of services performed under subcontract agreements 

between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from working 

for others during the term of the lease with the consent of the MBE/WBE, so long as the 

lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 

may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 

payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute 

MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 

terminate the MBE/WBE subcontractor for convenience.  This includes, but is not limited to, instances in 

which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 

subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor, 

with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the 

request.  The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the 

Contractor’s Notice of Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor 
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objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise 

the Contractor and the Department of the reasons why the action should not be approved. The five-day 

notice period shall begin on the next business day after written notice is provided to the MBE/WBE 

subcontractor. 

 

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written 

approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes 

of this section, good cause shall include the following circumstances: 

 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract 

in a way consistent with normal industry standards.  Provided, however, that good cause 

does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work 

on the subcontract results from the bad faith or discriminatory action of the prime 

contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 

reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 

1,200 or applicable state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 

(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor.  Provided, that good cause does not exist if the prime contractor seeks to 

terminate a MBE/WBE it relied upon to obtain the contract so that the prime contractor 

can self-perform the work for which the MBE/WBE contractor was engaged or so that 

the prime contractor can substitute another MBE/WBE or non-MBE/WBE contractor 

after contract award. 
 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment 

to meet the Combined MBE/WBE Goal.  A good faith effort will only be required for removing a 

committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to cover 

the same amount of work as the MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 

terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  

Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 

the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted. 

(b) A description of the information provided to MBE/WBEs regarding the plans and 

specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the Department 

will not require the Contractor to solicit replacement MBE/WBE participation equal to the 

remaining work to be performed by the decertified firm.  The participation equal to the 

remaining work performed by the decertified firm will count toward the contract goal 

requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 

another MBE/WBE subcontractor to perform at least the same amount of work to meet the 

Combined MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same 

amount of work, a good faith effort must be submitted to NCDOT (see A herein for 

required documentation). 

 

(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size 

standard during the performance of the contract, the Department will not require the 

Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 

be performed by the decertified firm.  The participation equal to the remaining work 

performed by the decertified firm will count toward the contract goal requirement and 

overall goal. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, the 

Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 

committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
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Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 

Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 

MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 

contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 

approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 

shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of work that 

the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 

participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 

on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 

type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 

the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, 

not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy 

of the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 

claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 

subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 

following month.  Failure to submit this information accordingly may result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 

of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 

payment information in the correct reporting manner. 
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Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until the 

required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from being approved for further 

work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 

of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 

System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 

 

All telecommunications, video or other ITS equipment or services installed or utilized on this 

project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 

PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 

Prohibition on certain telecommunications and video surveillance services or equipment. 
 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 

 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of 

Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small UAS 

Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training required for the 

operation of unmanned aircraft systems, NC GS 63-96 Permit required for commercial operation of 

unmanned aircraft system, and NCDOT UAS Policy.  The required operator certifications include 

possessing a current Federal Aviation Administration (FAA) Remote Pilot Certificate, a NC UAS 

Operator Permit as well as operating a UAS registered with the FAA. 

 

Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation 

Approval Form and submit it to the Engineer for approval.  All UAS operations shall be approved by the 

Engineer prior to beginning the operations. 

 

All contractors or subcontractors operating UAS shall have UAS specific general liability insurance to 

cover all operations under this contract. 

 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for the use 

of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment will be in 

accordance with Article 104-7 Extra Work. 
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EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  

 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work 

associated with this contract.  Employees engaged in the construction of this project should turn off vehicles 

when stopped for more than thirty (30) minutes and off-highway equipment should idle no longer than 

fifteen (15) consecutive minutes.   

 

These guidelines for turning off vehicles and equipment when idling do not apply to: 

 

1. Idling when queuing. 

2. Idling to verify the vehicle is in safe operating condition. 

3. Idling for testing, servicing, repairing or diagnostic purposes. 

4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 

5. Idling required to bring the machine system to operating temperature. 

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  

8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 

9. When specific traffic, safety, or emergency situations arise. 

10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 

11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 

conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is exempt 

from the idling limitations set forth in this special provision. 

 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 B 

 

Subsurface information is available on the structure portion of this project only. 
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ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid 

Express®” with “the approved electronic bidding provider”. 

 

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via the 

approved electronic bidding provider”. 

 

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  

 

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous 

folder within the .ebs” with “electronic submittal”.  

 

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of 

Expedite” with “electronic submittal file” 

 

AWARD LIMITS: 
(4-19-22) 103 SP1 G141 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in the first 

paragraph with the following: 

 

A bidder who desires to bid on more than one project on which bids are to be opened in the same letting 

and who desires to avoid receiving an award of more projects than he is equipped to handle, may bid on 

any number of projects but may limit the total amount of work awarded to him on selected projects by 

completing the form Award Limits on Multiple Projects for each project subject to the award limit. 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising 

from faulty materials, faulty workmanship or negligence for a period of twelve months following 

the date of final acceptance of the work for maintenance and shall replace such defective materials 

and workmanship without cost to the Department. The Contractor will not be responsible for 

damage due to faulty design, normal wear and tear, for negligence on the part of the Department, 

and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of 

twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment 

or material. The Department’s first remedy shall be through the manufacturer although the 

Contractor is responsible for invoking the warranted repair work with the manufacturer.  The 

Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT 

would be afforded the same warranty as provided by the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the Contractor 

would be wholly responsible for under the terms of the contract.  Examples would include pavement 

structures, bridge components, and sign structures.  This provision will not be used as a mechanism to force 
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the Contractor to return to the project to make repairs or perform additional work that the Department would 

normally compensate the Contractor for.  In addition, routine maintenance activities (i.e. mowing grass, 

debris removal, ruts in earth shoulders,) are not parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval 

prior to the work being performed. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 

United States of America.  No work shall be outsourced outside of the United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 

services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 

sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether 

or not a National Pollution discharge Elimination System (NPDES) permit for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion 

and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life 

of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to 

manage the Contractor and subcontractor operations, insure compliance with Federal, State and 

Local ordinances and regulations, and manage the Quality Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project 

erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be 

Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 
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adequately implemented and maintained on the project and for conducting the quality control 

program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 

exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 

timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the 

work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 

NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 

work platforms, temporary construction, pumping operations, plant and storage 

yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in jurisdictional 

areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 

any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 

resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 

location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 

initialed and include the installation date of Best Management Practices.  These 

practices shall include temporary and permanent groundcover and be properly 

updated to reflect necessary plan and field changes for use and review by 

Department personnel as well as regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 

construction activities.  The permit references NCG010000, General Permit to Discharge 

Stormwater under the NPDES, and states that the Department shall incorporate the 

applicable requirements into its delegated Erosion and Sediment Control Program for 

construction activities disturbing one or more acres of land.  The Department further 

incorporates these requirements on all contracted bridge and culvert work at jurisdictional 

waters, regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operation/maintenance, construction materials, 

concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, 

any other petroleum products, and sanitary waste. 
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(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours after a 

rainfall event equal to or greater than 1.0 inch that occurs within a 24 hour period.  

Additional monitoring may be required at the discretion of Division of Water 

Resources personnel if the receiving stream is 303(d) listed for turbidity and the 

project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 

Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review 

by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 

areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure 

for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 

NCS000250 requirements, and the applicable requirements of the General Permit, 

NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will 

notify the Division of Water Quality Regional Office within 24 hours of becoming 

aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 

shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate and 

where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 

review by the Engineer.  Maintain NPDES inspection records and make records 

available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 

follow permit provisions: 
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(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above are 

taking place.  This request shall be approved by the Engineer prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple construction 

activities on small bridge or culvert replacement projects.  This request shall be approved by the 

Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following 

erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a 

Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 

Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, the 

certification number of the Level III Certified Designer on the design of the project erosion and 

sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 

Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 

personnel over the life of the contract within 2 days of change. 
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Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the ethical 

responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing 

or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 

Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 

issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order 

for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to the 

following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate 

Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation 

of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving 

notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on 

the date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver 

of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform 

duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision 

of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and 

any proficiency examination, at the conclusion of the specified suspension period, prior to having the 

certification reinstated. 
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Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 

and Certified Designer will be incidental to the project for which no direct compensation will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 

turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 

designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 

exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 

turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all 

of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream 

turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, operation 

of the pit and discharge can continue as long as the stream turbidity levels are not increased due to 

the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 

locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought 

into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the 

Contractor shall define the point at which the discharge enters into the State’s surface waters and the 

appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 

the point at which the discharge enters these waters.  Upstream sampling location shall be located so that it 

is not influenced by backwater conditions and represents natural background conditions.  Downstream 

sampling location shall be located at the point where complete mixing of the discharge and receiving water 

has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced into 

jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface is 

observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced 

to a level where sediment deposition does not occur.  Staining of wetland surfaces from suspended clay 

particles, occurring after evaporation or infiltration, does not constitute sedimentation.  No activities shall 

occur in wetlands that adversely affect the functioning of a wetland.  Visible sedimentation will be 

considered an indication of possible adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be maintained 

in a log within the project records.  Records will include, at a minimum, turbidity test results, time, date 

and name of sampler.  Should the Department’s test results exceed those of the Contractor’s test results, an 
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immediate test shall be performed jointly with the results superseding the previous test results of both the 

Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 

TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality 

standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  Other Tier I 

methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.  Tier 

II Methods are also noncompensatory and are options that may be needed for protection of rare or unique 

resources or where special environmental conditions exist at the site which have led to additional 

requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, 

Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific 

site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or 

special environmental conditions, Tier II Methods may be required by regulators on a case by case basis 

per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and 

develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 

indicate a high potential for turbidity and should be avoided when dewatering into surface water is 

proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

 

  

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 
 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev.8-18-15) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing 

No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods may be used except 

where permit drawings or conditions have been included in the proposal which require certain areas to be 

cleared by hand methods.  

 

CULVERT PIPE: 
(8-20-19)(Rev. 5-17-22) 305,310 SP3 R35 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:   

 

Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe, 

aluminized corrugated steel pipe, galvanized corrugated steel pipe, HDPE pipe, Polypropylene pipe or PVC 

pipe in accordance with the following requirements. 

 

Page 3-5, Article 305-2 MATERIALS, add the following after line 16: 

 

Item        Section 

Polypropylene Pipe      1032-9 

Galvanized Corrugated Steel Pipe    1032-3 

 

Page 3-6, Article 310-2 MATERIALS, add the following after line 9: 

 

Item        Section 

Polypropylene Pipe      1032-9 

Galvanized Corrugated Steel Pipe    1032-3 

 

Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second paragraph 

with the following: 

 

Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized corrugated 

steel pipe, galvanized corrugated steel pipe, corrugated aluminum alloy pipe, Polypropylene pipe, HDPE 

pipe or PVC pipe. 

 

Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the following: 

 

Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel pipe, 

Polypropylene pipe and HDPE smooth lined corrugated plastic pipe. 

 

Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14: 

 

Pay Item       Pay Unit  

__ Polypropylene Pipe     Linear Foot 
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Page 10-60, add Article 1032-9: 

 

(A) General 
 

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe 

QA/QC Program.  A list of participating sources is available from the Materials and Tests Unit.  

The Department will remove a manufacturer of polypropylene pipe from this program if the 

monitoring efforts indicated that non-specification material is being provided or test procedures are 

not being followed.  

 

Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or ASTM F2881 

or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP. 

 

(B) End Treatments, Pipe Tees and Elbows 
 

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM F2764, 

Section 6.6. 

 

(C) Marking 
 

Clearly mark each section of pipe, end section, tee and elbow and other accessories according to 

the Department’s Polypropylene Pipe QC/QA Program: 

 

(1) AASHTO or ASTM Designation 

(2) The date of manufacture 

(3) Name or trademark of the manufacturer 
 

When polypropylene pipe, end sections, tees and elbows have been inspected and accepted a sticker 

will be applied to the inside of the pipe.  Do no use pipe sections, flared end sections, tees or elbows 

which do not have this seal of approval.  

 

PILES: 
(10-19-21) 450 SP4 R05 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 4-65, Article 450-1 DESCRIPTION, lines 14-16, replace the third paragraph with the following: 

 

The estimated pile lengths shown in the plans are sufficient for the minimum required pile embedment or 

penetration and are estimates of the pile lengths needed for required driving resistance.  Use estimated pile 

lengths for pile order lengths for prestressed concrete production piles or the Engineer will provide pile 

order lengths based on testing prestressed concrete piles with the pile driving analyzer (PDA).  For bridges 

with staged construction and pile order lengths based on testing prestressed concrete piles with the PDA, 

order lengths for latter stages will not be provided until pile driving for previous stage of construction is 

complete. 

 

Page 4-66, Article 450-3(C) Pile Accessories, line 14, insert the following as the second, third and fourth 

sentence of the first paragraph: 

 

Steel pile points for steel pipe piles include pipe pile cutting shoes and conical points.  Use "inside fit" pipe 

pile cutting shoes, i.e., cutting shoes with an outside diameter equal to the pipe pile diameter.  Use pipe pile 
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plates with a diameter equal to the pipe pile diameter. 

 

Page 4-66, Article 450-3(D) Driven Piles, lines 37-39, replace the fourth paragraph with the following: 

 

Redrive piles raised or moved laterally due to driving adjacent piles.  For initial drive of prestressed concrete 

piles below a depth of 10 ft or 20% of pile length, whichever is greater, drive each pile continuously except 

to pause driving for one hour or less to change pile cushions and remove templates.  Design and construct 

templates so prestressed concrete piles can be driven to pile cut-off without exceeding the one-hour time 

limit.  When a prestressed concrete pile attains the required resistance and pile embedment or penetration, 

do not drive the pile any further to avoid cutting off the pile.  If a prestressed concrete pile does not have 

the minimum required driving resistance when the pile head is 1 ft above pile cut-off, stop driving the pile. 

 

Page 4-68, Article 450-3(D)(3) Required Driving Resistance, lines 10-11, replace the second paragraph 

with the following: 

 

Stop driving piles if “refusal” is reached.  Refusal occurs at 240 blows per foot (20 blows per inch) or any 

equivalent set (maximum set of 1/2 inch in 10 blows) with the required stroke as per the pile driving criteria. 

 

Page 4-68, Article 450-3(D)(4) Restriking and Redriving Piles, lines 13-15, replace the first sentence of 

the first paragraph with the following: 

 

If piles do not attain the required resistance with the estimated or order lengths, the Engineer may require 

the Contractor to stop driving piles, wait and restrike or redrive piles to attain the required resistance. 

 

Page 4-69, Article 450-3(F) Pile Driving Analyzer, lines 16-18, replace the second sentence of the second 

paragraph with the following: 

 

Provide piles for PDA testing with lengths shown in the plans. 

 

Page 4-71, Article 450-4 MEASUREMENT AND PAYMENT, lines 27-28, replace the second sentence 

of the third paragraph with the following: 

 

Steel piles will be measured as the pile length before installation minus any pile cut-offs.  Prestressed 

concrete piles will be measured as the pile length before installation. 

 

Page 4-71, Article 450-4 MEASUREMENT AND PAYMENT, lines 40-45, replace the fifth paragraph 

with the following: 

 

After steel piles attain the required resistance and pile penetration and at the Contractor’s option, drive piles 

to grade instead of cutting off steel piles provided the remaining portions of piles do not exceed 5 ft and 

steel piles can be driven without damage or exceeding the maximum blow count or refusal.  When this 

occurs, the additional pile length driven will be measured and paid at the contract unit prices for ____ Steel 

Piles and ____ Galvanized Steel Piles. 

 

SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39: 
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Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with 

an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the 

horizontal plane in place after final compaction on the final surface course.  Use an approved mechanical 

device which will form the asphalt mixture to produce a wedge with uniform texture, shape and density 

while automatically adjusting to varying heights. 

 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 

2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 715.00 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals 

on May 1, 2022. 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing 

and Acceptance. 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:  

 

TABLE 609-3 

LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 

25.0 mm sieve (Base Mix) ± 10.0% 

19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 

9.5 mm sieve (Surface Mix) ± 5.0% 

4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 

1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 

Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 

Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 

QA retest of prepared QC Gyratory 

Compacted Volumetric Specimens 
± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 

Comparison QA Core Sample ± 2.0% (% Compaction) 
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QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 

QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the 

following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”. 

 

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade 

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with 

the following:  

TABLE 610-5 

BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 

S4.75A, S9.5B, S9.5C, 

I19.0C, B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 

B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 
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Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 

following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 
A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 

temperature shall be 50F. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and 

replace with the following:  

 

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes 

(primary routes) that have 4 or more lanes and median divided. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and 

replace with the following: 

 

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width 

acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 feet in 

length. 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 

 

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and 

replace with the following:  

 

Final surface testing is not required on ramps, loops and turn lanes.   

 

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second 

sentence and replace with the following:  

 

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with 

Article 610-12. 

 



DN00769 G-40 Haywood 

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete 

the eighth and ninth sentence of this paragraph and replace with the following: 

 

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures, 

approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise 

approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width 

acceleration or deceleration lanes and collector lanes. 

 

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete 

these two lines. 

 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:  

TABLE 1012-1 

AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A.  Requirements apply to the design aggregate blend. 

B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 

      has 2 or more fractured faces. 
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AUTOMATED MACHINE GUIDANCE 
(1-2-11)  801 SP8 R01 

 

General 

 

This Special Provision contains requirements to be followed if the Contractor elects to use Global 

Positioning System (GPS) machine control grading and shall be used in conjunction with Section 801 of 

the Standard Specifications. The use of this technology is referenced as Automated Machine Guidance 

(AMG). 

 

All equipment using AMG shall be able to generate end results that meet the Standard Specifications.  

Perform test sections for each type of work to be completed with AMG to demonstrate that the system has 

the capability to achieve acceptable results.  If acceptable results cannot be achieved, conform to the 

requirements for conventional stakeout. 

 

The Contractor shall be responsible for all errors resulting from the use of AMG and shall correct 

deficiencies to the satisfaction of the Engineer at no cost to the Department. 

 

Submittals 

 

If the Contractor elects to use AMG, a Digital Terrain Model (DTM) of the design surface and all 

intermediate surfaces shall be developed and submitted to the Engineer for review. 

 

At least 90 days prior to beginning grading operations, the Contractor shall submit to the Engineer an AMG 

work plan to include, but not limited to, proposed equipment, control software manufacturer and version, 

types of work to be completed using AMG, project site calibration report, repetitive calibration methods 

for construction equipment and rover units to be used for the duration of the project, and local GPS base 

station to be used for broadcasting differential correction data to rover units (this may include the NC 

Network RTK).  All surveys must be tied to existing project control as established by NCDOT. 

 

Inspection 

 

The Engineer will perform quality assurance checks of all work associated with AMG.  If it is determined 

that work is not being performed in a manner that will assure accurate results, the Engineer may require 

corrective action at no cost to the Department. 

 

The Contractor shall provide the Engineer with one GPS rover unit for use during the duration of the 

contract.  The rover will be loaded with the same model that is used with the AMG and have the same 

capability as rover units used by the Contractor.  The rover will be kept in the possession of the Engineer 

and will be returned to the Contractor upon completion of the contract.  Any maintenance or repairs required 

for the rover will be the responsibility of the Contractor.  Formal training of at least 8 hours shall be provided 

to the Engineer by the Contractor on the use of the proposed AMG system. 

 

Subgrade and Base Controls 

 

If the Contractor elects to use AMG for fine grading and placement of base or other roadway materials, the 

GPS shall be supplemented with a laser or robotic total station.  Include details of the proposed system in 

the AMG work plan. In addition, the following requirements apply for the use of AMG for subgrade and 

base construction. 
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Provide control points at intervals along the project not to exceed 1,000 feet.  The horizontal position of 

these points shall be determined by static GPS sessions or by traverse connection from the original base 

line control points.  The elevation of these control points shall be established using differential leveling 

from project benchmarks, forming closed loops where practical.  A copy of all new control point 

information shall be provided to the Engineer prior to construction activities. 
 

Provide control points and conventional survey grade stakes at 500 foot intervals and at critical points such 

as, but not limited to, PCs, PTs, superelevation transition points, and other critical points as requested by 

the Engineer. 
 

Provide hubs at the top of the finished subgrade at all hinge points on the cross section at 500 foot intervals.  

These hubs shall be established using conventional survey methods for use by the Engineer to check the 

accuracy of construction. 

 

Measurement and Payment 

 

No direct payment will be made for work required to utilize this provision.  All work will be considered 

incidental to various grading operations. 

 

SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the following:   

 

Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per 

hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The 

 

GUARDRAIL END UNITS, TYPE - TL-2: 
(10-21-08) (Rev. 7-1-17) 862 SP8 R64 

 

Description 

 

Furnish and install guardrail end units in accordance with the details in the plans, the applicable 

requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the plans. 

 

Materials 

 

Furnish guardrail end units listed on the NCDOT Approved Products List at 

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of the 

AASHTO Manual for Assessing Safety Hardware, Test Level 2 in accordance with Article 106-2 

of the 2018 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each guardrail 

end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 

 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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No modifications shall be made to the guardrail end unit without the express written permission from the 

manufacturer.  Perform installation in accordance with the details in the plans, and details and assembling 

instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary and 

permanent installations.  Guardrail end delineation consists of yellow reflective sheeting applied to the 

entire end section of the guardrail in accordance with Article 1088-3 of the 2018 Standard Specifications 

and is incidental to the cost of the guardrail end unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail End Units, Type TL-2 Each 

 

GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 
(1-16-2018) 862 SP8 R70 

 

Guardrail anchor units will be in accordance with the details in the plans and the applicable requirements 

of Section 862 of the 2018 Standard Specifications. 

 

Revise the 2018 Standard Specifications as follows:  

 

Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 

 

Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be measured and 

paid as units of each completed and accepted.  No separate measurement will be made of any rail, terminal 

sections, posts, offset blocks, concrete, hardware or any other components of the completed unit that are 

within the pay limits shown in the plans for the unit as all such components will be considered to be part of 

the unit.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail Anchor Units, Type ____ Each 

Temporary Guardrail Anchor Units, Type ___ Each 

 

  



DN00769 G-44 Haywood 

PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY: 
(9-15-20) 1000, 1014, 1024 SP10 R01 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 
TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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Maximum Water-Cement Ratio 

Consistency 

Maximum 

Slump 

Cement Content 

Air-Entrained 

Concrete 

Non-Air-

Entrained 

Concrete 
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n
-

V
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Vibrated Non-Vibrated 

Rounded 

Aggregate 

Angular 

Aggregate 

Rounded 

Aggregate 

Angular 

Aggregate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 

Form 
4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 

dry 

 

7 - 9 

wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 

machine 

placed 

 

2.5 A 

hand 

placed 

4.0 508 --- 545 --- 

Sand Light-

weight 
4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 

Modified 

3000 

(at 7 

days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 

Fill 

excavatable 

150 

max. 

(at 56    

days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 

Fill 

 non-

excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 

Design, 

field 

 

650 

flexural, 

design 

only 

0.559 0.559 --- --- 

1.5 

slip form 

 

3.0 

hand 

placed 

--- 526 --- --- --- 
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Precast 

See 

Table 

1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed 
per 

contract 

See Table 

1078-1 

See Table 

1078-1 
--- --- 8.0 --- 564 as needed --- --- 

 

A. The slump may be increased to 6 inches, provided the increase in slump is achieved 

by adding a chemical admixture conforming to Section 1024-3. In no case shall the 

water-cement ratio on the approved design be exceeded. Concrete exhibiting 

segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to 

modify slump does not relinquish the contractor’s responsibility to ensure the final 

product quality and overall configuration meets design specifications. Caution should 

be taken when placing these modified mixes on steep grades to prevent unintended 

changes to the set slope. 
 

 

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS: 
10-19-21 (Rev. 11-16-21) 1086, 1250, 1253        SP10 R08                                          

 

Revise the 2018 Standard Specifications as follows: 

 

Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT MARKERS, 

delete items (A), (B) and (C)(1) and replace with the following: 

 

(A) General 

Use non-cast iron snowplowable pavement markers evaluated by NTPEP. The non-cast iron 

snowplowable pavement marker shall consist of a housing with one or more glass or plastic 

face lens type reflective lenses to provide the required color designation. The marker shall be 

designed or installed in a manner that minimizes damage from snowplow blades. Plastic lens 

faces shall use an abrasion resistant coating. 

 

(B) Housings 

(1) Dimensions 

The dimension, slope and minimum area of reflecting surface shall conform to 

dimensions as shown in the plans. The minimum area of each reflecting surface shall be 

1.44 sq.in. 

(2) Materials 

Use non-cast iron snowplowable pavement markers that are on the NCDOT Approved 

Products List. 

(3) Surface 

The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other 

contaminant which might reduce its bond to the epoxy adhesive. 

(4) Identification 

Mark the housing with the manufacturer's name and model number of marker. 

 

(C) Reflectors 

(1) General 
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Laminate the reflector to an elastomeric pad and attach with adhesive to the housing. The 

thickness of the elastomeric pad shall be 0.04". 

 

 

Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, delete 

and replace with the following: 

 

Remove the existing raised pavement markers or the snowplowable pavement markers including 

the housings, before overlaying an existing roadway with pavement. Repair the pavement by filling 

holes as directed by the Engineer. 

 

When traffic patterns are changed in work zones due to construction or reconstruction, remove all 

raised pavement markers or snowplowable markers including housings that conflict with the new 

traffic pattern before switching traffic to the new traffic pattern. Lens removal in  lieu of total 

housing removal is not an acceptable practice for snowplowable markers. 

 

Properly dispose of the removed pavement markers. No direct payment will be made for removal 

or disposal of existing pavement markers or repair of pavement, as such work will be incidental to 

other items in the contract. 

 

Pages 12-16, Subarticle 1253-1 DESCRIPTION, lines 4-5, delete and replace with the 

following: 

 

Furnish, install and maintain non-cast iron snowplowable pavement markers in accordance with 

the contract. 

 

Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A), 

(B) and (C) and replace with the following: 

 

(A) General 

Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 

dispense epoxy adhesives as required by the manufacturer's specifications. Place the markers 

immediately after the adhesive has been mixed and dispensed. 

 

If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 

from the pavement surface. Install the marker housings within 7 calendar days after saw 

cutting, milling, or grooving the pavement. Remove and dispose of loose material from the 

slots by brushing, blow cleaning, or vacuuming. Dry the slots before applying the epoxy 

adhesive. Install non-cast iron snowplowable pavement markers according to the 

manufacturer’s recommendations. 

 

Protect the non-cast iron snowplowable pavement markers until the epoxy has initially cured 

and is track free. 

 

(B) Reflector Replacement 
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In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 

methods recommended by the manufacturer of the markers and approved by the Engineer. 

This work is considered incidental if damage occurs during the initial installation of the 

marker housings and maintenance of initial non-cast iron snowplowable markers specified in 

this section. This work will be paid for under the pay item for the type of reflector 

replacement if the damage occurred after the initial installation of the non-cast iron 

snowplowable pavement marker. 

 

Missing housings shall be replaced. Broken housings shall be removed and replaced. In both 

cases the slot for the housings shall be properly prepared prior to installing the new housing; 

patch the existing marker slots as directed by the Engineer and install the new marker 

approximately one foot before or after the patch. Removal of broken housings and 

preparation of slots will be considered incidental to the work of replacing housings. 

 

Pages 12-17, Subarticle 1253-4 MAINTENANCE, lines 5, delete and replace with the following: 
 

Maintain all installed non-cast iron snowplowable pavement markers until acceptance. 

 

Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 7-8, delete and 

replace with the following: 
 

Non-Cast Iron Snowplowable Pavement Markers will be measured and paid as the actual 

number of non-cast iron snowplowable pavement markers satisfactorily placed and 

accepted by the Engineer. 

 

Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 11, delete and 

replace with the following: 

 

Payment will be made under: 

 

Pay Item                Pay Unit 

        Non-Cast Iron Snowplowable Pavement Marker                       Each 

        Replace Snowplowable Pavement Marker Reflector                 Each 

 

MATERIALS FOR PORTLAND CEMENT CONCRETE: 
 (9-15-20)                                            1000, 1024     SP10 R24 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 

 

Test water from wells at all locations. Test public water supplies from all out of state locations 

and in the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 

Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, 

Perquimans, Tyrell and Washington unless the Engineer waives the testing requirements.  
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Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the 

following:  

 

Property Requirement Test Method 

Compression Strength, 

minimum percent of control at 

3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 

control 

From 1:00 hr. 

earlier to 1:30 hr. 

later 

ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 

Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 

(Residue), Max. 
1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 

 

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test 

report. 

 

MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES: 
11-17-21 1101 SP11 R03 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete 

and replace with the following: 

 

When work is not in progress, keep all personnel, equipment, machinery, tools, construction 

debris, materials and supplies away from active travel lanes that meets Table 1101-1.  
 

TABLE 1101-1 

MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES 

Posted Speed Limit (mph) Distance (ft) 

40 or less ≥ 18 

45-50 ≥ 28 

55 ≥ 32 

60 or higher ≥ 40 

 

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall 

be offset at least 5 feet from the barrier or guardrail. 

 

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and 

replace with the following: 

 

Provide staging areas for personal vehicle parking in accordance with section 1101-8 or as directed 

by the Engineer before use. 
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WORK ZONE INSTALLER: 

(7-20-21) 1101, 1150 SP11 R04 

 

Provide the service of at least one qualified work zone installer during the setup, installation, and removal 

of temporary traffic control within the highway right of way.  The qualified work zone installer shall serve 

as crew leader and shall be on site and directing the installation and removal of temporary traffic control. 

If multiple temporary traffic control installations or removals are occurring simultaneously, then each shall 

have a qualified work zone installer. 

 

The work zone installer shall be qualified by an NCDOT approved training agency in the safe and 

competent set up of temporary traffic control. For a complete listing of approved training agencies, see the 

Work Zone Safety Training webpage. 

 

A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may fulfill the 

role of the work zone installer during the setup, installation, and removal of temporary traffic control within 

the highway right of way provided they are on site and directing the installation and removal of temporary 

traffic control. 

 

All other individuals participating in the setup, installation, and removal of temporary traffic control within 

the highway right of way shall be certified as a qualified flagger in accordance with Article 1150-3 of 

the Standard Specifications, even if flagging is not being performed as part of the traffic control. 

 

Provide the name and contact information of all qualified work zone installers to the Engineer prior to or at 

the preconstruction conference.  Additionally, provide a qualification statement that all other individuals 

participating in the setup, installation, and removal of temporary traffic control are qualified flaggers that 

have been properly trained through an NCDOT approved training agency. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 

follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 

of allotments made to the Department of Transportation by the Director for the estimated payments for 

transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 

be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 

contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 

performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 

appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 

estimated completion progress, and any acceleration of this progress shall be subject to the approval of the 

Department of Transportation provided funds are available.  The State reserves the right to terminate or 

suspend any transportation project contract, and any transportation project contract shall be so terminated 

or suspended if funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 

notice of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in accordance with 

the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance with 

Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an independent 

laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  Seed not meeting 

the specifications shall be rejected by the Department of Transportation and shall not be delivered to North 

Carolina Department of Transportation warehouses.  If seed has been delivered it shall be available for 

pickup and replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 

Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by 

the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 

Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and 

Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  Tolerances 

as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds 

except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination percentages 

as reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing 

Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized for minimum pure 

live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 
Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede 

and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter 

will be allowed on all other kinds of seed.  In addition, all seed shall not contain more than 2% other crop 

seed nor more than 1% total weed seed.  The germination rate as tested by the North Carolina Department 

of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  Seed shall be labeled 
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with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and 

1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are 

verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase orders 

of deficient seed lots will be credited with the percentage that the seed is deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 

approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 

144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 

approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 

approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 
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 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(10-16-18) (Rev.1-18-22) Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

 

Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  

“609-9”. 

 

Division 7 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1” 

with “724-4”.  

 

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1” 

with “725-3”.  

 

Division 10 

Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace “Table 

6D” with “Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  

 

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9” 

with “1080-7”. 

 

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number 

“1080-50” with “1080-10”.  

 

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article 

number “1080-61” with “1080-11”.  

 

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22, 

replace article number “1080-72” with “1080-12”.  

 

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article 

number “1080-83” with “1080-13”. 

 

Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second 

sentence with the following: 

 

An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 

 

Directional Drill (1)(1.25) Linear Foot 

 

Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-4” with “1550-

4”.  
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Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 

Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 

Accommodations Manual”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode, 

And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 

Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving 

out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited 

permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 

the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to 

determine those specific project sites located in the quarantined area or for any regulated article used on 

this project originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 

pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava 

root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 

 

Replace Article 103-4(B) with the following: 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) Order 

1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23 

CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina 

Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply, 

engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision 

that is specifically required not specifically set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they may be 

amended from time to time, which are herein incorporated by reference and made a part of this 

contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and retention of 

subcontractors, including procurements of materials and leases of equipment. The contractor 

shall not participate directly or indirectly in the discrimination prohibited by the Acts and the 

Regulations, including employment practices when the contract covers any activity, project, or 

program set forth in Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor for 

work to be performed under a subcontract, including procurements of materials, or leases of 

equipment, each potential subcontractor or supplier shall be notified by the contractor of the 

contractor's obligations under this contract and the Acts and the Regulations relative to 

Nondiscrimination on the grounds of race, color, or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the Regulations, 

and directives issued pursuant thereto and shall permit access to its books, records, accounts, 

other sources of information, and its facilities as may be determined by the Recipient or the 

FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. 

Where any information required of a contractor is in the exclusive possession of another who 

fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the 

FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
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In the event of a contractor's noncompliance with the Non-discrimination provisions of this 

contract, the Recipient will impose such contract sanctions as it and/or the FHWA may 

determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor complies; 

and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every subcontract, 

including procurements of materials and leases of equipment, unless exempt by the Acts, the 

Regulations and directives issued pursuant thereto. The contractor shall take action with respect 

to any subcontract or procurement as the Recipient or the FHWA may direct as a means of 

enforcing such provisions including sanctions for noncompliance. Provided, that if the 

contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier 

because of such direction, the contractor may request the Recipient to enter into any litigation 

to protect the interests of the Recipient. In addition, the contractor may request the United 

States to enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a 

condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil 

Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related 

nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national 

origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level, 

where applicable), be excluded from participation in, be denied the benefits of, or be subjected to 

discrimination under any programs, activities, or services conducted or funded by NCDOT. 

Contractors and other organizations under contract or agreement with NCDOT must also comply 

with Title VI and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title 

VI Program. Contractors are not required to prepare or submit Title VI Programs. To comply 

with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment 

Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants 

and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-

assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all 

lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following notification in 

all solicitations for bids and requests for work or material, regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 

affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, or national origin in consideration for an award. In 

accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, 

disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 
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4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent 

lower tier subcontracts on Federal-aid highway construction contracts only. 

5. Provide language assistance services (i.e., written translation and oral interpretation), free 

of charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, 

if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare 

and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements. 

Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI. 

(23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative 

action to correct any deficiencies found within a reasonable time period, not to exceed 90 

calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of the public 

and contractors) from discrimination by NCDOT employees, subrecipients and 

contractors, regardless of funding source. 

2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency (LEP), 

sex, age, or disability (and religion in the context of employment, aviation, or transit) may 

file a written complaint. The law also prohibits intimidation or retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must be 

filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that conduct 

was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following entities: 

➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-

0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New Bern 

Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, External Civil 

Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 

202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, and 

include the complainant’s name, address, and telephone number. Complaints received by 

fax or e-mail will be acknowledged and processed. Allegations received by telephone will 

be reduced to writing and provided to the complainant for confirmation or revision before 

processing. Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form 

and procedures. 
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6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), sex, age, 

disability, or religion (in the context of employment, aviation or transit). “Basis” refers to 

the complainant’s membership in a protected group category.  

 

 

TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest agrees to comply with the following non-discrimination statutes and authorities, including, 

but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 

acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 

basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 

discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 

(prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 

applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 

and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 

"programs or activities" to include all of the programs or activities of the Federal-aid recipients, 

sub-recipients and contractors, whether such programs or activities are Federally funded or 

not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the 

basis of disability in the operation of public entities, public and private transportation systems, 

places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 

implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures Nondiscrimination against minority 

populations by discouraging programs, policies, and activities with disproportionately high and 

adverse human health or environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of Limited English proficiency (LEP). To ensure compliance with Title 

VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 

programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits 

employment discrimination on the basis of race, color, religion, sex, or national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of real 

property, structures, or improvements thereon, or granting interest therein from the United 

States pursuant to the provisions of Assurance 4. 
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NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon 

the condition that the North Carolina Department of Transportation (NCDOT) will accept title 

to the lands and maintain the project constructed thereon in accordance with the North Carolina 

General Assembly, the Regulations for the Administration of the Federal-Aid Highway 

Program, and the policies and procedures prescribed by the Federal Highway Administration 

of the U.S. Department of Transportation in accordance and in compliance with all 

requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of 

Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-

assisted programs of the U.S Department of Transportation pertaining to and effectuating the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 

2000d-4), does hereby remise, release, quitclaim and convey unto the NCDOT all the right, 

title and interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 

 

(HABENDUM CLAUSE) 

 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, to the 

covenants, conditions, restrictions and reservations herein contained as follows, which will 

remain in effect for the period during which the real property or structures are used for a 

purpose for which Federal financial assistance is extended or for another purpose involving the 

provision of similar services or benefits and will be binding on the NCDOT, its successors and 

assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, does 

hereby covenant and agree as a covenant running with the land for itself, its successors and 

assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded 

from participation in, be denied the benefits of, or be otherwise subjected to discrimination 

with regard to any facility located wholly or in part on, over, or under such lands hereby 

conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and interests 

in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49, 

Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 

Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department 

of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of the above-

mentioned nondiscrimination conditions, the Department will have a right to enter or re-enter 

said lands and facilities on said land, and that above described land and facilities will thereon 

revert to and vest in and become the absolute property of the U.S. Department of Transportation 

and its assigns as such interest existed prior to this instruction].* 

 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or 

Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments 

entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the 

provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant 

running with the land"] that: 
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(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for which a 

U.S. Department of Transportation activity, facility, or program is extended or for 

another purpose involving the provision of similar services or benefits, the (grantee, 

licensee, lessee, permittee, etc.) will maintain and operate such facilities and services 

in compliance with all requirements imposed by the Acts and Regulations (as may be 

amended) such that no person on the grounds of race, color, or national origin, will be 

excluded from participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease, 

license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 

and hold the same as if the (lease, license, permit, etc.) had never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will have the right to enter or re-enter the lands and facilities 

thereon, and the above described lands and facilities will there upon revert to and vest in 

and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility 

or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar instruments/ 

agreements entered into by the North Carolina Department of Transportation (NCDOT) 

pursuant to the provisions of Assurance 7(b): 

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant 

running with the land") that (1) no person on the ground of race, color, or national origin, 

will be excluded from participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities, (2) that in the construction of any improvements 

on, over, or under such land, and the furnishing of services thereon, no person on the ground 

of race, color, or national origin, will be excluded from participation in, denied the benefits 

of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 

permittee, etc.) will use the premises in compliance with all other requirements imposed 

by or pursuant to the Acts and Regulations, as amended, set forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 

Non¬ discrimination covenants, the NCDOT will have the right to terminate the (license, 

permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities 

thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been 

made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will there upon revert to and vest in and become the absolute 

property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-

Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing 

and newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements 

typically associated with individual projects will no longer be applied at the project level.  Instead, these 

requirements will be applicable on an annual basis for each contractor administered by the OJT Program 

Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 

provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 

funded projects located in North Carolina.  However, priority shall be given to training employees on 

NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is a primary 

objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 

minority and women as trainees to the extent that such persons are available within a reasonable area of 

recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 

applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based 

on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 

the Department.  At the beginning of each year, all contractors eligible will be contacted by the Department 

to determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 

Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 

program for the calendar year.  This agreement will include a specific number of annual training goals 

agreed to by both parties.  The number of training assignments may range from 1 to 15 per contractor per 

calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 

construction craft/operator positions.  Preference shall be given to providing training in the following skilled 

work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training requirements 

that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where 

the training is oriented toward construction applications, training will be allowed in lower-level 

management positions such as office engineers and estimators.  Contractors shall submit new classifications 

for specific job functions that their employees are performing.  The Department will review and recommend 

for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications 

shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill classification 

needs, and 

 

The number of training hours specified in the training classification is consistent with common 

practices and provides enough time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 

primary responsibility for meeting the training and this provision is made applicable to the subcontract.  

However, only the Contractor will receive credit towards the annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 

apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 

the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 

reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully completed 

a training course leading to journeyman level status or in which they have been employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as requested shall 

be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 

by the OJT program staff.  
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Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 

minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 

minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 

Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is currently 

enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 

the specific program requirement.  Trainees will be allowed to be transferred between projects if required 

by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 

NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract documents. 
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REMOVAL OF EXISTING CULVERT AT STA. 14+24.00 -L- (SPECIAL) 

 
After serving as a temporary crossing, existing 3x72” CMP culvert shall be removed in 
accordance with the Standard Specifications and the Special Provision. 
 
The 3x72” CMP culvert shall be salvaged for the NC Department of Transportation as directed 
by the Engineer.  All salvaged materials shall be removed carefully without damage. 
 
The Contractor shall contact Mr. Matthew Williams, NCDOT Division 14 Bridge Maintenance 
Supervisor, to arrange for pick up or delivery of the salvaged materials.  Mr. Williams’ contact 
information is listed below. 
 
Matthew Williams 
NCDOT Division 14 Bridge Maintenance Supervisor  
(828) 456-4058 - office 
mhwilliams@ncdot.gov 
 
County Maintenance Yard, Haywood 
619 Paragon Parkway 
Clyde, NC 28721 
 
The Haywood County Bridge Maintenance Unit will provide the manpower and the equipment 
to unload the salvaged materials. 
 
No separate measurement will be made for this work, and the entire cost of this work shall be 
included in the lump sum price bid for “Removal of Existing Culvert at Sta. 14+24.00 -L-”. 
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TEMPORARY SHORING (SPECIAL) 
(2-20-07) (Rev. 10-19-21)   
 

Description 
  
Temporary shoring includes cantilever, braced and anchored shoring and temporary 
mechanically stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  
At the Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans 
or as directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary 
shoring at locations shown in the plans and as directed.  Temporary shoring is required to 
maintain traffic when a 2:1 (H:V) slope from the top of an embankment or bottom of 
an excavation will intersect the existing ground line less than 5 feet from the edge of pavement 
of an open travelway.  This provision does not apply to pipe, inlet or utility installation unless 
noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive 
protection for temporary shoring at locations shown in the plans and as directed.  Positive 
protection is required if temporary shoring is located in the clear zone in accordance with the 
AASHTO Roadside Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the 
discretion of the Engineer.  A ground anchor consists of a grouted steel bar or multi-
strand tendon with an anchorage.  A helical anchor consists of a lead section with 
a central steel shaft and at least one helix steel plate followed by extensions with only 
central shafts (no helixes) and an anchorage.  Anchorages consist of steel bearing plates 
with washers and hex nuts for bars or steel wedge plates and wedges for strands.  Use 
a prequalified Anchored Wall Contractor to install ground anchors.  Define “anchors” as 
ground, helical or driven anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define 
“temporary wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor 
supplying the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, 
geostrip, welded wire grid or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 
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wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary 
geogrid wall” as a temporary geosynthetic wall with geogrid reinforcement and 
“temporary geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement 
connected to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying 
the temporary wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall 
embedment below the grade at the wall face. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets 2018 Roadway Standard Drawing No. 1170.01.  Define “concrete 
barrier” as unanchored or anchored PCB or an approved equal.  Define “temporary 
guardrail” as temporary steel beam guardrail that meets 2018 Roadway Standard 
Drawing No. 862.02. 

 
Materials 
 
Refer to the 2018 Standard Specifications. 
 

Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-6 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement 1024-1 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Water 1024-4 
Welded Wire Reinforcement 1070-3 
 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the 2018 Standard Specifications.  Use Class IV select material for temporary guardrail and 
Class A concrete that meets Article 450-2 of the 2018 Standard Specifications or Type 1 grout 
for drilled-in piles.  Provide untreated timber with a thickness of at least 3 inches and a bending 
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stress of at least 1,000 pounds per square inch for timber lagging.  Provide steel bracing that 
meets ASTM A36. 
 
(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring 
backfill except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the 2018 Standard 
Specifications.  Splice bars in accordance with Article 1070-9 of the 
2018 Standard Specifications.  Do not splice strands.  Use bondbreakers, spacers 
and centralizers that meet Article 6.3.5 of the AASHTO LRFD Bridge 
Construction Specifications. 

 
Use neat cement grout that only contains cement and water with a water cement 
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 
Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 
least 1,500 and 4,000 psi, respectively. 

 
(2) Helical Anchors 

 
Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  
Provide couplers, thread bar adapters and bolts recommended by the Anchor 
Manufacturer to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates 
and wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
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Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary 
wire walls with separate reinforcement and facing components, provide 
connectors (e.g., bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, 
washers, etc.) required by the Wire Wall Vendor. 

 
(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide 
Type 5 geotextile for geotextile reinforcement with ultimate tensile strengths in 
accordance with the accepted submittals. 

 
(3) Geogrid and Geostrip Reinforcement 

 
Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 
reinforcement and geostrips for geostrip reinforcement with an “approved” status 
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 
Program.  The list of approved geogrids and geostrips is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 
Provide geogrids and geostrips with design strengths in accordance with the 
accepted submittals.  Geogrids and geostrips are approved for short-term design 
strengths (3-year design life) in the machine direction (MD) and cross-machine 
direction (CD) based on material type.  Define material type from the website 
above for shoring backfill as follows: 

 
Material Type Shoring Backfill 

Borrow A-2-4 Soil
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 
 

(4) Welded Wire Grid and Metallic Strip Reinforcement 
 

Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the 2018 Standard Specifications and metallic strip reinforcement (“straps”) 
that meet ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
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is shown in the plans.  At the Contractor’s option or if the minimum required clear 
distance is not available, set concrete barrier next to and up against traffic side of 
temporary shoring except for barrier above temporary walls.  Concrete barrier with the 
minimum required clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings 
showing plan views, shoring profiles, typical sections and details of temporary shoring 
design and construction sequence.  Do not begin shoring construction until a design 
submittal is accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations 
and lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 

 
Provide temporary wall designs sealed by a Design Engineer licensed in the state of 
North Carolina and employed or contracted by the Temporary Wall Vendor.  Include 
details in temporary wall working drawings of geotextile and reinforcement types, 
locations and directions and obstructions extending through walls or interfering with 
reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater or 
flood elevations shown in the plans.  Assume the following soil parameters for 
shoring backfill: 
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(a) Unit weight (  = 120 pcf, 
 

(b) Friction Angle (  Shoring Backfill 
30  A-2-4 Soil
34  Class II, Type 1 or Class III Select Material 
38  Class V or VI Select Material 

 
(c) Cohesion (c) = 0 psf. 

 
(2) Traffic Surcharge 

 
Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not 
apply to construction traffic.  Design temporary shoring for any construction 
surcharge if construction traffic will be above and within H of shoring.  Design 
temporary shoring for a traffic (live load) surcharge in accordance with Article 
11.5.6 of the AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and 
next to shoring or temporary guardrail is above and attached to shoring.  Extend 
cantilever, braced and anchored shoring at least 32 inches above top of shoring if 
shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 
above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is 
less than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  
Design cantilever and braced shoring in accordance with the plans and AASHTO 
Guide Design Specifications for Bridge Temporary Works. 
 
Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 
feet behind the critical failure surface.  Do not extend anchors beyond right-of-
way or easement limits.  If existing or future obstructions such as foundations, 
guardrail posts, pavements, pipes, inlets or utilities will interfere with anchors, 
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maintain a clearance of at least 6 inches between obstructions and anchors. 
 

(4) Temporary Wall Designs 
 

Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are 
also required between shoring backfill and backfill or natural ground on top of 
and at the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 
feet, whichever is longer.  Extend the reinforced zone at least 6 inches beyond end 
of reinforcement.  Do not locate the reinforced zone outside right-of-way or 
easement limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile 
reinforcement, use geotextile properties approved by the Department or default 
values in accordance with the AASHTO LRFD specifications.  For geogrid and 
geostrip reinforcement, use approved geosynthetic reinforcement properties 
available from the website shown elsewhere in this provision.  Use geosynthetic 
properties for the direction reinforcement will be installed, a 3-year design life 
and shoring backfill to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement 
coverage ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 
1.0, use a maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer 
below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 
at the same level as the horizontal legs of welded wire facing.  Use vertical 
reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 
wire facing with a connection approved by the Department. 

 
For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid, geostrip and 
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wire walls, retain shoring backfill at welded wire facing with retention geotextiles 
and extend geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings 
may be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 

 
Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the 2018 Standard Specifications and 2018 Roadway Standard 
Drawing No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing Nos. 862.01, 862.02 and 
862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the 
construction sequence shown in the accepted submittals.  Remove piles and if applicable, 
timber lagging when shoring is no longer needed. 

 
(1) Pile Installation 

 
Install piles with the minimum required embedment and extension in accordance 
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with Subarticles 450-3(D) and 450-3(E) of the 2018 Standard Specifications 
except that a pile driving equipment data form is not required.  Piles may be 
installed with a vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or Type 1 grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles 
attain the minimum required embedment.  When this occurs, a revised design 
submittal may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction 
between the lagging and pile flanges.  Do not excavate the next lift until timber 
lagging for the current lift is installed and if applicable, bracing and anchors for 
the current lift are accepted.  Backfill behind cantilever, braced or anchored 
shoring with shoring backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of 

materials conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD 
Specifications, 

 
(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 

of the AASHTO LRFD specifications are not required, and 
 

(c) Corrosion protection for unbonded lengths of ground anchors and 
anchorage covers are not required. 

 
(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 

1003-6 and 1003-7 of the 2018 Standard Specifications.  Measure grout 
temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform 
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density and flow field tests in the presence of the Engineer in accordance 
with American National Standards Institute/American Petroleum Institute 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 
(Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not 
exceed the torsional strength rating of the helical anchor.  Attain the minimum 
required installation torque and penetration before terminating anchor installation.  
When replacing a helical anchor, embed last helix of the replacement anchor at 
least 3 helix plate diameters past the location of the first helix of the previous 
anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 
inches between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design 
or installation methods.  If required, replace the anchor or provide 
additional anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
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Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 
and retention geotextiles behind welded wire facing as shown in the plans and accepted 
submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 
geotextile reinforcement and retention and separation geotextiles at least 18 inches with 
seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 
or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is 
in tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 
direction shown in the plans and accepted submittals.  For temporary wire walls with 
separate reinforcement and facing components, attach welded wire grid or metallic strip 
reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice 
or overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer 
when unanticipated existing or future obstructions such as foundations, pavements, pipes, 
inlets or utilities will interfere with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 
soil and Class II, Type 1 and Class III select material in accordance with Subarticle 235-
3(C) of the 2018 Standard Specifications.  Use only hand operated compaction 
equipment to compact backfill within 3 feet of welded wire facing.  At a distance greater 
than 3 feet, compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory 
roller in a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are 
also acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types 
of compaction equipment with feet.  Do not displace or damage reinforcement when 
placing and compacting shoring backfill.  End dumping directly on geosynthetics is not 
permitted.  Do not operate heavy equipment on reinforcement until it is covered with at 
least 8 inches of shoring backfill.  Replace any damaged reinforcement to the satisfaction 
of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the 2018 Standard Specifications.  Bench temporary walls into the sides of excavations 
where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 
finished grade, remove top facing and incorporate top reinforcement layer into fill when 
placing fill in front of wall.  Temporary walls remain in place permanently unless 
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otherwise required. 
 
Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the 
Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 
engineering proposals will be accepted based solely on revising or eliminating shoring locations 
shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 
measurements or site conditions. 
 
PCB will be measured and paid in accordance with Section 1170 of the 2018 Standard 
Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  
Costs for anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Section 862 of the 
2018 Standard Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Shoring Square Foot 
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Project Special Provisions 
Erosion Control 

STABILIZATION REQUIREMENTS: 
(3-11-2016) 
 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina 
Department of Environmental Quality Division of Water Resources.  Temporary or permanent 
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 
with the following exceptions in which temporary or permanent ground cover shall be provided in 
14 calendar days from the last land-disturbing activity: 
 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
 Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (WestEd) 

 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

Shoulder and Median Areas 
 

August 1 - June 1 May 1 - September 1 
20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 
August 1 - June 1 May 1 - September 1 
100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 
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Approved Tall Fescue Cultivars 
 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice Serengeti 
Essential Kalahari 

Kitty Hawk 2000 
Shelby 
Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 
Avenger Falcon NG Lexington Silver Hawk 
Barlexas Falcon V LSD Sliverstar 
Barlexas II Faith Magellan Shenandoah Elite 
Bar Fa Fat Cat Matador Sidewinder 
Barrera Festnova Millennium SRP Skyline 
Barrington Fidelity Monet Solara 
Barrobusto Finelawn Elite Mustang 4 Southern Choice II 
Barvado Finelawn Xpress Ninja 2 Speedway 
Biltmore Finesse II Ol’ Glory Spyder LS 
Bingo Firebird Olympic Gold Sunset Gold 
Bizem Firecracker LS Padre Taccoa 
Blackwatch Firenza Patagonia Tanzania 
Blade Runner II Five Point Pedigree Trio 
Bonsai Focus Picasso Tahoe II 
Braveheart Forte Piedmont Talladega 
Bravo Garrison Plantation Tarheel 
Bullseye Gazelle II Proseeds 5301 Terrano 
Cannavaro Gold Medallion Prospect Titan ltd 
Catalyst Grande 3 Pure Gold Titanium LS 
Cayenne Greenbrooks Quest Tracer 
Cessane Rz Greenkeeper Raptor II Traverse SRP 
Chipper Gremlin Rebel Exeda Tulsa Time 
Cochise IV Greystone Rebel Sentry Turbo 
Constitution Guardian 21 Rebel IV Turbo RZ 
Corgi Guardian 41 Regiment II Tuxedo RZ 
Corona Hemi Regenerate Ultimate 
Coyote Honky Tonk Rendition Venture 
Darlington Hot Rod Rhambler 2 SRP Umbrella 
Davinci Hunter Rembrandt Van Gogh 
Desire Inferno Reunion Watchdog 
Dominion Innovator Riverside Wolfpack II 
Dynamic Integrity RNP Xtremegreen 
Dynasty Jaguar 3 Rocket  
Endeavor Jamboree Scorpion  

 
Approved Kentucky Bluegrass Cultivars: 

 
4-Season Blue Velvet Gladstone Quantum Leap 
Alexa II Blueberry Granite Rambo 
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America Boomerang Hampton Rhapsody 
Apollo Brilliant Harmonie Rhythm 
Arcadia Cabernet Impact Rita 
Aries Champagne Jefferson Royce 
Armada Champlain Juliet Rubicon 
Arrow Chicago II Jump Start Rugby II 
Arrowhead Corsair Keeneland Shiraz 
Aura Courtyard Langara Showcase 
Avid Delight Liberator Skye 
Award Diva Madison Solar Eclipse 
Awesome Dynamo Mercury Sonoma 
Bandera Eagleton Midnight Sorbonne 
Barduke Emblem Midnight II Starburst 
Barnique Empire Moon Shadow Sudden Impact 
Baroness Envicta Moonlight SLT Total Eclipse 
Barrister Everest Mystere Touche 
Barvette HGT Everglade Nu Destiny Tsunami 
Bedazzled Excursion NuChicago Unique 
Belissimo Freedom II NuGlade Valor 
Bewitched Freedom III Odyssey Voyager II 
Beyond Front Page Perfection Washington  
Blacksburg II Futurity Pinot Zinfandel 
Blackstone Gaelic Princeton 105  
Blue Note  Ginney II Prosperity  

 
Approved Hard Fescue Cultivars: 

 
Aurora II Eureka II Oxford Scaldis II 
Aurora Gold Firefly Reliant II Spartan II 
Berkshire Granite Reliant IV Stonehenge 
Bighorn GT 
Chariot 

Heron 
Nordic 

Rescue 911 
Rhino 

 

 
On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 - 
December 31. 
 
The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times the 
normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed slurry is 
used, the required limestone should also be included to prevent fertilizer acidity from killing the 
inoculant bacteria.  Caution should be used to keep the inoculant below 80 F to prevent harm to 
the bacteria.  The rates and grades of fertilizer and limestone shall be the same as specified for 
Seeding and Mulching. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 



BP14.R004 EC-4 Haywood County 

 

3/15/2022 

 
TEMPORARY SEEDING: 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 
of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 
shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 
determine the exact dates for using each kind of seed. 
 
FERTILIZER TOPDRESSING: 
 
Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 
per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 
the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 
directed. 
 
SUPPLEMENTAL SEEDING: 
 
The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 
the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 
determined prior to the time of topdressing and the Contractor will be notified in writing of the 
rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  Minimum 
tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to 
prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where 
degree of slope prevents the use of a sod seeder. 
 
MOWING: 
 
The minimum mowing height on this project shall be six inches. 
 
 
Native Grass Seeding And Mulching (West) 

 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 
zone on both sides of the stream or depression, measured from top of stream bank or center of 
depression.  The stream bank of the stream relocation shall be seeded by a method that does not 
alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 
be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 
other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

August 1 - June 1 May 1 – September 1 
18# Creeping Red Fescue 18# Creeping Red Fescue 
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8# Big Bluestem 8# Big Bluestem 
6# Indiangrass 6# Indiangrass 
4# Switchgrass 4# Switchgrass 
35# Rye Grain 25# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Creeping Red Fescue Cultivars: 

 
Aberdeen Boreal Epic Cindy Lou 

 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 
immediately following grade establishment. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 
1660-8 of the Standard Specifications. 
 
RESPONSE FOR EROSION CONTROL: 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 
supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 
by an approved subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 
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SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in the 
NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 
above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of 
times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 
completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 
the Standard Specifications will not apply to this item of work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Response for Erosion Control Each 
 
MINIMIZE REMOVAL OF VEGETATION: 
 
The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 
the construction limits shall only be removed upon approval of Engineer.  No additional payment 
will be made for this minimization work. 
 
STOCKPILE AREAS: 
 
The Contractor shall install and maintain erosion control devices sufficient to contain sediment 
around any erodible material stockpile areas as directed. 
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ACCESS AND HAUL ROADS: 
 
At the end of each working day, the Contractor shall install or re-establish temporary diversions 
or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 
that are temporarily removed shall be reinstalled across access/haul roads at the end of each 
working day. 
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Construction Materials Management 
(3-19-19)  (rev. 04-24-19) 
 

Description 
 
The requirements set forth shall be adhered to in order to meet the applicable materials handling 
requirements of the NCG010000 permit.  Structural controls installed to manage construction 
materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 
materials on construction sites shall be as follows: 
 
Polyacrylamides (PAMS) and Flocculants 
 
Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 
under storm-resistant cover or surrounded by secondary containment structures designed to protect 
adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 
with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 
available at: 
 
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS
4_1_2017.pdf 
 
Equipment Fluids 
 
Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 
and disposed of in a manner so as not to enter surface or ground waters and in accordance with 
applicable state and federal regulations.  Equipment used on the site must be operated and 
maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 
shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 
provided such that there is no discharge of soaps, solvents, or detergents. 
 
Waste Materials 
 
Construction materials and land clearing waste shall be disposed of in accordance with North 
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 
governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 
construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 
and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 
and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 
liquid construction waste washouts should be located at least 50 away from storm drain inlets 
unless there is no alternative.  Other options are to install lined washouts or use portable, removable 
bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 
Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 
jurisdictional waters and shall be disposed of offsite. 
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Herbicide, Pesticide, and Rodenticides 
 
Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 
restrictions. 
 
Concrete Materials 
 
Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 
from the site. (Note that discharges from onsite concrete plants require coverage under a separate 
NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 
(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 
in accordance with state solid waste regulations.   
 
Earthen Material Stock Piles 
 
Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 
surface waters unless it can be shown that no other alternatives are reasonably available. 
 
Measurement and Payment 
 
Conditions set within the Construction Materials Management provision are incidental to the 
project for which no direct compensation will be made. 
 
WASTE AND BORROW SOURCES: 
 
Payment for temporary erosion control measures, except those made necessary by the Contractor’s 
own negligence or for his own convenience, will be paid for at the appropriate contract unit price 
for the devices or measures utilized in borrow sources and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and 
mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 
may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 
Site Reclamation Procedures for Contracted Projects” located at: 
 
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamation
Procedures.pdf 
 
All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 
borrow and waste sites. 
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SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 
fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 
or interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 
by the Engineer.  The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 
section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 
length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 
color and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 
be erected to conform to the general contour of the ground. 
 
(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 
set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 
backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 
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power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 
the option of the Contractor, be cut at this angle either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 
each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 
paid for as “Construction Surveying”, except that where there is no pay item for construction 
surveying, all safety fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 
 
(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 
minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 
to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 
shall be identified with a different colored flagging to distinguish it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 
of the interior boundaries.  This delineation will be considered incidental to the work being paid 
for as Construction Surveying, except that where there is no pay item or construction surveying 
the cost of boundary flagging delineation shall be included in the unit prices bid for the various 
items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 
visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 
substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 
Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 
as the cost of same shall be included in the unit prices bid for the various items in the contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
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Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and post 
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Safety Fence Linear Foot 

 

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 
 
Description 
 
Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 
fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 
velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  
Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 
materials, installation of coir fiber wattles, matting installation, PAM application, and removing 
wattles. 
 
Materials 
 
Coir Fiber Wattle shall meet the following specifications: 
 

100% Coir (Coconut) Fibers 
Minimum Diameter 12 in. 
Minimum Density 3.5 lb/ft3 +/- 10% 
Net Material Coir Fiber 
Net Openings 2 in. x 2 in. 
Net Strength 90 lbs. 
Minimum Weight 2.6 lbs./ft. +/- 10% 

 
Anchors:  Stakes shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 
section.  One end of the stake must be sharpened or beveled to facilitate driving down into 
the underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 
specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width. 
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Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  
Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 
used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 
each wattle.  The PAM product used shall be listed on the North Carolina Department of 
Environmental Quality Division of Water Resources web site as an approved PAM product for use 
in North Carolina. 
 
 
 
Construction Methods 
 
Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 
and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 
according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according 
to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. 
with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according 
to the detail provided in the plans. 
 
Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 
ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 
sections of wattles a minimum of 6 in. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the Standard Specifications, or in accordance with 
specifications provided elsewhere in this contract. 
 
Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow 
over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  
PAM applications shall be done during construction activities after every rainfall event that is 
equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles 
are removed, and shall remove and dispose of silt accumulations at the wattles when so directed 
in accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 
which are installed and accepted.  Such price and payment will be full compensation for all work 
covered by this section, including, but not limited to, furnishing all materials, labor, equipment 
and incidentals necessary to install the Coir Fiber Wattles. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
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Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the coir fiber wattles. Such price and payment will be full compensation for all work 
covered by this section, including, but not limited to, furnishing all materials, labor, equipment 
and incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 
Coir Fiber Wattle Linear Foot 

 
 
TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 
POLYACRYLAMIDE (PAM): 
 
Description 
 
Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 
runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 
locations shown on the plans or as directed.  Installation shall follow the detail provided in the 
plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 
Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 
Type A with Excelsior Matting and PAM. 
 
Materials 
 
Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 
Specifications for Stone for Erosion Control, Class B. 
 
Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 
the Standard Specifications for these stone sizes. 
 
Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 
Specifications, or shall meet specifications provided elsewhere in this contract. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 
Excelsior Matting and PAM will be placed, and from offsite material used to construct the 
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 
Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 
of Environmental Quality Division of Water Resources web site as an approved PAM product for 
use in North Carolina. 
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Construction Methods 
 
Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 
in the plans. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and anchored 
by placing Class B stone on top of the matting at the upper and lower ends. 
 
Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 
A and matting where the water is going to flow over.  PAM applications shall be done during 
construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 
accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 
this contract. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 
compensation for all work covered by this section, including, but not limited to, furnishing all 
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 
 
IMPERVIOUS DIKE: 
 
Description 
 
This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for the 
purpose of diverting normal stream flow around the construction site.  The Contractor shall 
construct an impervious dike in such a manner approved by the Engineer.  The impervious dike 
shall not permit seepage of water into the construction site or contribute to siltation of the stream.  
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The impervious dike shall be constructed of an acceptable material in the locations noted on the 
plans or as directed. 
 
Materials 
 
Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 
of an acceptable size stone lined with polypropylene or other impervious geotextile. 
 
Earth material shall not be used to construct an impervious dike when it is in direct contact with 
the stream unless vegetation can be established before contact with the stream takes place. 
 
Measurement and Payment 
 
Impervious Dike will be measured and paid as the actual number of linear feet of impervious 
dike(s) constructed, measured in place from end to end of each separate installation that has been 
completed and accepted.  Such price and payment will be full compensation for all work including 
but not limited to furnishing materials, construction, maintenance, and removal of the impervious 
dike. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Impervious Dike Linear Foot 
 
COIR FIBER MAT: 
 
Description 
 
Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 
as directed.  Work includes providing all materials, excavating and backfilling, and placing and 
securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 
 
Materials 
 
Item Section 
Coir Fiber Mat 1060-14 

 
Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
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Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 
fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 
12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 
apply without stretching such that it will lie smoothly but loosely on the soil surface. 
 
For stream relocation applications, take care to preserve the required line, grade, and cross section 
of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 
deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 
of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 
trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  
Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 
6 in. where 2 or more widths of mat are installed side by side. 
 
Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 
edges and down the center of the mat 3 ft. apart. 
 
Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 
required. 
 
Measurement and Payment 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 
the surface of the ground over which coir fiber mat is installed and accepted. 
 
No measurement will be made for anchor items. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Coir Fiber Mat Square Yard 
 
CONCRETE WASHOUT STRUCTURE: 
(12‐10‐20) 
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Description 
 
Concrete washout structures are enclosures above or below grade to contain concrete waste water 
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 
equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 
so that this material does not migrate to surface waters or into the ground water. These enclosures 
are not intended for concrete waste not associated with wash out operations.  
 
The concrete washout structure may include constructed devices above or below ground and or 
commercially available devices designed specifically to capture concrete wash water.   
 
Materials 
 
Item Section 
Temporary Silt Fence  1605 
   

Safety Fence shall meet the specifications as provided elsewhere in this contract. 
 
Geomembrane basin liner shall meet the following minimum physical properties for low 
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 
minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 
50 feet from top of bank of perennial stream, other surface water body, or wetland.) 
 
Construction Methods 
 
Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 
and as directed.   
 
Install temporary silt fence around the perimeter of the enclosure in accordance with the details 
and as directed if structure is not located in an area where existing erosion and sedimentation 
control devices are capable to containing any loss of sediment. 
 
Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 
so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 
traffic. 
 
The construction details for the above grade and below grade concrete washout structures can be 
found on the following web page link: 
 
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.
pdf 

 
Alternate details for accommodating concrete washout may be submitted for review and approval.  
 
The alternate details shall include the method used to retain and dispose of the concrete waste 
water within the project limits and in accordance with the minimum setback requirements. (5 feet 
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above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 
wetland.) 
 
Maintenance and Removal 
 
Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 
freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 
functional condition after reaching 75% capacity. 
 
Inspect concrete washout structures for damage and maintain for effectiveness. 
 
Remove the concrete washout structures and sign upon project completion. Grade the earth 
material to match the existing contours and permanently seed and mulch area. 
 
Measurement and Payment 
 
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 
details. If alternate details or commercially available devices are approved, then those devices will 
also be paid for per each approved and installed device.  
 
Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 
 
Safety Fence shall be measured and paid for as provided elsewhere in this contract. 
 
No measurement will be made for other items or for over excavation or stockpiling. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Concrete Washout Structure Each 
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES 

The 2018 Standard Specifications are revised as follows: 

1.1. GENERAL REQUIREMENTS – Construction Methods (1700-3(K)) 

Page 17-4, revise sentence starting on line 14 to read “Modify existing electrical services, as 
necessary, to meet the grounding requirements of the NEC, these Standard Specifications, Standard 
Drawings, and the project plans.”   

Page 17-4, revise sentence beginning on line 21 to read “Furnish and install additional ground rods 
to grounding electrode system as necessary to meet the Standard Specifications, Standard Drawings, 
and test requirements.”  

1.2. GENERAL REQUIREMENTS – Construction Methods (1700-3(M)) 

Page 17-4, Replace the sentence beginning on line 41 with “Prior to placing signal in the steady 
(stop-and-go) mode, the signal should be placed in the flashing mode for up to 7 days or as directed 
by the Engineer.  The signal should not be placed in the steady (stop-and-go) mode on a Saturday or 
Sunday without prior approval from the Engineer.  Do not place the signal in steady (stop-and-go) 
mode until inspected and without the prior approval of the Engineer.” 

1.3. WOOD POLES – Construction Methods (1720-3) 

Page 17-18, revise sentence starting on line 13 to read “On new Department-owned poles, install a 
grounding system consisting of #6 AWG solid bare copper wire that is mechanically crimped using 
an irreversible compression tool with die to a single ground rod installed at base of pole or to the 
electrical service grounding electrode system located within 10 feet of the pole.” 

 

2. PORTABLE TRAFFIC SIGNAL SYSTEM 

2.1. DESCRIPTION 

Furnish, install, place in operation, repair, maintain, relocate, and remove portable traffic signal 
systems. Comply with the provisions of Section 1700 of the 2018 Standard Specifications for Roads 
and Structures. 

2.2. MATERIALS 

Furnish material, equipment, and hardware under this section that is pre-approved on the ITS and 
Signals QPL. 

Provide a complete portable traffic signal system that is totally mobile and capable of being 
relocated as traffic conditions demand. Design the system for operation both with and without an 
external power source. Furnish two signal control trailers with two vehicle signal heads per trailer 
and one operator unit for each portable traffic signal system. Furnish transmitters, generators, 
batteries, controls, back-up systems and all other components necessary to operate the system. 

Ensure each system meets the physical display and operational requirements of conventional 
traffic signals as specified in PART IV of the Manual on Uniform Traffic Control Devices 
(MUTCD) and the North Carolina Supplement to the MUTCD in effect on the date of advertisement. 

Used equipment will be acceptable if the equipment is in good working condition. Contractor 
retains ownership of the portable traffic signal systems. 

Provide yellow 12-inch aluminum or polycarbonate vehicle signal heads with 10-inch tunnel 
visors, backplates and Light Emitting Diode (LED) modules. Provide aluminum signal heads and 
backplates listed on the Department’s Qualified Products List (QPL) for traffic signal equipment. 
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Provide polycarbonate signal heads and visors that comply with the provisions pertaining to Signal 
Heads within these Project Special Provisions with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 
U.V. stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is highway 
yellow (Federal Standard 595C, Color Chip 13538). Ensure the color is incorporated into the plastic 
material before molding the signal head housings and end caps. Ensure the plastic formulation 
provides the following physical properties in the assembly (tests may be performed on separately 
molded specimens): 

 

Test Required Method 

Specific Gravity 1.17 minimum ASTM D 792 

Vicat Softening Temperature, oF 305-325 ASTM D 1525 

Brittleness Temperature, oF Below –200 ASTM D 746 

Flammability Self-
extinguishing 

ASTM D 635 

Tensile Strength, yield, PSI 8500 minimum ASTM D 638 

Elongation at yield, % 5.5-8.5 ASTM D 638 

Shear, strength, yield, PSI 5500 minimum ASTM D 732 

Izod impact strength, ft-lb/in [notched, 1/8 
inch] 

15 minimum ASTM D 256 

Fatigue strength, PSI at 2.5 mm cycles 950 minimum ASTM D 671 

 

To minimize signal head movement due to wind, mount top and bottom of signal heads to the 
signal head supports. 

Provide 120V AC powered LED modules listed on the QPL, or provide 12V DC powered LED 
modules that meet the ITE VTCSH Part 2: Light Emitting Diode (LED) Vehicle Signal Modules 
(Interim Purchase Specification) with the exception of paragraphs 5.2, 5.3, 5.7, and testing 
associated with 120V AC. Ensure DC powered LED modules operate with input power between 9V 
DC and 15V DC. 

Provide trailers that have durable paint in highway orange, Federal Standard 595C Color Chip ID 
# 12473 with a minimum paint thickness of 2.5 mils. 

Provide trailers with a 12-volt trailer lighting system complying with Federal Motor Carrier 
Safety Regulations 393, safety chains, and a 2-inch ball hitch. When provided, locate generators, 
fuel tanks, batteries and electronic controls in protective housings that are provided with locks to 
restrict access. 

Design the trailer assembly and signal supports to withstand an 80 MPH wind load with the 
signal supports raised in the operating position. Provide independent certification from a registered 
Professional Engineer that the assembly meets this 80 MPH wind load requirement. Provide a 
reliable hydraulic, electric or manual means for raising and lowering the signal support members. 
Provide screw-type stabilizing and leveling devices with a self-leveling foot to support the unit in the 
operating position on slopes 1V:3H or flatter when detached from the transporting vehicle.  
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During manual operation, ensure the system provides a means of informing the operator of signal 
indications, such as a light on the back of each signal head that illuminates when the signal displays 
a red indication.  

Design the portable traffic signal system to perform without interruption during the time it is in 
operation. 

Where a traffic actuated system is required, provide a system control unit that is capable of pre-
timed operation, traffic actuated operation, a variable green time interval dependent upon vehicle 
actuations, and programmable yellow clearance and red clearance intervals. Furnish all sensors to 
monitor vehicle demands for vehicle actuation per the Project Special Provisions and Section 1098 
of the Standard Specifications. 

Design the systems to be fail-safe. Ensure the system monitors the following conditions: lack of 
green, yellow, and red signal indication voltage, total loss of indication on any approach, presence of 
multiple signal indications on any approach, conflicting green/yellow signal indications, and low 
power condition. In the event any of these conditions are detected, immediately begin flashing 
operation of red indications in all directions.  

Provide either hard-wired, microwave, or radio controlled type communications for pre-timed 
and traffic actuated portable traffic signal systems. In the event a loss of communication is detected, 
immediately begin flashing operation of red indications in all directions. 

Ensure systems that use wireless communication links continuously monitor and verify proper 
transmission and reception of data used to monitor and control each signal head. Ensure ambient 
mobile or other radio transmissions or adverse weather conditions do not affect the system. Encode 
signal transmissions digitally to protect radio transmissions from interference. Do not violate FCC 
regulations and ensure radio frequencies are appropriate for portable signal equipment applications.  

Upon detecting a malfunction, ensure all signals go to a flashing red condition and the operator is 
notified by a reliable means approved by the Engineer. Provide a battery back-up system for 
generator and direct current powered signal systems to power the warning means and "flashing red" 
condition. Provide a back-up system with a 72-hour minimum reserve.  

Ensure the system meets the Environmental Standards for traffic signals in accordance with 
NEMA TS-1, Section 2. 

2.3. CONSTRUCTION METHODS 

Do not use portable traffic signal systems in a work area with intersecting streets or driveways, 
unless directed by the Engineer.  

Do not install portable traffic signal within 300 feet of at-grade railroad crossing. 

During automatic operation, ensure the motorist has an unobstructed view of opposing traffic. 

Ensure the distance between signal units does not exceed 500 feet unless otherwise shown on the 
plans or directed by the Engineer. If modification to the distance between signal units is required 
after the units are positioned, relocate the signals or the system and make the necessary timing 
revisions only as directed by the Engineer.  

Submit a traffic signal timing plan to the Engineer for approval a minimum of two weeks prior to 
installation. Include the following items in the plan: distance between stop bars, speed limit to be 
posted during operation, each approach grade, recommended yellow change interval, recommended 
red clearance interval, recommended minimum and maximum green intervals. Make timing changes 
to approved signal timing plan only as authorized by the Engineer. Keep a written record of all 
timing changes. 
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Allow only trained operators to set up and operate the system. Provide an experienced operator at 
all times for each portable traffic signal system during periods of manual operation.  Do not violate 
yellow change and red clearance intervals during periods of manual operation. During manual 
operation, ensure the operator has an unobstructed view of the motorists and all signal head units. 
Locate the operator as close to the center of the operation as possible.  

Perform all maintenance operations required by the system manufacturer including periodic 
cleaning of the systems. Ensure properly skilled and trained maintenance personnel are available to 
maintain the system in good working order and to perform all emergency and preventive 
maintenance as recommended by the system manufacturer.  

Furnish the Engineer with the name, office telephone number, cellular (mobile) telephone 
number, and pager number of the supervisory employee who will be responsible for maintenance 
and repair of equipment during all hours. 

For all failures, malfunctions, or damage to this equipment, begin necessary repairs within four 
hours of notification. Complete repairs within eight hours of notification. Comply with Section 150 
of the Standard Specifications for maintenance of traffic flow. The inability to contact the 
supervisory employee or prearranged alternate will not extend repair time requirements. 

In the event that the system becomes inoperative, be prepared at all times to revert to flagging 
operations or suspend all construction activities requiring the use of the portable traffic signal system 
until the system is restored to proper operation. Implement flagging operations as shown on 2018 
Roadway Standard Drawing No. 1101.02 Sheet 1 (Closure of one lane of a Two-lane, Two-way 
Highway). 

When not in operation, remove signal heads from the view of traffic or cover signal heads with 
burlap bags or bags made of non-ripping material specifically designed for covering signal heads. 
Do not use trash bags of any type. Remove, cover, fold, or turn all inappropriate signs so that they 
are not readable by oncoming traffic. 

2.4. MEASUREMENT AND PAYMENT 

Actual number of portable traffic signal systems furnished, installed, operated, removed, and 
accepted. 

No measurement will be made for operation, relocation, maintenance, removal of each system, 
or use of flaggers during repair periods as these will be considered incidental to furnishing, 
installing, and operating the portable traffic signal systems.  

No measurement will be made for signal controller, communication cable, messenger cable, 
wireless communication, inductive loop sawcut, loop emulator detection system, machine vision 
detection system, microwave detection system, detector channel/unit, detector lead-in cable, 
trenching, vehicle signal heads, signal head support assemblies, signal cable, and traffic signal 
software as these will be considered incidental to furnishing, installing, and operating the portable 
traffic signal systems. 

Payment will be made under: 

Portable Traffic Signal System (pre-timed) ....................................................................................Each 
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FALSEWORK AND FORMWORK                                                                               (2-14-22) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 

the Standard Specifications or other provisions; no additional submittals are required 

herein. Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting. Formwork is the temporary structure or mold used to retain 

plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a 

temporary structure that functions as a work platform that supports construction personnel, 

materials, and tools, but is not intended to support the structure. Scaffolding systems that 

are used to temporarily support permanent structures (as opposed to functioning as work 

platforms) are considered to be falsework under the definitions given. Shoring is a 

component of falsework such as horizontal, vertical, or inclined support members. Where 

the term “temporary works” is used, it includes all of the temporary facilities used in 

bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 

imposed and provide the necessary rigidity to achieve the lines and grades shown on the 

plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 

the safety and quality required by the design assumptions. The Engineer has authority to 

reject material on the basis of its condition, inappropriate use, safety, or nonconformance 

with the plans. Clearly identify allowable loads or stresses for all materials or 

manufactured devices on the plans. Revise the plan and notify the Engineer if any change 

to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 
 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.   
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When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work. Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings. Include falsework footing settlements, joint take-up, and 

deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck 

slab. For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place 

half hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange. Hanger hardware and rods must have a 

minimum safe working load of 6,000 lbs.  

For links slabs, the tops of girders directly beneath the link slab shall be free of overhang 

falsework attachments or other hardware. Submit calculations and working drawings for 

overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the 

member. However, for 72-inch members, the heel of the bracket shall bear on the web, 

near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details. Failure to notify the 
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Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour components 

when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 

such devices used as part of the falsework or formwork that remains in the permanent 

structure.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  

Electroplating will not be allowed.  Any coating required by the Engineer will be 

considered incidental to the various pay items requiring temporary works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in 

North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 

420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 
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Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required 

until the drawings have been approved.  Such approval does not relieve the Contractor of 

the responsibility for the accuracy and adequacy of the working drawings. 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 

structures, make sure that the calculated deflection of falsework flexural members does not 

exceed 1/240 of their span regardless of whether or not the deflection is compensated by 

camber strips. 

B. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period 

of its use.  Certify that the manufactured devices have been maintained in a condition to 

allow them to safely carry their rated loads.  Clearly mark each piece so that its capacity can 

be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect the 

cofferdams, shoring, sheathing, support of excavation structures, and support systems for 

load tests prior to loading. 
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C. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 

bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as those 

of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 

the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  If 

preferred, use load tests to confirm the estimated capacities; or, if required by the Engineer 

conduct load tests to verify bearing capacity values that are marginal or in other high risk 

situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 

will be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (2-14-22) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and 

this provision. For this provision, “submittals” refers to only those listed in this provision. The 

list of submittals contained herein does not represent a list of required submittals for the 

project. Submittals are only necessary for those items as required by the contract. Make 

submittals that are not specifically noted in this provision directly to the Engineer. Either the 

Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly 

review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all copies 

to the Engineer. State the reason for the proposed variation in the submittal. To minimize 

review time, make sure all submittals are complete when initially submitted.  Provide a 

contact name and information with each submittal. Direct any questions regarding submittal 

requirements to the Engineer, Structures Management Unit contacts or the Geotechnical 

Engineering Unit contacts noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the 

name, address and telephone number of the facility where fabrication will actually be done if 

different than shown on the title block of the submitted working drawings. This includes, but 

is not limited to, precast concrete items, prestressed concrete items and fabricated steel or 

aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

 

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 
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Via US mail: Via other delivery service: 

Mr. David Hering, L. G., P. E. Mr. David Hering, L. G., P. E. 

 Assistant State Geotechnical Assistant State Geotechnical  

 Engineer – Eastern Region Engineer – Eastern Region 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

 

Via US mail or other delivery service:  

Mr. Eric Williams, P. E.  

Assistant State Geotechnical  

Engineer – Western Region  

North Carolina Department  

of Transportation  

Geotechnical Engineering Unit  

Western Regional Office  

5253 Z Max Boulevard  

Harrisburg, NC  28075 

 

The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 

Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical Construction 

Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact:  James Bolden  (919) 707 – 6408 

   jlbolden@ncdot.gov 

 

 Secondary Structures Contacts:                Emmanuel Omile   (919) 707 – 6451 

  eomile@ncdot.gov  
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  Madonna Rorie    (919) 707 – 6508 

  mrorie@ncdot.gov    

  

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  David Hering (919) 662 – 4710 

  dthering@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams  (704) 455 – 8902 

  ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At 

the same time, submit a copy of the same complete submittal directly to the Structures 

Management Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

The first table below covers “Structure Submittals.” The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management Unit. 

The second table in this section covers “Geotechnical Submittals.” The Engineer will receive 

review comments and drawing markups for these submittals from the Geotechnical 

Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit. Provide additional 

copies of any submittal as directed. 
 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 

Structures 

Management 

Unit? 

Submittal 

Required by 

Geotechnical 

Engineering 

Unit? 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 7 Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

Y N “Expansion Joint Seals” 
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Expansion Joint Seals 

(modular) 
Y N 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

Y 

 

N 

“Strip Seal Expansion 

Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

Y N 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

Y N Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

Y N 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
Y N Railroad Provisions 
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Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

Y N Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
Y N 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
Y N 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 7 Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  

References in quotes refer to the provision by that name.  Articles refer to the Standard 

Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS 

  

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineering Unit  

Submittals 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 

Y; drawings 

and 

calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 

Y; drawings 

and 

calculations 

Y; drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  

References in quotes refer to the provision by that name.  Subarticles refer to the Standard 

Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY                                                                                                             (6-20-19) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any and 

all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental companies 

shall comply with the current Occupational Safety and Health Administration (OSHA) regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 

personnel or equipment must be reported to the Engineer and all applicable items listed below 

must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST         

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will have 

the responsibility and authority to stop any work activity due to safety concerns. 

 

B. Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and rigging 

equipment, and safe rigging practices. 

 

C. Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 

for review upon request. 

 

D. Certifications:  Crane operators shall be certified by the National Commission for the 

Certification of Crane Operators (NCCCO) or the National Center for Construction 

Education and Research (NCCER). Other approved nationally accredited programs will be 

considered upon request. In addition, crane operators shall have a current CDL medical 

card. Submit a list of crane operator(s) and include current certification for each type of 

crane operated (small hydraulic, large hydraulic, small lattice, large lattice) and medical 

evaluations for each operator. 

GROUT FOR STRUCTURES (12-1-17) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 

of the Standard Specifications. 
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Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 

oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 

remove excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

 

BRIDGE APPROACH FILLS      (SPECIAL) 

 

   

Description 

 

Bridge approach fills consist of backfilling behind bridge end bents with select material or 

aggregate to support all or portions of bridge approach slabs.  Install geotextiles to separate 

approach fills from embankment fills, ABC and natural ground as required.   

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Geotextiles, Type 1 1056 

Portland Cement Concrete 1000 

Select Materials 1016 

  

 

Provide Type 1 geotextile for separation geotextiles.  Use #67 washed stone and Class II rip 

rap select material for the approach fill. 

 

Construction Methods 

 

Excavate as necessary for approach fills in accordance with the contract.  Notify the 

Engineer when foundation excavation is complete.  Do not place separation geotextiles or 

aggregate until approach fill dimensions and foundation material are approved. 
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Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, 

tapes or other approved methods.  Overlap adjacent separation geotextiles at least 18" with 

seams oriented parallel to the roadway centerline.  Hold geotextiles in place with wire 

staples or anchor pins as needed.  Contact the Engineer when existing or future obstructions 

such as foundations, pavements, pipes, inlets or utilities will interfere with separation 

geotextiles. 

 

Place select material in 8" to 10" thick lifts.  Compact select material for the approach fills 

and coarse aggregate for reinforced approach fills with a vibratory compactor to the 

satisfaction of the Engineer.  Do not displace or damage geosynthetics, End dumping 

directly on geosynthetics is not permitted.  Do not operate heavy equipment on 

geosynthetics until they are covered with at least 8" of select material or aggregate.  

Replace any damaged geosynthetics to the satisfaction of the Engineer.  When approach 

fills extend beyond bridge approach slabs, wrap separation geotextiles over select material 

or aggregate as shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway 

Detail Drawing No. 422D10. 

 

Measurement and Payment 

 

Bridge Approach Fills, Station ____, will be paid at the contract lump sum price.  The 

lump sum price for each approach fill will be full compensation for providing labor, tools, 

equipment and approach fill materials, excavating, backfilling, hauling and removing 

excavated materials, installing geotextiles and drains, compacting backfill and supplying 

select material, aggregate, separation geotextiles and any incidentals necessary to construct 

approach fills behind bridge end bents. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Bridge Approach Fills, Station 14+24.00 -L- Lump Sum 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 3-27-17) Z-1a 

PERMITS 
 

The Contractor’s attention is directed to the following permits, which have been applied for 

by the Department of Transportation to the authority granting the permit.  Copies of the 

permits will be furnished to the Contractor when received by the Department. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 

Dredge and Fill and/or  

Work in Navigable Waters (404) 
U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DEQ 

State of North Carolina 
 

The Contractor shall comply with all applicable permit conditions during construction of this 

project.  Those conditions marked by * are the responsibility of the Department and the Contractor 

has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard 

Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill 

in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 

identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 

Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 

permit action is required.  The Contractor shall also be responsible for initiating the request for the 

authorization of such construction method by the permitting agency.  The request shall be 

submitted through the Engineer.  The Contractor shall not utilize the construction method until it 

is approved by the permitting agency.  The request normally takes approximately 60 days to 

process; however, no extensions of time or additional compensation will be granted for delays 

resulting from the Contractor's request for approval of construction methods not specifically 

identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 

Contractor's activities to certain times of the year, those moratoriums will apply only to the 

portions of the work taking place in the restricted waters, wetlands or buffer zones provided 

that activities outside those areas is done in such a manner as to not affect the waters, 

wetlands or buffer zones. 



U.S. ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

 
                       Action ID.  SAW-2021-02630 - ATF     County:  Haywood  
 

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION 
 
Property Owner / Authorized Agent: North Carolina Department of Transportation 
                                                          Attn: Division 14 Environmental Officer  
Address: 253 Webster Road 
 Sylva, North Carolina 28779 
               828-586-21416 
 
Size and location of property (water body, road name/number, town, etc.): The project is 
located at Bridge No. 382 on SR 1835 over Dutch Cove Creek in Haywood County, North 
Carolina. 
 
Description of project area and activity: In order to replace the bridge that was washed-out 
by Tropical Storm Fred, the permittee is authorized (after-the-fact) to impact waters of the 
U.S. as follows:  
 

Summary of Authorized Impacts and Required Mitigation  
Impact ID # NWP / 

GP # 
Open Water (ac) Wetland (ac) Stream (lf) 

Temporary Permanent Temporary Permanent Temporary Permanent 

Site 1 
(Dutch Cove 

Creek) 
3      

 11’ /  
bank 

stabilization 
at pipe  

Site 2 
(Dutch Cove 

Creek) 
3     10’ / 

dewater  

Site 3 
(Dutch Cove 

Creek) 
3      

44’ /  
bank 

stabilization 
around 
bridge  

Site 4 
(Dutch Cove 

Creek) 
3     

52’ /  
detour 
pipes 
and 

dewater  

 

Site 5 
(Dutch Cove 

Creek) 
3       

30’ / bank 
stabilization 

Site 6 
(Dutch Cove 

Creek) 
3     10’ / 

dewater  

Impact Totals 0 0 0 0 72’ 85’ 
Total Loss of waters of the U.S. 
(wetlands and/or open waters in 

ac) 
0 Total Loss of waters of the U.S.  

(streams in lf) 0 

Required Wetland Mitigation (ac) 0 Required Stream Mitigation (lf) 0 
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Applicable Law:   Section 404 (Clean Water Act, 33 USC 1344) 
  Section 10 (Rivers and Harbors Act, 33 USC 403) 
Authorization: Regional General Permit Number:   
 Nationwide Permit Number:  3 (ATF) 
 
     Your work is authorized by the above referenced permit provided it is accomplished in strict 
accordance with the attached conditions, your submitted application, and the following special 
conditions: 
   

Special Conditions 
 

1. All work must be performed in strict compliance with (a) the description of work in the 
PCN and (b) the Wetland and Surface Water Impact Permit Drawing(s) (Permit Plans) in 
the application dated December 9, 2021. Any modification to the description of work and/or 
the permit plans must be approved by the USACE prior to implementation. 
 
2. The permittee shall require its contractors and/or agents to comply with the terms and 
conditions of this authorization letter in the construction and maintenance of this project and 
shall provide each of its contractors and/or agents associated with the construction or 
maintenance of this project with a copy of this authorization letter, all conditions, and any 
authorized modifications. A copy of this authorization letter, all conditions, and any 
authorized modifications, shall be available at the project site during construction and 
maintenance of this project.   
 

     Any violation of the attached conditions or deviation from your submitted plans may subject 
the permittee to a stop work order, a restoration order, a Class I administrative penalty, and/or 
appropriate legal action.   
          
     This verif ication will remain valid until the expiration date identif ied below unless the 
nationwide and/or regional general permit authorization is modified, suspended or revoked. If, 
prior to the expiration date identif ied below, the nationwide and/or regional general permit 
authorization is reissued and/or modified, this verification will remain valid until the expiration 
date identif ied below, provided it complies with all requirements of the modified nationwide 
and/or regional general permit. If the nationwide and/or regional general permit authorization 
expires or is suspended, revoked, or is modified, such that the activity would no longer comply 
with the terms and conditions of the nationwide and/or regional general permit, activities which 
have commenced (i.e., are under construction) or are under contract to commence in reliance 
upon the nationwide and/or regional general permit, will remain authorized provided the activity 
is completed within twelve months of the date of the nationwide and/or regional general permit’s 
expiration, modification or revocation, unless discretionary authority has been exercised on a 
case-by-case basis to modify, suspend or revoke the authorization.   
 
     Activities subject to Section 404 (as indicated above) may also require an individual Section 
401 Water Quality Certif ication. You should contact the NC Division of Water Resources 
(telephone 828-296-4500) to determine Section 401 requirements.      
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     This Department of the Army verif ication does not relieve the permittee of the responsibility to 
obtain any other required Federal, State or local approvals/permits. 
 
     If there are any questions regarding this verification, any of the conditions of the Permit, or 
the U.S. Army Corps of Engineers regulatory program, please contact Lori Beckwith at 828-271-
7980. 
 
 
USACE Regulatory Official: Monte Matthews___________________________ 
  
 
Date: March 22, 2022   Expiration Date of Verif ication: March 14, 2026 
 
Copies Furnished: 
 
NCDOT Mr. Patrick Breedlove 
NCDOT: Mr. Kevin Barnett 

 
 

  



 
 
 
 
Action ID Number: SAW-2021-02630    
 
County: Haywood  
                                 
Permittee: NCDOT, Division 14 Environmental Officer 
 
Project Name: NCDOT / Bridge No. 382 / Emergency Replacement / Div 14 
 
Nationwide Permit: 3 (ATF) 
 
Date Verification Issued:  March 22, 2022 
 
Project Manager: Lori Beckwith 
 
Upon completion of the activity authorized by this permit and any mitigation 
required by the permit, sign this certification and return it to the following 
address: 
 

US ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

Attn: Lori Beckwith 
151 Patton Avenue 

Room 208 
Asheville, NC 28801-5006 

 
Please note that your permitted activity is subject to a compliance inspection by a 
U. S. Army Corps of Engineers representative.  Failure to comply with any terms 
or conditions of this authorization may result in the U.S. Army Corps of Engineers 
suspending, modifying or revoking the authorization and/or issuing a Class I 
administrative penalty, or initiating other appropriate legal action. 
 
I hereby certify that the work authorized by the above referenced permit has been 
completed in accordance with the terms and condition of the said permit, and 
required mitigation was completed in accordance with the permit conditions. 
 
 
 
 
 
 
 _______________________________________ ______________________ 
 Signature of Permittee      Date
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address 
Circle 
One 

Item 

No. 
Item Description 

* Agreed 

upon Unit 

Price 

** Dollar Volume of 

Item 

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 

subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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LISTING OF MBE/WBE SUBCONTRACTORS 

Sheet ________ of  ________  

Firm Name and Address 
Circle 

One 
Item 

No. 
Item Description 

* Agreed 

upon Unit 

Price 

** Dollar Volume of 

Item 

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

  

** Dollar Volume of MBE Subcontractor     $ ____________ 

 

MBE Percentage of Total Contract Bid Price  ___________% 

 

** Dollar Volume of WBE Subcontractor     $ ____________ 

 

WBE Percentage of Total Contract Bid Price  ___________% 

 

*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 

MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in 

the contract. 

 

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price. 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 

 

BID BOND 
 

Contract Number:  DN00769 County:  Haywood 

 

 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) 

and SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just sum 

of five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of which sum 

well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, 

firmly by these presents. 

 

NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60) days 

after the opening of the bids, or within such other time period as may be provided in the proposal, and if the Board of 

Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar days after 

written notice of award is received by him, provide bonds with good and sufficient surety, as required for the faithful 

performance of the contract and for the protection of all persons supplying labor, material, and equipment for the 

prosecution of the work.  In the event the Principal requests permission to withdraw his bid due to mistake in 

accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures, the 

conditions and obligations of this Bid Bond shall remain in full force and effect until the Department of Transportation 

makes a final determination to either allow the bid to be withdrawn or to proceed with award of the contract.  In the 

event a determination is made to award the contract, the Principal shall have fourteen (14) calendar days to comply 

with the requirements set forth above.  In the event the Principal withdraws its bid after bids are opened except as 

provided in Article 103-3, or after award of the contract has been made fails to execute such additional documents as 

may be required and to provide the required bonds within the time period specified above, then the amount of the bid 

bond shall be immediately paid to the Department of Transportation as liquidated damages. 

 

IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed. 

 

This the ______ day of   ___________________, 20 ______ 

 

 

    

  Surety 

    

    

By   

  General Agent or Attorney-in-Fact Signature 

    

    

Seal of Surety   

  Print or type Signer's Name 
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BID BOND 

 

CORPORATION 

 
SIGNATURE OF CONTRACTOR (Principal) 

 

 

  

Full name of Corporation 

  

  

  

Address as prequalified 

 

 

 

By   

  Signature of President, Vice President, Assistant Vice President 

   Select appropriate title 

    

    

    

  

 

    

  Print or type Signer's name 

 

Affix Corporate Seal 

 

 

 

 

 

Attest     

   Signature of Secretary, Assistant Secretary   

  Select appropriate title   

      

      

      

      

      

 Print or type Signer's name   
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BID BOND 

 

LIMITED LIABILITY COMPANY 

 
SIGNATURE OF CONTRACTOR (Principal) 

 

Name of Contractor   

  Full name of Firm 

 

 

  

Address as prequalified 

 

 

 
Signature of Member/ 

Manager/Authorized Agent 
  

  Individually 

  

 

 

 

 

 

  

Print or type Signer’s name  
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BID BOND 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 

Name of Contractor   

  Individual Name 

    

    

Trading and doing business as   

  Full name of Firm 

 

 

 

 

  

Address as prequalified 

 

 

 

Signature of Contractor   

  Individually 

    

    

    

    

    

    

  Print or type Signer’s name 

 

 

 

 

 

 

 

    

Signature of Witness   

    

    

    

    

    

    

Print or type Signer’s name   
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BID BOND 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 

Name of Contractor    

  Print or type Individual Name 

    

    

    

    

    

    

  Address as prequalified 

    

 

 

 

 

Signature of Contractor   

  Individually 

    

    

    

    

    

    

  Print or type Signer’s name 

    

 

 

 

 

 

 

 

    

Signature of Witness   

    

    

    

    

    

    

Print or type Signer’s name   
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BID BOND 

 

PARTNERSHIP 

 
SIGNATURE OF CONTRACTOR (Principal) 

 

 

  

Full name of Partnership 

  

  

 

  

  

Address as prequalified 

 

 

 

  By   

    Signature of Partner 

      

      

      

      

      

      

    Print or type Signer's name 

      

      

      

      

      

Signature of Witness     

      

      

      

      

      

      

Print or type Signer’s name     
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BID BOND 

JOINT VENTURE (2 or 3) 
SIGNATURE OF CONTRACTORS (Principal) 

 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.   

Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the Specifications.  On Line (3), print or type the name of second joint venturer and execute below 

in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the third joint venturer, if applicable 

and execute below in the appropriate manner required by said article of the Specifications.  This form of execution must be strictly followed. 

 

        

        

        

  Signature of Witness or Attest By Signature of Contractor 

        

        

  Print or type Signer's name   Print or type Signer's name 

        

        

        

    and   

        

        

        

  Signature of Witness or Attest By Signature of Contractor 

        

        

  Print or type Signer's name   Print or type Signer's name 

        

    and   

        

        

        

  Signature of Witness or Attest By Signature of Contractor 

        

        

  Print or type Signer's name   Print or type Signer's name 

        
 



DN00769 S-10 Haywood 

ADDENDUM(S) 
 

 

 

ADDENDUM #1 

 

I, ____________________    representing __________________________ 
(SIGNATURE) 

 

Acknowledge receipt of Addendum #1. 

 

 

 

 

 

ADDENDUM #2 

 

I, ____________________    representing __________________________ 
(SIGNATURE) 

 

Acknowledge receipt of Addendum #2. 

 

 

 

 

 

ADDENDUM #3 

 

I, ____________________    representing __________________________ 
(SIGNATURE) 

 

Acknowledge receipt of Addendum #3. 
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*AWARD LIMITS ON MULTIPLE PROJECTS* 

 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of 

$______________________________________________________, for those projects indicated below 

on which bids are being opened on the same date as shown in the Proposal Form. Individual projects shall 

be indicated by placing the project number and county in the appropriate place below. Projects not 

selected will not be subject to an award limit. 

 

 

 

____________________________     ____________________________ 

(Project Number)        (County) 

 

 

 

____________________________     ____________________________ 

(Project Number)        (County) 

 

 

 

____________________________     ____________________________ 

(Project Number)        (County) 

 

 

 

____________________________     ____________________________ 

(Project Number)        (County) 

 

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state such 

limit in the space provided above in the second line of this form. 

 

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the total value 

of which is more that the above stipulated award limits, the Board of Transportation will award me (us) 

projects from among those indicated which have a total value not exceeding the award limit and which 

will result in the best advantage to the Department of Transportation. 

 

____________________________________ 

**Signature of Authorized Person 

 

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 

be authorized to sign this form.  
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EXECUTION OF BID 
 

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

 

CORPORATION 
 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States  

that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that 

the prequalified bidder has not been convicted of violating N.C.G.S. §133-24 within the last three years,  and that the 

prequalified bidder intends to do the work with his own bona fide employees or subcontractors and will not bid for the 

benefit of another contractor. 

 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty 

of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift 

has been offered, accepted, or promised by any employees of your organization.  

 

SIGNATURE OF PREQUALIFIED BIDDER 
 

 

 
 

 

Full name of Corporation 

 

 
 

Address as Prequalified 

 

 

 
Attest     By     

Secretary/Assistant Secretary President/Vice President/Assistant Vice President 

(Select appropriate title) (Select appropriate title) 

Print or type Signer’s name Print or type Signer’s name 

 

 

 
CORPORATE SEAL  
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 

 
The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 

United States that neither he, nor any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 

with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 

within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 

employees or subcontractors and will not bid for the benefit of another contractor. 
 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 

under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 

attached, provided that the Debarment Certification also includes any required statements concerning exceptions 

that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 

gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 

execution of any response in this procurement, you attest, for your entire organization and its employees or 

agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 

your organization. 

 

SIGNATURE OF PREQUALIFIED BIDDER 
 

 
 

Full Name of 

Partnership 

 

 
 

 

Address as 

Prequalified 

 

__________________________________  ______________________________________ 
Signature of Witness Signature of Partner 

  

_________________________________________ ______________________________________________ 

Print or Type Signer’s Name Print or Type Signer’s Name 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 

United States that neither he, nor any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 

with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 

within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 

employees or subcontractors and will not bid for the benefit of another contractor. 
 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 

under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 

attached, provided that the Debarment Certification also includes any required statements concerning exceptions 

that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 

gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 

execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 

that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 

organization. 
 

SIGNATURE OF PREQUALIFIED BIDDER 
 

 
 

Full Name of Firm 

 

 
 

Address as Prequalified 

 

 

__________________________________  ______________________________________ 
Signature of Witness Signature of Member/Manager/Authorized Agent 

(Select appropriate Title) 

  

_________________________________________ ______________________________________________ 

Print or Type Signer’s Name Print or Type Signer’s Name 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that 

neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken 

any action which is in restraint of free competitive bidding in connection with any bid or contract, that the  prequalified bidder 
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to 

do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift 

has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and 

execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers 

and execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in 
the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate 

manner. 

(1) ____________________________________________________________________________________________________ 
Name of Joint Venture 

(2) ____________________________________________________________________________________________________ 

Name of Contractor 

       ___________________________________________________________________ 
Address as Prequalified 

 

         ______________________________________  BY  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 

 

         ______________________________________    _________________________________ 
  Print or Type Signer’s Name               Print or Type Signer’s Name 

 

  If Corporation, affix Corporate Seal  AND 

 

(3) _______________________________________________________________________________________________________ 

Name of Contractor 

             ____________________________________________________________________ 
Address as Prequalified 

 

         ______________________________________  BY  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 

 

         ______________________________________    _________________________________ 
  Print or Type Signer’s Name               Print or Type Signer’s Name 

 

  If Corporation, affix Corporate Seal  AND 
 

(4) _______________________________________________________________________________________________________ 

Name of Contractor 

             _____________________________________________________________________ 
Address as Prequalified 

 
         ______________________________________  BY  _________________________________ 

  Signature of Witness or Attest      Signature of Contractor 

 
         ______________________________________    _________________________________ 

  Print or Type Signer’s Name               Print or Type Signer’s Name 

 
  If Corporation, affix Corporate Seal  
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 

United States that neither he, nor any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 

with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 

within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 

employees or subcontractors and will not bid for the benefit of another contractor. 
 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 

under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 

attached, provided that the Debarment Certification also includes any required statements concerning exceptions 

that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 

gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 

execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 

that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 

organization. 
 

SIGNATURE OF PREQUALIFIED BIDDER 

 

 

Name of Prequalified Bidder _____________________________________________ 

 Individual Name 

  

Trading and Doing Business As _____________________________________________ 

 Full name of Firm 

 
 
 

 

Address as Prequalified 

 

 

__________________________________  ______________________________________ 
Signature of Witness Signature of Prequalified Bidder, Individual 

  

_________________________________________ ______________________________________________ 

Print or Type Signer’s Name Print or Type Signer’s Name 
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 NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION  
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 

United States that neither he, nor any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 

with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 

within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 

employees or subcontractors and will not bid for the benefit of another contractor. 
 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 

under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 

attached, provided that the Debarment Certification also includes any required statements concerning exceptions 

that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 

gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 

execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 

that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 

organization. 
 

SIGNATURE OF PREQUALIFIED BIDDER 

 

Name of Prequalified Bidder ________________________________________________ 

 Print or Type Name 

 

 
 

Address as Prequalified 

 

 

 
 

 

Signature of Prequalified Bidder, Individually 

 

 

 
 

Print or type Signer's Name 

 

 
 

Signature of Witness 

 

 

 
 

Print or type Signer’s name 
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DEBARMENT CERTIFICATION 

 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 

certification or explanation filed with the Department, or has become erroneous because of 

changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 

voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 

and Coverage sections of the rules implementing Executive Order 12549. A copy of the 

Federal Rules requiring this certification and detailing the definitions and coverages may 

be obtained from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 

ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 

by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-

Aid Construction Contract (Form FHWA PR 1273) provided by the Department, without 

subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from 

the covered transaction, unless he knows that the certification is erroneous. The bidder 

may decide the method and frequency by which he will determine the eligibility of his 

subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this provision. 

The knowledge and information of a participant is not required to exceed that which is 

normally possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 

in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 

principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 

 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 

with obtaining, attempting to obtain, or performing a public (Federal, State or local) 

transaction or contract under a public transaction; violation of Federal or State antitrust 

statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 

of records; making false statements; or receiving stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 

paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 

with this submittal. An explanation will not necessarily result in denial of participation in a 

contract. 

 

Failure to submit a non-collusion and debarment certification will result in the prequalified 

bidder’s bid being considered non-responsive. 
 

 

 

 
 

 

 
 

Check here if an explanation is attached to this 

certification. 



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

ROADWAY

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 1
ACR

0008000000-E 200 SUPPLEMENTARY CLEARING &
GRUBBING

0004 Lump Sum0043000000-N 226 L.S.GRADING

0005 245
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0006 1,788
SF

0199000000-E SP TEMPORARY SHORING

0007 190
SY

0223000000-E 275 ROCK PLATING

0008 20
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0009 70
SY

0320000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0010 188
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0011 160
TON

1220000000-E 545 INCIDENTAL STONE BASE

0012 160
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0013 110
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0014 15
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0015 4
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0016 4
EA

2407000000-N 840 STEEL FRAME WITH TWO GRATES,
STD 840.37

0017 230
LF

2556000000-E 846 SHOULDER BERM GUTTER
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0018 262.5
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0019 5
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0020 4
EA

3215000000-N SP GUARDRAIL ANCHOR UNITS, TYPE III

0021 4
EA

3288000000-N SP GUARDRAIL END UNITS, TYPE TL-2

0022 50
LF

3380000000-E 862 TEMPORARY STEEL BEAM
GUARDRAIL

0023 2
EA

3387000000-N SP TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(TYPE B-77)

0024 2
EA

3389150000-N SP TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TYPE TL-2)

0025 10
TON

3628000000-E 876 RIP RAP, CLASS I

0026 141
TON

3635000000-E 876 RIP RAP, CLASS II

0027 2
TON

3649000000-E 876 RIP RAP, CLASS B

0028 575
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0029 40
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0030 4
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0031 4
EA

4237000000-N 907 STOCKPILE SIGN, D, E OR F
(E)

0032 4
EA

4238000000-N 907 DISPOSAL OF SIGN, D, E OR F
(E)

0033 144
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0034 2
EA

4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0035 1
EA

4424500000-N SP TEMPORARY PORTABLE TRAFFIC
SIGNAL SYSTEM

0036 50
EA

4430000000-N 1130 DRUMS

0037 2
DAY

4455000000-N 1150 FLAGGER

0038 2
EA

4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0039 2
EA

4470000000-N 1160 REMOVE & RESET TEMPORARY
CRASH CUSHION

0040 440
LF

4485000000-E 1170 PORTABLE CONCRETE BARRIER

0041 220
LF

4500000000-E 1170 REMOVE AND RESET PORTABLE
CONCRETE BARRIER

0042 25
EA

4516000000-N 1180 SKINNY DRUM

0043 750
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0044 10
EA

4895000000-N SP GENERIC PAVEMENT MARKING ITEM
NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKERS

0045 4
EA

4957000000-N 1264 OBJECT MARKERS (TYPE **)
(TYPE 3)

0046 620
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0047 90
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0048 70
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0049 130
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0050 0.5
ACR

6015000000-E 1615 TEMPORARY MULCHING

0051 100
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0052 0.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0053 200
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0054 320
LF

6029000000-E SP SAFETY FENCE

0055 100
CY

6030000000-E 1630 SILT EXCAVATION

0056 1,500
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0057 100
SY

6037000000-E SP COIR FIBER MAT

0058 150
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0059 4
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0060 30
LF

6071012000-E SP COIR FIBER WATTLE

0061 10
LB

6071020000-E SP POLYACRYLAMIDE (PAM)

0062 1
ACR

6084000000-E 1660 SEEDING & MULCHING

0063 1
ACR

6087000000-E 1660 MOWING

0064 50
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0065 0.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0066 50
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0067 0.25
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0068 100
LF

6111000000-E SP IMPERVIOUS DIKE
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0069 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0070 13
EA

6117000000-N SP RESPONSE FOR EROSION CONTROL

0071 2
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

STRUCTURES

0072 30
LF

8096000000-E 450 PILE EXCAVATION IN SOIL

0073 53
LF

8097000000-E 450 PILE EXCAVATION NOT IN SOIL

0074 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(-L- 14+24.00)

0075 41.8
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0076 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(-L- 14+24.00)

0077 5,142
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0078 10
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(12X53)

0079 103
LF

8364000000-E 450 HP 12 X 53 STEEL PILES

0080 80.29
LF

8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL

0081 130
TON

8608000000-E 876 RIP RAP CLASS II (2'-0" THICK)

0082 144
SY

8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0083 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

0084 360
LF

8762000000-E 430 3'-0" X 1'-9" PRESTRESSED CONC
CORED SLABS
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0085 Lump Sum8804000000-N SP L.S.GENERIC CULVERT ITEM
REMOVE EXISTING CULVERT AT STA.
14+24.00 -L-

0086 Lump Sum8860000000-N SP L.S.GENERIC STRUCTURE ITEM
BRIDGE APPROACH FILLS -L- 14+24.00

Total Amount Of Bid For Entire Project :1100/May20/Q15701.09/D411978582000/E86
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DN00769 U-1 Haywood 

Execution of Contract 
 

 

 

Contract No:  DN00769 

 

 

County:  Haywood 

 

 

 

ACCEPTED BY THE DEPARTMENT 

 

 

 

 

__________________________________________________ 

Proposals Engineer 
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Date 

 

 

 

EXECUTION OF CONTRACT AND BONDS 

APPROVED AS TO FORM: 

 

 

 

__________________________________________________ 

Division Engineer 

 

 

__________________________________________________ 

Date 
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