



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR
July 20, 2023

J. ERIC BOYETTE
SECRETARY

ADDENDUM # 1

Contract Number: DN00705
TIP Number: W-5714N
Federal Aid Number: HSIP-0023(038)
WBS Number: 44862.3.14
County: Jackson & Macon
Description: Pave, Grade, Pavement Marking, Rumble Strips, Traffic Control Along
0.75 Miles West of Macon/Jackson Line to SR-1300 (Pumpkintown Rd)

Letting Date: July 25, 2023

Plan Holders

Content Summary: Availability and Completion Dates have been revised.

The above contract has experienced the following revision:

On page **G-8**, provision number SP1 G10 A, *Contract Time and Liquidated Damages*, has been replaced with **SP1 G07 B**. See attached provision.

These revisions do not change bid items or the associated quantities.

There is no ebsx addenda file associated with this addendum.

Thank you for your attention to this matter.

If you have any questions, please contact the Division Proposal Engineer at (828) 586-2141.

Sincerely,

DocuSigned by:

29BD93927CF24F6...
Jeanette L. White, P.E.
Division 14 Project Team Lead

CONTRACT TIME AND LIQUIDATED DAMAGES (No Permits):

(7-1-95) (Rev. 5-16-23)

108

SP1 G07 B

The date of availability for this contract is the date the Contractor begins work but not before **April 2, 2024** or later than **July 1, 2024**.

The completion date for this contract is the date that is **Sixty (60)** consecutive calendar days after and including the date of availability.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Nine Hundred Dollars (\$900.00)** per calendar day. At the preconstruction conference the Contractor shall declare his expected date for beginning work. Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date.