



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

August 21, 2025

J.R. "JOEY" HOPKINS
SECRETARY

ADDENDUM # 1

Contract No. DN12189513
TIP No.: N/A
Federal Aid No.: HELENE
WBS Element: DF18314.1045001, DF18314.1075001
County: Henderson, Polk
Description: Remove And Dispose Of Storm-Related Debris Of Various Types At Various Locations Throughout Henderson And Polk Counties

Letting Date: August 26, 2025

Plan Holders

Content Summary: Pre-bid Meeting Minutes, Pre-bid Meeting Roster, Pay Item Changes

The above contract has experienced the following revisions:


1. Pre-bid meeting roster
2. Pre-bid meeting minutes
3. Pay items changes (see attached)
 - a. Modify line item **0009 0000860000-N Landfill Tipping Fee** to be shaded and showing a Unit Cost of \$1.00 and an Extended Amount of \$5,000.00

There is no ebsx addenda file associated with this addendum.

Please insert this addendum letter and any attachments into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.

If you have any questions, please contact the Division Proposal Engineer at (828) 331-5200.

Sincerely,

DocuSigned by:

29BD93927CF24F6...

Jeanette L. White, P.E.
Division 14 Project Team Lead



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

Pre-Bid Meeting Minutes for DN12189513 (ID/IQ On-Call Remove and Dispose of Storm Related Debris of Various Types at Various Location Throughout Henderson and Polk Counties)

- **Introductions**
 - District 3 Engineer: Andy Russell, PE (jarussell@ncdot.gov)
 - CHEROKEE, CLAY, GRAHAM, MACON

- **General Information**
 - Pre-bid meeting for DN12189513
 - On-Call Remove and Dispose of Storm Related Debris of Various Types in the following counties:
 - DN12189513 (ENDERSON, POLK)
 - Only bidders who have attended and properly registered at this pre-bid conference will be considered prequalified to bid on these contracts/projects. *Notified attendees that completing the sign-in sheet is how registration is completed.*
 - This proposal/contract requires that any interested contractor is prequalified to work on NCDOT projects. Bidders will have to be prequalified as a purchase order contractor at the time of bid opening.
 - Any follow questions after this meeting should be emailed 7 calendar days prior to the bid opening (August 26, 2025) to Jeffrey E. Alspaugh, EI at d14contracts@ncdot.gov.
 - This proposal/contract is a single award, which means that the Department will award only one bidder.
 - ID/IQ: ID = Indefinite Delivery; IQ = Indefinite Quantity.
This method of contracting is for on-call services, when the Department does not know the exact quantities needed or exactly when those on-call services will be needed. All quantities are token values that will allow the Department to compare bids. Work orders will be issued by the Department to the Contractor, once scope and times are established by the Department.

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
ANDREWS DISTRICT OFFICE
191 ROBBINSVILLE ROAD
ANDREWS, NC 28901

Telephone: 828-321-4105
Fax: 828-321-3228
Customer Service: 1-877-368-4968

Website: www.ncdot.gov

Location:
191 ROBBINSVILLE ROAD
ANDREWS, NC 28901

- **General Information**

- Let Date: August 26, 2025
- Date of Availability: September 22, 2025
- Completion Date: September 21, 2026
 - DOA and Completion Date set with each work order individually and separately from overall contract time.
- Bonding requirements: The work order dollar amount will drive the bonding payment and performance requirements. If a work order is valued at or over \$450,000, then payment and performance bonds will be required. The need for contract payment and performance bonds will be determined at the Work Order Assignment level. The Work Order Assignment will notify the Contractor of an award of a project and if required, to provide contract payment and performance bonds per Article 103-7 of the Standard Specifications.
- Mobilization: There will be no direct pay for Mobilization as it will be incidental to the other bid items. There will be no minimum quantities for any line item associated with a particular mobilization.
- Liquidated Damages: The Contractor shall mobilize and complete the work within the time specified on the agreed to (by all parties) Work Order Assignment. Failure to complete the work by the completion date may result in the application of liquidated damages. Liquidated damage amounts will be based on the work order estimate and the liquidated damage table provided in the proposal.

Renewal of Contract (CPI Price Adjustment) For ID/IQ: The Contractor shall submit a bid for one year. At the option of the Department, this contract may be extended for Two (2) additional periods of one year each (maximum (3) three years total). The compensation payable to the contractor shall be fixed for the first twelve months of this contract. However, upon an application of renewal of the contract, or thirty days prior to the end of each contract period, the renewal contract may be adjusted to reflect the adjustment in the Consumer Price Index over the latest twelve month period as published by the US Bureau of Labor and Statistics.

- ICT #1: Shall not narrow or close a lane on ANY ROAD during Monday through Friday 7-8AM or 5-6PM. In addition, holiday and holiday weekend restrictions are detail in the proposal for this ICT.
- DBE Goal = 0%
- Federally Funded Project: Certified Payrolls will need to be submitted as required for dates of the Work Order Assignment (including No Work dates)

- **Project Special Provisions**

- Roadway

- The daily hours of operation shall be from Sunrise to Sunset, Monday thru Sunday, or otherwise approved by the Engineer
 - The Contractor shall make multiple passes on affected State roads to remove all eligible storm debris, through work order assignments from the Engineer
 - When work is being completed on multilane and or divided highways, work shall not commence until 9:00 AM and shall be completed by 4:00 PM
 - The Contractor shall provide a minimum of TWO (2) crews simultaneously for each county (Polk and Henderson)
 - The Contractor shall staff and manage Temporary Debris Management Sites (TDMS, provided by the Department; there will be 1 TDMS in Henderson County of Division 14. The TDMS is to be used for grinding, hauling and temporary storage of the reduced quantity of debris picked up in Henderson and Polk counties. (Location – US Hwy 25 MM-0.33 from Exit 54 I-26E)

- Work Zone Traffic Control Items

- Two Lane Work Zone Traffic Control
 - Multi-Lane Work Zone Traffic Control
 - Shoulder Closure Work Zone Traffic Control
 - No direct payment will be made for providing traffic control as this is considered incidental to the work
 - All required equipment and/or devices as shown in the applicable Roadway Standard Drawing shall be considered incidental to the work performed. TMA may be needed if Roadway Standard Drawing indicates facility type and speed limit.
 - Traffic Control Supervision Section 1101-13 NCDOT Standard Specifications for Roads and Structures
 - Work Zone Education Verification website:
<https://connect.ncdot.gov/site/wz-eva/Pages/default.aspx>

- **Questions and Answers**

Question: Do subcontractors need to be NCDOT certified?

Answer: Yes, (C) Subcontractor Prequalification

Contractors who have been approved to be placed on the Prequalified Bidders' List or the Purchase Order (PO) Prime Contractor's List as noted above may perform work for the Department as a subcontractor and need not apply further. However, subcontractors will not be placed on the Prequalified Bidders' List or the Purchase Order (PO) Prime Contractor's List unless they submit through the prequalification process described above. The subcontractor shall file all required statements and documents with the State Prequalifications Engineer no less than 4 weeks before beginning work. A subcontractor

will not be allowed to begin work until all prequalification requirements have been met by the subcontractor and have been found acceptable by the Engineer.

Question: Which monitoring company will be used?

Answer: The monitoring company to be used with this contract is still to be determined.

Question: Will NCDOT be making debris pickup decisions and monitoring company performing documentation and quantifying debris?

Answer: Yes, NCDOT will be making debris pickup decisions, and the monitoring company will be available for documentation and determining quantities of debris removed and disposed of.

Question: Are the contractors responsible for staffing Temporary Debris Management Sites (TDMS) and providing observation tower/lift?

Answer: Yes, The Contractor shall staff and manage Temporary Debris Management Sites (TDMS, provided by the Department; there will be 1 TDMS in Henderson County of Division 14. The TDMS is to be used for grinding, hauling and temporary storage of the reduced quantity of debris picked up in Henderson and Polk counties. (Location – US Hwy 25 MM-0.33 from Exit 54 I-26E)

Question: Are the work order completion dates based on passes or item quantities in relation to the start of Liquidated Damages (LD's)?

Answer: The item quantities in the work orders are to be removed and disposed of by the work order completion dates.

Question: Will Contractor need to provide waste and/or borrow site?

Answer: No, NCDOT will provide an approved waste and borrow site in Henderson County.

DocuSigned by:

Andy Russell

E9017A3F468143D...

08/21/2025



DN12189513

Pre-Bid Meeting Attendance Roster

253 Webster Rd. Sylva, NC 28779-9621

08-14-2025

Please Print Legibly

<u>Name*:</u>	<u>Company Name**:</u>	<u>Email:</u>	<u>Phone No:</u>
ANDY RUSSELL	NC DOT	jarussell@ncdot.gov	828-321-4105
RUSTY DARNELL	NC DOT	RUSSELL.DARNELL@MCBAKERINTL.COM	828-891-7911
Luke Marsh	LZ Logistics LLC	LZL1_Dispatch@Gmail.com	907-687-5240
Kevin Watson	Watson Contracting inc	Kevin@WatsonContracting.com	828-421-2423
Justin Olom	Clean Cut Tree Service	Olom Garry@Hotmail.com	828-735-1511
Robert Adams	R J Land Clearing	rlandclearing@gmail.com	828-342-8178
Lucas Hooper	A+OK contracting	Lucas@Yc-contracting.com	828-735-1997
Joe Ashken	DGC company LLC.	Jashken@dangradyco.com	828-506-0112
Justin Bradley	BT tree Services inc	bradleyjustin879@gmail.com	828-342-3785
JOHN BARLOW	SDR	jeb@gosdr.com	828-735-0161
Johnny Phillips	Parrish Contracting	JPhillips3548@gmail.com	(828)507-7899
Bill Medcalf	Parrish Contracting	wmedcalf@parrish-contracting.com	402-650-2744
Lloyd G. Royall	NC DOT / KCA	ext-19royall@ncdot.gov	910-770-4482
Colby Orr	NC DOT	mcorr@ncdot.gov	828-321-4105

*Person representing the company listed shall be an officer of the company or authorized employee to conduct business on behalf of the company.

**Company name shall reflect the full company name of the intended bidder. i.e. Division 14 dba The Department of Transportation

ITEMIZED PROPOSAL FOR CONTRACT NO. DN12189513							
Line #	Item Number	Sec #	Description	Qty	Units	Unit Cost	Extended Amount
ROADWAY ITEMS							
0001	6138000000-E	SP	Vegetative Debris Removal	7,500	CY	\$	\$
0002	6138000000-E	SP	Vegetative Debris Grinding	7,500	CY	\$	\$
0003	6138000000-E	SP	Vegetative Debris Disposal	2,500	CY	\$	\$
0004	6150000000-E	SP	White Goods Recycle	5	TON	\$	\$
0005	6150000000-E	SP	Inert Debris Removal and Disposal	1,100	TON	\$	\$
0006	6150000000-E	SP	Construction and Demolition Debris Removal and Disposal	140	TON	\$	\$
0007	6150000000-E	SP	Household Hazardous Waste Debris Removal and Disposal	120	TON	\$	\$
0008	6150000000-E	SP	Electronic Debris Removal and Disposal	15	TON	\$	\$
0009	0000860000-N	SP	Landfill Tipping Fee	5000	DOL	\$1.00	\$5,000.00
0010	6132000000-N	SP	Hazardous Tree Stump Excavation and Removal <24"	400	EA	\$	\$
0011	6132000000-N	SP	Hazardous Tree Stump Excavation and Removal >=24" - <48"	350	EA	\$	\$
0012	6132000000-N	SP	Hazardous Tree Stump Excavation and Removal 48" & >	220	EA	\$	\$
0013	6132000000-N	SP	Hazardous Tree Stump Removal >12" - <24"	75	EA	\$	\$
0014	6132000000-N	SP	Hazardous Tree Stump Removal =>24" - <48"	75	EA		
0015	6132000000-N	SP	Hazardous Tree Stump Removal =>48"	75	EA	\$	\$
0016	6132000000-N	SP	Hazardous Limb Cutting (> 2")	300	EA		
0017	6132000000-N	SP	Hazardous Tree Cutting >= 6" - <12"	600	EA	\$	\$
0018	6132000000-N	SP	Hazardous Tree Cutting 12" - <24"	500	EA		
0019	6132000000-N	SP	Hazardous Tree Cutting 24" - <36"	100	EA	\$	\$
0020	6132000000-N	SP	Hazardous Tree Cutting 36" & >	50	EA	\$	\$
0021	6084000000-E	1660	Seeding and Mulching	2	AC	\$	\$
Total Amount Of Bid For Entire Project:							\$