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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

Division 14 District 2 

 

Contract & Bonds 
 

CONTRACT: DN01009 

TIP Number:  N/A 

FEDERAL:  STATE FUNDED 

WBS Element: 15B.13.58 

LOCATION: BRIDGE NO. 248, EASTBOUND I-40 OVER SR 1613 

(BEAVER DAM ROAD) 1.1 MI. EAST OF NC 215 IN 

HAYWOOD COUNTY 

COUNTY:   HAYWOOD 

DESCRIPTION:  MILL, OVERLAY OF BRIDGE DECK, PAVE, MARK, 

TRAFFIC CONTROL 

 

Contractor: Lanford Brothers Co., Inc. 

Address:  PO Box 7330 

Roanoke, VA 24019 

 

Division Engineer:  Wanda Austin, P.E. 

District Engineer:    C. D. Lee, P.E. 

Resident Engineer: N. R. Tanner, E.I. 

 

Letting Date:   9/27/2022 

 

 

Contract Execution:   10/25/2022



STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 14 

PROPOSAL 

DATE AND TIME OF BID OPENING: SEPTEMBER 27, 2022 AT 2:00 PM 

CONTRACT ID: DN01009 

WBS ELEMENT NO.:  15B.13.58 

FEDERAL AID NO.:  STATE FUNDED 

COUNTY: HAYWOOD 

TIP NO.: N/A 

MILES: 0.032 

ROUTE NO.:  I-40

LOCATION:  BRIDGE NO. 248, EASTBOUND I-40 OVER SR 1613 (BEAVER 

DAM ROAD) 1.1 MI. EAST OF NC 215 IN HAYWOOD COUNTY 

TYPE OF WORK: MILL, OVERLAY OF BRIDGE DECK, PAVE, MARK, TRAFFIC 

CONTROL 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 

LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

THIS IS A STRUCTURE PROJECT. BID BOND IS REQUIRED. 

NAME OF BIDDER 

ADDRESS OF BIDDER 

Lanford Brothers Co., Inc.

PO Box 7330, Roanoke, VA 24019
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DN01009 IN HAYWOOD COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN01009; has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 

received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 

sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. DN01009 in Haywood County, for the unit or 

lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 

become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made 

a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 

in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 

of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 

unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   

 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 

bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 

Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 

him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 

 

 
 

033717 

09/02/2022
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 

Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature from the approved electronic bidding provider for Division Contracts. 

 

ELECTRONIC ON-LINE BID: 

1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website. 

2.   If the Interested Parties List provision SP01 G02 is part of the proposal prior to submitting a 

bid on a project, the bidder shall sign up on the Interested Parties List in conformance with 

Interested Parties List provision SP01 G02. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 

software. 

4.   Electronic bidding software necessary for electronic bid preparation may be downloaded from 

the Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-

Bidding.aspx or from the approved electronic bidding provider website. 

 

 
  

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

PROJECT SYNOPSIS: 
 

The project location is along the East Bound (EB) I-40 lanes of Bridge # 248, in Haywood County.  The 

project is comprised of the following work: milling of asphalt at the approach of the west end of the bridge 

just off the approach slab and subsequently paving back to tie into the Latex overlay.  The Latex overlay is 

being done on the approach slab and first span of the bridge deck (both E.B. lanes), while maintaining at 

least 1 lane of EB traffic at all times. This overlay will taper down and tie in on span B and will affect 2 

joints, one at the approach slab and span A, as well as the one between Span A and Span B at Bent #1. 

These two joints will need to be replaced during the 59-hour continuous lane closures.  

 

The concept is to allow the contractor 1 of 4 opportunities during the months of October and November, 

from a Friday at 7:00 P.M to Monday at 6:00 AM. This would allow 59 continuous hours to do the work 

for both lanes of I-40 E.B.   The idea is to install a lane closure and complete all work up to and including 

the joint replacement in that first lane. At that point, switch traffic and complete all work up to and including 

the joint replacement and return both lanes to the traveling public at the end of the work window (59 

continuous hours). 

 

INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 
   

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and replace 

with the following:   

 

102-3 PROPOSALS AND INTERESTED PARTIES LIST 

 

On Department projects advertised, the prospective bidder shall sign up on the Interested Parties List no 

later than one business day prior to the Letting day of that project, for which he intends to submit a bid.  

There is no cost for signing up on the Interested Parties List that can be found on the Department’s website 

at connect.ncdot.gov/letting. 

 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and replace the 

first sentence of the second paragraph with the following:   

 

The proposal will state the location of the contemplated construction and show a schedule of contract items 

with the approximate quantity of each of these items for which bid prices are invited. 

 

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete and 

replace the first paragraph with the following: 

 

Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in conformance 

with Article 102-3.  The bidder shall submit a unit or lump sum price for every item in the proposal other 

than items that are authorized alternates to those items for which a bid price has been submitted. 
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DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 

the work code(s) which are identified as work items in the prime contractor’s construction progress 

schedule that they will complete themselves.  Any contractor identified as working outside their 

expertise may be considered in default of contract. 
 

MANDATORY PRE-BID CONFERENCE (Prequalifying To Bid): 
(7-18-06) (Rev. 3-25-13)  SPD 1-310 

 

In order for all prospective bidders to have an extensive knowledge of the project, all prospective 

bidders shall attend a mandatory pre-bid conference on: 

 

Monday, September 19, 2022, at 10:00 AM 

 

Location: Bridge No. 248, Eastbound I-40 over SR 1613 (Beaver Dam Road) 

1.1 Mi. East of NC 215 In Haywood County.  Meet underneath Bridge #248 

alongside SR-1613 (Beaver Dam Road) 

 

Point of Contact: Zach Shuler, P.E. 

Phone: 828-488-0902 

or 

Nathan Tanner  

Phone: 828-497-7333 

 

The pre-bid conference will include a thorough discussion of the plans, contract pay items, special 

provisions, etc. 

 

Only bidders who have attended and properly registered at the above scheduled pre-bid conference 

and who have met all other prequalification requirements will be considered prequalified to bid on 

this project.  A bid received from a bidder who has not attended and properly registered at the 

above scheduled pre-bid conference will not be accepted and considered for award. 

 

Attendance at the pre-bid conference will not meet the requirements of proper registration unless 

the individual attending has registered at the pre-bid conference in accordance with the following: 

 

(A) The individual has signed his name on the official roster prior to the above noted time for 

the beginning of the conference. 

 

(B) The individual has written in the name and address of the company he or she represents. 

 

(C) Only one company has been shown as being represented by the individual attending. 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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(D) The individual attending is an officer or permanent employee of the company they are 

representing. 

 

Any individual arriving after the official roster has been received by the Engineer will not be 

eligible to bid.  Attendance at any prior pre-bid conference will not meet the requirement of this 

provision. 
 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 

Roads and Structures. 

 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 

2018 Standard Specifications for Roads and Structures. 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is October 24, 2022. 

 

The completion date for this contract is November 21, 2022. 

 

Except where otherwise provided by the contract, observation periods required by the contract will not be 

a part of the work to be completed by the completion date and/or intermediate contract times stated in the 

contract.  The acceptable completion of the observation periods that extend beyond the final completion 

date shall be a part of the work covered by the performance and payment bonds. 

 

The liquidated damages for this contract are Six Hundred Dollars ($ 600.00) per calendar day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) (09/27-22) 108 SP1 G14 F 

 

The Contractor shall complete the work required of the bridge deck overlay repair and joint 

replacement work and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is the date the Contractor elects to begin 

the work from one of the four options shown below.  Each availability option has a corresponding 

completion date, as shown below: 

 

Option 1 

Availability Date: Friday, October 28, 2022, starting at 7:00 PM. 

Completion Date: Monday, October 31, 2022, ending at 6:00 AM. 

 

Option 2 

Availability Date: Friday, November 4, 2022, starting at 7:00 PM. 

Completion Date: Monday, November 7, 2022, ending at 6:00 AM. 
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Option 3 

Availability Date: Friday, November 11, 2022, starting at 7:00 PM. 

Completion Date: Monday, November 14, 2022, ending at 6:00 AM. 

 

Option 4 

Availability Date: Friday, November 18, 2022, starting at 7:00 PM. 

Completion Date: Monday, November 21, 2022, ending at 6:00 AM. 

 

The liquidated damages are Six Hundred Dollars ($ 600.00) per hour. 
 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard 

Specifications). 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 7-20-21) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 4.1524 per gallon.  Where any of the following are included 

as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  

Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
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For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include the Fuel 

Usage Factor Adjustment Form with their bid submission if they elect to use the fuel usage factor. The 

Fuel Usage Factor Adjustment Form is found at the following link: 

 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf 

 

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the Fuel 

Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will remain in effect for the 

duration of the contract.   

 

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per ton as 

the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will not be permitted 

to change the Fuel Usage Factor after the bids are submitted. 

 

STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 9-20-22)                                                                                         SP1 G47 
  

 

Description and Purpose 

 

Steel price adjustments will be made to the payments due the Contractor for items as defined herein that 

are permanently incorporated into the work, when the price of raw steel mill products utilized on the 

contract have fluctuated.  The Department will adjust monthly progress payments up or down as 

appropriate for cost changes in steel according to this provision.  

 

Eligible Items 

 

The list of eligible bid items for steel price adjustment can be found on the Departments website at the 

following address:   

 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adj

ustment.xlsx  

 

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware associated 

with these items shall not be included in the price adjustment. 

 

Adjustments will only be made for fluctuations in the material cost of the steel used in the above products 

as specified in the Product Relationship Table below.  The producing mill is defined as the source of steel 

product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled shapes, etc.).  No 

adjustment will be made for changes in the cost of fabrication, coating, shipping, storage, etc.  

 

No steel price adjustments will be made for any products manufactured from steel having an adjustment 

date, as defined by the Product Relationship Table below, prior to the letting date.  

  

Bid Submittal Requirements 

 

The successful bidder, within 14 calendar days after the notice of award is received by him, shall provide 

the completed Form SPA-1 to the Department (State Contract Officer or Division Contract Engineer) 

along with the payment bonds, performance bonds and contract execution signature sheets in a single 

submittal.  If Form SPA-1 is not included in the same submittal as the payment bonds, performance bonds 

and contract execution signature sheets, the Contractor will not be eligible for any steel price adjustment 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf
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for any item in the contract for the life of the contract.  Form SPA-1 can be found on the Department’s 

website at the following address:     

 

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 

 

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding Item 

Number, Item Description, and Category) for the steel products they wish to have an adjustment 

calculated.  Only the contract items corresponding to the list of eligible item numbers for steel price 

adjustment may be entered on Form SPA-1.  The Contractor may choose to have steel price adjustment 

applied to any, all, or none of the eligible items. However, the Contractor’s selection of items for steel 

price adjustment or non-selection (non-participation) may not be changed once Form SPA-1 has been 

received by the Department.  Items the Bidder chooses for steel price adjustment must be designated by 

writing the word “Yes” in the column titled “Option” by each Pay Item chosen for adjustment.  Should 

the bidder elect an eligible steel price item, the entire quantity of the line item will be subject to the price 

adjustment for the duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in 

ink or typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not properly 

designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will automatically be 

removed from consideration for adjustment.  No steel items will be eligible for steel price adjustment on 

this Project if the Bidder fails to return Form SPA-1 in accordance with this provision. 

 

Establishing the Base Price 

 

The Department will use a blend of monthly average prices as reported from the Fastmarkets platform to 

calculate the monthly adjustment indices (BI and MI).  This data is typically available on the first day of 

the month for the preceding month. The indices will be calculated by the Department for the different 

categories found on the Product Relationship Table below.  For item numbers that include multiple types 

of steel products, the category listed for that item number will be used for adjusting each steel component. 

 

The bidding index for Category 1 Steel items is $ 53.88 per hundredweight. 

The bidding index for Category 2 Steel items is $ 85.49 per hundredweight. 

The bidding index for Category 3 Steel items is $ 71.54 per hundredweight. 

The bidding index for Category 4 Steel items is $ 46.74 per hundredweight. 

The bidding index for Category 5 Steel items is $ 63.69 per hundredweight. 

The bidding index for Category 6 Steel items is $ 89.42 per hundredweight. 

The bidding index for Category 7 Steel items is $ 57.67 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of  July 

2022. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the adjustment 

indices from the month the steel was shipped from the producing mill, received 

on the project, or member cast as defined in the Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 
Steel Product (Title) 

 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge Deck, 

and SIP Forms 

Based on one or more 

Fastmarkets indices 

Delivery Date from Producing 

Mill 

1 

Structural Steel and Encasement 

Pipe 

Based on one or more 

Fastmarkets indices 

Delivery Date from Producing 

Mill 

2 

Steel H-Piles, Soldier Pile Walls Based on one or more 

Fastmarkets indices 

Delivery Date from Producing 

Mill 

3 
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Guardrail Items and Pipe Piles Based on one or more 

Fastmarkets indices 

Material Received Date** 4 

Fence Items Based on one or more 

Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 

Signal Poles, High Mount 

Standards 

Based on one or more 

Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete Members Based on one or more 

Fastmarkets indices 

Cast Date of Member 7 

 

Submit documentation to the Engineer for all items listed in the Contract for which the Contractor is 

requesting a steel price adjustment. 

 

Submittal Requirements 

 

The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable by color 

marking, and identifiable by Project for inspection and audit verification immediately upon arrival at the 

fabricator.  

 

Furnish the following documentation for all steel products to be incorporated into the work and 

documented on Form SPA-2, found on the Departments website at the following address: 

 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 

 

Submit all documentation to the Engineer prior to incorporation of the steel into the completed work.  The 

Department will withhold progress payments for the affected contract line item if the documentation is 

not provided and at the discretion of the Engineer the work is allowed to proceed.  Progress payments will 

be made upon receipt of the delinquent documentation. 

 

Step 1 (Form SPA -2) 

 

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form SPA-1 for 

which the Contractor opted for a steel price adjustment.  For line items with multiple components of steel, 

each component should be listed separately.  Label each SPA-2 documentation package with a unique 

number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 

sequential package number beginning with “1”).   

Example:  412 - 1,  

412 - 2,  

424 – 1,  

424 – 2,  

424 – 3, etc. 

b. The steel product quantity in pounds 

i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 

Engineers decision:   

1. Department established weights of steel/iron by contract pay 

item per pay unit;  

2. Approved Shop Drawings;  

3. Verified Shipping Documents;  



DN01009 G-11 Haywood 

4. Contract Plans;  

5. Standard Drawing Sheets;  

6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  

7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 

steel calculated and shown on the shop drawings or submitted and 

certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 

producing mill (Categories 1-3), received on the project (Categories 4-6), or 

casting date (Category 7). 
Step 2 (Monthly Calculator Spreadsheet) 

 

For each month, upon the incorporation of the steel product into the work, provide the Engineer the 

following: 

 

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 

work in the given month.   

a. Contract Number 

b. Bidding Index Reference Month 

c. Contract Completion Date or Revised Completion Date 

d. County, Route, and Project TIP information 

e. Item Number  

f. Line-Item Description 

g. Submittal Number from Form SPA-2 

h. Adjustment date  

i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 

 
Price Adjustment Conditions  

 

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from the 

Department’s website each month at the following address: 

 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 

3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 

 

If the monthly Fastmarkets data is not available, the data for the most recent immediately preceding 

month will be used as the basis for adjustment. 

 

Price Adjustment Calculations 

 

The price adjustment will be determined by comparing the percentage of change in index value listed in 

the proposal (BI) to the monthly index value (MI).  (See included sample examples).  Weights and date of 

shipment must be documented as required herein.  The final price adjustment dollar value will be 
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determined by multiplying this percentage increase or decrease in the index by the represented quantity of 

steel incorporated into the work, and the established bidding index (BI) subject to the limitations herein.  

 

Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;   

SPA =  Steel price adjustment in dollars  

MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

Calculations for price adjustment shall be shown separate from the monthly progress estimate and will not 

be included in the total cost of work for determination of progress or for extension of Contract time in 

accordance with Subarticle 108-10(B)(1).  

 

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result in 

rejection of the bid proposal. 

 

Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 

adjustment under this provision shall distribute the proper proportional part of such adjustments 

to the subcontractor who performed the applicable work.  
 

Delays to the work caused by steel shortages may be justification for a Contract time extension but will 

not constitute grounds for claims for standby equipment, extended office overhead, or other costs 

associated with such delays.  

 

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, the 

contractor must notify the Department within 7 days prior to purchasing the material. Upon receipt of 

such notification, the Department will direct the Contractor to either (1) proceed with the work or (2) 

suspend the work and explore the use of alternate options. 

 

If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 

submit to the Department additional market index information specific to the item in question to 

dispute the decrease.  The Department will review this information and determine if the decrease 

is warranted. 

 

When the steel product adjustment date, as defined in the Product Relationship Table, is after the 

approved contract completion date, the steel price adjustments will be based on the lesser value 

of either the MI for the month of the approved contract completion date or the MI for the actual 

adjustment date. 
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If the price adjustment is based on estimated material quantities for that time, and a revision to the total 

material quantity is made in a subsequent or final estimate, an appropriate adjustment will be made to the 

price adjustment previously calculated. The adjustment will be based on the same indices used to 

calculate the price adjustment which is being revised. If the adjustment date of the revised material 

quantity cannot be determined, the adjustment for the quantity in question, will be based on the indices 

utilized to calculate the steel price adjustment for the last initial documentation package submission, for 

the steel product subject to adjustment, that was incorporated into the particular item of work, for which 

quantities are being finalized.  

Example: Structural steel for a particular bridge was provided for in three different shipments with each 

having a different mill shipping date. The quantity of structural steel actually used for the bridge was 

calculated and a steel price adjustment was made in a progress payment. At the conclusion of the work an 

error was found in the plans of the final quantity of structural steel used for the bridge. The quantity to be 

adjusted cannot be directly related to any one of the three mill shipping dates. The steel price adjustment 

for the quantity in question would be calculated using the indices that were utilized to calculate the steel 

price adjustment for the quantity of structural steel represented by the last initial structural steel 

documentation package submission.  The package used will be the one with the greatest sequential 

number. 

 

Extra Work/Force Account:  

 

When steel products, as specified herein, are added to the contract as extra work, in accordance with the 

provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the supplemental 

agreement, the need for application of steel price adjustments on a case-by-case basis.  No steel price 

adjustments will be made for any products manufactured from steel having an adjustment date prior to the 

supplemental agreement execution date.  Price adjustments will be made as provided herein, except the 

Bidding Index will be based on the month in which the supplemental agreement pricing was executed. 

 

For work performed on force account basis, reimbursement of actual material costs, along with the 

specified overhead and profit markup, will be considered to include full compensation for the current cost 

of steel and no steel price adjustments will be made. 

 

Examples  Form SPA-2 

Steel Price Adjustment Submission Form 

 

Contract Number __C203394_______________ Bid Reference Month __January 2019__ 

 

Submittal Date  ___8/31/2019____________ 

 

Contract Line Item ______237_______________ 

 

Line Item Description __APPROX….LBS Structural Steel______________________ 

 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location information Quantity 

in lbs. 

Adjustment 

Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
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ABC 

distributing 

Various channel & angle 

shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     

     

     

     

     

     

  Total Pounds of Steel 1,235,000  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

 

_______________________________                             ______________________________________ 

 

 

 

 

 

 

 

 

 

Examples  Form SPA-2 

Steel Price Adjustment Submission Form 

 

Contract Number C203394   Bid Reference Month __January 2019__ 

 

Submittal Date  August 31, 2019 

 

Contract Line Item 237 

 

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 

 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location 

information 

Quantity 

in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical legs) -DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 

legs) 

-DFEB – STA 36+00 5900 December 11, 2021 
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ABC 

distributing 

Various channel & angle 

shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 

Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 

     

     

  Total Pounds of Steel 21,850  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

 

_______________________________                              ______________________________________ 

 

 

 

 

 

 

 

 

 

Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on September 17, 2019 

 

Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 

 

450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  

producing mill in same month, May 2021. 

 

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
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MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table.  

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $36.12/ CWT 

 

MI = $64.89 / CWT 

 

% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 

 

Q = 450,000 lbs. 

 

 

SPA = 0.79651162791x $36.12 x (450,000/100) 

 

SPA =  0.79651162791* $36.12 *4,500 

 

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 

 

 

 

 

Price Adjustment Sample Calculation (decrease) 

_____________________________________________________________________________________ 

 

Project bid on December 18, 2018 

 

Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 

 

600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 

producing mill in same month, August 2020. 

 

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
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MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $46.72/ CWT 

 

MI = $27.03 / CWT 

 

% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 

 

Q = 600,000 lbs. 

 

 

SPA = -0.421446917808 * $46.72 * (600,000/100) 

 

SPA =  -0.421446917808 * $46.72 *6,000 

 

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 

 

 

 

 

Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on July 16, 2020 

 

Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 

 

Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 

(Category 1) in the proposal was $29.21/CWT = BI 

 

51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 

107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 

 

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 
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BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $29.21/ CWT 

 

MI = $43.13 / CWT 

 

% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 

 

Q = 103932 lbs. 

 

 

SPA = 0. 47654912701 * $29.21 * (103,932/100) 

 

SPA =  0. 47654912701 * $29.21 *1,039.32 

 

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 

Station 107+45.55 -L- 

 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 7-19-22) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 

Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's schedule 

of estimated completion progress for this project as required by that Standard Special Provision is as 

follows: 

 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 

2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 

schedule over the progress as shown above shall be subject to the approval of the Engineer. 

 

2023 (7/01/22 - 6/30/23) 100% of Total Amount Bid 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 

part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 

to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to be 

performed by committed MBE/WBE subcontractors. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 

meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 

replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 

the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 

anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, and 

regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 

business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 

in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 

stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 

regarded as manufacturers or regular dealers within the meaning of this section. 

 

Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a committed 

(or an approved substitute) MBE/WBE firm.     

 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the 
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same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 

CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations 

(49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 

anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and 

WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl

acement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For

m%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 

written joint check agreement among the parties providing full and prompt disclosure of the expected use 

of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%

20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 

dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 

estimated amount (based on quantities and unit prices) listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su

bcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 

that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com

parison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 0.0 % 

 

The Combined Goal was established utilizing the following anticipated participation for Minority Business 

Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 0.0 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all 

necessary and reasonable steps to ensure that MBEs participate in at least the percent of 

the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit 

and use MBEs during the performance of the contract.  Any MBE participation obtained 

shall be reported to the Department. 

 

(B) Women Business Enterprises 0.0 % 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all 

necessary and reasonable steps to ensure that WBEs participate in at least the percent of 

the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit 

and use WBEs during the performance of the contract.  Any WBE participation obtained 

shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined 

Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE 

and WBE participation. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 

as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The Directory can be 

found at the following link. 

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 

the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will be considered 

committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 

MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will 
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follow the banking guidelines found elsewhere in this provision.  All other additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s 

overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid 

opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The 

Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the 

electronic submittal file. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in the 

electronic submittal file, the bidder may use the dropdown menu to access the name and 

address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 

WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not certified 

at the time of the bid-letting, that MBE’s or WBE's participation will not count towards 

achieving the Combined MBE/WBE goal. 

 

(B) Paper Bids 

 

(1) If the Combined MBE/ WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of MBE 

and WBE Subcontractors contained elsewhere in the contract documents in order 

for the bid to be considered responsive.  Bidders shall indicate the total dollar value 

of the MBE and WBE participation for the contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will not 

be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider these bids 

for award and the proposal will be rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 

count towards achieving the Combined MBE/WBE  goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 
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that is achieved during the project shall be reported in accordance with requirements 

contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm 

is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  

In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of 

the work it performs on the contract with its own forces.  However, all the work that is performed by the 

MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The MBE 

or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit 

toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined 

MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  

This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar 

day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  

In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state 

business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 

Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the 

MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal.  If the lack of this 

participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit 

evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than 

2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 

10:00 a.m. on the next official state business day. 

 

Banking MBE/WBE Credit 

 

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 

MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use 

by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms 

to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder 

to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available 

from the bidder’s MBE and WBE bank accounts. 
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Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder 

shall submit to the Department documentation of adequate good faith efforts made to reach that specific 

goal. 

 

One complete set and 0 copies of this information shall be received in the office of the Engineer no later 

than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 

10:00 a.m. on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 

of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 

written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 

documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 

which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 

MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 

sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 

has made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort 

to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory 

checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also 

prequalified subcontractors.  The bidder must solicit this interest within at least 10 days prior to bid 

opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 

opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project is 

located.  The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the Combined MBE/WBE goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 

to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd 

tier subcontractors). 
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(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 

information about the plans, specifications, and requirements of the contract in a timely manner to 

assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the 

available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 

participation.  Evidence of such negotiation includes the names, addresses, and telephone 

numbers of MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for MBEs/WBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price 

and capabilities as well as the advertised goal into consideration.  However, the fact that 

there may be some additional costs involved in finding and using MBEs/WBEs is not in 

itself sufficient reason for a bidder’s failure to meet the advertised goal, as long as such 

costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work 

of a contract with its own organization does not relieve the bidder of the responsibility to 

make good faith efforts.  Bidding contractors are not, however, required to accept higher 

quotes from MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 

groups, organizations, or associates and political or social affiliations (for example, union vs. non-

union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 

bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business assistance 

offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 

recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening the 

Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give 

notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the advertised goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 

Combined MBE/WBE goal. 

 

mailto:BOWD@ncdot.gov
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(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, when the 

apparent successful bidder fails to meet the goal, but others meet it, you may reasonably 

raise the question of whether, with additional reasonable efforts the apparent successful 

bidder could have met the goal.  If the apparent successful bidder fails to meet the 

advertised goal, but meets or exceeds the average MBE and WBE participation obtained 

by other bidders, the Department may view this, in conjunction with other factors, as 

evidence of the apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been 

made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 

a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 

appeal the determination made by the Committee, they shall provide written notification to the Engineer.  

The appeal shall be made within 2 business days of notification of the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 

contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 

be based upon the value of work actually performed by the MBE/WBE and the actual payments to 

MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 

accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 

may be counted toward the anticipated MBE participation.  The same holds for work that a WBE 

subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a non-MBE/WBE firm 

does not count toward the contract goal requirement.    It should be noted that every effort shall be 

made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs 

and WBEs to WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 

may not always be possible due to the limitation of firms in the area.  If the MBE or WBE firm 

shows a good faith effort has been made to reach out to similarly certified firms and there is no 

interest or availability, and they can get assistance from other certified firms, the Engineer will not 

hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the contract 
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than would be expected on the basis of standard industry practices, it shall be presumed that the 

MBE or WBE is not performing a commercially useful function.   

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 

its contract goal requirement a portion of the total value of participation with the MBE or WBE in 

the joint venture, that portion of the total dollar value being a distinct clearly defined portion of 

work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE regular 

dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 

or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable 

and not excessive as compared with fees and commissions customarily allowed for similar 

services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site (but 

not the cost of the materials and supplies themselves), provided the fees are determined to 

be reasonable and not excessive as compared with fees customarily allowed for similar 

services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 

WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for execution of the 

work of the contract and is carrying out its responsibilities by actually performing, managing, and 

supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 

also be responsible with respect to materials and supplies used on the contract, for negotiating price, 

determining quality and quantity, ordering the material and installing (where applicable) and paying 

for the material itself.  To determine whether a MBE/WBE is performing a commercially useful 

function, the Department will evaluate the amount of work subcontracted, industry practices, 

whether the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, and any 
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other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially 

Useful Function, the contractor may present evidence to rebut this presumption to the Department. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 

be a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 

on the contract using trucks it owns, insures, and operates using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 

subcontract the work to another WBE firm, including an owner-operator who is certified 

as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for 

the total value of the transportation services the subcontracted MBE or WBE provides on 

the contract.  It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the participation breakdown.  This, however, may not always be 

possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a good 

faith effort has been made to reach out to similarly certified transportation service providers 

and there is no interest or availability, and they can get assistance from other certified 

providers, the Engineer will not hold the prime responsible for meeting the individual MBE 

or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 

entitled to credit for the total value of transportation services provided by the non-

MBE/WBE subcontractor not to exceed the value of transportation services provided by 

MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as a result of the 

subcontract arrangement.  The value of services performed under subcontract agreements 

between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from working 

for others during the term of the lease with the consent of the MBE/WBE, so long as the 

lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 

may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 

payroll. 
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(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute 

MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 

terminate the MBE/WBE subcontractor for convenience.  This includes, but is not limited to, instances in 

which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 

subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor, 

with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the 

request.  The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the 

Contractor’s Notice of Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor 

objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise 

the Contractor and the Department of the reasons why the action should not be approved. The five-day 

notice period shall begin on the next business day after written notice is provided to the MBE/WBE 

subcontractor. 

 

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written 

approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes 

of this section, good cause shall include the following circumstances: 

 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way 

consistent with normal industry standards.  Provided, however, that good cause does not exist if the 

failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results 

from the bad faith or discriminatory action of the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 

nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable 

state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 

(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it 

relied upon to obtain the contract so that the prime contractor can self-perform the work for which 

the MBE/WBE contractor was engaged or so that the prime contractor can substitute another 

MBE/WBE or non-MBE/WBE contractor after contract award. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment 

to meet the Combined MBE/WBE Goal.  A good faith effort will only be required for removing a 

committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to cover 

the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 

terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  

Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 

the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted. 

(b) A description of the information provided to MBE/WBEs regarding the plans and 

specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the Department 

will not require the Contractor to solicit replacement MBE/WBE participation equal to the 

remaining work to be performed by the decertified firm.  The participation equal to the 

remaining work performed by the decertified firm will count toward the contract goal 

requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 

another MBE/WBE subcontractor to perform at least the same amount of work to meet the 

Combined MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same 

amount of work, a good faith effort must be submitted to NCDOT (see A herein for 

required documentation). 

 

(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size 

standard during the performance of the contract, the Department will not require the 

Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 

be performed by the decertified firm.  The participation equal to the remaining work 
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performed by the decertified firm will count toward the contract goal requirement and 

overall goal. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, the 

Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 

committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 

Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 

Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 

MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 

contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 

approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 

shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of work that 

the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 

participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 

on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 

type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 

the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, 

not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy 

of the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 

claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 

subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 

following month.  Failure to submit this information accordingly may result in the following action: 
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(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 

of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 

payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until the 

required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from being approved for further 

work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 

of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 

System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 

 

All telecommunications, video or other ITS equipment or services installed or utilized on this 

project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 

PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 

Prohibition on certain telecommunications and video surveillance services or equipment. 
 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 

 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of 

Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small UAS 

Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training required for the 

operation of unmanned aircraft systems, NC GS 63-96 Permit required for commercial operation of 

unmanned aircraft system, and NCDOT UAS Policy.  The required operator certifications include 

possessing a current Federal Aviation Administration (FAA) Remote Pilot Certificate, a NC UAS 

Operator Permit as well as operating a UAS registered with the FAA. 
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Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation 

Approval Form and submit it to the Engineer for approval.  All UAS operations shall be approved by the 

Engineer prior to beginning the operations. 

 

All contractors or subcontractors operating UAS shall have UAS specific general liability insurance to 

cover all operations under this contract. 

 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for the use 

of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment will be in 

accordance with Article 104-7 Extra Work. 

 

ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid 

Express®” with “the approved electronic bidding provider”. 

 

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via the 

approved electronic bidding provider”. 

 

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  

 

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous 

folder within the .ebs” with “electronic submittal”.  

 

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of 

Expedite” with “electronic submittal file” 

 

AWARD LIMITS: 
(4-19-22) 103 SP1 G141 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in the first 

paragraph with the following: 

 

A bidder who desires to bid on more than one project on which bids are to be opened in the same letting 

and who desires to avoid receiving an award of more projects than he is equipped to handle, may bid on 

any number of projects but may limit the total amount of work awarded to him on selected projects by 

completing the form Award Limits on Multiple Projects for each project subject to the award limit. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 

United States of America.  No work shall be outsourced outside of the United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 

services, staffing, or personnel to entities located outside of the United States. 
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The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 
 

SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39: 
 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with 

an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the 

horizontal plane in place after final compaction on the final surface course.  Use an approved mechanical 

device which will form the asphalt mixture to produce a wedge with uniform texture, shape and density 

while automatically adjusting to varying heights. 

 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 

2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 753.89 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals 

on September 1, 2022. 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing 

and Acceptance. 

 

MILLING ASPHALT PAVEMENT: 
(1-15-19) 607  SP6 R59 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article and 

replace with the following:  

 

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing stations 

mounted on the milling machine at a length of at least 24 feet. 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:  
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TABLE 609-3 

LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 

25.0 mm sieve (Base Mix) ± 10.0% 

19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 

9.5 mm sieve (Surface Mix) ± 5.0% 

4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 

1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 

Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 

Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 

QA retest of prepared QC Gyratory 

Compacted Volumetric Specimens 
± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 

Comparison QA Core Sample ± 2.0% (% Compaction) 

QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 

QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the 

following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”. 

 

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade 

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 
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 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with 

the following:  

TABLE 610-5 

BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 

S4.75A, S9.5B, S9.5C, 

I19.0C, B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 

B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 

following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 
A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 

temperature shall be 50F. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and 

replace with the following:  

 

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes 

(primary routes) that have 4 or more lanes and median divided. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and 

replace with the following: 

 

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width 

acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 feet in 

length. 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type Minimum % Gmm 
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(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 

 

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and 

replace with the following:  

 

Final surface testing is not required on ramps, loops and turn lanes.   

 

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second 

sentence and replace with the following:  

 

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with 

Article 610-12. 

 

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete 

the eighth and ninth sentence of this paragraph and replace with the following: 

 

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures, 

approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise 

approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width 

acceleration or deceleration lanes and collector lanes. 

 

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete 

these two lines. 

 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 
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Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:  

TABLE 1012-1 

AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A.  Requirements apply to the design aggregate blend. 

B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 

      has 2 or more fractured faces. 

 

 

SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 
 

Revise the 2018 Standard Specifications as follows: 

 

Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the following:   

 

Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per 

hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The 
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PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY: 
(9-15-20) 1000, 1014, 1024 SP10 R01 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 
TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 

C
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Maximum Water-Cement Ratio 

Consistency 

Maximum 

Slump 

Cement Content 

Air-Entrained 

Concrete 

Non-Air-

Entrained 

Concrete 

V
ib

ra
te

d
 

N
o

n
-

V
ib

ra
te

d
 

Vibrated Non-Vibrated 

Rounded 

Aggregate 

Angular 

Aggregate 

Rounded 

Aggregate 

Angular 

Aggregate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 

Form 
4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 

dry 

 

7 - 9 

wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 

machine 

placed 

 

2.5 A 

hand 

placed 

4.0 508 --- 545 --- 

Sand Light-

weight 
4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 

Modified 

3000 

(at 7 

days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 

Fill 

excavatable 

150 

max. 

(at 56    

days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 

Fill 

 non-

excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 

Design, 

field 

 

650 

flexural, 

design 

only 

0.559 0.559 --- --- 

1.5 

slip form 

 

3.0 

hand 

placed 

--- 526 --- --- --- 
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Precast 

See 

Table 

1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed 
per 

contract 

See Table 

1078-1 

See Table 

1078-1 
--- --- 8.0 --- 564 as needed --- --- 

 

A. The slump may be increased to 6 inches, provided the increase in slump is achieved 

by adding a chemical admixture conforming to Section 1024-3. In no case shall the 

water-cement ratio on the approved design be exceeded. Concrete exhibiting 

segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to 

modify slump does not relinquish the contractor’s responsibility to ensure the final 

product quality and overall configuration meets design specifications. Caution should 

be taken when placing these modified mixes on steep grades to prevent unintended 

changes to the set slope. 
 

 

MATERIALS FOR PORTLAND CEMENT CONCRETE: 
 (9-15-20)                                            1000, 1024     SP10 R24 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 

 

Test water from wells at all locations. Test public water supplies from all out of state locations 

and in the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 

Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, 

Perquimans, Tyrell and Washington unless the Engineer waives the testing requirements.  

 

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the 

following:  

 

Property Requirement Test Method 

Compression Strength, 

minimum percent of control at 

3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 

control 

From 1:00 hr. 

earlier to 1:30 hr. 

later 

ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 

Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 

(Residue), Max. 
1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 

 

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test 

report. 
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WORK ZONE INSTALLER: 
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04 

 

Provide the service of at least one qualified work zone installer during the setup, installation, and removal 

of temporary traffic control within the highway right of way.  The qualified work zone installer shall serve 

as crew leader and shall be on site and directing the installation and removal of temporary traffic control.  

If multiple temporary traffic control installations or removals are occurring simultaneously, then each shall 

have a qualified work zone installer. 

 

The work zone installer shall be qualified by an NCDOT approved training agency or other NCDOT 

approved training provider in the safe and competent set up of temporary traffic control.  For a complete 

listing of approved training agencies, see the Work Zone Safety Training webpage. 

 

A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may fulfill the 

role of the work zone installer during the setup, installation, and removal of temporary traffic control within 

the highway right of way provided they are on site and directing the installation and removal of temporary 

traffic control. 

 

All other individuals participating in the setup, installation, and removal of temporary traffic control within 

the highway right of way shall be certified as a qualified flagger in accordance with Article 1150-3 of 

the Standard Specifications, even if flagging is not being performed as part of the traffic control. 

 

Provide the name and contact information of all qualified work zone installers to the Engineer prior to or at 

the preconstruction conference.  Additionally, provide a qualification statement that all other individuals 

participating in the setup, installation, and removal of temporary traffic control are qualified flaggers that 

have been properly trained through an NCDOT approved training agency or other NCDOT approved 

training provider. 

 

All certification records for qualified work zone installers and flaggers shall be uploaded by the approved 

training agency or other NCDOT approved training provider to the Department’s Work Zone Education 

Verification App (WZ-EVA) prior to the qualified work zone installer or flagger performing any traffic 

control duties on the project.  For more information about WZ-EVA, see the Work Zone Safety Training 

webpage. 

 

PORTABLE CHANGEABLE MESSAGE SIGNS: 
(9-20-22) 1089, 1120 SP11 R10 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 10-197, Subarticle 1089-7(D) Controller, line 16, add the following after the third sentence of the 

first paragraph: 

 

Change the controller password from the factory default and periodically change the controller password 

to deter unauthorized programming of the controller. 

 

Page 10-197, Subarticle 1089-7(D) Controller, line 24 replace the sentence with the following: 

 

The controller shall be stored in a locked, weather and vandal resistant box when not in use and after 

changes to the messages are made. 
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Page 11-8, Article 1120-3 CONSTRUCTION METHODS, lines 26-32, replace the second paragraph 

with the following: 

 

Provide an experienced operator for the portable changeable message sign during periods of operation to 

ensure that the messages displayed on the sign panel are in accordance with the plans and Subarticle 1089-

7(D). Change the controller password from the factory default and periodically change the controller 

password to deter unauthorized programming of the controller.  Using two levels of password security is 

recommended such that operators at one level may only change message sequences displayed using 

preprogrammed sequences and operators at a higher level may create and store messages or message 

sequences.  Lock the controller in a weather and vandal resistant box when not in use and after changes to 

the messages are made. 

 

LAW ENFORCEMENT: 
(6-21-22) 1190 SP11 R30 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 11-19, Article 1190-1 DESCRIPTION, lines 4-5, replace the paragraph with the following: 

 

Furnish Law Enforcement Officers and official Law Enforcement vehicles to direct traffic in accordance 

with the contract. 

 

Page 11-19, Article 1190-2 CONSTRUCTION METHODS, lines 7-9, replace the first paragraph with 

the following: 

 

Use off duty uniformed Law Enforcement Officers and official Law Enforcement vehicles equipped with 

blue lights to direct or control traffic as required by the plans or by the Engineer. 

 

Page 11-19, Article 1190-3 MEASUREMENT AND PAYMENT, lines 14-15, replace the second 

sentence of the first paragraph with the following: 

 

There will be no direct payment for official Law Enforcement vehicles as they are considered incidental to 

the pay item. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 

follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 

of allotments made to the Department of Transportation by the Director for the estimated payments for 

transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 

be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 

contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 

performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 

appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 

estimated completion progress, and any acceleration of this progress shall be subject to the approval of the 

Department of Transportation provided funds are available.  The State reserves the right to terminate or 

suspend any transportation project contract, and any transportation project contract shall be so terminated 

or suspended if funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 

notice of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in accordance with 

the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance with 

Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(10-16-18) (Rev. 8-16-22) Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

Division 4 

Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number “454-1” 

with “458-1”. 

 

Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  

“609-9”. 

 

Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table number 

“610-7” with “610-8”. 

 

Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table number 

“610-8” with “610-9”. 

 

Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and line 32, 

replace Table number “610-6” with “610-7”. 

 

Division 7 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1” 

with “724-4”.  

 

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1” 

with “725-3”.  

 

Division 10 

Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number “1012-8” 

with “1012-5”. 

 

Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace “Table 

6D” with “Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  

 

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9” 

with “1080-7”. 

 

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number 

“1080-50” with “1080-10”.  

 

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article 

number “1080-61” with “1080-11”.  

 

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22, 

replace article number “1080-72” with “1080-12”.  
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Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article 

number “1080-83” with “1080-13”. 

 

Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second 

sentence with the following: 

 

An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 

 

Directional Drill (1)(1.25) Linear Foot 

 

Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-4” with “1550-

4”.  

 

Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 

Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 

Accommodations Manual”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode, 

And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 

Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving 

out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited 

permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 

the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to 

determine those specific project sites located in the quarantined area or for any regulated article used on 

this project originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 

pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava 

root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 

 

Replace Article 103-4(B) with the following: 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) Order 

1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23 

CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina 

Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply, 

engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision 

that is specifically required not specifically set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they may be 

amended from time to time, which are herein incorporated by reference and made a part of this 

contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and retention of 

subcontractors, including procurements of materials and leases of equipment. The contractor 

shall not participate directly or indirectly in the discrimination prohibited by the Acts and the 

Regulations, including employment practices when the contract covers any activity, project, or 

program set forth in Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor for 

work to be performed under a subcontract, including procurements of materials, or leases of 

equipment, each potential subcontractor or supplier shall be notified by the contractor of the 

contractor's obligations under this contract and the Acts and the Regulations relative to 

Nondiscrimination on the grounds of race, color, or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the Regulations, 

and directives issued pursuant thereto and shall permit access to its books, records, accounts, 

other sources of information, and its facilities as may be determined by the Recipient or the 

FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. 

Where any information required of a contractor is in the exclusive possession of another who 

fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the 

FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
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In the event of a contractor's noncompliance with the Non-discrimination provisions of this 

contract, the Recipient will impose such contract sanctions as it and/or the FHWA may 

determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor complies; 

and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every subcontract, 

including procurements of materials and leases of equipment, unless exempt by the Acts, the 

Regulations and directives issued pursuant thereto. The contractor shall take action with respect 

to any subcontract or procurement as the Recipient or the FHWA may direct as a means of 

enforcing such provisions including sanctions for noncompliance. Provided, that if the 

contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier 

because of such direction, the contractor may request the Recipient to enter into any litigation 

to protect the interests of the Recipient. In addition, the contractor may request the United 

States to enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a 

condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil 

Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related 

nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national 

origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level, 

where applicable), be excluded from participation in, be denied the benefits of, or be subjected to 

discrimination under any programs, activities, or services conducted or funded by NCDOT. 

Contractors and other organizations under contract or agreement with NCDOT must also comply 

with Title VI and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title 

VI Program. Contractors are not required to prepare or submit Title VI Programs. To comply 

with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment 

Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants 

and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-

assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all 

lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following notification in 

all solicitations for bids and requests for work or material, regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the provisions of 

Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and 

the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 

entered into pursuant to this advertisement, disadvantaged business enterprises will be 

afforded full and fair opportunity to submit bids in response to this invitation and will not 

be discriminated against on the grounds of race, color, or national origin in consideration 

for an award. In accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, disability, 

low-income level, creed/religion, or limited English proficiency in consideration for an 

award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent 

lower tier subcontracts on Federal-aid highway construction contracts only. 
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5. Provide language assistance services (i.e., written translation and oral interpretation), free 

of charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, 

if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare 

and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements. 

Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI. 

(23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative 

action to correct any deficiencies found within a reasonable time period, not to exceed 90 

calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of the public 

and contractors) from discrimination by NCDOT employees, subrecipients and 

contractors, regardless of funding source. 

2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency (LEP), 

sex, age, or disability (and religion in the context of employment, aviation, or transit) may 

file a written complaint. The law also prohibits intimidation or retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must be 

filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that conduct 

was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following entities: 

➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-

0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New Bern 

Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, External Civil 

Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 

202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, and 

include the complainant’s name, address, and telephone number. Complaints received by 

fax or e-mail will be acknowledged and processed. Allegations received by telephone will 

be reduced to writing and provided to the complainant for confirmation or revision before 

processing. Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form 

and procedures. 

6. Complaint Basis 
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Allegations must be based on issues involving race, color, national origin (LEP), sex, age, 

disability, or religion (in the context of employment, aviation or transit). “Basis” refers to 

the complainant’s membership in a protected group category.  

 

 

TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest agrees to comply with the following non-discrimination statutes and authorities, including, 

but not limited to: 
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(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 

acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 

basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 

discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 

(prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 

applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 

and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 

"programs or activities" to include all of the programs or activities of the Federal-aid recipients, 

sub-recipients and contractors, whether such programs or activities are Federally funded or 

not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the 

basis of disability in the operation of public entities, public and private transportation systems, 

places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 

implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures Nondiscrimination against minority 

populations by discouraging programs, policies, and activities with disproportionately high and 

adverse human health or environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of Limited English proficiency (LEP). To ensure compliance with Title 

VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 

programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits 

employment discrimination on the basis of race, color, religion, sex, or national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of real 

property, structures, or improvements thereon, or granting interest therein from the United 

States pursuant to the provisions of Assurance 4. 
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NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon 

the condition that the North Carolina Department of Transportation (NCDOT) will accept title 

to the lands and maintain the project constructed thereon in accordance with the North Carolina 

General Assembly, the Regulations for the Administration of the Federal-Aid Highway 

Program, and the policies and procedures prescribed by the Federal Highway Administration 

of the U.S. Department of Transportation in accordance and in compliance with all 

requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of 

Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-

assisted programs of the U.S Department of Transportation pertaining to and effectuating the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 

2000d-4), does hereby remise, release, quitclaim and convey unto the NCDOT all the right, 

title and interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 

 

(HABENDUM CLAUSE) 

 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, to the 

covenants, conditions, restrictions and reservations herein contained as follows, which will 

remain in effect for the period during which the real property or structures are used for a 

purpose for which Federal financial assistance is extended or for another purpose involving the 

provision of similar services or benefits and will be binding on the NCDOT, its successors and 

assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, does 

hereby covenant and agree as a covenant running with the land for itself, its successors and 

assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded 

from participation in, be denied the benefits of, or be otherwise subjected to discrimination 

with regard to any facility located wholly or in part on, over, or under such lands hereby 

conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and interests 

in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49, 

Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 

Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department 

of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of the above-

mentioned nondiscrimination conditions, the Department will have a right to enter or re-enter 

said lands and facilities on said land, and that above described land and facilities will thereon 

revert to and vest in and become the absolute property of the U.S. Department of Transportation 

and its assigns as such interest existed prior to this instruction].* 

 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or 

Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments 

entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the 

provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant 

running with the land"] that: 
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(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for which a 

U.S. Department of Transportation activity, facility, or program is extended or for 

another purpose involving the provision of similar services or benefits, the (grantee, 

licensee, lessee, permittee, etc.) will maintain and operate such facilities and services 

in compliance with all requirements imposed by the Acts and Regulations (as may be 

amended) such that no person on the grounds of race, color, or national origin, will be 

excluded from participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease, 

license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 

and hold the same as if the (lease, license, permit, etc.) had never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will have the right to enter or re-enter the lands and facilities 

thereon, and the above described lands and facilities will there upon revert to and vest in 

and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility 

or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar instruments/ 

agreements entered into by the North Carolina Department of Transportation (NCDOT) 

pursuant to the provisions of Assurance 7(b): 

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant 

running with the land") that (1) no person on the ground of race, color, or national origin, 

will be excluded from participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities, (2) that in the construction of any improvements 

on, over, or under such land, and the furnishing of services thereon, no person on the ground 

of race, color, or national origin, will be excluded from participation in, denied the benefits 

of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 

permittee, etc.) will use the premises in compliance with all other requirements imposed 

by or pursuant to the Acts and Regulations, as amended, set forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 

Non¬ discrimination covenants, the NCDOT will have the right to terminate the (license, 

permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities 

thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been 

made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will there upon revert to and vest in and become the absolute 

property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-

Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing 

and newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements 

typically associated with individual projects will no longer be applied at the project level.  Instead, these 

requirements will be applicable on an annual basis for each contractor administered by the OJT Program 

Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 

provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 

funded projects located in North Carolina.  However, priority shall be given to training employees on 

NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is a primary 

objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 

minority and women as trainees to the extent that such persons are available within a reasonable area of 

recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 

applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based 

on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 

the Department.  At the beginning of each year, all contractors eligible will be contacted by the Department 

to determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 

Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 

program for the calendar year.  This agreement will include a specific number of annual training goals 

agreed to by both parties.  The number of training assignments may range from 1 to 15 per contractor per 

calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 

construction craft/operator positions.  Preference shall be given to providing training in the following skilled 

work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training requirements 

that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where 

the training is oriented toward construction applications, training will be allowed in lower-level 

management positions such as office engineers and estimators.  Contractors shall submit new classifications 

for specific job functions that their employees are performing.  The Department will review and recommend 

for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications 

shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill classification 

needs, and 

 

The number of training hours specified in the training classification is consistent with common 

practices and provides enough time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 

primary responsibility for meeting the training and this provision is made applicable to the subcontract.  

However, only the Contractor will receive credit towards the annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 

apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 

the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 

reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully completed 

a training course leading to journeyman level status or in which they have been employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as requested shall 

be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 

by the OJT program staff.  
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Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 

minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 

minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 

Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is currently 

enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 

the specific program requirement.  Trainees will be allowed to be transferred between projects if required 

by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 

NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract documents. 
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TEMPORARY TRAFFIC CONTROL 

(9-01-2021)  

 

 

General Requirements 

 

Maintain traffic on all roads in accordance with Divisions 10, 11 and 12 of the 2018 Standard 

Specifications and the following provisions: 

 

Install Work Zone Advance Warning Signs when work is within 40 ft. from the edge of the travel 

lane in accordance with Standard Drawing No. 1101.01 of the 2018 Roadway Standard Drawings 

prior to beginning any other work.  If signs are installed more than 3 calendar days prior to the 

beginning of work, cover the signs until the work begins. Install each work zone advance warning 

sign separately and not on the same post or stand with any other sign.   

 

When personnel and/or equipment are working within 15 ft. of an open travel lane, close the 

nearest open shoulder using Roadway Standard Drawing No. 1101.04 unless the work area is 

protected by barrier or guardrail or a lane closure is installed. 

 

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility 

and within 5 ft. of an open travel lane, close the nearest open travel lane using Roadway Standard 

Drawing No. 1101.02 of the 2018 Roadway Standard Drawings unless the work area is protected 

by barrier or guardrail. 

 

When personnel and/or equipment are working on the shoulder adjacent to a divided facility and 

within 10 ft. of an open travel lane, close the nearest open travel lane using Roadway Standard 

Drawing No. 1101.02 of the 2018 Roadway Standard Drawings, unless the work area is protected 

by barrier or guardrail. 

 

When personnel and/or equipment are working within a lane of travel of an undivided or divided 

facility, close the lane using Roadway Standard Drawing No. 1101.02 of the 2018 Roadway 

Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or 

equipment remain within the closed travel lane. Perform work only when weather and visibility 

conditions allow safe operations as directed by the Engineer. 

 

Do not work simultaneously within 15 ft. on both sides of an open travel way, ramp, or loop within 

the same location, unless protected with guardrail or barrier. 

 

Remove lane closure devices from the lane when work is not being performed behind the lane 

closure or when a lane closure is no longer needed or as directed by the Engineer. 
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Temporary Traffic Control (TTC) 

 

Refer to Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.11, 1110.01, 1110.02, 1115.01, 

1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 Roadway Standard 

Drawings when closing a lane of travel or shoulder in the work zone. 

   

Notify the Engineer (30) calendar days prior to any traffic pattern alteration. 

 

Ensure all necessary signing is in place prior to altering any traffic pattern. 

 

When lane closures are not in effect, space channelizing devices in work areas no greater in feet 

than twice the posted speed limit (MPH), except 10 ft. on-center in radii, and 3 ft. off the edge of 

an open travelway. Refer to 2018 Standard Specifications Sections 1130 (Drums), 1135 (Cones), 

and 1180 (Skinny Drums) for additional requirements. 

 

Place additional sets of three channelizing devices (Drums, Cones, or Skinny Drums) 

perpendicular to the edge of travelway on 100 to 500 ft. centers, as directed by the Engineer, when 

unopened lanes are closed to traffic. 

 

Place Type III Barricades with “ROAD CLOSED” sign R11-2 attached, of sufficient length to 

close the entire roadway. 

 

Install black on orange “DIP” (W8-2) and/or “BUMP” (W8-1) signs in advance of the uneven area 

in accordance with Roadway Standard Drawing 1101.11, or as directed by the Engineer. 

 

Law Enforcement 

 

Use uniformed Law Enforcement officers to control traffic at signalized intersections when the 

temporary traffic pattern cannot be controlled by the signal’s normal operation.  

 

Pavement Edge Drop Off Requirements 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an 

opened travel lane that has an edge of pavement drop-off as follows: 

 

 Backfill drop-offs that exceed 2 inches on roadways with posted speed limits of 45 mph or 

greater. 

 Backfill drop-offs that exceed 3 inches on roadways with posted speed limits less than 45 

mph. 
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 Backfill with suitable compacted material, as approved by the Engineer, at no expense to 

the department. 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 

of 1.5 inches.  Install advance warning “Uneven Lanes" signs (W8-11) 500 ft. in advance and a 

minimum of every half mile throughout the uneven area.  

 

The following options are available during milling operations on two-way, two-lane facilities 

when the entire roadway or entire lane is to be milled: 

 

 Mill a single lane and pave back by the end of each work day. 

 Mill the entire width of roadway and pave back within 72 hours. 

 

The following options are available during milling operations on multi-lane facilities when 

all lanes or a single lane in one direction are to be milled: 

 

 Mill a single lane and pave back by the end of each work day. 

 Mill the entire width of pavement for all lanes to be milled in any direction daily and 

pave back within 72 hours. 

 

If milled areas are not paved back within the same work period the Contractor is to furnish and 

install portable “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted below signs. 

These are to be dual indicated where lateral clearance can be obtained within the median areas.  

Install the “Grooved Pavement” (W8-15) w/ Motorcycle Plaque 1500’ in advance of the milled 

area.  Once mitigated, all portable signs are to be removed. 

 

 

Pavement Markings 

 

Install temporary pavement markings and temporary pavement markers for the sole purpose of 

maintaining traffic as follows: 

 

Surface Type                                           Marking                                                  Marker 

    Asphalt                                                   Paint                                             Temporary Raised 

   Concrete                                 Cold Applied Plastic Type IV                      Temporary Raised 

 

Place one application of paint for lines initially.  Place a second application of paint six (6) months 

after the initial application and every 6 months as directed by the Engineer. 
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Trace the existing and/or proposed monolithic island with the proper color pavement marking prior 

to removal and/or installation. Place drums, cones, or tubular markers to delineate any existing 

and/or proposed monolithic islands after removal and/or before installation.  

 

Tie proposed pavement marking lines to existing pavement marking lines. 

 

Remove/Replace any conflicting/damaged pavement markings and markers by the end of each 

day’s operation. 

 

Install pavement markings and pavement markers on the final surface as shown in the Final 

Pavement Marking Plan. 

 

Project Requirements 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

1. Prior to beginning work, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting to the Engineer at the first pre-construction meeting 

and the sequence must be approved before closing a lane of traffic.  

 

2. Obtain written approval of the Engineer before working in more than one location or setting 

up additional lane closures. The maximum length of any one lane closure is 1 mile unless 

otherwise directed by the Engineer. 

 

3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and 

Liquidated Damages”. 

 

4. Contractor shall conduct operations in an order such that water does not accumulate. 

 

5. The Contractor on this and any adjacent projects, or subcontractors working within this 

project shall coordinate lane closure location, type, and direction with the Engineer to best 

maintain lane continuity through the limits of this and adjacent projects. 

 

6. Operate paving equipment and conduct paving operations in the same direction as the flow 

of traffic unless the operation is protected by barrier or guardrail or as directed by the 

Engineer.  Maintain vehicular access in accordance with Section 1101-05 of the 2018 

Standard Specifications. 
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7. Provide appropriate construction lighting in accordance with Section 1413 of the 2018 

Standard Specifications. 

 

Measurement and Payment 

 

Paint Pavement Marking Lines, Paint Pavement Marking Symbols, Paint Pavement Marking 

Characters, Cold Applied Plastic Pavement Marking Lines, Cold Applied Pavement Marking 

Symbols, Cold Applied Pavement Marking Characters, and Temporary Raised Pavement Markers 

that are required for the maintenance of traffic will be measured and paid in accordance with 

Section 1205-10. 

 

Law Enforcement will be measured and paid in accordance with Section 1190-3.  

 

Temporary Traffic Control (Lump Sum) shall include but not be limited to providing Signs 

(portable, stationary, and/or barricade mounted), including detour signing, Truck Mounted 

Attenuators (TMA), Portable Changeable Message Signs (PCMS), Flashing Arrow Boards (FAB), 

Pilot Vehicle, Flaggers, Cones, Skinny Drums and Drums as shown in the applicable Roadway 

Standard Drawings and all labor, tools, equipment and incidentals necessary to furnish, install, 

maintain and remove traffic control devices when no longer required. 

 

Temporary Traffic Control (Lump Sum) does not include Portable Concrete Barrier, Waterfilled 

Barrier, Temporary Crash Cushions, Digital Speed Limit Signs, Sequential Flashing Lights, or 

Presence Lights as these devices are beyond the scope of this provision. 

 

Payment for Temporary Traffic Control (Lump Sum) will be made on the following schedule: 

(A)  70% of the unit bid price upon starting the project 

(B)  20% of the unit bid price when the project is 50% complete 

(C)  10% of the unit bid price when the project is 100% complete and all traffic control devices 

have been removed from the project.  

 

Payment will be made under: 

 

Pay Item                                                                                                                    Pay Unit 

Temporary Traffic Control                                                                                        Lump Sum 
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PROJECT SPECIAL PROVISIONS 

 

EROSION CONTROL 
 

CONCRETE WASHOUT STRUCTURE: 
(12-10-20) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Item Section 

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 
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https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.
pdf 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details or commercially available devices are approved, then those devices will 

also be paid for per each approved and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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CONSTRUCTION MATERIALS MANAGEMENT: 
(3-19-19)  (rev. 04-24-19) 
 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 

with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS

4_1_2017.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 

and disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 

 

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
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Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 

 

WASTE AND BORROW SOURCES: 
(2-16-11) (Rev. 3-17-22) 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati

on%20Procedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
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PROJECT SPECIAL PROVISIONS 

STRUCTURE 

 
LATEX MODIFIED CONCRETE OVERLAY – VERY EARLY STRENGTH (9-27-22) 

DESCRIPTION  

This special provision addresses the requirements for furnishing and placing an overlay of latex 

modified concrete - very early strength (LMC-VES) over existing concrete or repair concrete on 

bridge decks.  Perform this work in accordance with this special provision and the applicable parts 

of the Standard Specifications.   

QUALITY CONTROL 

The Contractor is responsible for scheduling a pre-construction meeting with the Resident Engineer and the 

Area Bridge Construction Engineer. 

Submit a Quality Control Plan to the Engineer for approval which, at a minimum, describes the methods 

of:  storing materials, calibrating mixers, controlling moisture content in the aggregate, maintaining proper 

mix temperature, retarder usage, curing and curing time, controlling evaporation rate, cleaning and 

removing excess water. 

Prior to beginning work, provide proof of experience of the person in direct responsible charge by submit-

ting a description of jobs similar in size and character that have been completed within the last 5 years.  The 

name, address and telephone number of references for the submitted projects shall also be furnished.  Failure 

to provide appropriate documentation will result in the rejection of the proposed LMC-VES overlay 

Contractor. 

Before beginning any work, obtain approval for all equipment to be used for deck preparation, mixing, 

placing, finishing and curing the LMC-VES. 

MATERIALS 

For materials, equipment, and proportioning and mixing of modified compositions, see Article 1000-7 of 

the Standard Specifications. 

Provide aggregates for use in the LMC-VES that are free from ice, frost, frozen particles or other 

contaminants when introduced into the mixer. 

The Standard Specifications shall be revised as follows: 

Table 1000-4 – Revise the following: 

Cement Content, 658 lb/cy (min.) change to 658 lb/cy (max.) 

7-day Compressive Strength, 3,000 psi (min.) change to 3 hr. Compressive Strength, 2,500 

psi (min.) 

 



15B.13.58     BP-3     Haywood 

  

1000-7(A), Line 15 – Replace with the following: 

 Measure the slump after discharge from the mixer. 

1000-7(A) – Add the following paragraph to the end of the section: 

Submit the LMC-VES mix design, including laboratory compressive strength data for a minimum 

of six 4-inch by 8-inch cylinders at 3 hours for very early strength concrete to the Engineer for 

review.  Include test results for the slump and air content of the laboratory mix. Perform tests in 

accordance with AASHTO T 22, T 119 and T 152. 

For projects with multiple bridges using the same mix design, or bridge decks with time constraints that 

require more than one night for placement, a relationship between the compressive strength and rebound 

hammer readings may be developed and used to estimate the three-hour strength for opening to traffic in 

lieu of compressive strength testing.   

For the correct procedure, reference Document: PL11-LMC Rapid Set Overlays.  Contact your local M&T 

representative for a copy of this document or see the following link: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Rapid%20Set%20Overlays%20Reboun

d%20Procedure.pdf.  Seven-day concrete compressive strength sampling and testing is required in addition 

to the use of this method. 

PREPARATION OF SURFACE 

Completely clean all surfaces within 48 hours prior to placing the overlay unless otherwise 
approved by the Engineer. 

Thoroughly soak the clean surface and maintain a wet surface for at least 2 hours immediately prior to 

placing the LMC-VES.  After soaking the surface for at least 2 hours, cover it with a layer of white opaque 

polyethylene film that is at least 4 mils thick.  Immediately prior to placing the LMC-VES, remove standing 

water from the surface using an approved vacuum system. 

PLACING AND FINISHING 

Prior to placing LMC-VES, install a bulkhead of easily compressible material at expansion joints to the 

required grade and profile.   

Construction joints, other than those discussed and documented in the minutes of the Mandatory Pre-

Bid Meeting will not be permitted unless approved by the Engineer.  At construction joints, remove 4” of 

previously placed LMC-VES prior to placing the adjacent latex concrete.  Also, for staged construction, 4” 

of previously poured LMC-VES shall be scarified and recast with the next stage. 

Place and fasten screed rails in position to ensure finishing the new surface to the required profile.  Do not 

treat screed rails with parting compound to facilitate their removal.  Prior to placing the overlay attach a 

filler block to the bottom of the screed and pass it over the area to be repaired to check the thickness. The 

filler block thickness shall be equal to the design overlay thickness as discussed and documented in the 

minutes of the Mandatory Pre-Bid Meeting.  Remove all concrete that the block does not clear.  

Individual aggregates may be allowed to project above the base of the filler block.  Remove aggregate that 

does not provide a 1” clear cover to the top of the overlay. 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Rapid%20Set%20Overlays%20Rebound%20Procedure.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Rapid%20Set%20Overlays%20Rebound%20Procedure.pdf
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Brush a latex cement mixture onto all vertical surfaces and do not let the brushed material dry before it is 

covered with the additional material required for the final grade. Remove all loose aggregate from the latex 

cement brushed horizontal and vertical surfaces prior to latex concrete placement all surfaces shall have. 

Do not place the LMC-VES until the burlap is saturated and approved by the Engineer.  Drain excess water 

from the wet burlap before placement. 

Place the LMC-VES in one operation.  Provide a minimum overlay thickness as discussed and documented 

in the minutes of the Mandatory Pre-Bid Meeting. 

Once LMC-VES placement begins a single layer of wet burlap shall be placed 5 feet behind the screed’s 

burlap drag.  In the event of a delay of 10 minutes or more, temporarily cover all exposed latex concrete 

with wet burlap and white opaque polyethylene. 

When a tight, uniform surface is achieved and before the concrete becomes non-plastic, further finish the 

surface of the floor by burlap dragging or another acceptable method that produces an acceptable uniform 

surface texture, as discussed and documented in the minutes of the Mandatory Pre-Bid Meeting, tine 

bridge deck so as to produce grooves perpendicular to the centerline of bridge, which leaves rectangular 

grooves 1/8-inch wide and 3/16-inch deep.  Produce grooves that have a center to center spacing of ¾-inch.  

Do not tine the deck surface within 18 inches of the gutter lines and 2 inches of expansion joints or 

elastomeric concrete in expansion joint blockouts.  On skewed bridges, untined triangular areas adjacent to 

the joint are permitted, provided the distance from the centerline joint to the nearest tine mark, as measured 

parallel to the centerline of roadway, does not exceed 18 inches.  Between expansion joints on horizontally 

curved bridges, periodically adjust the tining operation such that adjacent tining marks are separated by no 

more than 3 inches along the outer radius of the bridge deck.  

Promptly cover the surface with a second layer of clean, wet burlap as soon as the surface will support it 

without deformation.  Wet cure only the surface for a minimum of 3 hours and until a compressive strength 

of 2,500 psi is reached.  Curing material shall be continually saturated during the wet cure period using a 

fogging system approved by the Engineer.  The Engineer may require an increase in the minimum cure 

time when the overlay thickness is greater than 1.5 inches or the ambient temperature remains below 60°F.  

Screed rails or construction dams shall be separated from the newly placed concrete by passing a pointing 

trowel along the face of the formwork and the newly placed concrete.  Carefully make this trowel cut for 

the entire depth and length of rails or dams after the LMC-VES has sufficiently stiffened and cannot flow 

back. 

As soon as practical, after the concrete has hardened sufficiently, test the finished surface with an approved 

rolling straightedge that is designed, constructed, and adjusted so that it will accurately indicate or mark all 

deck areas which deviate from a plane surface by more than ⅛” in 10’.  Remove all high areas in the 

hardened surface in excess of ⅛” in 10’ with an approved grinding or cutting machine.  Additionally, the 

final LMC-VES deck surface shall not deviate from the line and elevation indicated as discussed and 

documented in the minutes of the Mandatory Pre-Bid Meeting by more than 0.3” over any 50’ length.  

Where variations are such that the corrections extend below the limits of the top layer of grout, seal the 

corrected surface with an approved sealing agent as required by the Engineer.  If approved by the Engineer, 

correct low areas in an acceptable manner as discussed and documented in the minutes of the 

Mandatory Pre-Bid Meeting. 

LIMITATIONS OF OPERATIONS 

The mixer is not permitted on the bridge deck unless otherwise approved. 
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No traffic is permitted on the finished LMC-VES surface until the total specified curing time is completed 

and until the concrete reaches the minimum specified compressive strength. 

Do not place LMC-VES if the temperature of the concrete surface on which the overlay is to be placed is 

below 50°F or above 85°F.  Measure the surface temperature by placing a thermometer under the 

insulation against the surface. 

Prior to placing LMC-VES, the air temperature, wind speed, and the evaporation rate shall be determined 

by the Contractor and verified by the Engineer.  Do not place LMC-VES if the ambient air temperature is 

below 50°F or above 85°F, or if the wind velocity is greater than 10 mph. 

Do not place LMC-VES when the temperature of the LMC-VES is below 45°F or above 85°F. 

It is the Contractor’s responsibility to ensure that the rate of evaporation of surface moisture from the LMC-

VES does not exceed 0.05 pounds per square foot per hour until the overlay has achieved the specified 

compressive strength. The evaporation rate is calculated using the following formula: 

 E = (Tc
2.5-r*Ta

2.5)*(1+0.4V)*(10-6) 

 where, 

 E = Evaporation Rate, 

 Tc = Concrete Temp (°F), 

 r = Relative Humidity (%/100) 

 Ta = Air Temp (°F), 

 V=Wind Velocity (mph) 

The Contractor shall determine the evaporation rate prior to placement. Additionally, the Contractor shall 

determine the predicted evaporation rate from the beginning of the placement until the expected time of 

achieving the required compressive strength. If the calculated evaporation rate during that time exceeds or 

is predicted to exceed 0.05 pounds per square foot per hour, the Contractor may propose engineered controls 

of the parameters (temperature, relative humidity, wind velocity) to reduce the evaporation rate.  The 

evaporation rate shall be recalculated, with the appropriate parameters, after the proposed control measures 

are in place.  The recalculated evaporation rate shall be 0.05 pounds per square foot per hour or less, prior 

to placement, and must stay below 0.05 pounds per square foot per hour until the specified compressive 

strength is achieved. 

Stop all placement operations during periods of precipitation.  Take adequate precautions to protect freshly 

placed LMC-VES from sudden or unexpected precipitation.  Keep an adequate quantity of protective 

coverings at the worksite to protect the freshly placed pavement from precipitation. 

If working at night, provide approved lighting. 

MEASUREMENT AND PAYMENT 

Latex Modified Concrete Overlay– Very Early Strength will be measured and paid for in cubic yards of 

LMC-VES satisfactorily placed on the completed deck. 
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Placing and Finishing Latex Modified Concrete Overlay – Very Early Strength will be paid for at the 

contract unit price bid per square yard which includes compensation for furnishing all labor, tools, 

equipment and incidentals necessary to complete the work in accordance with the contract documents. 

Tining Bridge Deck and Approach Slabs will be incidental to “Placing & Finishing of Latex Modified 

Concrete Overlay” as discussed and documented in the minutes of the Mandatory Pre-Bid Meeting. 

Payment will be made under: 

Pay Item Pay Unit 

Latex Modified Concrete Overlay – Very Early Strength Cubic Yard 

Placing & Finishing of Latex Modified Concrete Overlay –  

Very Early Strength 

 

Square Yard 

 

 

 

LATEX MODIFIED CONCRETE OVERLAY SURFACE PREPARATION                        (9-27-22) 

1.0 DESCRIPTION 

This special provision addresses the surface preparation activities required prior to the placement of latex 

modified concrete.  Unless specifically mentioned below, all requirements specified for the bridge deck are 

also required for the approach slabs. 

2.0 DEFINITIONS 

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to a uniform 

depth within ½” of the overlay thickness limits discussed and documented in the minutes of the Mandatory 

Pre-Bid Meeting.  

Equipment 

Use the following surface preparation equipment: 

(A) Scarifying equipment that is a power-operated, mechanical grinder capable of removing a minimum 

depth of ¼” for each pass. 

Equipment capable of sawing concrete to the specified as discussed and documented in the minutes of 

the Mandatory Pre-Bid Meeting.  

(B) Hand-held high velocity (7,500 psi minimum) water-jet equipment capable of removing rust scale from 

reinforcing steel, removing small chips of concrete partially loosened by the scarifying or chipping 

operation, and for removing rehydrated dust left from scarification. 

(C) Power driven hand tools for removal of unsound concrete are required that meet the following 

requirements: 

(1) Pneumatic hammers weighing a nominal 35 lb or less. 

(2) Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width. 

(D) Hand tools such as hammers and chisels for removal of final particles of unsound concrete. 
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(E) Self-propelled vacuum capable of picking up water, dust, and other loose material from prepared deck 

surface. 

(F) Vibratory screed for overlays, except as noted herein. 

MANAGEMENT AND DISPOSAL OF CONCRETE GRINDING RESIDUALS 

The contractor must collect and properly dispose of water and solids from bridge deck preparation, 

otherwise referred to as Concrete Grinding Residuals (CGR). Prior to beginning work, submit for approval 

by the Engineer an HOS/DGS Management Plan. Prepare the plan in accordance with the NCDOT 

Guidelines on the Management and Disposal of CGR available at:  

https://connect.ncdot.gov/resources/Environmental/Environmental Permits and 

Guidelines/Forms/AllItems.aspx and as discussed and documented in the minutes of the Mandatory Pre-

Bid Meeting.  

The contractor shall comply with applicable regulation concerning such water disposal. 

Prior to final payment, the contractor must submit a paper copy of all completed records pertaining to 

disposal of CGR. All costs associated with Management and Disposal of CGR shall be included in the 

payment of other items. 

OSP PLAN SUBMITTAL 

Prior to beginning surface preparation activities, the Contractor shall submit for review and approval the 

Overlay Surface Preparation (OSP) Plan. The OSP Plan shall detail the type of equipment that is intended 

to be used and the means by which the Contractor will achieve the following requirements: 

(A) Estimate depth of reinforcing steel. 

(B) Scarification of deck to required depth. 

(C) Field verification that required scarification depth was achieved within limits. 

(D) Any additional requirements as discussed and documented in the minutes of the Mandatory Pre-Bid 

Meeting. 

3.0 SURFACE PREPARATION 

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated concrete to the 

limits as discussed and documented in the minutes of the Mandatory Pre-Bid Meeting, with the following 

requirements: 

(A) Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the demolition 

process with material approved by the Engineer, prior to beginning any demolition.  The expansion 

joints shall remain sealed until water from the demolition process no longer passes over them.  Take 

all steps necessary to eliminate the flow of water through the expansion joints, and any other 

locations water could leak from the deck. 

All deck drains in the immediate work area and other sections of the bridge affected by the work 

being performed shall be sealed prior to beginning scarification.  Drains shall remain sealed until 

it has been determined that materials from the demolition and concrete overlay operations cannot 

be discharged through them any longer. 

https://connect.ncdot.gov/resources/Environmental/Environmental%20Permits%20and%20Guidelines/Forms/AllItems.aspx
https://connect.ncdot.gov/resources/Environmental/Environmental%20Permits%20and%20Guidelines/Forms/AllItems.aspx
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(B) Scarifying Bridge Deck: Removal of any asphalt wearing surface from the bridge deck and 

scarification of the entire surface of the concrete deck to remove concrete to a uniform depth within 

½” of the overlay thickness, but not less than ½” inch above the top mat of reinforcing steel, as 

discussed and documented in the minutes of the Mandatory Pre-Bid Meeting. 

It will be the Contractor’s responsibility to determine amount of cover for the reinforcing steel.  Use a 

pachometer or other approved device, as directed by Engineer, prior to beginning demolition.  Readings 

shall be taken in the presence of the Engineer.  Readings should be taken for each span at 1/5 points 

longitudinally and 1/3 points transversely.  This cost for this work will be considered incidental to the 

cost of demolition of the bridge deck. 

Estimated average cover to top mat:   

Bridge # 430289 : _2”, “ +/-3/8”  

The above top mat cover dimensions are an estimate based on the best available information.  Calibrate 

scarifying equipment to avoid damaging the reinforcing steel in the bridge floor and the approach slab, 

and to the limits discussed and documented in the minutes of the Mandatory Pre-Bid Meeting.  If 

reinforcing bars or bridge drainage devices are pulled up or snagged during operations, then cease work 

and consult with the Engineer to determine any necessary adjustments to the scarifying operation. 

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface.  In areas 

where reinforcing steel is located at the depth to be scarified, use another method with the Engineer’s 

approval.  

The Engineer will re-inspect after each removal and require additional removals until compliance with 

the objective discussed and documented in the minutes of the Mandatory Pre-Bid Meeting and 

specifications are met. 

Any areas of the prepared surface contaminated by oil or other materials detrimental to good bond as a 

result of the contractor’s operations shall be cleaned at the contractor’s expense. 

Regardless of the method of removal, the removal operation shall be stopped if it is determined that 

sound concrete is being removed to a depth greater than that discussed and documented in the minutes 

of the Mandatory Pre-Bid Meeting.  

Class II Surface Preparation (Partial Depth):  At locations discussed and documented in the minutes of 

the Mandatory Pre-Bid Meeting. The average depth of removal shall be approximately one-half the 

deck thickness but not less than ¾” below the top mat of steel. Remove by chipping with hand tools all 

existing patches and contaminated concrete to the required depth discussed and documented in the 

minutes of the Mandatory Pre-Bid Meeting. No additional payment will be made for Class II Surface 

Preparation except as discussed and documented in the minutes of the Mandatory Pre-Bid Meeting. 

All patches shall be removed under Class II Surface Preparation. the Contractor shall use hand tools 

to remove the patch. Areas indicated by the limits discussed and documented in the minutes of the 

Mandatory Pre-Bid Meeting that require Class II Surface Preparation, including the locations of 
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existing patches, are from the best information available. The Contractor shall verify prior to surface 

preparation the location of all existing patches.  

Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel and 

thoroughly clean the newly exposed surface.  Care shall be taken not to cut, stretch, or damage any 

exposed reinforcing steel. 

In overhangs, removing concrete areas of less than 0.60 ft2/ft. length of bridge without overhang 

support is permitted unless the Engineer directs otherwise discussed and documented in the minutes 

of the Mandatory Pre-Bid Meeting. Overhang support is required for areas removed greater than 

0.60 ft2/ft. length of bridge.  Submit details of overhang support to the Engineer for approval prior to 

beginning the work. 

(C) Class III Surface Preparation (Full Depth):  Remove by chipping with hand tools the full depth of 

slab.  Dispose of the removed concrete, clean, repair or replace damaged reinforcing steel and 

thoroughly clean the newly exposed surface.  Care shall be taken not to cut, stretch, or damage any 

exposed reinforcing steel. 

For areas of less than 3 ft2 suspending forms from existing reinforcing steel using wire ties is permitted.  

For larger areas, support forms by blocking from the beam flanges, or other approved method. 

Overhang support is required for full depth removal adjacent to bridge rails.  Submit details of overhang 

support to the Engineer for approval prior to beginning the work. 

(D) Under Deck Containment: Under deck containment shall be installed where Class III surface 

preparation occurs.  The containment shall be installed prior to demolition in the areas where full 

depth removal is required as discussed and documented in the minutes of the Mandatory Pre-Bid 

Meeting. 

(E) Submit for approval detailed plans for the under-deck containment system.  Detail how waste, 

debris, and wastewater are contained.  

(1) Refilling full depth areas with latex modified concrete during the Class III repair is permitted if any 

of the following conditions are met: 

(a) The reinforcing steel cover is 1½ inches or less for the top mat of steel. 

(b) The area being repaired is less than 1 yd2. 

(c) The Engineer directs the fill. 

(F) Preparation of Reinforcing Steel:  Remove concrete without cutting or damaging existing steel 

unless otherwise noted in the minutes of the Mandatory Pre-Bid Meeting. Damaged reinforcing 

steel, such as bars with nicks deeper than 20% of the bar diameter, shall be repaired or replaced.  

Reinforcing steel which has a cross section reduced to 75% or less shall be replaced with new 

reinforcing steel of similar cross section area.  Replacement bars shall be Grade 60 and meet the 

material requirements of Section 1070 of the Standard Specifications.  Replacement bars shall be 

spliced to existing bars using either minimum 30 bar diameter lap splices to existing steel with 

100% cross sectional area or approved mechanical connectors.   

Support and protect the exposed reinforcing steel left unsupported by the demolition process against 

displacement and damage from loads such as those caused by removal equipment and delivery buggies.  
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All reinforcing steel damaged or dislodged by these operations shall be replaced with bars of the same 

size at the contractor’s expense. 

Reinforcing steel exposed and cleaned by demolition will not require additional cleaning if encased in 

concrete within 7 days.  Rebar exposed for more than 7 days shall be cleaned by high velocity water 

jets, with a minimum pressure 4,000 psi, prior to placement of Latex Modified Concrete At-Very Early 

Strength 

When large areas of the deck on composite bridges are removed resulting in the debonding of the 

primary reinforcing bars, the removal shall be performed in stages to comply with the construction 

sequence as discussed and documented in the minutes of the Mandatory Pre-Bid Meeting, or as directed 

by the Engineer. 

(G) Safety:  Provide a containment system for handling holes through the deck as discussed and 

documented in the minutes of the Mandatory Pre-Bid Meeting.  The containment system shall retain 

runoff water and debris and protect the area under the bridge deck.  The Contractor shall be 

responsible for any injury or damage caused by these operations.  The containment system shall 

remain in place until the concrete has been cast and reach minimum strength. 

Provide adequate lighting when performing demolition activities at night.  Submit a lighting plan to 

the Engineer for approval prior to beginning work. 

(H) Surface Cleaning:  Removal of concrete debris shall be accomplished either by hand or mechanical 

means capable of removing wet debris and water in the same pass and after the demolition process 

to prevent debris from setting or adhering to the surface of the sound concrete.  All concrete debris 

shall become the property of the Contractor and shall be legally disposed of at the contractor’s 

expense.  The contractor shall be responsible for disposing of all debris generated by the 

scarification operations as discussed and documented in the minutes of the Mandatory Pre-Bid 

Meeting. 

Any debris which is allowed to set or adhere to the surface of the sound concrete shall be carefully 

removed at no additional cost.  Exercise care to avoid any damage to the remaining sound concrete or 

exposed reinforcement.  Prior to the placement of the overlay, the entire surface shall be cleaned with 

high pressure water to remove any bond-breaking residue, loose material from the concrete surface, 

and/or rust from the reinforcing steel.  This residue shall be collected and disposed of by the contractor. 

Any areas modified by chipping or hammering shall be cleaned with high pressure water at 7,500 psi 

minimum to remove any bond-breaking residue, loose concrete, and any deleterious material. This 

material shall be collected and disposed of by the contractor.   

Any areas of the prepared surface contaminated by oil or other materials detrimental to good bond as a 

result of the contractor’s operations shall be cleaned at the contractor’s expense. 

Measurement and Payment 

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard and will be 

full compensation for the milling of existing asphalt wearing surface from the bridge deck or approaches, 

milling of the entire concrete bridge deck, repairing or replacing any damaged reinforcing steel, and the 

cleaning and disposal of all waste material generated.  
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Class II Surface Preparation will be measured and paid for at the contract unit price per square yard and 

will be full compensation for Class II (partial depth) deck preparation where required, to the limits discussed 

and documented in the minutes of the Mandatory Pre-Bid Meeting. The cost will also include removal and 

disposal of unsound and contaminated concrete, removal of all existing patches, cleaning, repairing or 

replacing of reinforcing steel, and all materials, labor, tools, equipment and incidentals necessary to 

complete the work. 

Class III Surface Preparation will be measured and paid for at the contract unit price per square yard and 

will be full compensation for Class III (full depth) deck preparation and repair where required as discussed 

and documented in the minutes of the Mandatory Pre-Bid Meeting.  The cost will also include removal and 

disposal of unsound and contaminated concrete, cleaning, repairing or replacing of reinforcing steel, under 

deck containment, placing and finishing concrete for full depth repair, and for furnishing all materials, 

labor, tools, equipment and incidentals necessary to complete the work. 

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the Standard 

Specifications and as discussed and documented in the minutes of the Mandatory Pre-Bid Meeting. 

Payment will be made under: 

Pay Item Pay Unit 

Scarifying Bridge Deck Square Yard 

Class II Surface Preparation Square Yard 

Class III Surface Preparation Square Yard 

 

 
FOAM JOINT SEALS (9-27-22) 

4.0 SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline, salt 

and other materials that are spilled on or applied to the surface.  Use a resilient, UV stable, preformed, 

impermeable, flexible, expansion joint seal.  The joint seal shall consist of low-density, closed cell, 

cross-linked polyethylene non-extrudable, foam.  The joint seal shall contain no EVA (Ethylene 

Vinyl Acetate).  Cell generation shall be achieved by being physically blown using nitrogen.  No 

chemical blowing agents shall be used in the cell generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” and 1/2” 

apart along the bond surface running the length of the joint.  Use seals with a depth that meets the 

manufacturer’s recommendation, but is not less than 70% of the uncompressed width.  Provide a seal 

designed so that, when compressed, the center portion of the top does not extend upward above the 

original height of the seal by more than 1/4”.  Provide a seal that has a working range of 30% tension 

and 60% compression and meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 
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Elongation at Break ASTM D3575 180% - 210% 

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked.  Inspect the joint seals upon receipt to ensure that 

the marks are clearly visible before installation. 

 

5.0 BONDING ADHESIVE 

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal manufacturer 

that meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 

Compressive strength ASTM D695 7000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F.  When installing in ambient air or surface temperatures 

below 40°F or for application on moist, difficult to dry concrete surfaces, use an adhesive specified 

by the manufacturer of the joint seal. 

6.0 SAWING THE JOINT 

The joint opening shall be initially formed to the width discussed and documented in the minutes of 

the Mandatory Pre-Bid Meeting including the blockout for the elastomeric concrete.     

The elastomeric concrete shall have sufficient time to cure such that no damage can occur to the 

elastomeric concrete prior to sawing to the final width and depth as discussed and documented in the 

minutes of the Mandatory Pre-Bid Meeting. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw in the 

desired direction.  To control the saw and to produce a straight line as discussed and documented in 

the minutes of the Mandatory Pre-Bid Meeting, anchor and positively connect a template or a track 

to the bridge deck.  Do not saw the joint by visual means such as a chalk line.  Fill the holes used for 

holding the template or track to the deck with an approved, flowable non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing two 

metal blades on the saw shaft to the desired width for the joint opening. 
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The desired depth is the depth of the seal plus 1/4” above the top of the seal plus approximately 1” 

below the bottom of the seal.  An irregular bottom of sawed joint is permitted as indicated as discussed 

and documented in the minutes of the Mandatory Pre-Bid Meeting.  Grind exposed corners on saw 

cut edges to a 1/4” chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width specified as 

discussed and documented in the minutes of the Mandatory Pre-Bid Meeting.  Prevent any chipping 

or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the satisfaction 

of the Engineer. 

7.0 PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls, 

popouts, cracks, etc.  All necessary repairs will be made by the Contractor prior to blast cleaning and 

installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent.  

Sandblast the joint opening to provide a firm, clean joint surface free of curing compound, loose 

material and any foreign matter.  Sandblast the joint opening without causing pitting or uneven 

surfaces.  The aggregate in the elastomeric concrete may be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the 

surface with compressed air, or vacuum the surface until all traces of blast products and abrasives are 

removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain 

detrimental amounts of water or oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited in the 

cleaning operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 

8.0 SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and as 

recommended below as well as the locations limits discussed and documented in the minutes of the 

Mandatory Pre-Bid Meeting. Do not install the joint seal if the ambient air or surface temperature is 

below 45F.  Have a manufacturer’s certified trained factory representative present during the 

installation of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to ensure the seal is the same length 

as the deck opening.  When the joint seal requires splicing, use the heat welding method by placing 

the joint material ends against a teflon heating iron of 425-475°F for 7 - 10 seconds, then pressing 

the ends together tightly.  Do not test the welding until the material has completely cooled.   
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Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls of 

the joint as a means to minimize clean up.  After opening both cans of the bonding agent, stir each 

can using separate stirring rods for each component to prevent premature curing of the bonding agent.  

Pour the two components, at the specified mixing ratio, into a clean mixing bucket.  Mix the 

components with a low-speed drill (400 rpm max.) until a uniform gray color is achieved without 

visible marbling.  Apply bonding agent to both sides of the elastomeric concrete as well as both sides 

of the joint seal, making certain to completely fill the grooves with epoxy.  With gloved hands, 

compress the joint seal and with the help of a blunt probe, push the seal into the joint opening until 

the seal is recessed approximately 1/4” below the surface.  When pushing down on the joint seal, 

apply pressure only in a downward direction.  Do not push the joint seal into the joint opening at an 

angle that would stretch the material.  Seals that are stretched during installation shall be removed 

and rejected.  Once work on placing a seal begins, do not stop until it is completed.  Clean the excess 

epoxy from the top of the joint seal immediately with a trowel.  Do not use solvents or any cleaners 

to remove the excess epoxy from the top of the seal.  Remove the protective cover at the joint edges 

and check for any excess epoxy on the surface.  Remove excess epoxy with a trowel, the use of 

solvents or any cleaners will not be allowed. 

The installed system shall be watertight and will be monitored until final inspection and approval.  

Do not place pavement markings on top of foam joint seals. 

9.0 BASIS OF PAYMENT 

Payment for all foam joint seals will be at the contract price bid for “Foam Joint Seals” LUMP SUM.  

Prices and payment will be full compensation for furnishing all material, including elastomeric 

concrete, labor, tools and equipment necessary for installing these units in place and accepted, 

discussed and documented in the minutes of the Mandatory Pre-Bid Meeting. 

 

VOLUMETRIC MIXER        (12-18-12) 

DESCRIPTION 

This provision addresses the requirements for batching deck repair concrete at the point of delivery using a 

Mobile High Performance Volume Mixer (MHPVM).  Work shall be in accordance with the general 

requirements of Section 1000-12 of the Standard Specifications and as amended by these provisions. 

MATERIALS 

Produce high early strength concrete with MHPVM equipment.  Furnish project site storage facilities that 

will provide protection of materials in accordance with the Standard Specifications and all material 

suppliers’ recommendations. 

EQUIPMENT 

MHPVM devices shall have prominently displayed stamped metal plate(s) from the Volumetric Mixers 

Manufacturers Bureau stating that the equipment conforms to the requirements of ASTM C685. 

Hydraulic cement concrete shall be mixed at the point of delivery by a combination of materials and mixer 

unit conforming to the following: 

1.) The unit shall be equipped with calibrated proportioning devices for each ingredient added to the 

concrete mix. The unit shall be equipped with a working recording meter that is visible at all times 

and furnishes a ticket printout with the calibrated measurement of the mix being produced. If at any 
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time the mixer fails to discharge a uniform mix, production of concrete shall be suspended until 

such time that problems are corrected. 

2.) Each unit shall have prominently displayed stamped metal plate(s) attached by the manufacturer 

on which the following are plainly marked:  the gross volume of the transportation unit in terms of 

mixed concrete, the discharge speed and the mass calibrated constant of the machine in terms of 

volume. 

3.) MHPVMs shall be calibrated by a Department approved testing agency in accordance with the 

manufacturer’s recommendations at an interval of every 6 months or a maximum production of 

2500 cubic yards, whichever comes first prior to use on the project.  The yield shall be maintained 

within a tolerance of +/- 1% and verified using a minimum 2 cubic feet container every 500 cubic 

yards or a minimum of once per week. 

4.) The three cubic feet initially discharged from the truck shall be discarded and not used for concrete 

placement. Acceptance of the concrete shall comply with the Standard Specifications except that 

the sample secured for acceptance testing will be taken after four cubic feet is discharged from the 

delivery vehicle.  During discharge, the consistency as determined by ASTM C143 on 

representative samples taken from the mixer discharge at random intervals shall not vary by more 

than 1 inch.  Acceptance tests shall be performed on each load. If test data demonstrates that 

acceptable consistency of concrete properties is being achieved, the Engineer may reduce testing 

requirements. 

5.) MHPVM equipment shall be operated by a person who is a certified operator by the equipment 

manufacturer.  Any equipment adjustments made during the on-site production of concrete shall be 

done under the direct on-site supervision of the producer’s NCDOT Certified Concrete Batch 

Technician. 

 

UNIFORMITY AND ACCEPTANCE    

The contractor is responsible for providing a Certified Concrete Plant Technician during batching 

operations, and a Certified Concrete Field Technician during placing operations  

MEASUREMENT AND PAYMENT 

Volumetric Mixer will be paid for as lump sum and will be full compensation for furnishing the certified 

MHPVM devices and calibration of the equipment. 

 

Pay Item Pay Unit 

Volumetric Mixer Lump Sum 

 

ELASTOMERIC CONCRETE (9-27-22) 

1.0 DESCRIPTION 

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy and 

kiln-dried aggregate.  Provide an elastomeric concrete and binder system that is preapproved.  Use the 

concrete in the blocked-out areas on both sides of the bridge deck joints as discussed and documented 

in the minutes of the Mandatory Pre-Bid Meeting. 
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2.0 MATERIALS 

Provide materials that comply with the following minimum requirements at 14 days (or at the end of 

the specified curing time). 

 

ELASTOMERIC CONCRETE 

PROPERTIES 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Compressive Strength, psi ASTM D695 2000 

5% Deflection Resilience ASTM D695 95 

Splitting Tensile Strength, psi ASTM D3967 625 

Bond Strength to Concrete, psi ASTM D882 (D882M) 450 

Durometer Hardness ASTM D2240 50 

 

BINDER PROPERTIES 

(without aggregate) 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Tensile Strength, psi ASTM D638 1000 

Ultimate Elongation ASTM D638 150%  

Tear Resistance, lb/in ASTM D624 200 

In addition to the requirements above, the elastomeric concrete must be resistant to water, chemical, 

UV and ozone exposure and withstand temperature extremes.  Elastomeric concrete systems requiring 

preheated aggregates are not allowed. 

3.0 PREQUALIFICATION 

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, primer 

and binder materials) and a Type 3 certification in accordance with Article 106-3 of the Standard 

Specifications for prequalification to: 

 

North Carolina Department of Transportation 

Materials and Tests Unit 

1801 Blue Ridge Road 

Raleigh, NC   27607 

Prequalification will be determined for the system.  Individual components will not be evaluated, nor 

will individual components of previously evaluated systems be deemed prequalified for use. 

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will be 

evaluated for compliance with the Materials requirements specified above.  Systems satisfying all of 

the Materials requirements will be prequalified for a one year period.  Before the end of this period 

new product samples shall be resubmitted for prequalification evaluation.   
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If, at any time, any formulation or component modifications are made to a prequalified system that 

system will no longer be approved for use. 

4.0 INSTALLATION 

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has cured for seven 

full days and reached a minimum strength of 3000 psi. 

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric 

concrete to ensure that all steps being performed comply with all manufacturer installation 

requirements including, but not limited to weather conditions (ambient temperature, relative humidity, 

precipitation, wind, etc), concrete deck surface preparation, binder and aggregate mixing, primer 

application, elastomeric concrete placement, curing conditions and minimum curing time before joint 

exposure to traffic.  Do not place elastomeric concrete if the ambient air or surface temperature is 

below 45F. 

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.  Before placing 

the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.  Sandblast the 

concrete surface in the blockout and clear the surface of all loose debris.  Do not place the elastomeric 

concrete until the surface preparation is completed and approved.   

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in 

contact with elastomeric concrete, and to areas specified by the manufacturer. 

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s instructions.  

Place the elastomeric concrete in the areas specified as discussed and documented in the minutes of 

the Mandatory Pre-Bid Meeting while the primer is still tacky and within 2 hours after applying the 

primer.  Trowel the elastomeric concrete to a smooth finish. 

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck 

prior to sawing the joint. 

5.0 FIELD SAMPLING 

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled for 

acceptance.  A minimum of six 2-inch cube molds and three 3x6 inch cylinders will be taken by the 

Department for each day’s production.  Compression, splitting tensile, and durometer hardness testing 

will be performed by the Department to determine acceptance.  Materials failing to meet the 

requirements listed above are subject to removal and replacement at no cost to the Department. 

6.0 BASIS OF PAYMENT 

No separate payment will be made for elastomeric concrete.  The lump sum contract price bid for 

“Foam Joint Seals” or “Synthetic Rubber Expansion Joint Seal” will be full compensation for 

furnishing and placing the Elastomeric Concrete. 
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FALSEWORK AND FORMWORK              (9-27-22) 

10.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the Standard 

Specifications or other provisions; no additional submittals are required herein. Such temporary 

works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes 

self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid concrete 

in its designated shape until it hardens. Access scaffolding is a temporary structure that functions as 

a work platform that supports construction personnel, materials, and tools, but is not intended to 

support the structure. Scaffolding systems that are used to temporarily support permanent structures 

(as opposed to functioning as work platforms) are considered to be falsework under the definitions 

given. Shoring is a component of falsework such as horizontal, vertical, or inclined support members. 

Where the term “temporary works” is used, it includes all of the temporary facilities used in bridge 

construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 

provide the necessary rigidity to achieve the lines and grades discussed and documented in the 

minutes of the Mandatory Pre-Bid Meeting in the final structure. 

11.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the safety 

and quality required by the design assumptions. The Engineer has authority to reject material on the 

basis of its condition, inappropriate use, safety, or nonconformance with the objectives discussed and 

documented in the minutes of the Mandatory Pre-Bid Meeting. Clearly identify allowable loads or 

stresses for all materials or manufactured devices on the plans submitted for review and approval. 

Revise the plan(s) submitted and notify the Engineer if any change to materials or material strengths 

is required. 

12.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the Engineer, 

with design calculations and supporting data in sufficient detail to permit a structural and safety 

review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be 

checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, 

rate of placement, direction of placement, and location of all construction joints.   

When required, have the drawings and calculations prepared under the guidance of, and sealed 

by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary works 

design. 
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If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 

listing the weight of all construction equipment that will be supported on the temporary work. 

Show anticipated total settlements and/or deflections of falsework and forms on the working 

drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 

girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 

maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 

Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 

rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall be 

cast through the girder top flange and located, measuring along the top of the member, 1’-2 ½” 

from the edge of the top flange. Hanger hardware and rods must have a minimum safe working 

load of 6,000 lbs.  

For links slabs, the tops of girders directly beneath the link slab shall be free of overhang 

falsework attachments or other hardware. Submit calculations and working drawings for 

overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load of 

3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the girder 

bottom flange, no closer than 4 inches from the bottom of the member. However, for 72-inch 

members, the heel of the bracket shall bear on the web, near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck 

geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 

advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 

and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 

those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin top flange 

concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of the 

manufacturer’s stated safe working load.  Use of dual leg hangers (such as Meadow Burke HF-

42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the falsework 



15B.13.58     BP-20    

 Haywood 
and forms supporting deck slabs and overhangs on girder bridges so that there will be no 

differential settlement between the girders and the deck forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 

and fluid concrete loads to be independent of any previous deck pour components when the mid-

span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 

devices used as part of the falsework or formwork that remains in the permanent structure.  If the 

submitted plan notes indicate that the structure contains the necessary corrosion protection 

required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  Electroplating 

will not be allowed.  Any coating required by the Engineer will be considered incidental to the 

various pay items requiring temporary works. 

 

Design falsework and formwork requiring submittals in accordance with the 1995 AASHTO 

Guide Design Specifications for Bridge Temporary Works except as noted herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In addition, 

Table 2.2A is included to provide the maximum wind speeds by county in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 of 

the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to the 

surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 25 YR (mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   

B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 
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Submit the working drawings sufficiently in advance of proposed use to allow for their review, 

revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete drawings and 

design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until 

the drawings have been approved.  Such approval does not relieve the Contractor of the 

responsibility for the accuracy and adequacy of the working drawings. 

 

13.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure that the 

quality of materials and workmanship employed is consistent with that assumed in the design of the 

temporary works.  Do not weld falsework members to any portion of the permanent structure unless 

approved. Show any welding to the permanent structure on the approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 

measurement of falsework settlement.  Make sure that the anticipated compressive settlement and/or 

deflection of falsework does not exceed 1 inch.  For cast-in-place concrete structures, make sure that 

the calculated deflection of falsework flexural members does not exceed 1/240 of their span 

regardless of whether or not the deflection is compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of its 

use.  Certify that the manufactured devices have been maintained in a condition to allow them to 

safely carry their rated loads.  Clearly mark each piece so that its capacity can be readily 

determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect the 

cofferdams, shoring, sheathing, support of excavation structures, and support systems for load 

tests prior to loading. 

B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed bearing 

capacity values that are marginal or in other high-risk situations. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of the 

soil supporting the temporary works supports. 
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If piles are used, the estimation of capacities and later confirmation during construction using 

standard procedures based on the driving characteristics of the pile is permitted.  If preferred, use 

load tests to confirm the estimated capacities; or, if required by the Engineer conduct load tests 

to verify bearing capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

14.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   Do 

not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in such a 

manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

15.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

16.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will be full 

compensation for the above falsework and formwork. 

 

 

SUBMITTAL OF WORKING DRAWINGS (9-27-22) 

17.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 

provision. For this provision, “submittals” refers to only those listed in this provision. The list of 

submittals contained herein does not represent a list of required submittals for the project. Submittals 

are only necessary for those items as required by the contract. Make submittals that are not 

specifically noted in this provision directly to the Engineer. Either the Structures Management Unit 

or the Geotechnical Engineering Unit or both units will jointly review submittals. 

If a submittal contains variations from the objective discussed and documented in the minutes of the 

Mandatory Pre-Bid Meeting or specifications or significantly affects project cost, field construction 

or operations, discuss the submittal with and submit all copies to the Engineer for review and 

approval. State the reason for the proposed variation in the submittal. To minimize review time, make 

sure all submittals are complete when initially submitted.  Provide a contact name and information 

with each submittal. Direct any questions regarding submittal requirements to the Engineer, 

Structures Management Unit contacts or the Geotechnical Engineering Unit contacts noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 

address and telephone number of the facility where fabrication will actually be done if different than 

shown on the title block of the submitted working drawings. This includes, but is not limited to, 

precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 
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18.0 ADDRESSES AND CONTACTS 

 

For submittals to the Structures Management Unit, use the following addresses:   

 

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

 State Structures Engineer State Structures Engineer 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Structures Management Unit Structures Management Unit 

 1581 Mail Service Center 1000 Birch Ridge Drive 

 Raleigh, NC  27699-1581 Raleigh, NC  27610 

 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 

 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 

 

 Mr. David Hering, L.G., P. E. Mr. David Hering, L.G., P. E. 

 Assistant State Geotechnical Assistant State Geotechnical  

 Engineer – Eastern Region Engineer – Eastern Region 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Geotechnical Engineering Unit Geotechnical Engineering Unit 

 Eastern Regional Office Eastern Regional Office 

 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

 Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 

Assistant State Geotechnical  

Engineer – Western Region 

North Carolina Department 

of Transportation 

Geotechnical Engineering Unit 

Western Regional Office 

5253 Z Max Boulevard 

Harrisburg, NC  28075 

mailto:SMU-wdr@ncdot.gov
mailto:EastGeotechnicalSubmittal@ncdot.gov
mailto:WestGeotechnicalSubmittal@ncdot.gov
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The status of the review of structure-related submittals sent to the Structures Management Unit can 

be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 

Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 

the following contacts: 

 

 Primary Structures Contact:   James Bolden   (919) 707 – 6408 

  jlbolden@ncdot.gov  

 Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451 

  eomile@ncdot.gov  

  Madonna Rorie   (919) 707 – 6508 

  mrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 

  David Hering   (919) 662 – 4710 

  dthering@ncdot.gov  

 

 Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams   (704) 455 – 8902 

  ewilliams3@ncdot.gov  

19.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At the same 

time, submit a copy of the same complete submittal directly to the Structures Management Unit 

and/or the Geotechnical Engineering Unit as specified in the tables below. 

The first table below covers “Structure Submittals.” The Engineer will receive review comments and 

drawing markups for these submittals from the Structures Management Unit. The second table in this 

section covers “Geotechnical Submittals.” The Engineer will receive review comments and drawing 

markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies in 

which case submit a set of supporting calculations to each unit. Provide additional copies of any 

submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 

Structures 

Management 

Unit? 

Submittal 

Required by 

Geotechnical 

Engineering 

Unit? 

Contract Reference 

Requiring Submittal 1 

https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
mailto:dthering@ncdot.gov
mailto:ewilliams3@ncdot.gov
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Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 7 Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
Y N 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

Y 

 

N 
“Strip Seal Expansion Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed Structure 
Y N 

“Maintenance and Protection 

of Traffic Beneath Proposed 

Structure at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric Bearings 
4,5 

Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message Signs 

(DMS) (metalwork and foundations) 
Y N Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 

“Optional Precast Reinforced 

Concrete Box Culvert at 

Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 
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Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

Y N Articles 1078-8 and 1078-11 

Removal of Existing Structure over 

Railroad 
Y N Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular expansion 

joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast items) Y N 
Article 1077-2 &      “Sound 

Barrier Wall” 

Sound Barrier Wall Steel Fabrication 

Plans 5 
Y N 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 

“Construction, Maintenance 

and Removal of Temporary 

Structure at Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  

References in quotes refer to the provision by that name.  Articles refer to the Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available from the 

producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are 

not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of Proposed 

Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineering 

Unit  

Submittals 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data Forms 
2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) Reports 
2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 

Y; drawings 

and 

calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 

Y; drawings 

and 

calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail Walls” 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  

References in quotes refer to the provision by that name.  Subarticles refer to the Standard 

Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal electronically 

(PDF via email), US mail or other delivery service to the appropriate Geotechnical Engineering Unit 

regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

 

 

  

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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CRANE SAFETY (6-20-19) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any and all 

cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental companies shall comply 

with the current Occupational Safety and Health Administration (OSHA) regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in personnel or 

equipment must be reported to the Engineer and all applicable items listed below must be updated and 

submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” responsible for 

crane safety and lifting operations. The named competent person will have the responsibility and 

authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging operations.  

Qualifications and experience should include, but not be limited to, weight calculations, center 

of gravity determinations, selection and inspection of sling and rigging equipment, and safe 

rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily accessible for 

review upon request.  

Certifications:  Crane operators shall be certified by the National Commission for the Certification 

of Crane Operators (NCCCO) or the National Center for Construction Education and Research 

(NCCER). Other approved nationally accredited programs will be considered upon request. In 

addition, crane operators shall have a current CDL medical card. Submit a list of crane operator(s) 

and include current certification for each type of crane operated (small hydraulic, large hydraulic, 

small lattice, large lattice) and medical evaluations for each operator.  
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________ 

Firm Name and Address 
Circle 
One 

Item 

No. 
Item Description 

* Agreed

upon Unit

Price 

** Dollar Volume of 

Item 

Name 

MBE 

Address WBE 

Name 

MBE 

Address WBE 

Name 

MBE 

Address WBE 

Name 

MBE 

Address WBE 

Name 

MBE 

Address WBE 

Name 

MBE 

Address WBE 

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE

subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price:

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

1 2
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LISTING OF MBE/WBE SUBCONTRACTORS 

Sheet ________ of  ________ 

Firm Name and Address 
Circle 

One 
Item 

No. 
Item Description 

* Agreed

upon Unit

Price 

** Dollar Volume of 

Item 

Name 

MBE 

Address WBE 

Name 

MBE 

Address WBE 

Name 

MBE 

Address WBE 

Name 

MBE 

Address WBE 

Name 

MBE 

Address WBE 

** Dollar Volume of MBE Subcontractor     $ ____________ 

MBE Percentage of Total Contract Bid Price  ___________% 

** Dollar Volume of WBE Subcontractor     $ ____________ 

WBE Percentage of Total Contract Bid Price  ___________% 

*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the

MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in

the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price. 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 

2 2

0

0

0

0
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Line Number Item Number Quantity Unit Unit Price Extension Price

Section 1

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $55,000.0000 $55,000.00

MOBILIZATION  

0002 1330000000-E 250.000 SY $29.6500 $7,412.50

INCIDENTAL MILLING  

0003 1523000000-E 16.000 TON $1,100.0000 $17,600.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5C  

0004 1575000000-E 1.000 TON $1,650.0000 $1,650.00

ASPHALT BINDER FOR PLANT MIX  

0005 4457000000-N 1.000 LS $80,000.0000 $80,000.00

TEMPORARY TRAFFIC CONTROL  

0006 4510000000-N 60.000 HR $55.0000 $3,300.00

LAW ENFORCEMENT  

0007 4815000000-E 1160.000 LF $4.9500 $5,742.00

PAINT PAVEMENT MARKING LINES (6")  

0008 5255000000-N 1.000 LS $12,000.0000 $12,000.00

PORTABLE LIGHTING  

0009 6117500000-N 2.000 EA $1,000.0000 $2,000.00

CONCRETE WASHOUT STRUCTURE  

Section 1 Total $184,704.50

Section 2

STRUCTURE ITEMS 

0010 8217000000-E 1700.000 LB $7.0000 $11,900.00

REINFORCING STEEL (BRIDGE)  

0011 8559000000-E 50.000 SY $250.0000 $12,500.00

CLASS II, SURFACE PREPARATION  

0012 8566000000-E 1.000 SY $750.0000 $750.00

CLASS III, SURFACE PREPARATION  

0013 8580000000-E 208.000 SY $220.0000 $45,760.00

PLACING & FINISHING OF LATEX MODIFIED CONC OVERLAY  

0014 8692000000-N 1.000 LS $35,000.0000 $35,000.00

FOAM JOINT SEALS  

0015 8860000000-N 1.000 LS $1,000.0000 $1,000.00

GENERIC STRUCTURE ITEM VOLUMETRIC MIXER 

0016 8881000000-E 30.000 CY $2,800.0000 $84,000.00

GENERIC STRUCTURE ITEM LATEX MODIFIED CONCRETE OVERLAY ? VERY EARLY STRENGTH 

0017 8893000000-E 208.000 SY $165.0000 $34,320.00

GENERIC STRUCTURE ITEM SCARIFYING BRIDGE DECK 

Section 2 Total $225,230.00

Item Total $409,934.50

Errors: No Check: 658F756D5A
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ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 

Errors: No Check: 658F756D5A
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covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 

Errors: No Check: 658F756D5A
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commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================

Errors: No Check: 658F756D5A
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 

Errors: No Check: 658F756D5A
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that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Errors: No Check: 658F756D5A

Page 8 Amendment Count: 0



Letting: L220927N North Carolina Department of Transportation Contract ID: DN01009

09/27/2022 02:00:00 PM 3540 - Lanford Brothers Call: 002

Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify

Errors: No Check: 658F756D5A
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 55,000.00 55,000.00MOBILIZATION

0002 250
SY

1330000000-E 607 29.65 7,412.50INCIDENTAL MILLING

0003 16
TON

1523000000-E 610 1,100.00 17,600.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0004 1
TON

1575000000-E 620 1,650.00 1,650.00ASPHALT BINDER FOR PLANT MIX

0005 LUMP SUM4457000000-N SP 80,000.00 80,000.00TEMPORARY TRAFFIC CONTROL

0006 60
HR

4510000000-N 1190 55.00 3,300.00LAW ENFORCEMENT

0007 1,160
LF

4815000000-E 1205 4.95 5,742.00PAINT PAVEMENT MARKING LINES (6")

0008 LUMP SUM5255000000-N 1413 12,000.00 12,000.00PORTABLE LIGHTING

0009 2
EA

6117500000-N SP 1,000.00 2,000.00CONCRETE WASHOUT STRUCTURE

Page : 1 of 2North Carolina Department of TransportationOct 24, 2022 4:57 PM

Contract Item Sheets For DN01009
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

STRUCTURE ITEMS

0010 1,700
LB

8217000000-E 425 7.00 11,900.00REINFORCING STEEL (BRIDGE)

0011 50
SY

8559000000-E SP 250.00 12,500.00CLASS II, SURFACE PREPARATION

0012 1
SY

8566000000-E SP 750.00 750.00CLASS III, SURFACE PREPARATION

0013 208
SY

8580000000-E SP 220.00 45,760.00PLACING & FINISHING OF LATEX
MODIFIED CONC OVERLAY

0014 LUMP SUM8692000000-N SP 35,000.00 35,000.00FOAM JOINT SEALS

0015 LUMP SUM8860000000-N SP 1,000.00 1,000.00GENERIC STRUCTURE ITEM
VOLUMETRIC MIXER

0016 30
CY

8881000000-E SP 2,800.00 84,000.00GENERIC STRUCTURE ITEM
LATEX MODIFIED CONCRETE
OVERLAY – VERY EARLY STRENGTH

0017 208
SY

8893000000-E SP 165.00 34,320.00GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

1657/Oct24/Q3691/D98830600000/E17

$409,934.50TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

Page : 2 of 2North Carolina Department of TransportationOct 24, 2022 4:57 PM
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DN01009 U-1 Haywood 

Execution of Contract 
 

 

 

Contract No:  DN01009 

 

 

County:  Haywood 

 

 

 

ACCEPTED BY THE DEPARTMENT 

 

 

 

 

__________________________________________________ 

Proposals Engineer 

 

 

__________________________________________________ 

Date 

 

 

 

EXECUTION OF CONTRACT AND BONDS 

APPROVED AS TO FORM: 

 

 

 

__________________________________________________ 

Division Engineer 

 

 

__________________________________________________ 

Date 

 

 

 

 
Signature Sheet (Bid) - ACCEPTANCE SHEET 

 

 

10/24/2022

10/25/2022
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