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October 8, 2026 

ADDENDUM # 2 

 

Contract No. DN12233777 

TIP No.: N/A 

Federal Aid No.: State Funded  

WBS Element: GMR14.HEN.1P, GMR14.HEN.2P, GMR14.POL.1P, ETC 

County: Cherokee, Clay, Graham, Haywood, Henderson, Jackson, Macon, 

  Polk, Swain and Transylvania 

Description: ID/IQ Pipe Rehabilitation – CIPP Liner at Various Locations 

  Throughout Division 14 

 

 

Letting Date:  October 13, 2026  

 

Plan Holders  

 

Content Summary: Pre-bid Meeting Minutes and Roster, Pay Item Changes, 

Question & Answer 

 

The above contract has experienced the following revisions: 

 

1. Pre-Bid Meeting Minutes. See attached. 
2. Pre-Bid Attendance Roster. See attached. 
3. Pay Item Changes. See attached bid items sheets:  

a. 0992000000-E SP Pipe Thickness Testing has been added, 20 EA 
b. Pay item descriptions have been revised to remove the words 

“GENERIC ____ ITEM,” as this is unnecessary wording. 
 

Bidders have posed the following questions, and the Department has provided the 

corresponding response: 

  

Bidder Question 1: Will the Owner provide the full sign in sheet (in person and online) 

from the 10/5 Mandatory pre-bid? 

  

Department Response 1: The roster of meeting attendees is provided in this 

addendum. See attached. 

 



 

 

 

Bidder Question 2: $5 million dollar ‘legal spending limit’ was mentioned on the pre-bid 

call. Is this anticipated budget to be spent? 

  

Department Response 2: No.  

 

Bidder Question 3: What budget does the Owner anticipate spending on each 

of these (3) contracts (fold/form, CIPP, Spray)? 

 

Department Response 3: The Indefinite Delivery and Indefinite Quantity (ID/IQ) 

contract is the means by which the Department can utilize on-call services without 

having a definitive quantity or budget.  The Department will continue to issue work 

orders as long as the need is present and the budget supports that need.  Be aware 

that the $5M cap does not guarantee that the Department will spend that much. 

 

Bidder Question 4: What frequency has the Owner issued work orders in the past (once a 

quarter, twice a year, etc.) for Division 14, specific to each contract (fold/form, CIPP, & 

Spray)? 

 

Department Response 4: The Department (Division 14) has not pursued this work 

using ID/IQ in the past, so there is no data. 

 

Bidder Question 5: What dollar amounts have past work orders totaled in the past?  

 

Department Response 5: The Department (Highway Division 14) has no past history 

of ID/IQ costs as this is the first time that we are using this contract mechanism.  

Other pipe liner work expenditures may be available on the Bidding & Letting 

website where one can find bid tablature of previous lettings.  Be aware it has been 

quite a while since pipe lining work has been done at the Division level so any 

historical pricing data that a bidder is able to research will be very outdated.  The 

burden of that research lies with the bidder. 

 

Bidder Question 6: Will the Owner provide average pipe diameter/footage releases for 

past work orders (fold/form, CIPP, & Spray)? 

 

Department Response 6: See response #5 above. 

 

Bidder Question 7: How many work orders are anticipated to be issued each year? 

 

Department Response 7: There is no set number of work orders anticipated, only 

Department needs as those arise and budgetary constraints. 

 

Bidder Question 8: Is there a minimum or maximum amount per work order issued? 

 

Department Response 8: No but the Department’s intent is to make the scope of 

work order reasonable and attractive.  This may be done by combining sites or 

other means. 

 



 

 

 

Bidder Question 9: Regarding CIPP thickness design calculations, is the pipe assumed to 

be partially or fully deteriorated? 

 

Department Response 9: The Department does not know that until such time as the 

work order has been scoped. 

 

Bidder Question 10: Could you please provide CIPP design parameters for CIPP design 

calculations? 

 

Department Response 10: That information should be available in the provisions or 

in the NCDOT Pipe Liner Manual which can be accessed from the following URL: 

 

https://connect.ncdot.gov/resources/hydro/DrainageStudiesGuidelines/NCDOT%20

Pipe%20Liner%20Manual.pdf 

 

Bidder Question 11: Will the two post rehab inspections (one 90-100 calendar days after 

installation and the second 30 calendar days prior to the 5-year warranty expiration) 

remain a requirement, or will only the first post-rehab inspection be required? 

 

Department Response 11: See page HY-7 of the Hydraulics provisions - Post 

installation Inspection. 

 

Bidder Question 12: What will be the contract time for each work order issued? 

 

Department Response 12: That will be determined when the work order is scoped. 

 

Bidder Question 13: Please confirm air inversion and steam curing is allowed. 

 

Department Response 13: Air inversion and steam curing allowed, as applicable per 

product manufacturer. 

 

Bidder Question 14: Is standard pipe cleaning and surface preparation, including water 

jetting and scraping, considered incidental to the liner’s per-linear-foot unit price? 

 

Department Response 14: Yes, for the scope described on page HY-4, subsection (B) 

Pipe Clean-out.  Larger cleaning needs outside of this scope will be addressed with a 

different pay item as addressed on page HY-13 in provision titled Obstructed Pipe 

Clean-out.  The needs for each will be determined at the work order level by the 

Engineer. 

 

Bidder Question 15: What debris quantity, obstruction level, or other criteria will 

distinguish work eligible for payment under the hourly “Obstructed Pipe Clean Out” 

item from standard cleaning considered incidental to liner installation? 

 

Department Response 15: Yes, this is covered on page HY-13 in provision titled 

Obstructed Pipe Clean-out. The need for this scope will be determined at the work 

order level by the Engineer. 

 



 

 

 

Bidder Question 16: Will payment for host pipe grouting be based on the actual volume 

of grout injected, measured in cubic yards? Will any maximum payable quantity apply at 

each location? 

 

Department Response 16: Page HY-10 Host Pipe Grouting will be measured and 

paid in cubic yards of slurry cement backfill that is installed. 

 

Bidder Question 17: What is the required timeframe between issuance of a work order 

and contractor mobilization and commencement of work? 

 

Department Response 17: 30 days.   

 

Bidder Question 18: Will the Owner provide site-specific flow rate data with each work 

order, or will the contractor be solely responsible for determining peak flows before 

commencing work? 

 

Department Response 18: Flowrate for the purposes of dewatering will be 

determined at the work order level by the Engineer.  The work order will scope the 

pump size needed to handle the flow rate at each site.  If peak flowrates are needed 

for liner design, this burden falls to the contractor. 

 

There is no ebsx addenda file associated with this addendum. 
 

Please insert this addendum letter and any attachments into the addendum section 

of the proposal and sign the acknowledgment receipt of addendum form.  Thank you 

for your attention to this matter. 

 

If you have any questions, please contact the Division Proposal Engineer at (828) 331-

5200. 

 

 Sincerely, 

     

        

  Jeanette L. White, P.E. 

Highway Division 14, Project Development- 

Team Lead 
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MEETING MINUTES 

IDIQ Pipe Liner Pre-Bid Conference 

Date: October 5, 2026 

Time: 5:01 PM – 6:54 PM (approx.) 

Duration: 1 hr 53 min 

Location: Hybrid (in-person + online Teams meeting) 

Facilitator: Andy Russell, NCDOT District Engineer 

Recorder: Daniel Olson (HDR) 

 

1. Meeting Opening 

• Meeting was delayed briefly due to technical issues. 

• Attendees were asked to sign in (in-person) or provide company name and address in the 

chat (online). 

• Introduction by Andy Russell, NCDOT District Engineer for Cherokee, Clay, Graham, Macon, 

Haywood, Jackson, Swain, Henderson, Polk, and Transylvania counties. 

• This pre-bid covers three separate IDIQ contracts:  

1. Fold-and-Form Liner 

2. Cured-in-Place Pipe (CIPP) Liner 

3. Spray-Applied Liner 

 

2. General Contract Information (Applies to All Three Contracts) 

2.1 Mandatory Pre-Bid Requirement 

• Only bidders who attended and signed in are eligible to submit bids. 

2.2 Pre-Qualification 

• Contractors must be pre-qualified as Purchase Order Contractors before bid opening. 

2.3 Questions Deadline 

• All questions must be submitted by 5:00 PM same day to 

d14contracts@ncdot.gov 

• Responses will be distributed to all participants. 

2.4 Contract Structure 
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• Non-exclusive, multiple-award IDIQ contracts. 

• Work orders awarded to the lowest bidder for line items in work order. 

2.5 Schedule 

• Bid opening: October 13 

• Date of availability: November 9 

• Completion date: November 8 (first year) 

• Up to two optional 1-year renewals (three-year total possible). 

2.6 Financial Requirements 

• Performance/Payment Bonds required for work orders > $450,000, or at department’s 

discretion 

• No mobilization pay; incidental to other items. 

• Liquidated damages based on the work order amount. 

2.7 Expenditure Limits 

• $5,000,000 annual cap; no work orders issued once cap is reached. 

2.8 Funding & Payroll 

• State-funded contracts. 

• Certified payrolls NOT required. 

2.9 Bidding Requirements 

• No unbalanced bids (e.g., penny bids). 

• Execution of Bid, Non-Collusion, Debarment, and Gift Ban certifications required. Two 

separate individual signatures required (bidder + witness). 

• Addendums must be downloaded, completed, and included in the bid package. 

2.10 Traffic Control 

• Traffic control now has pay items, not incidental. 

• One “day” = 8 hours. 

• Certified flaggers and installers required. 

 

3. Fold-and-Form Liner Contract Discussion 
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3.1 Specifications 

• Applies to 15"–48" pipes. 

• Pre-installation video inspection required. 

• Pipe cleaning requirements explained. 

• Grouting of voids required prior to lining. 

• Dewatering plan must be submitted. 

• Invert paving requirements and host-pipe thickness testing discussed. 

3.2 New Addendum 

• “Pipe thickness testing per hole” will be added as a new pay item. 

3.3 Obstructed Pipe Cleanout 

• 10% obstruction: paid hourly as “Obstructed Pipe Cleanout”. 

 

4. Spray-Applied Liner Contract Discussion 

4.1 Material Requirements 

• Must use NCDOT approved products list. 

• Includes cementitious, geopolymer, or other approved materials. 

Question: Is geopolymer the only cementitious material allowed? 

Answer: No. Any DOT-approved material may be used. 

4.2 Inspections 

• First post-installation inspection: 90–100 days after completion. 

• Second inspection: 30 days before end of 5-year warranty period. 

4.3 Pay Items 

• Covers 30"–96"+ pipes. 

• Same dewatering and cleanout provisions as other contracts. 

 

5. Cured-In-Place Pipe (CIPP) Liner Contract Discussion 
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5.1 Specifications 

• Similar pre-install requirements as other methods. 

• Dewatering and disposal plan required. 

• Post-installation inspections identical to spray-on liner. 

5.2 Product & Size Notes 

• Must be NCDOT-approved CIPP materials. 

• Pay items up to 48" included in contract; larger diameters (up to ~120") require 

supplemental agreements. 

5.3 Testing & Invert Work 

• Host pipe wall thickness measurement required (per spec). 

• Invert paving details clarified. 

 

6. Work Order Procedures 

• Contractors have 3 days to accept, decline, or request modification of a work order. 

• Declining does not penalize a contractor unless there is a repeated pattern. 

• If declined, DOT moves to the next lowest bidder for that task. 

• Future opportunities for the declining contractor remain unaffected. 

 

7. Closing Items 

• Bidders reminded:  

o Submit addendums with bid package. 

o Provide full contact and address information for attendance record. 

• Water source needs will be handled at the work-order level. 

• All bids must be paper bids, submitted before 2:00 PM on October 13. 

 

8. Adjournment 

• No further questions were raised. 

• Meeting adjourned after a short open period for final attendance logging. 

10/08/2026









DN12233777  T-1 Division-Wide 

 
 

 ITEMIZED PROPOSAL FOR CONTRACT NO. DN12233777 

  

Line # Item Number Sec # Description Qty Units Unit Cost Amount 

ROADWAY ITEMS 

0001 0000910000-N SP OBSTRUCTED PIPE CLEAN OUT 80 HR $ $ 

0002 0000915000-N SP EMERGENCY MOBILIZATION 1 EA $ $ 

0003 0000960000-E SP INVERT PAVING  100 SY $ $ 

0004 0986000000-E SP PRE INSTALLATION INSPECTION 2500 LF $ $ 

0005 0986000000-E SP 15” PIPE REHABILITION – CIPP LINER 200 LF $ $ 

0006 0986000000-E SP 18” PIPE REHABILITION – CIPP LINER 240 LF $ $ 

0007 0986000000-E SP 24” PIPE REHABILITION – CIPP LINER 500 LF $ $ 

0008 0986000000-E SP 30” PIPE REHABILITION – CIPP LINER 500 LF $ $ 

0009 0986000000-E SP 36” PIPE REHABILITION – CIPP LINER 500 LF $ $ 

0010 0986000000-E SP 42” PIPE REHABILITION – CIPP LINER 200 LF $ $ 

0011 0986000000-E SP 48” PIPE REHABILITION – CIPP LINER 200 LF $ $ 

0012 0992000000-E SP DE-WATERING, 2" PUMP 20 EA $ $ 

0013 0992000000-E SP DE-WATERING, 4" PUMP 20 EA $ $ 

0014 0992000000-E SP DE-WATERING, 6" PUMP 20 EA $ $ 

0015 2476000000-E SP HOST PIPE GROUTING 200 CY $ $ 

0016 4447000000-E SP PEDESTRIAN CHANNELIZING DEVICES 50 LF $ $ 

0017 4600000000-N SP AUDIBLE WARNING DEVICES  2 EA $ $ 

0018 4600000000-N SP PEDESTRIAN TRANSPORT SERVICE  1 EA $ $ 

0019 4600000000-N SP TEMPORARY CURB RAMPS  2 EA $ $ 

0020 4605000000-N SP 
TEMPORARY TRAFFIC CONTROL 
(SHOULDER CLOSURES) 

50 HR $ $ 

0021 4605000000-N SP 
TEMPORARY TRAFFIC CONTROL (2-
LANE 2-WAY) 

50 HR $ $ 

0022 4605000000-N SP 

TEMPORARY TRAFFIC CONTROL (2-
LANE 2-WAY WITH 2-WAY TURN 
LANE) 

50 HR $ $ 

0023 4605000000-N SP 

TEMPORARY TRAFFIC CONTROL 
MULTI-LANE DIVIDED ROADWAY (< 
60 MPH) 

40 HR $ $ 

0024 4605000000-N SP 

TEMPORARY TRAFFIC CONTROL 
MULTI-LANE DIVIDED ROADWAY (>/= 
60 MPH) 

25 HR $ $ 

0025 4605000000-N SP 
TEMPORARY TRAFFIC CONTROL 
MULTI-LANE UNDIVIDED ROADWAY  

25 HR $ $ 

0026 4609000000-N SP 
TEMPORARY TRAFFIC CONTROL 
(SHOULDER CLOSURES) 

10 DAY $ $ 

0027 4609000000-N SP 
TEMPORARY TRAFFIC CONTROL (2-
LANE 2-WAY) 

10 DAY $ $ 

0028 4609000000-N SP 

TEMPORARY TRAFFIC CONTROL (2-
LANE 2-WAY WITH 2-WAY TURN 
LANE) 

10 DAY $ $ 

0029 4609000000-N SP 

TEMPORARY TRAFFIC CONTROL 
MULTI-LANE DIVIDED ROADWAY (< 
60 MPH) 

15 DAY $ $ 

0030 4609000000-N SP 

TEMPORARY TRAFFIC CONTROL 
MULTI-LANE DIVIDED ROADWAY (>/= 
60 MPH) 

10 DAY $ $ 



DN12233777  T-2 Division-Wide 

 
0031 4609000000-N SP 

TEMPORARY TRAFFIC CONTROL 
MULTI-LANE UNDIVIDED ROADWAY  

10 DAY $ $ 

0032 0992000000-E SP PIPE THICKNESS TESTING 20 EA $ $ 

 Total Amount Of Bid For Entire Project: $ 

 

 

ITEMIZED PROPOSAL FOR CONTRACT NO. DN12233777 

 
Contractor:__________________________________________________________________ 
 

Address:____________________________________________________________________ 
 

Phone: ________________________________ Federal ID: ___________________________   

Contractor License Number (If Available):_________________________________________ 
 

Authorized Agent:__________________________ Title: _____________________________ 
 

Signature:_________________________________________ Date: _____________________ 
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