



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

October 5, 2023

ADDENDUM # 1

Contract No. DN12100545
TIP No.: N/A
Federal Aid No.: State Funded
WBS Element: 14.102011, ETC
County: Cherokee, Clay, Graham, Haywood, Henderson, Jackson, Macon, Polk,
Swain, and Transylvania
Description: ID-IQ On-Call Pipe Repair Services Along Various Routes
Throughout Cherokee, Clay, Graham, Haywood, Henderson, Jackson,
Macon, Polk, Swain, and Transylvania Counties

Letting Date: October 24, 2023

Plan Holders

Content Summary: Provision revision

The above contract has experienced the following revisions:

1. Page **G-11**, provision **ROUTINE MOBILIZATION FOR ID/IQ, (SPD 01-831)**, under section **Construction Methods**, the first paragraph has been revised to read as follows: "The Contractor shall mobilize within **30 calendar days** of work order and shall complete the work order within **60 calendar days** of work order issuance date. The Department will be responsible for obtaining any permits related to work."


Please see the attached revised page G-11.

These revisions do not change bid items or the associated quantities.

Please insert this letter into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.

If you have any questions, please contact the Division Proposal Engineer at (828) 586-2141.

Sincerely,

DocuSigned by:

29BD93927CF24F6...

Jeanette L. White, P.E.
Division 14 Project Team Lead

Order Assignment Form or other methods for work order assignments as agreed upon by the Engineer and Contractor.

The Contractor shall be required to prosecute the work in a continuous and uninterrupted manner from the time they begin the work until completion and final acceptance of the work order. Multiple failures of the Contractor to mobilize and begin work on the work order within the agreed upon time frame or failure to complete the work within the given time frame may result in the Contractor being excluded from future work on this contract in accordance with the *Standard Specifications*.

ROUTINE MOBILIZATION FOR ID/IQ:

(06-13-23) (Rev. 10-24-23)

SPD 01-831

Description

This work consists of preparatory work and operations to mobilize personnel, materials, and equipment to the project site.

Construction Methods

The Contractor shall mobilize within **30 calendar days** of work order and shall complete the work order within **60 calendar days** of work order issuance date. The Department will be responsible for obtaining any permits related to work.

Measurement And Payment

District 1 Mobilization will be paid for at the contract unit price per each for work orders with scopes in Henderson, Polk, or Transylvania Counties. Failure to respond within the time frame will result in nonpayment of this item.

District 2 Mobilization will be paid for at the contract unit price per each for work orders with scopes in Haywood, Jackson, or Swain Counties. Failure to respond within the time frame will result in nonpayment of this item.

District 3 Mobilization will be paid for at the contract unit price per each for work orders with scopes in Cherokee, Clay, Graham, or Macon Counties. Failure to respond within the time frame will result in nonpayment of this item.

Such price and payment includes, but is not limited to, the movement of personnel, equipment, supplies and incidentals to the project site; the removal and disbandment of those personnel, equipment, supplies, incidentals or other facilities that were established for the prosecution of work on the project; and for all other work and operations that shall be performed for costs incurred before beginning work on the various items on the project site.

The Contractor shall mobilize and complete the work within the time specified on the Work Order Assignment. Failure to complete the work by the completion date may result in the application of