

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
NOVEMBER 8, 2022
DIVISION 14

PAGE: 1 of 3
ITEM C

DocuSigned by:
Jeffrey E. Alsopangh
160F4BFF87884E1...

DN00684
50523
STATE FUNDED
HENDERSON
SM -6114C

PROPOSAL LENGTH 0.118 MILES

TYPE OF WORK RESURFACE, WIDEN, DRAIN, GRADE, CONC ISLAND, SIGNALS

LOCATION US 25 BUSINESS TO SR 1503 (N MAIN STREET) IN HENDERSON COUNTY
EST CONST PROGRESS....

RPN 001 1 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 596,812.85

DATE AVAILABLE MAY 01 2023

INTER COMPLETION AUG 04 2023 ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT

FINAL COMPLETION FEB 02 2024

	\$ TOTALS	% DIFF
NHM CONSTRUCTORS LLC ASHEVILLE, NC	990,504.18	+66.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
NOVEMBER 8, 2022
DIVISION 14

PAGE: 2 of 3
ITEM C

DocuSigned by:

Jeffrey E. Alsbaugh

160F4BFF87884E1...

DN00466

44967.3.1

STATE FUNDED
TRANSYLVANIA
SS-4914CV

PROPOSAL LENGTH 0.174 MILES

TYPE OF WORK SBE - GRADING AND DRAINAGE

LOCATION US-276 MM 29.95 TO 30.15 (APPROX. 1 MILE FROM HAYWOOD COUNTY LINE) IN
TRANSYLVANIA COUNTY

EST CONST PROGRESS.... FY-2023...95% OF BID
FY-2024...05% OF BID

RPN 003 5 BIDDER(S)

DBE GOAL 0.00 %

ESTIMATE 217,828.75

DATE AVAILABLE DEC 05 2022

INTER COMPLETION MAR 13 2023 ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT

FINAL COMPLETION SEP 08 2023

	\$ TOTALS	% DIFF
CRW LAND SERVICES LLC OLD FORT, NC	306,451.95	+40.7
PARRISH CONTRACTING LLC FRANKLIN, NC	316,919.50	+45.5
DANGRADY COMPANY LLC sylv, NC	357,369.47	+64.1
SRC SERVICES LLC ORLANDO, FL	426,902.00	+96.0
ANDERSON CONTRACTING INC ROBBINSVILLE, NC	477,949.50	+119.4

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
NOVEMBER 8, 2022
DIVISION 14

PAGE: 3 of 3
ITEM C

DocuSigned by:
Jeffrey E. Alpaugh
160F4BFF87884E1...

*DN01010
47589.3.1, 47631.3.1
1432-007, 0019-060
JACKSON, HAYWOOD
EB-5923, EB-5926

PROPOSAL LENGTH 3.096 MILES

TYPE OF WORK SW, C&G, GRADE, CULVERTS, UTILITIES, PAVE, SIGNALS, ETC

LOCATION SR1432 (SKYLAND DR) FROM US 23 BUS (ASHEVILLE HWY) TO SR1429 (CHIPPER CURVE RD) & US 19 FROM FIE TOP RD TO MOODY FARM RD

EST CONST PROGRESS.... FY-2023...95% OF BID
FY-2024...05% OF BID

RPN 004 1 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 2,951,182.50

DATE AVAILABLE DEC 05 2022
INTER COMPLETION JUN 02 2023 ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT
FINAL COMPLETION DEC 01 2023

	\$ TOTALS	% DIFF
SITE DEVELOPMENT CORPORATION CLIFFSIDE, NC	2,976,465.05	+0.9
ESTIMATE TOTAL	3,765,824.10	
LETTING TOTAL	4,273,421.18	+ 13.5