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PHASE II

TRAFFIC CONTROL

TEMPORARY

TIE TO EXISTING

-L- STA. 9+60 +/-

SHORING NOTES)
(SEE SHEET TMP-3D FOR TEMPORARY 

TO -L- STA. 13+28 +/-, 0.4' RT
FROM -L- STA. 12+78 +/-, 1.2' RT
TEMPORARY SHORING

04   QUANTITY = 480 SF

-L- SR 1138 (LAKE ADGER ROAD)

END ANCHORED PCB RESET

BEGIN TEMPORARY GUARDRAIL

-L- STA. 12+51 +/-

www.drmp.com
NC LICENSE NO. F-1524

PHONE: 704-549-4260
CHARLOTTE, NC 28262
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INSTALL CRASH CUSHION

AT 8:1 TAPER

BEGIN ANCHORED PCB RESET

-L- STA. 10+25 +/-

INSTALL CRASH CUSHION

AT 8:1 TAPER

END ANCHORED PCB RESET

-L- STA. 14+95 +/-SHORING NOTES)
(SEE SHEET TMP-3D FOR TEMPORARY 

TO -L- STA. 12+70 +/-, 1.6' RT
FROM -L- STA. 12+46 +/-, 0.8' RT
TEMPORARY SHORING

03   QUANTITY = 236 SF

DRAINAGE IS ALWAYS MAINTAINED. 

COMPLETION OF EACH WEDGING LIFT AND ENSURE POSTIVIE 

CONTRACTOR TO MOVE AND RESET ANCHORED PCB AFTER THE 

SPECIAL WEDGING NOTE:

& END WEDGING

TIE TO EXISTING

-L- STA. 15+38 +/-

& WEDGING

BEGIN ANCHORED PCB RESET 

END TEMPORARY GUARDRAIL

-L- STA. 13+31 +/-

END OF EACH DAY

RE-ANCHOR PCB AT THE 

AND/OR PORTABLE SIGNALS, 

WEDGE USING FLAGGERS 

TO -L- STA. 11+00+/-

FROM -L- STA. 10+00 +/- 

48'' X 48''

AHEAD

ROAD

ONE LANE

W20-4

PREPARE

TO

STOP
W3-1C

48'' X 48'' 48'' X 48''

W3-3

24'' X 36''

R10-6

STOP

RED

HERE ON

48'' X 48''

W5-3

BRIDGE

ONE LANE

NEXT TO STOPLINE.

INSTALL ADVANCED WARNING SIGNS AS SHOWN ABOVE. END INSTALLATION 

OR PORTABLE SIGNALS.

USING FLAGGERS AND/ 

CONSTRUCT 15" RCP 

-L- STA. 11+45 +/- 
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CL

SECTION A-A @ -L- STA. 11+00

WEDGE 0.35'

CL

DECK REMOVAL

EXISTING BRIDGE 

SECTION B-B @ -L- STA. 13+00

BRIDGE CONSTRUCTION

READY TO COMPLETE 

REMOVE SHORING WHEN 

CONTRACTOR TO SAFELY 
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SECTION C-C @ -L- STA. 13+50

WEDGE 0.1'

VARIES 1' +/-
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