STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

Division 14 District 2
Contract

CONTRACT: DNO00539

TIP Number: U-4412

FEDERAL.: STP-1184 (4)

WBS Element: 35022.3.FD1

LOCATION: SR-1184 (HOWELL MILL RD) 0.56 MILES FROM U.S.
19/23 BUSINESS

COUNTY: HAYWOOD

DESCRIPTION: GRADING, PAVING, PAVEMENT MARKING, TRAFFIC
CONTROL

Contractor: WNC Paving, Inc.

Address: PO BOX 896

Division Engineer:
District Engineer:
Resident Engineer:
Letting Date:

Contract Execution:

WAYNESVILLE, NC 28786
E. A. Green, PE

J. L. Woodard, PE

N. R. Tanner

DECEMBER 13, 2016

12/28/2016

Al - DNQORR9 -

Anril 2001

CONTRACT COVER




STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 14

PROPOSAL
DATE AND TIME OF BID OPENING: December 13, 2016 AT 2:00 PM

CONTRACT ID: DN00539 e ————

WBS ELEMENT NO.: 35022. 3*’1‘«‘1571

FEDERAL AID NO.. ’ 1184 (4)

COUNTY ""Haywood

TIPNO:  U-4412

, MILES 0.04 :

‘,ROUTE NO.: SR-1 184 (HOWELL MILL ROAD)

'LOCATION: SR-1184 (HOWELL MILL RD) 0.56 MILES FROM U.S. 19/23
BUSINESS N

- TYPE OF WORK: G ING PAVING, PAVEMENT MARKIN

NOTICE:
ALL BIDDERS SHALL OMPLY WITH ALL APPLICABLE LAWS REGULATIN G THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE NERAL STATUTES OF
© NORTH CAROLINA WHICH REQUIRES THE BIDDER TO D BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NO FEDERAL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS IS A ROADWAY PROJECT. BID BOND IS NOT REQUIRED.

\/~\ /‘\ C —?qysz,@, \F\G

NAME OF BIDDER

Po. Boe b Wavdeswiee, e 28780

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF

CONTRACT No. DN00539 IN HAYWOOD COUNTY, NORTH CAROLINA
Date 11/7/2016 20

DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN0O0539; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract; and thoroughly understands the stipulations, requirements and provisions. The undersigned
bidder agrees to bound upon his execution of the bid and subsequent award to him by the Department of Transportation in
accordance with this proposal to provide the necessary contract payment bond and contract performance bond within
fourteen days after the written notice of award is received by him. The undersigned Bidder further agrees to provide all
necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish all materials, except
as otherwise noted, necessary to perform and complete the said contract in accordance with the 2012 Standard Specifications
for Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with the requirements
of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets contained
herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. DN00539 in Haywood County, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

BONDS ARE NOT REQUIRED.

Wiy,
aw 1y,
v CARp, 7,

SEAL

Division 14 Contract Officer

DocuSigned by:

B88118F1E31C453...
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING
YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure
to comply with any requirement may cause the bid to be considered irregular and may be grounds
for rejection of the bid.

TRADITIONAL PAPER BIDS:

1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your
bid. ALL BIDDERS SHOULD CONTACT THE DIVISION 14 CONTRACTING OFFICE VIA
EMAIL D14CONTRACTS@NCDOT.GOV PRIOR TO NOON THE DAY OF LETTING TO
RECEIVE A VALIDATION EMAIL. Proposals submitted without the validation email may be
rejected.

2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed.

3. The Bidder shall submit a unit price for every item on the itemized proposal sheet. The unit prices for
the various contract items shall be written in figures. Unit prices shall be rounded off by the Bidder to
contain no more than FOUR decimal places.

4. Anamount bid shall be entered on the itemized proposal sheet for every item. The amount bid for each
item shall be determined by multiplying each unit bid by the quantity for that item, and shall be written
in figures in the "Amount" column of the form.

5. The total amount bid shall be written in figures in the proper place on the bid form. The total amount
bid shall be determined by adding the amounts bid for each item.

6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink. Do not
use correction fluid, correction tape or similar product to make corrections.

7. The bid shall be properly executed on the included Execution of Bid — Non-collusion

Affidavit, Debarment Certification and Gift Ban Certification form. All bids shall show

the following

information:

a. Name of corporation, partnership, limited liability company, joint venture, individual or

firm, submitting bid.

Corporations that have a corporate seal should include it on the bid.

b. Name of individual or representative submitting bid and position or title held on behalf of the bidder.

c. Name, signature, and position or title of witness.

d. Completed attestation by Notary Public
Note: Signer, Witness and Notary Public must be different individuals.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter
into a contract pursuant to an award.

10. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE
PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND
RECEIVED IN THE NCDOT DIVISION 14 OFFICE, LOCATED AT 253 Webster Road, by
2:00 PM on, December 13, 2016.

o

11. The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR DNO00539 — SR-1184 (HOWELL MILL RD) 0.56 MILES FROM U.S.
19/23 BUSINESS, TO BE OPENED AT 2:00 PM on, December 13, 2016.

12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer


mailto:DÃ�intDivisionCONTRACTS@NCDOT.GOV

DN00539 U-4412 G-5 Haywood

envelope shall be addressed as follows:

N. C. DEPARTMENT OF TRANSPORTATION
ATTN: Jeffrey E. Alspaugh, EI
253 Webster Road
Sylva, NC 28779

OPTIONAL COMPUTER BID PREPARATION:
1. All instructions given above for completing and returning TRADITIONAL PAPER BIDS apply,
except as modified by the provision “Computer Bid Preparation (Optional)”, if applicable.

Expedite software necessary for electornic bid preparation may be downloaded from the Connect
NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx

2.



https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS

GENERAL

BOND REQUIREMENTS — No Bonds Required
(06-01-16) SPD 01-420B

The provisions of Articles 102-10 and 103-7 of the 2012 Standard Specifications for Roads and
Structures are waived for this project. No bonds required.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(4-17-12) 108 SP1G07C

The date of availability for this contract is March 27, 2017.
The completion date for this contract is November 6, 2017.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. These
liquidated damages will not be cumulative with any liquidated damages which may become chargeable
under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required
to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is March 27, 2017.
The completion date for this intermediate contract time is May 8, 2017.

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($ 500.00) per
calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume
responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent Vegetation
Establishment. The Contractor will be responsible for and shall make corrections of all damages to the
completed roadway caused by his planting operations, whether occurring prior to or after placing traffic
through the project.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control
devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close
or narrow a lane of traffic on SR-1184 (HOWELL MILL ROAD) during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY - FRIDAY 7:00 AM - 8:00 AM AND 5:00 PM - 6:00 PM
In addition, the Contractor shall not close or narrow a lane of traffic on SR-1184 (HOWELL MILL
ROAD), detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any
other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 4:00 PM December 31st and 7:00 AM January 2nd.
If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 7:00 AM the following
Tuesday.

3. For Easter, between the hours of 4:00 PM Thursday and 7:00 AM Monday.

4. For Memorial Day, between the hours of 4:00 PM Friday and 7:00 AM Tuesday.

5. For Independence Day, between the hours of 4:00 PM the day before Independence Day and 7:00

AM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00
PM the Thursday before Independence Day and 7:00 AM the Tuesday after Independence Day.

6. For Labor Day, between the hours of 4:00 PM Friday and 7:00 AM Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 PM Tuesday and 7:00 AM Monday.
8. For Christmas, between the hours of 4:00 PM the Friday before the week of Christmas Day and

7:00 AM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not
be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install
all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions stated
above and place traffic in the existing traffic pattern.
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The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work
shall include erosion control device maintenance and installation, repair seeding and mulching,
supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be
performed in accordance with the applicable section of the 2012 Standard Specifications. All work required
for initial vegetation planting shall be performed as a part of the work necessary for the completion and
acceptance of the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible for
preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the
soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the
remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the
project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding,
Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract
unit prices for the affected items. Work required that is not represented by contract line items will be paid
in accordance with Articles 104-7 or 104-3 of the 2012 Standard Specifications. No additional
compensation will be made for maintenance and removal of temporary erosion control items.

ELECTRONIC BIDDING (Division Contracts):
(05-13-16) 102 SPI 1G24

The bidder has the option to prepare and submit bids by one of three methods; electronically using the on-
line system Bid Express®, electronic bid preparation with manual delivery, or traditional paper bid. All
bids shall be prepared and submitted in accordance with the following requirements. Failure to comply
with any requirement may cause the bid to be considered irregular and may be grounds for rejection of the
bid.

(A) Electronic On-Line Bids thru Bid Express®

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer to Article
102-8(B) of the 2012 Standard Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from
Bid Express® for Division Contracts.

(B) Electronic Bid Preparation with Manual Delivery

For electronic bid preparation with manual delivery, the bidder shall download the Expedite program from
the NCDOT “Project Letting” website and download the appropriate .ebs electronic file of line items and
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quantities unique to each project from the Division Office’s website. The only entries into the program
which will be permitted by the bidder are the applicable unit or lump sum prices for those items which must
be bid in order to provide a complete bid for the project, and any MBE/WBE or DBE participation in the
appropriate section of the Expedite program. The computer generated itemized proposal sheets shall be
printed and signed by a duly authorized representative in accordance with Subarticle 102-8(A)(8) of the
2012 Standard Specifications. The computer generated itemized proposal sheets (.ebs bid file) shall also
be copied to an external device (i.e. compact disk (CD), USB flash drive) furnished by the bidder and shall
be submitted to the Department with the bid. This set of itemized proposal sheets, MBE/WBE or DBE
information, external device and the correct proposal, will constitute the bid and shall be delivered to the
contracting Division Office or location specified in the INSTRUCTIONS TO BIDDERS. If the bidder
submits their bid on computer generated itemized proposal sheets, bid prices shall not be written on the
itemized proposal sheets bound in the proposal.

In the case of discrepancy between the unit or lump sum prices submitted on the itemized proposal sheets
and those contained on the CD furnished by the bidder, the unit or lump sum prices submitted on the printed
and signed itemized proposal sheets shall prevail. Changes to any entry on the computer generated itemized
proposal sheets shall be made in accordance with the requirements of the INSTRUCTIONS TO BIDDERS.

© Traditional Paper Bids
Bids may also be submitted by paper means per the INSTRUCTIONS TO BIDDERS.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2012 Standard
Specifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.5601 per gallon. Where any of the following are included
as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55

Sub-Ballast Gal/Ton 0.55
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Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to __ " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-17-16) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Year Progress (% of Dollar Value)
2017 (7/01/16 - 6/30/17) 90% of Total Amount Bid
2018 (7/01/17 - 6/30/18) 10% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev.4-19-16) 102-15(J) SP1 G62

Description
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy of

ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with
Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the
DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the DBE
goal by submission of a Letter of Intent. Or any DBE used as a replacement for a previously committed
DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the
advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed
DBE subcontractor(s).
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Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise
through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed DBE participation along with a listing of the committed DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for DBE certification, such that an applicant is required to apply only
once for a DBE certification that will be honored by all recipients of USDOT funds in the state and not
limited to the Department of Transportation only. The Certification Program is in accordance with 49 CFR
Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to DBE

subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms
working on the  project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xls

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular dealer
that affirms that a portion of said contract is going to be performed by the signed DBE for the amount listed
at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet
this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20S
ubcontractors%20(Federal).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where DBEs quoted on the project. This sheet is submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xIs

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established for this
contract:

Disadvantaged Business Enterprises 2.0 %

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps
to ensure that DBES participate in at least the percent of the contract as set forth above as the DBE
goal.

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBESs during the

performance of the contract. Any DBE participation obtained shall be reported to the Department.
Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as DBE certified shall be used to meet the DBE goal. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the life of
the contract. Only those identified to meet the DBE goal will be considered committed, even though the
listing shall include both committed DBE subcontractors and additional DBE subcontractors. Additional
DBE subcontractor participation submitted at the time of bid will be used toward the Department’s overall
race-neutral goal. Only those firms with current DBE certification at the time of bid opening will be
acceptable for listing in the bidder's submittal of DBE participation. The Contractor shall indicate the
following required information:
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(A) If the DBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE
participation, including the names and addresses on Listing of DBE Subcontractors
contained elsewhere in the contract documents in order for the bid to be considered
responsive. Bidders shall indicate the total dollar value of the DBE participation for the
contract.

2 If bidders have no DBE participation, they shall indicate this on the Listing of DBE
Subcontractors by entering the word “None” or the number “0.” This form shall be
completed in its entirety. Blank forms will not be deemed to represent zero
participation. Bids submitted that do not have DBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The Department
will not consider these bids for award and the proposal will be rejected.

3 The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of
the bid-letting, that DBE’s participation will not count towards achieving the DBE goal.

(B) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required, however
any DBE participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for
meeting the goal or making good faith efforts to meet the goal, just like any other bidder. In most cases, a
DBE bidder on a contract will meet the DBE goal by virtue of the work it performs on the contract with its
own forces. However, all the work that is performed by the DBE bidder and any other DBE subcontractors
will count toward the DBE goal. The DBE bidder shall list itself along with any DBE subcontractors, if
any, in order to receive credit toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract work, the
prime will list itself at 40%, and the additional 5% shall be obtained through additional DBE participation
with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor just as
a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the DBE goal of the
contract, indicating the bidder’s commitment to use the DBE in the contract. This documentation shall be
submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official
state business day.
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If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the DBE goal,
or if the form is incomplete (i.e. both signatures are not present), the DBE participation will not count
toward meeting the DBE goal. If the lack of this participation drops the commitment below the DBE goal,
the Contractor shall submit evidence of good faith efforts, completed in its entirety, to the Engineer no later
than 12:00 noon on the eighth calendar day following opening of bids, unless the eighth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall submit to the
Department documentation of adequate good faith efforts made to reach the DBE goal.

One complete set and 2 copies of this information shall be received in the office of the Engineer no later
than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of DBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient DBE
participation. Adequate good faith efforts also mean that the bidder actively and aggressively sought DBE
participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goal and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified DBEs who have the capability to
perform the work of the contract. The bidder must solicit this interest within at least 10 days prior
to bid opening to allow the DBEs to respond to the solicitation. Solicitation shall provide the
opportunity to DBEs within the Division and surrounding Divisions where the project is located.
The bidder must determine with certainty if the DBEs are interested by taking appropriate steps to
follow up initial solicitations.
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(B)

(©)

(D)

(E)

(F)

(G)

(H)

Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the
DBE goals will be achieved.

1) Where appropriate, break out contract work items into economically feasible units to
facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the contract DBE
goal when the work to be sublet includes potential for DBE participation (2™ and 3™ tier
subcontractors).

Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(1) Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to

make a portion of the work available to DBE subcontractors and suppliers and to select
those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional agreements
could not be reached for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including DBE subcontractors, and would take a firm’s price and
capabilities as well as contract goals into consideration. However, the fact that there may
be some additional costs involved in finding and using DBEs is not in itself sufficient
reason for a bidder’s failure to meet the contract DBE goal, as long as such costs are
reasonable. Also, the ability or desire of a prime contractor to perform the work of a
contract with its own organization does not relieve the bidder of the responsibility to make
good faith efforts. Bidding contractors are not, however, required to accept higher quotes
from DBE:s if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation
of their capabilities. The bidder’s standing within its industry, membership in specific groups,
organizations, or associates and political or social affiliations (for example, union vs. non-union
employee status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s
efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as
required by the recipient or bidder.

Making efforts to assist interested DBES in obtaining necessary equipment, supplies, materials, or
related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of DBEs. Contact within 7 days from the bid opening the Business
Development Manager in the Business Opportunity and Work Force Development Unit to give
notification of the bidder’s inability to get DBE quotes.
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(1)

Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
DBE goal.

2 The bidders’ past performance in meeting the DBE goals.

3 The performance of other bidders in meeting the DBE goal. For example, when the
apparent successful bidder fails to meet the DBE goal, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet
the DBE goal, but meets or exceeds the average DBE participation obtained by other
bidders, the Department may view this, in conjunction with other factors, as evidence of
the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the DBE goal can be met or that an adequate good faith effort has been made to meet the
DBE goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting DBE Participation Toward Meeting DBE Goal

(A)

(B)

(©)

Participation

The total dollar value of the participation by a committed DBE will be counted toward the contract
goal requirement. The total dollar value of participation by a committed DBE will be based upon
the value of work actually performed by the DBE and the actual payments to DBE firms by the
Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting DBE participation for services
or purchases that involves the use of a joint check. Notification shall be through submission of
Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance with
the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm may be
counted toward the contract goal requirement. Work that a DBE subcontracts to a non-DBE firm
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(D)

(E)

(F)

does not count toward the contract goal requirement. If a DBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be expected on
the basis of standard industry practices, it shall be presumed that the DBE is not performing
a commercially useful function. The DBE may present evidence to rebut this presumption to the
Department. The Department's decision on the rebuttal of this presumption is subject to review by
the Federal Highway Administration but is not administratively appealable to USDOT.

Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count toward its
contract goal requirement a portion of the total value of participation with the DBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of work that
the DBE performs with its forces.

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from a DBE regular dealer and 100
percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to DBE firms that
are not manufacturers or regular dealers:

@ The fees or commissions charged by a DBE firm for providing a bona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or
insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable
and not excessive as compared with fees and commissions customarily allowed for similar
services.

2 With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

DBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to DBEs that
perform a commercially useful function in the work of a contract. A DBE performs a commercially
useful function when it is responsible for execution of the work of the contract and is carrying out
its responsibilities by actually performing, managing, and supervising the work involved. To
perform a commercially useful function, the DBE shall also be responsible with respect to materials
and supplies used on the contract, for negotiating price, determining quality and quantity, ordering
the material and installing (where applicable) and paying for the material itself. To determine
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whether a DBE is performing a commercially useful function, the Department will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid under
the contract is commensurate with the work it is actually performing and the DBE credit claimed
for its performance of the work, and any other relevant factors.

(B) DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

@)

)

©)

(4)

Q)

(6)

(")

The DBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a
contrived arrangement for the purpose of meeting DBE goals.

The DBE shall itself own and operate at least one fully licensed, insured, and operational
truck used on the contract.

The DBE receives credit for the total value of the transportation services it provides on the
contract using trucks it owns, insures, and operates using drivers it employs.

The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to another
DBE receives credit for the total value of the transportation services the subcontracted DBE
provides on the contract.

The DBE may also subcontract the work to a non-DBE firm, including from an owner-
operator. The DBE who subcontracts the work to a non-DBE is entitled to credit for the

total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services provided by
DBE-owned trucks on the contract. Additional  participation by

non-DBE subcontractors receives credit only for the fee or commission it receives as
a result of the subcontract arrangement. The value of services performed under subcontract
agreements between the DBE and the Contractor will not count towards the DBE contract
requirement.

A DBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the DBE has exclusive use of and control over
the truck. This requirement does not preclude the leased truck from working for others
during the term of the lease with the consent of the DBE, so long as the lease gives the
DBE absolute priority for use of the leased truck. This type of lease may count toward the
DBE’s credit as long as the driver is under the DBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE
that they are subcontracted/leased to and their own company name if it is not identified on
the truck itself. Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute DBE firm) to
meet all or part of a contract goal requirement, the contractor shall not terminate the DBE for convenience.
This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the
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terminated subcontractor with another DBE subcontractor, a non-DBE subcontractor, or with the
Contractor’s own forces or those of an affiliate. A DBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination. The prime contractor
must give the DBE firm five (5) calendar days to respond to the prime contractor’s notice of termination
and advise the prime contractor and the Department of the reasons, if any, why the firm objects to the
proposed termination of its subcontract and why the Department should not approve the action.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for approval on
Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this procedure, the Contractor
may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed DBE:
(A) Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE that was
submitted at the time of bid may be used to fulfill the DBE commitment. A good faith effort will
only be required for removing a committed DBE if there were no additional DBEs submitted at the
time of bid to cover the same amount of work as the DBE that was terminated.

If a replacement DBE is not found that can perform at least the same amount of work as the
terminated DBE, the Contractor shall submit a good faith effort documenting the steps taken. Such
documentation shall include, but not be limited to, the following:

@ Copies of written notification to DBES that their interest is solicited in contracting the work
defaulted by the previous DBE or in subcontracting other items of work in the contract.

2 Efforts to negotiate with DBEs for specific subbids including, at a minimum;

@) The names, addresses, and telephone numbers of DBESs who were contacted.
(b) A description of the information provided to DBEs regarding the plans and
specifications for portions of the work to be performed.

3 A list of reasons why DBE quotes were not accepted.

(@) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance
required by the Contractor.

(B) Decertification Replacement

@ When a committed DBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require the
Contractor to solicit replacement DBE participation equal to the remaining work to be
performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement.

2 When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall take all
necessary and reasonable steps to replace the DBE subcontractor with another DBE
subcontractor to perform at least the same amount of work to meet the DBE goal
requirement. If a DBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).
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Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed DBE, the Contractor will not be required to seek additional participation. When the Engineer
makes changes that result in additional work to be performed by a DBE based upon the Contractor’s
commitment, the DBE shall participate in additional work to the same extent as the DBE participated in the
original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by DBEs unless otherwise approved by
the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed DBE, the Contractor shall
seek participation by DBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a DBE, the Contractor shall seek additional participation by
DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a DBE
subcontractor. The Department reserves the right to require copies of actual subcontract agreements
involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and
the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or services, not
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of
the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, including
material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This
accounting shall be furnished to the Engineer for any given month by the end of the following month.
Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to DBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for work
on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of
services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard
Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with the awarding of any Federal contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan,
or cooperative agreement.

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, Disclosure Form to Report Lobbying, in accordance
with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each
such failure.



DNO00539  U-4412 G-22 Haywood

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require
that the language of this certification be included in all lower tier subcontracts, which exceed $100,000 and
that all such subrecipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 108-5 SP1 G100

To report bid rigging activities call:  1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through Friday,
8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or
other fraudulent activities should use the hotline to report such activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction contract
fraud and abuse is operated under the direction of the DOT Inspector General. All information will be
treated confidentially and caller anonymity will be respected.

CARGO PREFERENCE ACT:
(2-16-16)

Privately owned United States-flag commercial vessels transporting cargoes are subject to the Cargo
Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7. Contractors are
directed to clause (b) of 46 CFR 381.7 as follows:
(b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor
agrees-
“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels.
(2) To furnish within 20 days following the date of loading for shipments originating within
the United States or within 30 working days following the date of loading for shipments
originating outside the United States a legible copy of a rated, ‘'on-board' commercial ocean
bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.
(3) To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this contract.”

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112 A

There is no subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.
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LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-28.8, it
is the objective of the Department to aid in the reduction of materials that become a part of our solid waste
stream, to divert materials from landfills, to find ways to recycle and reuse materials, to consider and
minimize, where economically feasible, the environmental impacts associated with agency land use and
acquisition, construction, maintenance and facility management for the benefit of the Citizens of North
Carolina.

To achieve the mission of reducing environmental impacts across the state, the Department is committed
to supporting the efforts to initiate, develop and use products and construction methods that incorporate the
use of recycled, solid waste products and environmentally sustainable practices in accordance with Article
104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or diverted from
landfills and any practice that minimizes the environmental impact on the project annually on the Project
Construction Reuse and Recycling Reporting Form. The Project Construction Reuse and Recycling
Reporting Form and a location tool for local recycling facilities are available at:
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-L ocations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please contact the State
Value Management Engineer at 919-707-4810.

DOMESTIC STEEL.:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire
project or $2,500, whichever is greater. If invoices showing the cost of the material are not provided, the
amount of the bid item involving the foreign material will be used for calculations. This minimal amount
of foreign produced steel and iron products permitted for use is not applicable to high strength fasteners.
Domestically produced high strength fasteners are required.


http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising
from faulty materials, faulty workmanship or negligence for a period of twelve months following
the date of final acceptance of the work for maintenance and shall replace such defective materials
and workmanship without cost to the Department. The Contractor will not be responsible for
damage due to faulty design, normal wear and tear, for negligence on the part of the Department,
and/or for use in excess of the design.

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of
twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment
or material. The Department’s first remedy shall be through the manufacturer although the
Contractor is responsible for invoking the warranted repair work with the manufacturer. The
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT
would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to force
the Contractor to return to the project to make repairs or perform additional work that the Department would
normally compensate the Contractor for. In addition, routine maintenance activities (i.e. mowing grass,
debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval
prior to the work being performed.

IRAN DIVESTMENT ACT:
(5-17-16) SPO1 G151

As a result of the Iran Divestment Act of 2015 (Act), Article 6E, N.C. General Statute § 147-86.55, the
State Treasurer published the Final Divestment List (List) which includes the Final Divestment List-Iran,
and the Parent and Subsidiary Guidance-Iran. These lists identify companies and persons engaged in
investment activities in Iran and will be updated every 180 days. The List can be found at
https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-

Resources.aspx

By submitting the Offer, the Contractor certifies that, as of the date of this bid, it is not on the then-current
List created by the State Treasurer. The Contractor must notify the Department immediately if, at any time
before the award of the contract, it is added to the List.

As an ongoing obligation, the Contractor must notify the Department immediately if, at any time during the
contract term, it is added to the List. Consistent with § 147-86.59, the Contractor shall not contract with
any person to perform a part of the work if, at the time the subcontract is signed, that person is on the then-
current List.

During the term of the Contract, should the Department receive information that a person is in violation of
the Act as stated above, the Department will offer the person an opportunity to respond and the Department
will take action as appropriate and provided for by law, rule, or contract.


https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-Resources.aspx
https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-Resources.aspx
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GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control
and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human Services,
Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).
This prohibition covers those vendors and contractors who:

(A) Have a contract with a governmental agency; or
(B) Have performed under such a contract within the past year; or
© Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State
Agencies to determine if those agencies have adopted Executive Order 24.

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second sentence
of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance for
self-insured subcontractors, irrespective of whether having regularly in service fewer than three employees.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.
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(A)

(B)

(©)

(D)

Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.

Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be
Level 11 and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

@) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

©) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

Q) Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

()] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.
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)

®3)

(k) Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

@) Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours after a
rainfall event of 0.5 inch that occurs within a 24 hour period. Additional
monitoring may be required at the discretion of Division of Water Resources
personnel if the receiving stream is 303(d) listed for turbidity and the project has
had documented problems managing turbidity.

©) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.
()] Maintain a log of turbidity test results as outlined in the Department's Procedure

for Monitoring Borrow Pit Discharge.

(0) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.

Q) Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of becoming
aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:

(@) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.
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Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section basis.
Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be subject to
review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

(1)
(2)
©)

Foreman in charge of grading activities
Foreman in charge of bridge or culvert construction over jurisdictional areas
Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il Foreman.
This person shall be onsite whenever construction activities as described above are taking place.
This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following
erosion and sediment control/stormwater crew:

o)
2)
(3)
(4)
(5)
(6)
(7
(8)
(9)
(10)
(11)
(12)
(13)

(14)

Seeding

and Mulching

Temporary Seeding
Temporary Mulching

Sodding

Silt fence or other perimeter erosion/sediment control device installations

Erosion
Hydraul

control blanket installation
ic tackifier installation

Turbidity curtain installation

Rock ditch check/sediment dam installation

Ditch liner/matting installation

Inlet protection

Riprap placement

Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

Pipe installations within jurisdictional areas
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If a Level | Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman for a
Level | Installer, provided the Level 1l Foreman is not tasked to another crew requiring Level Il
Foreman oversight.

(D) Certified Designer - Include the certification number of the Level 111-B Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level I11-A Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

© Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

(3 Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H) Dismissal from a company for any of the above reasons.

M Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving
notice of the proposed adverse action.
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Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to perform
duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision
of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and
any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not
exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the existing
turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all
of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream
turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation
of the pit and discharge can continue as long as the stream turbidity levels are not increased due to
the discharge.

© Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought
into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the
appropriate sampling locations. Sampling locations shall include points upstream and downstream from
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the point at which the discharge enters these waters. Upstream sampling location shall be located so that it
is not influenced by backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge and receiving water
has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced
to a level where sediment deposition does not occur. Staining of wetland surfaces from suspended clay
particles, occurring after evaporation or infiltration, does not constitute sedimentation. No activities shall
occur in wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be
considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained
in a log within the project records. Records will include, at a minimum, turbidity test results, time, date
and name of sampler. Should the Department’s test results exceed those of the Contractor’s test results, an
immediate test shall be performed jointly with the results superseding the previous test results of both the
Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water
quality standards. Tier I Methods include stilling basins which are standard compensatory BMPs. Other
Tier | methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.
Tier 11 Methods are also honcompensatory and are options that may be needed for protection of rare or
unique resources or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits,
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific
site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or
special environmental conditions, Tier Il Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is
proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line

32, the first sentence of the second paragraph and the first word of the second sentence of the second
paragraph.


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-18-2014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second sentence of the
first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to expiration
of 20% of the contract time, whichever date is later, unless otherwise approved by the Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence of the
fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be performed
by the Contractor. If the Contractor sublets items of work but elects to purchase material for the
subcontractor, the value of the material purchased will be included in the total dollar amount considered to
have been sublet.

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(6-1-15) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime
Contractor prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s)
for which they identify as work items in the prime contractor’s construction progress schedule that
they will complete themselves. Any contractor identified as working outside their expertise may
be considered in default of contract.


https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev.8-18-15) 200 SP2 R02A

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing
No. 200.02 of the 2012 Roadway Standard Drawings. Conventional clearing methods may be used except
where permit drawings or conditions have been included in the proposal which require certain areas to be
cleared by hand methods.

ROCK AND BROKEN PAVEMENT FILLS:
(2-16-16) 235 SP2 R85

Revise the 2012 Standard Specifications as follows:
Page 2-22, Article 235-2 MATERIALS, add the following after line 19:

Item Section
Geotextile for Rock and Broken Pavement Fills, Type 2 1056

Provide Type 2 geotextile for filtration geotextiles. Use rip rap and No. 57 stone from either a quarry or
onsite material to fill voids in rock and broken pavement fills. Provide small and large size rip rap with
stone sizes that meet Class A and B in accordance with Table 1042-1 and No. 57 stone with a gradation
that meets Table 1005-1 or use similar size onsite material approved by the Engineer.

Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 18-19, delete the third sentence in the
seventh paragraph.

Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 21-23, replace the eighth paragraph with
the following:

Before placing embankment fill material or filtration geotextiles over rock and broken pavement, fill voids
in the top of rock and broken pavement fill with rip rap and No. 57 stone. Place and compact larger rip rap
first followed by smaller rip rap. Then, fill any remaining voids with No. 57 stone so geotextiles are not
torn, ripped or otherwise damaged when installed and covered. Compact rip rap and No. 57 stone with
tracked equipment or other approved methods. Install filtration geotextiles on top of rock, broken
pavement, rip rap and No. 57 stone in accordance with Article 270-3 before placing remaining embankment
fill material.

Remove any rocks, debris or pavement pieces from the roadbed larger than 2" within 12" of the subgrade
or finished grade, whichever is lower.

Page 2-24, Article 235-5 MEASUREMENT AND PAYMENT, line 13, add the following to the end of
the first paragraph:

Payment for rip rap, No. 57 stone and geotextiles to construct embankments with rock and broken pavement
fills will be considered incidental to the work in Sections 225, 226, 230 and 240.
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ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 8-16-16) 605, 609, 610, 650 SP6 ROL

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7, APPLICATION RATES AND TEMPERATURES, replace this article,
including Table 605-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £ 0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be overheated
during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-6, Subarticle 607-5(A), Milled Asphalt Pavement, line 25, add the following to the end of the
paragraph:

Areas to be paid under these items include mainline, turn lanes, shoulders, and other areas milled in
conjunction with the mainline and any additional equipment necessary to remove pavement in the area of
manholes, water valves, curb, gutter and other obstructions.

Page 6-6, Subarticle 607-5(C), Incidental Milling, lines 42-48, replace the paragraph with the following:

Incidental Milling to be paid will be the actual number of square yards of surface milled where the
Contractor is required to mill butt joints, irregular areas and intersections milled as a separate operation
from mainline milling and re-mill areas that are not due to the Contractor’s negligence whose length is less
than 100 feet. Measurement will be made as provided in Subarticle 607-5(A) for each cut the Contractor
is directed to perform. Where the Contractor elects to make multiple cuts to achieve the final depth, no
additional measurement will be made. Compensation will be made at the contract unit price per square
yard for Incidental Milling.

Page 6-7, Article 609-3, FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.
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Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.
Page 6-19, Subarticle 610-3(A), Mix Design-General, line 5, add the following as the first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the

NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%2
0Asphalt%20Approved% 20L ist.pdf

Page 6-20, Subarticle 610-3(C), Job Mix Formula (JMF), lines 47-48, replace the last sentence of the
third paragraph with the following:

The JMF mix temperature shall be within the ranges shown in Table 610-1 unless otherwise approved.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Mix Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 70-22 275- 305°F
PG 76-22 300- 325°F

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 1-2, in the first sentence of the first
paragraph, delete “and compaction”. Lines 4-7, delete the second paragraph and replace with the following:

When RAS is used, the JMF mix temperature shall be established at 275°F or higher.

Page 6-22, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of
the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving
operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F

119.0B,C,D 35°F

SF9.5A, S9.5B 40°F*
$9.5C, S12.5C 45°F*
S9.5D, S12.5D 50°F

A For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum

surface and air temperature shall be 50°F.

Page 6-23, Subarticle 610-5(A), General, lines 33-34, replace the last sentence of the third paragraph with
the following:


https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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Produce the mixture at the asphalt plant within £25 °F of the JMF mix temperature. The temperature of the
mixture, when discharged from the mixer, shall not exceed 350°F.

Page 6-26, Article 610-7, HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of
the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. Line 28, in the last
paragraph, replace “+15 °F to -25 °F of the specified JMF temperature.” with “£25 °F of the specified JMF
mix temperature.”

Page 6-26, Article 610-8, SPREADING AND FINISHING, line 34, add the following new paragraph:
As referenced in Section 9.6.3 of the HMA/QMS Manual, use the automatic screed controls on the paver to
control the longitudinal profile. Where approved by the Engineer, the Contractor has the option to use

either a fixed or mobile string line.

Page 6-29, Article 610-13, FINAL SURFACE TESTING AND ACCEPTANCE, line 39, add the
following after the first sentence in the first paragraph:

Smoothness acceptance testing using the inertial profiler is not required on ramps, loops and turn lanes.

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 15-16, replace the fourth sentence of
the fourth paragraph with the following:

The interval at which relative profile elevations are reported shall be 2”.
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Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 25-28, replace the ninth paragraph
with the following:

Operate the profiler at any speed as per the manufacturer’s recommendations to collect valid data.

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 30-31, delete the third sentence of
the tenth paragraph.

Page 6-31, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 11-13, replace the first sentence of
the third paragraph with the following:

After testing, transfer the profile data from the profiler portable computer’s hard drive to a write once
storage media (Flash drive, USB, DVD-R or CD-R) or electronic media approved by the Engineer.

Page 6-31, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 17-18, replace the first sentence of
the fourth paragraph with the following:

Submit a report with the documentation and electronic data of the evaluation for each section to the
Engineer within 10 days after completion of the smoothness testing. The report shall be in the tabular
format for each 0.10 segment or a portion thereof with a summary of the MRI values and the localized
roughness areas including corresponding project station numbers or acceptable reference points. Calculate
the pay adjustments for all segments in accordance with the formulas in Sections (1) and (2) shown below.
The Engineer shall review and approval all pay adjustments unless corrective action is required.

Page 6-31, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 36-37, replace the third
paragraph with the following:

The price adjustment will apply to each 0.10-mile section or prorated for a portion thereof, based on the
Mean Roughness Index (MRI), the average IRI values from both wheel paths.

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, lines 12-16, replace the first paragraph with
the following:

Areas of localized roughness shall be identified through the “Smoothness Assurance Module (SAM)”
provided in the ProVAL software. Use the SAM report to optimize repair strategies by analyzing the
measurements from profiles collected using inertial profilers. The ride quality threshold for localized
roughness shall be 165 in/mile for any sections that are 15 ft. to 100 ft. in length at the continuous short
interval of 25 ft. Submit a continuous roughness report to identify each section with project station numbers
or reference points outside the threshold and identify all localized roughness, with the signature of the
Operator included with the submitted IRI trace and electronic files.

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, line 21, add the following new paragraph:
If the Engineer does not require corrective action, the pay adjustment for each area of localized roughness
shall be based on the following formula:

PA

(165 - LR#) 5
Where:

PA

Pay Adjustment (dollars)
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LR# = The Localized Roughness number determined from SAM report for the
ride quality threshold

Page 6-41, Subarticle 650-3(B), Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Sieve Size (mm) Type FC-1 Type FC-1 Modified = Type FC-2 Modified

19.0 - - 100

125 100 100 80 - 100

9.50 75 - 100 75-100 55-80

4.75 25 -45 25 - 45 15- 30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 20-4.0

SHOULDER WEDGE:
(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the 2012 Standard Specifications as follows:
Page 6-26, Article 610-8, add the following after line 43:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with
an angle of 30 degrees plus or minus 4 degrees along the outside edge of the ro