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PROJECT SPECIAL PROVISIONS

GENERAL

INTERESTED PARTIES LIST NOT REQUIRED:
(6-21-22)(Rev. 2-20-24) 102 SP1 G02

Revise the Standard Specifications as follows:
The Interested Parties List sign up process is not applicable to this contract.

Page 1-13, Article 102-3 PROPOSALS AND INTERESTED PARTIES LIST, lines 12-15,
delete the first paragraph.

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 43-44, delete
the first sentence of the first paragraph.

BOND REQUIREMENTS — No Bonds Required
(6-1-16)(Rev. 1-16-24) SPD 01-420B

The provisions of Articles 102-10 and 103-7 of the Standard Specifications are waived for this
project. No bonds required.

HAUL ROADS:
(7-16-24) 105 SP1 G04

Revise the Standard Specifications as follows:

Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following
after second sentence of the second paragraph:

At least 30 days prior to use, the Contractor shall notify the Engineer of any public road
proposed for use as a haul road for the project.

CONTRACT TIME FOR ID/1Q:
(2-1522) 108 SP1Gl1

The date of availability for this contract is April 1, 2025.
The completion date for this contract is March 31, 2026.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

Work shall be accomplished in a continuous manner once the contractor begins.
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Any liquidated damages for this contract will be assessed per the Mobilization and Liquidated
Damages provision located elsewhere in this Contract.

WORK ORDER ASSIGNMENT (SINGLE AWARDS) FOR ID/IQ:
(2-15-22)(Rev. 4-19-22) SPD 01-800A

Work orders will be assigned by the Engineer. The Contractor shall respond to the work order
assignments with the anticipated start date, within three working days of notification unless
noted otherwise. Failure to complete work in accordance with contract provisions and
completion date may result in liquidated damages.

For federal ID/IQ contracts, all work orders will be assigned via the Work Order Assignment
Form (Form IDIQ-1SA), and the Contractor is required to formally respond in writing for federal
work orders within three working days, unless noted otherwise. The Work Order Assignment
Form will also be used for any state ID/IQ contract in which the estimated work order cost meets
the threshold for Performance and Payment Bonds in accordance with the Bonding Requirements
for ID/IQ provision found elsewhere in this contract. For state ID/IQ contracts in which the
work order assignment doesn’t meet the threshold for bonds, the Department has the option to
use the Work Order Assignment Form or other methods for work order assignments as agreed
upon by the Engineer and Contractor.

The Contractor shall be required to prosecute the work in a continuous and uninterrupted manner
from the time they begin the work until completion and final acceptance of the work order.
Multiple failures of the Contractor to mobilize and begin work on the work order within the
agreed upon time frame or failure to complete the work within the given time frame may result
in the Contractor being excluded from future work on this contract in accordance with the
Standard Specifications.

BONDING REQUIREMENTS FOR ID/1Q:
(2-15-22) SPD 01-810

For purposes of this ID/IQ contract, the following definitions apply:

Project Agreement: A transportation improvement with a defined scope of work; a written
agreement between NCDOT and the Federal Government defining the extent of construction
work to be undertaken in accordance with the submitted plans, specifications and estimates.
Execution of the agreement prompts the authorization to proceed (construction funding).

Project: An undertaking issued to a contractor through a Work Order Assignment. The
construction under a Project Agreement may be accomplished by one or more work order
assignments, from one or more ID/IQ contracts. Note that for ID/IQ contracts this definition
supersedes the definition in the Standard Specifications.

Award: The issuance of a signed Work Order Assignment by NCDOT shall constitute the notice
of award of a project.

In accordance with North Carolina General Statute 44A-26, bonds are required on contracts
awarded for any one project that exceeds $500,000. Beyond statutory requirements, NCDOT
policy requires payment and performance bonds on all projects where the engineer’s estimate is
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$450,000 or greater, all Asphalt Surface Treatment projects, and projects containing the 12-
month guarantee provision. The limit for waiving bonds for all bridge replacement and major
bridge rehabilitation projects (latex overlays, etc.) is $300,000 based on the engineer’s estimate.
The decision of bonding of a work order assignment below the dollar amounts listed shall be at
the discretion of the Division’s evaluation of the risks associated with the project.

The need for contract payment and performance bonds will be determined at the Work Order
Assignment level. The Work Order Assignment will notify the Contractor of an award of a
project and if required, to provide contract payment and performance bonds per Article 103-7 of
the Standard Specifications. The Work Order Assignment replaces the Notification of Award
Letter mentioned in Article 103-4(A) of the Standard Specifications.

MOBILIZATION AND LIQUIDATED DAMAGES FOR ID/1Q:

(2-15-22) SPD 01-820

The Contractor shall mobilize to each location he is required to perform work. There will be no
direct pay for Mobilization as it will be incidental to the other bid items. The only exception is if
there is an Emergency Mobilization provision within the contract.

The Contractor will be provided a Work Order Assignment for each project with location(s),
estimated quantities, and liquidated damages unless waived by the Engineer. Notification will be
verbal followed by a faxed or emailed signed Work Order Assignment. There will be no
minimum quantities for any line item associated with a particular mobilization. The Contractor
shall complete the work identified on each Work Order Assignment.

The Contractor shall mobilize and complete the work within the time specified on the Work
Order Assignment. Failure to complete the work by the completion date may result in the
application of liquidated damages. Liquidated damage amounts will be based on the work order
estimate and the liquidated damage table below.

Work Order Value Liquidated Damages (per
calendar day)

$0 - $100K $100.00
$100K - $200K $250.00
$200K - $300K $500.00
$300K - $500K $600.00
$500K - $1M $700.00
$1IM - $2M $850.00

EMERGENCY MOBILIZATION FOR ID/1Q:
(2-15-22) SPD 01-830

The Contractor shall arrive on site within  Seventy Two (72) hours of notification.
Compensation will be in addition to the specific line items in the contract. Emergency
Mobilization will be paid for at the contract unit price per each. Failure to respond within the
time frame will result in nonpayment of this item.

Payment will be made under:
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Pay Item Pay Unit
Emergency Mobilization Each

RENEWAL OF CONTRACT (CPI PRICE ADJUSTMENT) FOR 1ID/IQ:
(2-15-22)(Rev. 9-19-23) SPD 01-840

The Contractor shall submit a bid for one year. At the option of the Department, this contract
may be extended for Two (2) additional periods of one year each (maximum (3) three years
total). Each year shall have a limit of Five Million Dollars ($5,000,000.00).

The compensation payable to the contractor shall be fixed for the first twelve months of this
contract. However, upon an application of renewal of the contract, or thirty days prior to the end
of each contract period, the renewal contract may be adjusted to reflect the adjustment in the
Consumer Price Index over the latest twelve month period as published by the US Bureau of
Labor and Statistics at http://www.bls.gov/cpi to be applied to new work order assignments. The
Consumer Price Index for All Urban Consumers (CPI-U), US City Average, All Items, 1982-
84=100, not seasonally adjusted will be used. If the amount of the requested adjustment is more
than ten percent, the Department of Transportation reserves the right to cancel this contract.

CPI adjustment values can be determined using the calculator on the NCDOT Construction
website.

This price escalation method will not be applied to items of work that are separately covered
under commodity price escalation clauses. No other changes in the terms, conditions, etc. of this
contract will be made when an extension to the contract is implemented. The Engineer will
notify the Contractor in writing by 90 if the contract may be extended. The Contractor must
notify the Engineer in writing by 30 of his acceptance or rejection of this offer. Failure on the
part of the Contractor to reply will be received as a rejection of contract extension.

EXTENSION OF CONTACT TIME:

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary
requirements necessary to issue the purchase order will not constitute grounds for extension of
the contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of
a purchase order, and the purchase order authorization is not available by the date of availability,
the Contractor shall be granted an extension equal to the number of calendar days the purchase
order authorization is delayed after the date of availability.

DISPUTE RESOLUTION PROCESS FOR ID/IQ:
(2-15-22)(Rev. 1-16-24) SPD 01-850

If a question should arise on the contract or assignment of a work order, the contractor should
notify the Engineer noted on the assignment documentation or the Division Engineer within 48
hours after the scheduled time of bid opening or work order assignment. The following should
be included in the notification if applicable:

(A) the contract for which bids were solicited;

(B) the particular law, regulation, or contract specification violated;

(C) a detailed description of the alleged violation; and

(D) any other information deemed to be relevant.
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Once the initial evaluation has been completed, the contractor may be asked to attend a meeting
for further discussion and clarification.

Once a determination has been made, the contractor will be notified of the decision by the
Division Engineer. If the decision does not meet the satisfaction of the contractor, they have 24
hours from the Division Engineer’s notification to elevate the dispute to the Chief Engineer. The
Chief Engineer will make the final decision and will not be subject to further review by NCDOT.

RAILROAD GRADE CROSSING:
(7-1-95)(Rev. 1-16-24) 1079 SP1 GI7R

When the use of slow moving or stopped equipment is required over at-grade railroad crossings,
the contractor shall contact the appropriate track owner to gain Right of Entry. The contractor
shall be responsible for ascertaining and contacting the railroad track owner.

No separate payment will be made for conforming with the requirements of this Special
Provision. Please contact the Resident Engineer or the NCDOT Rail Division - Engineering
Coordination & Safety Branch - Surfaces & Encroachment Manager with any questions
pertaining to the Right of Entry.

PAYMENT:

The Contractor may submit a request for partial payment on a monthly basis, or other interval as
approved by the Engineer. Compensation for all pay items shall be in accordance with the
Standard Specifications. The amount of partial payments will be based on the work
accomplished and accepted as the last day of the approved pay period.

Request for payment shall be made by Contractor’s Invoice submitted to:

APDiv2@ncdot.gov

NC Department of Transportation
Attn: Jennifer Biggins

2815 Rouse Road Ext.

Kinston, NC 28504

All invoice items and unit costs shall correspond to contract pay items. In the event of error or
discrepancy in items or unit costs, the Department may return the invoice to the Contractor for
correction.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.
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NO SPECIALTY ITEMS:
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the
Standard Specifications).

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08)(Rev. 7-16-24) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2025 (7/01/24 - 6/30/25) 25% of Total Amount Bid
2026 (7/01/25 - 6/30/26) 75% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 5-9-24) 102-15(7) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet the Combined MBE/WBE goal. No submittal of a Letter of Intent is
required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to
be performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet the Combined MBE / WBE goal by submission of a Letter of Intent. Or any MBE
or WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than
the advertised Combined MBE/WBE contract goal.
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Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed participation along with a listing of the committed MBE
and WBE firms.

Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment
that produces on the premises, the materials or supplies obtained by the Contractor. A firm that
makes minor modifications to the materials, supplies, articles, or equipment is not a
manufacturer.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns (or leases), and operates a store, warchouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the purchase
and sale or lease of the products in question. A regular dealer in such bulk items as steel,
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such
products in stock, if it owns and operates distribution equipment for the products. Any
supplement of regular dealers’ own distribution equipment shall be by a long-term operating
lease and not on an ad hoc or contract-by-contract basis.

Distributor — A firm that engages in the regular sale or lease of the items specified by the
contract. A distributor assumes responsibility for the items it purchases once they leave the point
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by
the carrier’s insurance.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.
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Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%?20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xIsm

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the
time of bid.

http://connect.ncdot.gov/letting/I etCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20L GA %20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with
good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls
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DBE Regular Dealer/Distributor Affirmation Form — Form is used to make a preliminary
counting determination for each DBE listed as a regular dealer or distributor to assess its
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form
with the Letter of Intent.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20A ffirmation%20Form%:20-%20USDOT%202024.pdf

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 0.0 %

The Combined Goal was established utilizing the following anticipated participation for
Minority Business Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 0.0 %

(1) If the anticipated MBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that MBEs participate in at
least the percent of the contract as set forth above.

(2)  If'the anticipated MBE participation is zero, the Contractor shall make an effort to
recruit and use MBEs during the performance of the contract. Any MBE
participation obtained shall be reported to the Department.

(B)  Women Business Enterprises 0.0 %

(1) If the anticipated WBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that WBEs participate in at
least the percent of the contract as set forth above.

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to
recruit and use WBEs during the performance of the contract. Any WBE
participation obtained shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a
combination of MBE and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE
goal. The Directory can be found at the following link.
https://www.ebs.nc.gov/VendorDirectory/default.html
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The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the Combined MBE/WBE goal
will be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors. Any additional
MBE/WBE subcontractor participation above the goal will follow the banking guidelines found
elsewhere in this provision. All other additional MBE/WBE subcontractor participation
submitted at the time of bid will be used toward the Department’s overall race-neutral goals.
Only those firms with current MBE and WBE certification at the time of bid opening will be
acceptable for listing in the bidder's submittal of MBE and WBE participation. The Contractor
shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of the electronic submittal file.

(1) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms
shown in the electronic submittal file, the bidder may use the dropdown menu to
access the name and address of the firms.

(2) Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE's participation
will not count towards achieving the Combined MBE/WBE goal.

(B)  Paper Bids
(1) If the Combined MBE/ WBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.
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(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the Combined
MBE/WBE goal.

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE
Goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal,
just like any other bidder. In most cases, a MBE or WBE bidder on a contract will meet the
Combined MBE/WBE goal by virtue of the work it performs on the contract with its own forces.
However, all the work that is performed by the MBE or WBE bidder and any other similarly
certified subcontractors will count toward the goal. The MBE or WBE bidder shall list itself
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the
MBE/WBE in the contract. This documentation shall be submitted on the Department’s form
titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the
fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 10:00
a.m. on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE
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goal. If the lack of this participation drops the commitment below the Combined MBE/WBE
goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in
its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for
future use by the bidder. Separate accounts will be maintained for MBE and WBE participation
and these may accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long
as there are adequate funds available from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal.

One complete set and one electronic copies of this information shall be received in the office of
the Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless
the fifth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in
the office of the Engineer no later than 10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More
Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)

(B)

©

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEs/WBEs that are also prequalified subcontractors. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond
to the solicitation. Solicitation shall provide the opportunity to MBEs/WBEs within the
Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to
follow up initial solicitations.

Selecting portions of the work to be performed by MBEs/WBEs in order to increase the
likelihood that the Combined MBE/WBE goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
advertised goal when the work to be sublet includes potential for MBE/WBE
participation (2" and 3™ tier subcontractors).

Providing interested certified MBEs/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

(1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBEs/WBEs that were considered;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBEs/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as the advertised goal into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBEs/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the advertised goal, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make
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good faith efforts. Bidding contractors are not, however, required to accept
higher quotes from MBEs/WBEs if the price difference is excessive or
unreasonable.

(E)  Not rejecting MBEs/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from
the bid opening the Business Opportunity and Work Force Development Unit at
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE
quotes.

(D Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the Combined MBE/WBE goal.

(2) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example,
when the apparent successful bidder fails to meet the goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the advertised goal, but meets or exceeds the average MBE
and WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate
good faith effort has been made to meet the advertised goal.
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Non-Good Faith Appeal

The Engineer will notify the Contractor verbally and in writing of non-good faith. A Contractor
may appeal a determination of non-good faith made by the Goal Compliance Committee. If a
Contractor wishes to appeal the determination made by the Committee, they shall provide written
notification to the Engineer. The appeal shall be made within 2 business days of notification of
the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
acommitted MBE/WBE will be based upon the value of work performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check wuse shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the anticipated MBE participation. The same holds
for work that a WBE subcontracts to another WBE firm. Work that a MBE/WBE
subcontracts to a non-MBE/WBE firm does not count toward the contract goal
requirement. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified
firms and there is no interest or availability, and they can get assistance from other
certified firms, the Engineer will not hold the prime responsible for meeting the
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be
expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function.

(D)  Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
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(E)

with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Manufacturer, Regular Dealer, Distributor

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures
for materials or supplies (including transportation costs) from a MBE/WBE distributor,
60 percent of its expenditures for materials or supplies (including transportation costs)
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a
MBE/WBE manufacturer.

A Contractor may count toward its MBE/WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers, regular dealers or distributors:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer, regular dealer, nor a distributor count the entire amount of
fees or commissions charged that the Department deems to be reasonable,
including transportation charges for the delivery of materials or supplies. Do not
count any portion of the cost of the materials and supplies themselves.

A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form
with the Letter of Intent to the Engineer. The Engineer will forward to the State
Contractor Utilization Engineer or DBE@ncdot.gov. The State Contractor Utilization
Engineer will make a preliminary assessment as to whether a MBE/WBE supplier has the
demonstrated capacity to perform a commercially useful function (CUF) on a contract-
by-contract basis prior to its participation.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE 1is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
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(B)

the amount the firm is to be paid under the contract is commensurate with the work it is
performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a
Commercially Useful Function, the contractor may present evidence to rebut this
presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1)

2)

3)

4

©)

The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
Combined MBE/WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill
the participation breakdown. This, however, may not always be possible due to
the limitation of firms in the area. If the MBE or WBE firm shows a good faith
effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from
other certified providers, the Engineer will not hold the prime responsible for
meeting the individual MBE or WBE participation breakdown.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.
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(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE
subcontractor or any portion of its work, and the reason for the request. The Contractor must
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of
Intent to Request Termination and/or Substitution. If the MBE/WBE subcontractor objects to the
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the
MBE/WBE subcontractor.

A committed MBE/WBE subcontractor may only be terminated or any portion of its work after
receiving the Department’s written approval based upon a finding of good cause for the proposed
termination and/or substitution. Good cause does not exist if the Contractor seeks to terminate a
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract
award. For purposes of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its
subcontract in a way consistent with normal industry standards. Provided, however, that
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to
perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s
reasonable, nondiscriminatory bond requirements;



PR17207 NONE G-19 Division-Wide

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and
1200 or applicable State law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice
of withdrawal;

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work
required;

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract; and

(j) Other documented good cause that compels the termination of the MBE/WBE
subcontractor.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the
MBE/WBE commitment to meet the Combined MBE/WBE Goal. A good faith effort
will only be required for removing a committed MBE/WBE if there were no additional
MBE/WBEs submitted at the time of bid to cover the same amount of work as the
MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

(1) Copies of written notification to MBE/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a
minimum:

(a) The names, addresses, and telephone numbers of MBE/WBEs who were
contacted.

(b) A description of the information provided to MBE/WBEs regarding the
plans and specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.
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(B)  Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement but not the
overall goal.

(1) If the MBE/WBE's ineligibility is caused solely by its having exceeded the
size standard during the performance of the contract. The Department may
continue to count participation equal to the remaining work performed by
the decertified firm which will count toward the contract goal requirement
and overall goal.

(11) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or
merger with a non- MBE/WBE during the performance of the contract.
The Department may not continue to count the portion of the decertified
firm’s performance on the contract remaining toward either the contract
goal or the overall goal, even if the Contractor has executed a subcontract
with the firm or the Department has executed a prime contract with the
MBE/WBE that was later decertified.

(2) When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same
amount of work to meet the Combined MBE/WBE goal requirement. If a
MBE/WBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.
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When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.
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Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
Standard Specifications may be cause to disqualify the Contractor.

MULTI-YEAR MAINTENANCE CONTRACTS (ID/1Q):
(4-20-21) (Rev. 4-19-22) SP1 G75

This contract is a multi-year maintenance contract let pursuant to the provisions of N.C. General
Statute §136-28.1(b). No minimum quantity of services is guaranteed to be awarded bidders
under this contract. In accordance with N.C. General Statute §136-28.1(b), an award in a
maintenance contract may be for an amount less but shall not exceed $5,000,000 per year. No
payments in excess of this amount will be disbursed, in accordance with the Statute.

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS,
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, §
200.216 Prohibition on certain telecommunications and video surveillance services or

equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy. The required
operator certifications include possessing a current Federal Aviation Administration (FAA)
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with
the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS — Flight
Operation Approval Form and submit it to the Engineer for approval. All UAS operations shall
be approved by the Engineer prior to beginning the operations.
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All contractors or subcontractors operating UAS shall have UAS specific general liability
insurance to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for
the use of UAS. In the event that the Department directs the Contractor to utilize UAS, payment
will be in accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of
all work associated with this contract. Employees engaged in the construction of this project
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway
equipment should idle no longer than fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

Idling when queuing.

Idling to verify the vehicle is in safe operating condition.

Idling for testing, servicing, repairing or diagnostic purposes.

Idling necessary to accomplish work for which the vehicle was designed (such as

operating a crane, mixing concrete, etc.).

5. Idling required to bring the machine system to operating temperature.

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the
engines must run to perform needed work.

7. Idling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or
air conditioning. (such as hydraulic systems for pavers)

9. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature 1s less than 32 degrees Fahrenheit. Limited idling to provide
for the safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

b=

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity
is exempt from the idling limitations set forth in this special provision.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.
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Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.
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