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LENOIR, PAMLCIO AND PITT  
ROUTE:  VARIOUS  
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MARKING CONTRACT FOR FEDERAL FUNDING 
 

ADDENDUM 1 
 

TO:   PROSPECTIVE BIDDERS 
 
Please note the following revisions to the proposal. 
  

• Addition of the Extension of Contract Time Special Provision. 
 
Please replace the Table of Contents and General Project Special Provisions that were 
included in the original proposal with the attached pages. 
 
Please make sure to sign the addendum page in the proposal to acknowledge this 
addendum.   
 

Sincerely, 
 
 
 
 
Mary Voelker Moore, PE 
Division Contract Engineer 
 
 

cc: Mr. Jim Evans 
 Mr. Jordan Davenport, PE 
            Ms. Heather C. Lane, PE 

http://www.ncdot.gov/


 PR17608   NONE  Division-Wide 
 

TABLE OF CONTENTS 
COVER SHEET 
PROPOSAL SHEET 
 
PROJECT SPECIAL PROVISIONS 
 
INTERESTED PARTIES LIST NOT REQUIRED: .................................................................. G-1 
BOND REQUIREMENTS – No Bonds Required...................................................................... G-1 
HAUL ROADS: .......................................................................................................................... G-1 
CONTRACT TIME FOR ID/IQ: ................................................................................................ G-1 
WORK ORDER ASSIGNMENT (SINGLE AWARDS) FOR ID/IQ: ...................................... G-2 
BONDING REQUIREMENTS FOR ID/IQ: .............................................................................. G-2 
MOBILIZATION AND LIQUIDATED DAMAGES FOR ID/IQ: ........................................... G-3 
EMERGENCY MOBILIZATION FOR ID/IQ: ......................................................................... G-3 
RENEWAL OF CONTRACT (CPI PRICE ADJUSTMENT) FOR ID/IQ: .............................. G-4 
EXTENSION OF CONTACT TIME: ........................................................................................ G-4 
DISPUTE RESOLUTION PROCESS FOR ID/IQ: ................................................................... G-4 
RAILROAD GRADE CROSSING: ........................................................................................... G-5 
G-PAGE6PAYMENT: ............................................................................................................... G-5 
NO MAJOR CONTRACT ITEMS:............................................................................................ G-5 
NO SPECIALTY ITEMS: .......................................................................................................... G-6 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: ................................................. G-6 
DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): ............................................. G-6 
MULTI-YEAR MAINTENANCE CONTRACTS (ID/IQ): .................................................... G-21 
CERTIFICATION FOR FEDERAL-AID CONTRACTS: ...................................................... G-21 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: .................................................. G-21 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): .......................................................... G-22 
EQUIPMENT IDLING GUIDELINES: ................................................................................... G-22 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: ................................................. G-23 
 
ROADWAY .................................................................................................................................R-1 
 
STANDARD SPECIAL PROVISIONS 
 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS ..................................SSP-1 
ERRATA..................................................................................................................................SSP-2 
PLANT AND PEST QUARANTINES ...................................................................................SSP-3 
PLANT AND PEST QUARANTINES ...................................................................................SSP-4 
MINIMUM WAGES ...............................................................................................................SSP-5 
TITLE VI AND NONDISCRIMINATION: ...........................................................................SSP-6 
MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS ....................................SSP-15 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTR CONTRACTS .......SSP-17 
ON-THE-JOB TRAINING ....................................................................................................SSP-32 
MINIMUM WAGES .............................................................................................................SSP-35 
MINIMUM WAGES .............................................................................................................SSP-40 
 
UNIT PROJECT SPECIAL PROVISIONS 
 



 PR17608   NONE  Division-Wide 
 

PAVEMENT MARKINGS ..................................................................................................... PM-1 
TRAFFIC CONTROL .............................................................................................................. TC-1 
 
 
SIGNATURE SHEETS AND FORMS .................................................................................... S-1 
BID/PAY ITEM SHEETS ......................................................................................................... T-1 
DOT EXECUTION SHEET .................................................................................................... U-1 
 
  



 PR17608    NONE    G-1 Division-Wide 
 

 

 

PROJECT SPECIAL PROVISIONS 

GENERAL 
 
INTERESTED PARTIES LIST NOT REQUIRED: 
  (6-21-22)(Rev. 2-20-24) 102 SP1 G02 
   
 
Revise the Standard Specifications as follows: 

 
The Interested Parties List sign up process is not applicable to this contract. 
 
Page 1-13, Article 102-3 PROPOSALS AND INTERESTED PARTIES LIST, lines 12-15, 
delete the first paragraph.   
 
Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 43-44, delete 
the first sentence of the first paragraph. 
 
BOND REQUIREMENTS – No Bonds Required 

(6-1-16)(Rev. 1-16-24)  SPD 01-420B 
 
The provisions of Articles 102-10 and 103-7 of the Standard Specifications are waived for this 
project.  No bonds required. 
 
HAUL ROADS: 

(7-16-24) 105 SP1 G04 
 
Revise the Standard Specifications as follows: 
 
Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following after 
second sentence of the second paragraph:   
 
At least 30 days prior to use, the Contractor shall notify the Engineer of any public road proposed 
for use as a haul road for the project. 
 
CONTRACT TIME FOR ID/IQ: 

(2-15-22) 108 SP1 G11 
 
The date of availability for this contract is April 1, 2025.    
 
The completion date for this contract is March 31, 2026.    
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
Work shall be accomplished in a continuous manner once the contractor begins. 
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Any liquidated damages for this contract will be assessed per the Mobilization and Liquidated 
Damages provision located elsewhere in this Contract.    
 
WORK ORDER ASSIGNMENT (SINGLE AWARDS) FOR ID/IQ: 

(2-15-22)(Rev. 4-19-22)  SPD 01-800A 
 
Work orders will be assigned by the Engineer.  The Contractor shall respond to the work order 
assignments with the anticipated start date, within three working days of notification unless noted 
otherwise.  Failure to complete work in accordance with contract provisions and completion date 
may result in liquidated damages.   
 
For federal ID/IQ contracts, all work orders will be assigned via the Work Order Assignment Form 
(Form IDIQ-1SA), and the Contractor is required to formally respond in writing for federal work 
orders within three working days, unless noted otherwise.  The Work Order Assignment Form will 
also be used for any state ID/IQ contract in which the estimated work order cost meets the threshold 
for Performance and Payment Bonds in accordance with the Bonding Requirements for ID/IQ 
provision found elsewhere in this contract.  For state ID/IQ contracts in which the work order 
assignment doesn’t meet the threshold for bonds, the Department has the option to use the Work 
Order Assignment Form or other methods for work order assignments as agreed upon by the 
Engineer and Contractor. 
 
The Contractor shall be required to prosecute the work in a continuous and uninterrupted manner 
from the time they begin the work until completion and final acceptance of the work order.  
Multiple failures of the Contractor to mobilize and begin work on the work order within the agreed 
upon time frame or failure to complete the work within the given time frame may result in the 
Contractor being excluded from future work on this contract in accordance with the Standard 
Specifications. 
 
BONDING REQUIREMENTS FOR ID/IQ: 

(2-15-22)  SPD 01-810 
 
For purposes of this ID/IQ contract, the following definitions apply: 
 
Project Agreement: A transportation improvement with a defined scope of work; a written 
agreement between NCDOT and the Federal Government defining the extent of construction work 
to be undertaken in accordance with the submitted plans, specifications and estimates.  Execution 
of the agreement prompts the authorization to proceed (construction funding). 
 
Project: An undertaking issued to a contractor through a Work Order Assignment. The 
construction under a Project Agreement may be accomplished by one or more work order 
assignments, from one or more ID/IQ contracts. Note that for ID/IQ contracts this definition 
supersedes the definition in the Standard Specifications.  
 
Award: The issuance of a signed Work Order Assignment by NCDOT shall constitute the notice 
of award of a project.  
 
In accordance with North Carolina General Statute 44A-26, bonds are required on contracts 
awarded for any one project that exceeds $500,000. Beyond statutory requirements, NCDOT 
policy requires payment and performance bonds on all projects where the engineer’s estimate is 
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$450,000 or greater, all Asphalt Surface Treatment projects, and projects containing the 12-month 
guarantee provision. The limit for waiving bonds for all bridge replacement and major bridge 
rehabilitation projects (latex overlays, etc.) is $300,000 based on the engineer’s estimate. The 
decision of bonding of a work order assignment below the dollar amounts listed shall be at the 
discretion of the Division’s evaluation of the risks associated with the project.   
 
The need for contract payment and performance bonds will be determined at the Work Order 
Assignment level. The Work Order Assignment will notify the Contractor of an award of a project 
and if required, to provide contract payment and performance bonds per Article 103-7 of the 
Standard Specifications. The Work Order Assignment replaces the Notification of Award Letter 
mentioned in Article 103-4(A) of the Standard Specifications. 
 
MOBILIZATION AND LIQUIDATED DAMAGES FOR ID/IQ: 

(2-15-22)  SPD 01-820 
 
The Contractor shall mobilize to each location he is required to perform work.  There will be no 
direct pay for Mobilization as it will be incidental to the other bid items. The only exception is if 
there is an Emergency Mobilization provision within the contract. 
  
The Contractor will be provided a Work Order Assignment for each project with location(s), 
estimated quantities, and liquidated damages unless waived by the Engineer.  Notification will be 
verbal followed by a faxed or emailed signed Work Order Assignment.  There will be no minimum 
quantities for any line item associated with a particular mobilization.  The Contractor shall 
complete the work identified on each Work Order Assignment.  
 
The Contractor shall mobilize and complete the work within the time specified on the Work Order 
Assignment. Failure to complete the work by the completion date may result in the application of 
liquidated damages.  Liquidated damage amounts will be based on the work order estimate and the 
liquidated damage table below. 
 

Work Order Value Liquidated Damages (per 
calendar day) 

$0 - $100K $100.00 
$100K - $200K $250.00 
$200K - $300K $500.00 
$300K - $500K $600.00 
$500K - $1M $700.00 
$1M - $2M $850.00 

 
EMERGENCY MOBILIZATION FOR ID/IQ: 

(2-15-22)  SPD 01-830 
 
The Contractor shall arrive on site within  Seventy Two (72) hours of notification.  Compensation 
will be in addition to the specific line items in the contract.  Emergency Mobilization will be paid 
for at the contract unit price per each.  Failure to respond within the time frame will result in 
nonpayment of this item.  
 
Payment will be made under: 
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Pay Item Pay Unit 
Emergency Mobilization Each 

 
RENEWAL OF CONTRACT (CPI PRICE ADJUSTMENT) FOR ID/IQ: 

(2-15-22)(Rev. 9-19-23)  SPD 01-840 
 
The Contractor shall submit a bid for one year.  At the option of the Department, this contract may 
be extended for  Two (2) additional periods of one year each (maximum (3) three years total).  
Each year shall have a limit of  Five Million  Dollars ($5,000,000.00).  
   
The compensation payable to the contractor shall be fixed for the first twelve months of this 
contract.  However, upon an application of renewal of the contract, or thirty days prior to the end 
of each contract period, the renewal contract may be adjusted to reflect the adjustment in the 
Consumer Price Index over the latest twelve month period as published by the US Bureau of Labor 
and Statistics at http://www.bls.gov/cpi to be applied to new work order assignments.  The 
Consumer Price Index for All Urban Consumers (CPI-U), US City Average, All Items, 1982-
84=100, not seasonally adjusted will be used.  If the amount of the requested adjustment is more 
than ten percent, the Department of Transportation reserves the right to cancel this contract. 
 
CPI adjustment values can be determined using the calculator on the NCDOT Construction 
website.  
 
This price escalation method will not be applied to items of work that are separately covered under 
commodity price escalation clauses.  No other changes in the terms, conditions, etc. of this contract 
will be made when an extension to the contract is implemented.  The Engineer will notify the 
Contractor in writing by 90 if the contract may be extended.  The Contractor must notify the 
Engineer in writing by 30 of his acceptance or rejection of this offer.  Failure on the part of the 
Contractor to reply will be received as a rejection of contract extension. 
 
EXTENSION OF CONTACT TIME: 
 
Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary 
requirements necessary to issue the purchase order will not constitute grounds for extension of 
the contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of a 
purchase order, and the purchase order authorization is not available by the date of availability, the 
Contractor shall be granted an extension equal to the number of calendar days the purchase order 
authorization is delayed after the date of availability. 
 
DISPUTE RESOLUTION PROCESS FOR ID/IQ: 

(2-15-22)(Rev. 1-16-24)  SPD 01-850 
 
If a question should arise on the contract or assignment of a work order, the contractor should 
notify the Engineer noted on the assignment documentation or the Division Engineer within 48 
hours after the scheduled time of bid opening or work order assignment.  The following should be 
included in the notification if applicable: 

(A) the contract for which bids were solicited; 
(B) the particular law, regulation, or contract specification violated; 
(C) a detailed description of the alleged violation; and 
(D) any other information deemed to be relevant. 
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Once the initial evaluation has been completed, the contractor may be asked to attend a meeting 
for further discussion and clarification.  

 
Once a determination has been made, the contractor will be notified of the decision by the Division 
Engineer.  If the decision does not meet the satisfaction of the contractor, they have 24 hours from 
the Division Engineer’s notification to elevate the dispute to the Chief Engineer. The Chief 
Engineer will make the final decision and will not be subject to further review by NCDOT. 
 
RAILROAD GRADE CROSSING: 
  (7-1-95)(Rev. 1-16-24)                                                                  107-9                                                                                                  SP1 G17R 

   
When the use of slow moving or stopped equipment is required over at-grade railroad crossings, 
the contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor 
shall be responsible for ascertaining and contacting the railroad track owner. 
 
No separate payment will be made for conforming with the requirements of this Special 
Provision. Please contact the Resident Engineer or the NCDOT Rail Division - Engineering 
Coordination & Safety Branch - Surfaces & Encroachment Manager with any questions 
pertaining to the Right of Entry. 
 

PAYMENT: 
 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as 
approved by the Engineer.  Compensation for all pay items shall be in accordance with the 
Standard Specifications.  The amount of partial payments will be based on the work accomplished 
and accepted as the last day of the approved pay period.  
 
 
Request for payment shall be made by Contractor’s Invoice submitted to:  

  
APDiv2@ncdot.gov 
NC Department of Transportation 

   Attn:  Jennifer Biggins 
   2815 Rouse Road Ext. 
   Kinston, NC  28504 
 
All invoice items and unit costs shall correspond to contract pay items.  In the event of error or 
discrepancy in items or unit costs, the Department may return the invoice to the Contractor for 
correction. 
 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 
None of the items included in this contract will be major items. 
 

mailto:APDiv2@ncdot.gov
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NO SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G34 

 
None of the items included in this contract will be specialty items (see Article 108-6 of the 
Standard Specifications). 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08)(Rev. 7-16-24) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): 

(10-16-07)(Rev. 5-9-24) 102-15(J) SP1 G62 
 
Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in 
whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 
the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 

2025 (7/01/24 - 6/30/25) 25% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 75% of Total Amount Bid 
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Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed DBE participation along with a listing of the committed 
DBE firms. 
 
Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 
makes minor modifications to the materials, supplies, articles, or equipment is not a manufacturer. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of business.  
A regular dealer engages in, as its principal business and in its own name, the purchase and sale 
or lease of the products in question.  A regular dealer in such bulk items as steel, concrete or 
concrete products, gravel, stone, asphalt and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Any supplement of regular 
dealers’ own distribution equipment shall be by a long-term operating lease and not on an ad hoc 
or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the contract. 
A distributor assumes responsibility for the items it purchases once they leave the point of origin 
(e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by the carrier’s 
insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) DBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that an applicant 
is required to apply only once for a DBE certification that will be honored by all recipients of 
USDOT funds in the state and not limited to the Department of Transportation only.  The 
Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made 
to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
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https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Noti
fication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 
will meet this DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary counting 
determination for each DBE listed as a regular dealer or distributor to assess its eligibility for 60 
or 40 percent credit, respectively of the cost of materials or supplies based on its demonstrated 
capacity and intent to perform as a regular dealer or distributor, as defined in section 49 CFR 26.55 
under the contract at issue. A Contractor will submit the completed form with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
 
DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established 
for this contract: 
 
Disadvantaged Business Enterprises 0.0 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 
set forth above as the DBE goal. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20Subcontractors%20(Federal).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20Subcontractors%20(Federal).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf


 PR17608   NONE G-9 Division-Wide 

 

 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during 

the performance of the contract.  Any DBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 
following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the 
life of the contract.  Only those identified to meet the DBE goal will be considered committed, 
even though the listing shall include both committed DBE subcontractors and additional DBE 
subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 
used toward the Department’s overall race-neutral goal.  Only those firms with current 
DBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal 
of DBE participation.  The Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of DBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in the electronic 
submittal file, the bidder may use the dropdown menu to access the name and 
address of the DBE firm. 

 
(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 
DBE participation. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified 
at the time of the bid-letting, that DBE's participation will not count towards 
achieving the DBE goal. 
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(B) Paper Bids 
 

(1) If the DBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of 
DBE Subcontractors contained elsewhere in the contract documents in 
order for the bid to be considered responsive.  Bidders shall indicate the 
total dollar value of the DBE participation for the contract. 

 
(b) If bidders have no DBE participation, they shall indicate this on the Listing 

of DBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be 
deemed to represent zero participation. Bids submitted that do not have 
DBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these 
bids for award and the proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the DBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that DBE’s participation will 
not count towards achieving the DBE goal. 

 
(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required, however any DBE participation that is achieved during the project shall 
be reported in accordance with requirements contained elsewhere in the special 
provision. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 
bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 
it performs on the contract with its own forces.  However, all the work that is performed by the 
DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE bidder 
shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the 
DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A or B listed under Listing of 
DBE Subcontractor just as a non-DBE bidder would. 
 



 PR17608   NONE G-11 Division-Wide 

 

 

Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 
fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 
a.m. on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation 
will not count toward meeting the DBE goal.  If the lack of this participation drops the commitment 
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its 
entirety, to the Engineer no later than 2:00 p.m. on the eighth calendar day following opening of 
bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 
it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach the 
DBE goal. 
 
One complete set and one electronic copies of this information shall be received in the office of 
the Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the 
fifth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 
office of the Engineer no later than 10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within 
at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to DBEs within the Division and surrounding 
Divisions where the project is located.  The bidder must determine with certainty if the 
DBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood 

that the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 

 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs 
that were considered; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire 
of a prime contractor to perform the work of a contract with its own organization 
does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 
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(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associates and political or social affiliations 
(for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 

 
(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 
has been made to meet the DBE goal. 
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Non-Good Faith Appeal 
 
The Engineer will notify the Contractor verbally and in writing of non-good faith.  A Contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
Contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will 
be based upon the value of work performed by the DBE and the actual payments to DBE 
firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 
be in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 
non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor 
or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed 
that the DBE is not performing a commercially useful function.  The DBE may present 
evidence to rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption is subject to review by the Federal Highway Administration 
but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the DBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the DBE performs with its forces. 
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(E) Manufacturer, Regular Dealer, Distributor 
 

A Contractor may count toward its DBE requirement 40 percent of its expenditures for 
materials or supplies (including transportation costs) from a DBE distributor, 60 percent of 
its expenditures for materials or supplies (including transportation costs) from a DBE 
regular dealer and 100 percent of such expenditures obtained from a DBE manufacturer. 
 
A Contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing 
bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer, regular dealer, nor a distributor count the entire amount of fees or 
commissions charged that the Department deems to be reasonable, including 
transportation charges for the delivery of materials or supplies. Do not count any 
portion of the cost of the materials and supplies themselves. 

 
A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the Engineer.  The Engineer will forward to the State Contractor 
Utilization Engineer or DBE@ncdot.gov. The State Contractor Utilization Engineer will 
make a preliminary assessment as to whether a DBE supplier has the demonstrated capacity 
to perform a commercially useful function (CUF) on a contract-by-contract basis prior to 
its participation. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs 
that perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the 
contract and is carrying out its responsibilities by performing, managing, and supervising 
the work involved.  To perform a commercially useful function, the DBE shall also be 
responsible with respect to materials and supplies used on the contract, for negotiating 
price, determining quality and quantity, ordering the material and installing (where 
applicable) and paying for the material itself.  To determine whether a DBE is performing 
a commercially useful function, the Department will evaluate the amount of work 
subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is performing and the DBE credit claimed for 
its performance of the work, and any other relevant factors. 
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(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 
to credit for the total value of transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services provided 
by DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives 
as a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count towards 
the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the DBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long 
as the lease gives the DBE absolute priority for use of the leased truck.  This type 
of lease may count toward the DBE’s credit as long as the driver is under the DBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door  signs are not permitted. 
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DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE subcontractor (or an approved substitute 
DBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the DBE subcontractor or any portion of its work for convenience.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s 
own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the DBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a DBE subcontractor 
or any portion of its work, and the reason for the request.  The Contractor must give the DBE 
subcontractor five (5) business days to respond to the Contractor’s Notice of Intent to Request 
Termination and/or Substitution.  If the DBE subcontractor objects to the intended 
termination/substitution, the DBE, within five (5) business days must advise the Contractor and 
the Department of the reasons why the action should not be approved. The five-day notice period 
shall begin on the next business day after written notice is provided to the DBE subcontractor. 
 
A committed DBE subcontractor may only be terminated or any portion of its work after receiving 
the Department’s written approval based upon a finding of good cause for the proposed termination 
and/or substitution. Good cause does not exist if the Contractor seeks to terminate a DBE or any 
portion of its work that it relied upon to obtain the contract so that the Contractor can self-perform 
the work for which the DBE was engaged, or so that the Contractor can substitute another DBE or 
non-DBE contractor after contract award.  For purposes of this section, good cause shall include 
the following circumstances: 
 

(a) The listed DBE subcontractor fails or refuses to execute a written contract; 
(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a 

way consistent with normal industry standards.  Provided, however, that good cause does 
not exist if the failure or refusal of the DBE subcontractor to perform its work on the 
subcontract results from the bad faith or discriminatory action of the prime contractor; 

(c) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 1200 or 
applicable State law; 

(f) The listed DBE subcontractor is not a responsible contractor; 
(g) The listed DBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed DBE is ineligible to receive DBE credit for the type of work required; 
(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is 

unable to complete its work on the contract; and 
(j) Other documented good cause that compels the termination of the DBE subcontractor. 
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The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  A good 
faith effort will only be required for removing a committed DBE if there were no additional 
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 
terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as 
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement DBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement but not the overall goal. 

 
(i) If the DBE's ineligibility is caused solely by its having exceeded the size 

standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the DBE’s ineligibility is caused solely by its acquisition by or merger 

with a non-DBE during the performance of the contract. The Department 
may not continue to count the portion of the decertified firm’s performance 
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on the contract remaining toward either the contract goal or the overall goal, 
even if the Contractor has executed a subcontract with the firm or the 
Department has executed a prime contract with the DBE that was later 
decertified. 

(2) When a committed DBE is decertified prior to the Department receiving the 
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the DBE subcontractor with 
another DBE subcontractor to perform at least the same amount of work to meet 
the DBE goal requirement.  If a DBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 
to the same extent as the DBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by DBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed DBE, the 
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional 
participation by DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
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Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 
of the following month.  Failure to submit this information accordingly may result in the following 
action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 

 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the Standard 
Specifications may be cause to disqualify the Contractor. 
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MULTI-YEAR MAINTENANCE CONTRACTS (ID/IQ): 
(4-20-21) (Rev. 4-19-22)  SP1 G75 

 
This contract is a multi-year maintenance contract let pursuant to the provisions of N.C. General 
Statute §136-28.1(b).  No minimum quantity of services is guaranteed to be awarded bidders under 
this contract.  In accordance with N.C. General Statute §136-28.1(b), an award in a maintenance 
contract may be for an amount less but shall not exceed $5,000,000 per year.  No payments in 
excess of this amount will be disbursed, in accordance with the Statute.  
 
CERTIFICATION FOR FEDERAL-AID CONTRACTS: 

(3-21-90)  SP1 G85 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 
his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 
Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
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USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation 
Approval Form and submit it to the Engineer for approval.  All UAS operations shall be approved 
by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                        107 SP1 G096 
  

 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
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11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 

(11-22-94) 108-5 SP1 G100 
 
To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
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