



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

February 5, 2019

CONTRACT: DB00466  
WBS ELEMENT: 15402.1016802  
COUNTY: CARTERET  
ROUTE: SR 1332  
DESCRIPTION: HARKERS ISLAND DRAWBRIDGE TENDER  
REPAIR/RENOVATION

**ADDENDUM 1**

TO: PROSPECTIVE BIDDERS

Please note the following revisions to the proposal.

- Revised the Intermediate Contract Time Number 1 and Liquidated Damages SP1 G14F page A1.
- A revised electronic file has been uploaded to bid express named DB00466.001.

**Please make sure to sign the addendum page in the proposal to acknowledge this addendum.**

Sincerely,

DocuSigned by:  
*Mary Voelker Moore*  
714C11DCCEBC4C6...

Mary Voelker Moore, PE  
Division Contract Engineer

cc: Mr. Rhett Gerrald, PE  
Mr. Brad McMannen, PE  
Mr. Jeremy Stroud, PE  
Mr. Jeff Cabaniss, PE  
Ms. Claudia Wainwright

**INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:**

(2-20-07) (Rev. 6-18-13)

108

SP1 G14 F

The Contractor shall complete the work required to receive a Certificate of Occupancy and access to the bridge tender house by the Bridge Operator.

The completion time for this intermediate contract time is May 1, 2019.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per day.