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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DB00383 IN PITT COUNTY, NORTH CAROLINA 
 

January 31, 2018 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DB00383; has carefully examined the 
plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, the form of contract, and the 
forms of contract payment bond and contract performance bond; and thoroughly understands the stipulations, requirements and provisions.  
The undersigned bidder agrees to bound upon his execution of the bid and subsequent award to him by the Department of Transportation in 
accordance with this proposal to provide the necessary contract payment bond and contract performance bond within fourteen days after the 
written notice of award is received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other 
means of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete the 
said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 
Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various 
items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and required labor 
to construct and complete State Highway Contract No. DB00383 in Pitt County, for the unit or lump sum prices, as the case may be, bid by 
the Bidder in his bid and according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and 
specifications show the details covering this project, and hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and Structures, 
January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a part of this contract; that, except as 
herein modified, all the construction and work included in this contract is to be done in accordance with the specifications contained in said 
volume, and amendments and supplements thereto, under the direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such other person 
as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and provisions herein cannot be changed 
except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis for comparison 
of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the work as may be deemed 
necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit prices, nor 
in the time allowed for the completion of the work, except as provided for the contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of 
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is accepted and 
the Bidder shall fail to provide the required payment and performance bonds with the Department of Transportation, under the condition of 
this proposal, within 14 calendar days after the written notice of award is received by him, as provided in the Standard Specifications; 
otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 
For preparing and submitting the bid electronically using the on-line system Bid Express®, refer to Article 102-
8(B) of the 2018 Standard Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature form Bid 
Express® for Division Contracts. 
 
ELECTRONIC ON-LINE BID THRU BID EXPRESS: 
1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Connect NCDOT or 

Bid Express websites. 
2. Prepare and submit EBS file using Expedite software. 
3.   Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT 

website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
DESCRIPTION: 
 
This contract is for milling, resurfacing, shoulder reconstruction, concrete incidentals, pavement markings, and 
pavement markers in Pitt County on US 13B and US 64B. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 
The date of availability for this contract is April 2, 2018. 
 
The completion date for this contract is February 28, 2019. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be a part 
of the work to be completed by the completion date and/or intermediate contract times stated in the contract.  
The acceptable completion of the observation periods that extend beyond the final completion date shall be a 
part of the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or 
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required to 
complete all work1 in this contract and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is April 2, 2018. 
 
The completion date for this intermediate contract time is November 30, 2018. 
 
The liquidated damages for this intermediate contract time are Seven Hundred and Fifty Dollars ($750) per 
calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection 
will be held in accordance with Article 105-17 and upon acceptance, the Department will assume responsibility 
for the maintenance of all work except Planting, Reforestation and/or Permanent Vegetation Establishment.  
The Contractor will be responsible for and shall make corrections of all damages to the completed roadway 
caused by his planting operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 
 
The Contractor shall not narrow or close a lane of traffic on All Roads, detain and /or alter the traffic flow on or 
during holiday weekends, special events, or any other time when traffic is unusually heavy, including the 
following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day, between the hours of 7:00 a.m. December 31st and 7:00 p.m. January 2nd.  If 

New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 7:00 p.m. the following 
Tuesday. 

 
3. For Easter, between the hours of 7:00 a.m. Thursday and 7:00 p.m. Monday. 
 
4. For Memorial Day, between the hours of 7:00 a.m.  Friday and 7:00 p.m. Tuesday. 
 
5. For Independence Day, between the hours of 7:00 a.m. the day before Independence Day and 7:00 

p.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 7:00 a.m. 
the Thursday before Independence Day and 7:00 p.m. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 7:00 a.m. Friday and 7:00 p.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 7:00 p.m. Tuesday and 7:00 p.m. Monday. 
 
8. For Christmas, between the hours of 7:00 a.m. the Friday before the week of Christmas Day and 7:00 

p.m.  the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor 
Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures are not 
required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install all 
traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to complete 
the removal of all traffic control devices for lane closures according to the time restrictions stated herein and 
place traffic in the existing traffic pattern. 
 
The liquidated damages are Seven Hundred and Fifty Dollars ($750.00) per hour. 
 
 
 
PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period between initial 
vegetation planting and final project acceptance, perform all work necessary to establish permanent vegetation 

DB00383 5 PITT



on all erodible areas within the project limits, as well as, in borrow and waste pits.  This work shall include 
erosion control device maintenance and installation, repair seeding and mulching, supplemental seeding and 
mulching, mowing, and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the 2018 Standard Specifications.  All work required for initial vegetation planting shall be 
performed as a part of the work necessary for the completion and acceptance of the Intermediate Contract Time 
(ICT).  Between the time of ICT and Final Project acceptance, or otherwise referred to as the vegetation 
establishment period, the Department will be responsible for preparing the required National Pollutant 
Discharge Elimination System (NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has been achieved 
at an 80% vegetation density (the amount of established vegetation per given area to stabilize the soil) and no 
erodible areas exist within the project limits, the Contractor will be notified to remove the remaining erosion 
control devices that are no longer needed.  The Contractor will be responsible for, and shall correct any areas 
disturbed by operations performed in permanent vegetation establishment and the removal of temporary erosion 
control measures, whether occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding, 
Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract unit 
prices for the affected items.  Work required that is not represented by contract line items will be paid in 
accordance with Articles 104-7 or 104-3 of the 2018 Standard Specifications.  No additional compensation will 
be made for maintenance and removal of temporary erosion control items. 
 
BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 
 
A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads and 
Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 Standard 
Specifications for Roads and Structures. 
 
 
RAILROAD GRADE CROSSING: 
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 
 
Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the use of 
slow-moving or stopped equipment is required over at-grade railroad crossings. 
 
MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 2018 Standard 
Specifications): 
 
Line #  Description 
9 — Asphalt Concrete Surface Course, Type S9.5B 
         

DB00383 6 PITT



SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 
Line # Description 
21-27 Long-Life Pavement Markings  
28 Permanent Pavement Markers 
29 - 32 Erosion Control 
 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 1.9853 per gallon.  Where any of the following are included as 
pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-17-16) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 
Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's schedule of 
estimated completion progress for this project as required by that Standard Special Provision is as follows: 
 
 Fiscal Year Progress (% of Dollar Value) 

2018 (7/1/2017-6/30/2018) 25% of Total Amount Bid 
2019 (7/1/2018-6/30/2019) 75% of Total Amount Bid 
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The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress schedule 
over the progress as shown above shall be subject to the approval of the Engineer. 
 
 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 1-17-17) 102-15(J) SP1 G67 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy 
of ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with 
State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to 
meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet 
either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement 
for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than 
the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed MBE and 
WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the 
materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 
MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which 
the materials or supplies required for the performance of the contract are bought, kept in stock, and regularly 
sold to the public in the usual course of business.  A regular dealer engages in, as its principal business and in its 
own name, the purchase and sale or lease of the products in question.  A regular dealer in such bulk items as 
steel, cement, gravel, stone, and petroleum products need not keep such products in stock, if it owns and 
operates distribution equipment for the products.  Brokers and packagers are not regarded as manufacturers or 
regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 
and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 
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regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 
26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 
CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 
WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and 
WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms 
working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replaceme
nt%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20
Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 
written joint check agreement among the parties providing full and prompt disclosure of the expected use of 
joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20For
m.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 
amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontr
actor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that 
will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas 
where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
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http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Compariso
n%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises are 
established for this contract: 
 
(A) Minority Business Enterprises 2.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that MBEs participate in at least the percent of the contract as set forth above as 
the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the 

performance of the contract.  Any MBE participation obtained shall be reported to the 
Department. 

 
(B) Women Business Enterprises 2.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that WBEs participate in at least the percent of the contract as set forth above as 
the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the 

performance of the contract.  Any WBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are certified 
through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and 
WBE certified shall be used to meet the MBE and WBE goals respectively.  The Directory can be found at the 
following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the 
life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 
MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time of bid 
will be used toward overall race-neutral goals.  Only those firms with current MBE and WBE certification at the 
time of bid opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The 
Contractor shall indicate the following required information: 
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(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and WBE Subcontractors 
contained elsewhere in the contract documents in order for the bid to be considered responsive.  
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and 

WBE Subcontractors by entering the word “None” or the number “0.”  This form shall be 
completed in its entirety.  Blank forms will not be deemed to represent zero participation.  
Bids submitted that do not have MBE and WBE participation indicated on the appropriate form 
will not be read publicly during the opening of bids.  The Department will not consider these 
bids for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding 
goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not 

required for the zero goal, however any MBE or WBE participation that is achieved during the project 
shall be reported in accordance with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  In 
most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on 
the contract with its own forces.  However, all the work that is performed by the MBE or WBE bidder and any 
other similarly certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a 
bid where they will perform 40% of the contract work and have a WBE subcontractor which will perform 
another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors 
a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith effort.  It should be noted 
that you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
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The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar 
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 
MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE 
participation will not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the 
commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for 
the goal not met, completed in its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day 
following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the MBE 
or WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by the 
bidder.  Separate accounts will be maintained for MBE and WBE participation and these may accumulate for a 
period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet the 
contract goal, as part of the good faith effort, the Department will consider allowing the bidder to withdraw 
funds to meet the MBE goal as long as there are adequate funds available from the bidder’s MBE bank account. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet the 
contract goal, as part of the good faith effort, the Department will consider allowing the bidder to withdraw 
funds to meet the WBE goal as long as there are adequate funds available from the bidder’s WBE bank account. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder 
shall submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s). 
 
One complete set and 2 copies of this information shall be received in the office of the Engineer no later than 
2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or 
an official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the 
next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a 
representative letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE 
quotations shall be a part of the good faith effort submittal.  This documentation may include written 
subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 
MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 
sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has 
made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet 
the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, 

written notices, use of verifiable electronic means through the use of the NCDOT Directory of 
Transportation Firms) the interest of all certified MBEs/WBEs that are also prequalified subcontractors.  
The bidder must solicit this interest within at least 10 days prior to bid opening to allow the 
MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs 
within the Division and surrounding Divisions where the project is located.  The bidder must determine 
with certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that 

the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform 
these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation (2nd 
and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 

information about the plans, specifications, and requirements of the contract in a timely manner to assist 
them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence 
of such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that 
were considered; a description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional agreements could not 
be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as contract goals into consideration.  However, the fact that there may be 
some additional costs involved in finding and using MBEs/WBEs is not in itself sufficient reason 
for a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are 
reasonable.  Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-union 
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employee status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s 
efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, 

or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; minority/women 

contractors’ groups; Federal, State, and local minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement 
of MBEs/WBEs.  Contact within 7 days from the bid opening the Business Opportunity and Work Force 
Development Unit at DBE@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith 

efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and 
WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the 

apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise 
the question of whether, with additional reasonable efforts the apparent successful bidder could 
have met the goals.  If the apparent successful bidder fails to meet the MBE and WBE goals, but 
meets or exceeds the average MBE and WBE participation obtained by other bidders, the 
Department may view this, in conjunction with other factors, as evidence of the apparent 
successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves 
the right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the 
MBE and WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and 
WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a 
determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the 
determination made by the Committee, they shall provide written notification to the Engineer.  The appeal shall 
be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will be 
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based upon the value of work actually performed by the MBE/WBE and the actual payments to 
MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through submission of 
Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be 
counted toward the MBE contract goal requirement.  The same holds for work that a WBE subcontracts 
to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not count toward the 
MBE contract goal requirement.  Again, the same holds true for the work that a WBE subcontracts to a 
non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a significantly greater 
portion of the work of the contract than would be expected on the basis of standard industry practices, 
it shall be presumed that the MBE or WBE is not performing a commercially useful function.  The 
MBE/WBE may present evidence to rebut this presumption to the Department.  The Department's 
decision on the rebuttal of this presumption may be subject to review by the Office of Inspector General, 
NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its 
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint 
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the 
MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE regular 
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and 
not excessive as compared with fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for 
assistance in the procurement of the materials and supplies, or fees or transportation charges for 
the delivery of materials or supplies required on a job site (but not the cost of the materials and 
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supplies themselves), provided the fees are determined to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs 
that perform a commercially useful function in the work of a contract.  A MBE/WBE performs a 
commercially useful function when it is responsible for execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, and supervising the work involved.  
To perform a commercially useful function, the MBE/WBE shall also be responsible with respect to 
materials and supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  To determine 
whether a MBE/WBE is performing a commercially useful function, the Department will evaluate the 
amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the MBE/WBE credit claimed for 
its performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a contrived 
arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the 
contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract 
the work to another WBE firm, including an owner-operator who is certified as a WBE.  When 
this occurs, the MBE or WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the contract.  It should be 
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same 
certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  
This, however, may not always be possible due to the limitation of firms in the area.  If the MBE 
or WBE firm shows a good faith effort has been made to reach out to similarly certified 
transportation service providers and there is no interest or availability, and they can get 
assistance from other certified providers, the Engineer will not hold the prime liable for meeting 
the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled 
to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
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MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements 
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the MBE/WBE has exclusive use of and control 
over the truck.  This requirement does not preclude the leased truck from working for others 
during the term of the lease with the consent of the MBE/WBE, so long as the lease gives the 
MBE/WBE absolute priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE 

that they are subcontracted/leased to and their own company name if it is not identified on the 
truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE 
for convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the 
work of the terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, 
or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be terminated after 
receiving the Engineer’s written approval based upon a finding of good cause for the termination.  The prime 
contractor must give the MBE/WBE firm five (5) calendar days to respond to the prime contractor’s notice of 
termination and advise the prime contractor and the Department of the reasons, if any, why the firm objects to 
the proposed termination of its subcontract and why the Department should not approve the action. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on 
Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be 
disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 
submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid 
may be used to fulfill the WBE goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the 
same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the 

work defaulted by the previous MBE/WBE or in subcontracting other items of work in the 
contract. 
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(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance 
required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be 
performed by the decertified firm.  The participation equal to the remaining work performed by 
the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all 
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer 
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s 
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE 
participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved 
by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or 
all of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek 
participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the 
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by 
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
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Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements involving 
MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a proposed 
trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of 
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not 
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the 
agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for 
MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  
This accounting shall be furnished to the Engineer for any given month by the end of the following month.  
Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities 

from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 
payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 
payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in 
the disqualification of that contractor and any affiliate companies from further bidding until the required 
information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from being approved for further work 
on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of 
services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 
System. 
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Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 
 
The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 
 
NCDOT forces will be placing the final pavement markings. Contact Jeff Dunning at 252-830-3493 for 
coordination. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits of 
this project to the extent that the work can be carried out to the best advantage of all concerned. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the United 
States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, 
staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether or 
not a National Pollution discharge Elimination System (NPDES) permit for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and 
Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the 
contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to 

manage the Contractor and subcontractor operations, insure compliance with Federal, State and Local 
ordinances and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases 

the potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project 
erosion and sediment control/stormwater plan. 
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Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be 

Level II and responsible for ensuring the erosion and sediment control/stormwater plan is adequately 
implemented and maintained on the project and for conducting the quality control program.  The 
Certified Supervisor shall be on the project within 24 hours notice from initial exposure of an erodible 
surface to the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and 

sediment control/stormwater measures are fully executed for each operation and in a timely 
manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the work. 
(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 
(c) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES 

inspection and other related issues. 
(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to work 
platforms, temporary construction, pumping operations, plant and storage yards, and 
cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, dewatering, 
and any temporary work conducted by the Contractor in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike 
manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to any 
suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution 
of erosion and sediment control/stormwater issues due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 
location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are initialed 
and include the installation date of Best Management Practices.  These practices shall 
include temporary and permanent groundcover and be properly updated to reflect 
necessary plan and field changes for use and review by Department personnel as well as 
regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit 

(NCS000250) outlines certain objectives and management measures pertaining to construction 
activities.  The permit references NCG010000, General Permit to Discharge Stormwater under 
the NPDES, and states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities disturbing one or 
more acres of land.  The Department further incorporates these requirements on all contracted 
bridge and culvert work at jurisdictional waters, regardless of size.  Some of the requirements 
are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of the 

state, i.e. from equipment operation/maintenance, construction materials, concrete 
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washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any other 
petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge 
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event of 
0.5 inch that occurs within a 24 hour period.  Additional monitoring may be required at 
the discretion of Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by 
Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas. 
(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for 

Monitoring Borrow Pit Discharge. 
(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit NCS000250 
requirements, and the applicable requirements of the General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify the 
Division of Water Quality Regional Office within 24 hours of becoming aware of the 
violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program shall: 
 

(a) Follow permit requirements related to the Contractor and subcontractors’ construction 
activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment 
control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment control/stormwater 
personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit for 

problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas 

with mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and where 

required for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment control 

devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 
(j) The Contractor’s quality control and inspection procedures shall be subject to review by 

the Engineer.  Maintain NPDES inspection records and make records available at all 
times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein 

during the respective construction activities to control erosion, prevent sedimentation and follow permit 
provisions: 

 
(1) Foreman in charge of grading activities 
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(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  
This person shall be onsite whenever construction activities as described above are taking place.  This 
request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following 

erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention 

devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a Level 
I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II Foreman 
oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, the 
certification number of the Level III-A Certified Designer on the design of the project erosion and 
sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, 
Certified Installers and Certified Designer and notify the Engineer of changes in certified personnel over the 
life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing or 
falsification of records. 
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Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified 
Foremen, Certified Installers and Certified Designer may be revoked or suspended with the issuance of an 
Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and 
sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate 
Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of 
certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of 
the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the 
date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver of all 
future appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform duties 
associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision of 
the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any 
proficiency examination, at the conclusion of the specified suspension period, prior to having the certification 
reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and 
Certified Designer will be incidental to the project for which no direct compensation will be made. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
SHOULDER RECONSTRUCTION PER SHOULDER MILE: 
(11-16-10) (Rev. 8-21-12) 560 SP1 R07AR (Rev) 
 
Description 
 
This work consists of reconstructing each shoulder (including median shoulders as applicable) in accordance 
with Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard Drawings except that the rate of 
slope and width will be as shown on typical section, or to the existing shoulder point, whichever is nearer, as 
long as the desired typical is achieved, and when completed, seeding and mulching.  This work shall be 
performed immediately after the resurfacing operations are complete as directed by the Engineer. 
 
This project will require the removal of excess material from the existing pavement by mechanical means prior 
to paving routes.  Excess material generated by clipping excessive shoulder material from the existing pavement 
will be required to be removed by the Contractor.  The Contractor should take care in removing excessive 
material from the existing pavement to minimize the amount of disturbance to adjacent established vegetation.  
There will be no direct payment for the removal of any excess material generated from the existing pavement as 
this work shall be considered incidental to the asphalt pavement line items that correspond with that map. 
 
Quantities for Shoulder Reconstruction are included to address drop off issues identified by the Engineer after 
paving is completed.  Shoulder Reconstruction shall not be performed unless directed by the Engineer.   
 
Materials 
 
The NCDOT will furnish all earth material necessary for the construction of the shoulders at the Pitt County 
Maintenance Yard located at  104 W. Belvoir Road, Greenville, NC  27834. 
 
Hauling 
 
The Contractor is responsible for the transport of the material from the NCDOT facility to the project. The 
Contractor shall provide trucks a minimum size of a tandem dump truck for the hauling of the earth material. 
NCDOT Forces shall load material into trucks to safe truck capacity. 
 
Construction Methods 
 
Obtain material from within the project limits or at a NCDOT facility.  Prior to adding borrow material, the 
existing shoulder shall be scarified to provide the proper bond and shall be compacted to the satisfaction of the 
Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the Contractor in an 
approved disposal site. 
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that have been 
reconstructed.  Measurement will be made along the surface of each shoulder to the nearest 0.01 of a mile.  
Such price will include disposing of any excess material in an approved disposal site, and for all labor, tools, 
equipment, and incidentals necessary to complete the work.  Quantities for Shoulder Reconstruction are 
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included to address drop off issues identified by the Engineer after paving is completed.  Shoulder 
Reconstruction shall not be performed unless directed by the Engineer.  Excessive material generated from the 
existing pavement prior to paving shall be removed by the Contractor and is considered incidental to the asphalt 
pavement line items as stated in the Note to Contractor on page DIV2-1. 
 
Hauling NCDOT Supplied Shoulder Material will be measured and paid as the actual number of loads of 
material delivered to the project.  
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the 2018 Standard 
Specifications. 
 
Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Shoulder Reconstruction Shoulder Mile 
Hauling NCDOT Supplied Material Each 

 
 

SHOULDER RECONSTRUCTION PROCEDURE: 
(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR 
 
Perform shoulder reconstruction immediately following paving operations and in no case allow paving 
operations to exceed shoulder operations by more than two weeks without written permission of the Engineer.  
Failure to meet this requirement shall be cause to cease paving operations until it can be met.  Place final 
pavement marking after shoulder reconstruction. 
 
Upon completion of shoulder reconstruction, remove construction signs and use on other projects or store at the 
county maintenance installation or as directed by the Engineer. 
 
 
INCIDENTAL STONE BASE: 
(7-1-95) (Rev.8-21-12) 545 SP5 R28R 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the paving 
operations exceed stone base placement by more than one week without written permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2018 Standard 
Specifications. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $392.50 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on 
January 1, 2018. 
 
FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing 
and Acceptance. 
 
 
6” MILL PATCHING: 
   
 

Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this project that will 
require repair prior to resurfacing.  6” mill patch the areas that, in the opinion of the Engineer, need repairing.  
The areas for 6” mill patching will be delineated by the Engineer prior to the Contractor performing repairs. 
 
Materials 
 
The 6” mill patching consists of Asphalt Concrete Base Course, Type B25.0C 
 
Construction Methods 
 
Work shall be performed by a milling machine for 6” mill patching operations at the depth, width and locations 
as shown in the plan sheets in accordance with Section 607-3and  610-9 of the 2018 Standard Specifications. 
 
Schedule operations so that all areas where 6” mill patching has been performed will be repaired on the same 
day and all lanes of traffic restored. 
 
Measurement and Payment 
 
6” Mill Patching will be measured and paid as the actual number of tons of Asphalt Concrete Base Course, 
Type B25.0C in place that has been used to make completed and accepted repairs.  The asphalt plant mixed 
material will be measured by being weighed in trucks on certified platform scales or other certified weighing 
devices. The unit price will be full compensation for all work covered by this provision, including but not 
limited to removal and disposal of all types of pavement; removal and disposal of all types of sub grade 
material; furnishing and applying tack coat; furnishing, placing, and compacting of asphalt plant mix. 
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Payment will be made under: 
 
Pay Item Pay Unit 
Generic Paving Item (6” Mill Patching 
With Asphalt Conc Base Course, Type B25.0C) 

Ton 

 

REMOVE AND REPLACE MASONARY DRAINANGE STRUCTURE: 
(6-27-07) SPI 8-16 
 
Description 
 
The Contractor shall remove and replace existing masonary drainage structure as directed by the Engineer.  All 
work for this item shall be in accordance with Section 840 amended as follows: 
 
Disposal of existing masonary drainage structure shall be incidental to the item Remove and Replace Masonary 
Drainange Strucure . 
 
Measurement and Payment 
 
Remove and Replace Masonary Drainage Structure will be measured and paid for in units of each for the actual 
number that have been completed and accepted.  Such price and payment includes, but is not limited to, 
providing all materials, removal and disposal of existing masonary drainage structure, excavating and 
backfilling, forming, placing all concrete, finishing, constructing and sealing joints, and all incidentals 
necessary to complete the work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Remove and Replace Masonary Drainage Structure Each 

REMOVE AND REPLACE 2’- 6” CURB & GUTTER: 
(6-27-07) SPI 8-16 
 
Description 
 
The Contractor shall remove and replace existing curb & gutter as directed by the Engineer.  All work for this 
item shall be in accordance with Section 846 amended as follows: 
 
Disposal of existing curb & gutter shall be incidental to the item Remove and Replace 2’-6” Curb & Gutter. 
 
Measurement and Payment 
 
Remove and Replace 2’-6” Curb & Gutter will be measured and paid for in units of linear feet for the actual 
number of liner feet that have been completed and accepted.  Such price and payment includes, but is not 
limited to, providing all materials, removal and disposal of existing curb & gutter, excavating and backfilling, 
forming, placing all concrete, finishing, constructing and sealing joints, and all incidentals necessary to 
complete the work. 
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Payment will be made under: 
 
Pay Item Pay Unit 
Remove and Replace 2’-6” Curb & Gutter Linear Feet 
 
 
EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 
RECONSTRUCTION: 
(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 R03R 
 
Land disturbing operations associated with shoulder construction/reconstruction may require erosion and 
sediment control/stormwater measure installation.  National Pollutant Discharge Elimination System (NPDES) 
inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the vegetated buffer 
between the disturbed area and surface waters (streams, wetlands, or open waters) or drainage inlet is less than 
10 feet.  The Engineer may reduce the vegetated buffer threshold for this requirement to a value between 5 and 
10 feet.  Erosion control measures shall be spot checked every 14 days until permanent vegetative 
establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope or to the 
toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch line or swale, NPDES 
inspection and monitoring are required every 14 days or within 24 hours of a rainfall event of 0.5" or greater.  
Maintain daily rainfall records.  Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State 
classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or Unique 
Wetlands, NPDES inspection and monitoring are required every 14 days or within 24 hours of a rainfall event 
of 0.5" or greater.  The Engineer may reduce the vegetated buffer threshold for this requirement to a value 
between 5 and 10 feet.  The plans or provisions will indicate the presence of these water classifications.  
Maintain daily rainfall records.  Install erosion control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and mulching as 
directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater certificate 
holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
 

STABILIZATION REQUIREMENTS: 
(5-1-15) S-2 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 
general construction permit effective August 3, 2011 issued by the North Carolina Department of Environment 
and Natural Resources Division of Water Quality.  Temporary or permanent ground cover stabilization shall 
occur within 7 calendar days from the last land-disturbing activity, with the following exceptions in which 
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temporary or permanent ground cover shall be provided in 14 calendar days from the last land-disturbing 
activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions 
for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North Carolina 
Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground cover stabilization shall be 
achieved in accordance with the provisions in this contract and as directed. 
 
SEEDING AND MULCHING: (East Crimp) 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated 
below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All rates are in 
pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 
March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request. 
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Approved Tall Fescue Cultivars 
 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice 
Kalahari 
Kentucky 31* 

Scorpion 
Serengeti 
Shelby 

Essential 
Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 
Avenger Falcon NG Legitimate Signia 
Barlexas Falcon V Lexington Silver Hawk 
Barlexas II Faith LSD Sliverstar 
Bar Fa Fat Cat Magellan Shenandoah Elite 
Barrera Festnova Matador Sidewinder 
Barrington Fidelity Millennium SRP Skyline 
Barrobusto Finelawn Elite Monet Solara 
Barvado Finelawn Xpress Mustang 4 Southern Choice II 
Biltmore Finesse II Ninja 2 Speedway 
Bingo Firebird Ol’ Glory Spyder LS 
Bizem Firecracker LS Olympic Gold Sunset Gold 
Blackwatch Firenza Padre Taccoa 
Blade Runner II Five Point Patagonia Tanzania 
Bonsai Focus Pedigree Trio 
Braveheart Forte Picasso Tahoe II 
Bravo Garrison Piedmont Talladega 
Bullseye Gazelle II Plantation Tarheel 
Cannavaro Gold Medallion Proseeds 5301 Terrano 
Catalyst Grande 3 Prospect Titan ltd 
Cayenne Greenbrooks Pure Gold Titanium LS 
Cessane Rz Greenkeeper Quest Tracer 
Chipper Gremlin Raptor II Traverse SRP 
Cochise IV Greystone Rebel Exeda Tulsa Time 
Constitution Guardian 21 Rebel Sentry Turbo 
Corgi Guardian 41 Rebel IV Turbo RZ 
Corona Hemi Regiment II Tuxedo RZ 
Coyote Honky Tonk Regenerate Ultimate 
Darlington Hot Rod Rendition Venture 
Davinci Hunter Rhambler 2 SRP Umbrella 
Desire Inferno Rembrandt Van Gogh 
Dominion Innovator Reunion Watchdog 
Dynamic Integrity Riverside Wolfpack II 
Dynasty Jaguar 3 RNP Xtremegreen 
Endeavor Jamboree Rocket  

 
*Note: Kentucky 31 will no longer be an approved NCDOT Tall Fescue Cultivar after December 31, 
2015. 
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 20# of 
Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis 
and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack shall not 
be allowed on this project. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be maintained 
or allowed during construction.  In areas within six feet of the edge of pavement, straw is to be applied and then 
crimped. After the crimping operation is complete, an additional application of straw shall be applied and 
immediately tacked with a sufficient amount of undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer providing that 
maximum spacing of crimper blades shall not exceed 8". 
 
WATTLE: 
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T1 
 

Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are used on 
slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be placed at locations shown on 
the plans or as directed.  Installation shall follow the detail provided in the plans and as directed.  Work includes 
furnishing materials, installation of wattles, matting installation, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood(Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Stakes shall be used as anchors. 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2" x 2" nominal square cross section.  One end of the 
stake must be sharpened or beveled to facilitate driving down into the underlying soil. 
 
Matting shall meet the requirements of Article 1060-8 of the 2018 Standard Specifications, or shall meet 
specifications provided elsewhere in this contract. 
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Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a 
throat of 1" in width. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each 
section of wattle.  A minimum of 4 stakes shall be installed on the downstream side of the wattle with a 
maximum spacing of 2 linear feet along the wattle, and according to the detail.  Install a minimum of 2 stakes 
on the upstream side of the wattle according to the detail provided in the plans.  Stakes shall be driven into the 
ground a minimum of 10" with no more than 2" projecting from the top of the wattle.  Drive stakes at an angle 
according to the detail provided in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and 
according to the detail provided in the plans and as directed.  Overlap adjoining sections of wattles a minimum 
of 6". 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with 
Article 1631-3 of the 2018 Standard Specifications, or in accordance with specifications provided elsewhere in 
this contract. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, and shall 
remove and dispose of silt accumulations at the wattles when so directed in accordance with the requirements of 
Section 1630 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are installed and 
accepted.  Such price and payment will be full compensation for all work covered by this section, including, but 
not limited to, furnishing all materials, labor, equipment and incidentals necessary to install the Wattle. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the 2018 Standard Specifications, 
or in accordance with specifications provided elsewhere in this contract. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Wattle Linear Foot 
 
RESPONSE FOR EROSION CONTROL: 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies to the 
project necessary for the pursuit of any or all of the following work as shown herein, by an approved 
subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 
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1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 
 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in the NPDES 
Inspection Form SPPP30.  Each erosion control action may include one or more of the above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of times the 
subcontractor moves onto the project, including borrow and waste sites, and satisfactorily completes an erosion 
control action described in Form 1675.  The provisions of Article 104-5 of the Standard Specifications will not 
apply to this item of work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Response for Erosion Control Each 
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TC-1 
 

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 

 
TEMPORARY TRAFFIC CONTROL (TTC):  

(7-16-13) (Rev. 7-18-17) 
 

RWZ-1 

  
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 
and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 
plans prior to beginning any other work.  Use a lane closure or slow moving operation to complete 
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 
1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway Standard 
Drawings.  Use a moving operation only if the minimum speed maintained at all times is 3 mph 
with no stops that narrow or close a lane of travel.  If the moving operation is progressing slower 
than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all times, 
except in the immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 
pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones and 
skinny drums may be used instead of drums.  However, drums are required for the upstream taper 
portion of lane closures in all applications.  The stationary work zone shall be a maximum of 1 
mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the 
Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate 
pilot vehicle warning signing as directed by the Engineer.  During periods of construction 
inactivity, return the traffic pattern to the existing alignment and remove or cover any work zone 
signs.  When covering work zone signs, use an opaque material that prevents reading of the sign 
at night by a driver using high beam headlights.  Use material, which does not damage the sign 
sheeting.  Replace any obliterated markings as required by other sections of the 2012 Standard 
Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 
2012 Roadway Standard Drawings. When personnel and/or equipment are working within a lane 
of travel of an undivided facility, close the lane according to the traffic control plans, 2012 
Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, on 
both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform 
work only when weather and visibility conditions allow safe operations as directed by the 
Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard 
Drawing No. 1101.02, sheet 11 or 12 of the 2012 Roadway Standard Drawings.  Traffic cones 
may be used when necessary to provide additional protection of wet pavement markings.  Ballast 
all traffic cones so they will not be blown over by traffic. 
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TC-2 
 

PAVING OPERATIONS: 
 
1)  Paving Lift Requirements and Time Limitations: 
 
For paving lifts of 2.0” or less, bring all newly resurfaced lanes to the same station and elevation 
within 72 hours.  If not brought up to the same station and elevation within 72 hours, the Contractor 
shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven pavement and 
spaced every ½ mile along the section of uneven pavement. Once mitigated, all portable 
“UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be made for 
these signs or any other type of portable warning signs as these are included in the “Temporary 
Traffic Control” contract pay item. 

 
For paving lifts greater than 2”, bring all newly resurfaced lanes to the same station and elevation 
by the end of each work day unless the Contractor utilizes the notched wedge paving methods as 
described below.  
 
Failure to comply with the following requirements will result in a suspension of all other 
operations until all lanes of traffic are brought to the same station and elevation: 
 

1. During paving operations, any paving lift greater than 2” for asphalt surface course mixes 
shall be mitigated by having an approved wedge apparatus on the paver that shapes the 
edge 1” vertically and the remaining at a maximum slope steepness of 2:1. For intermediate 
and base course mixes, use an approved wedge device that shapes the edge with a 
maximum slope steepness of 2:1.  The maximum paving lift allowed to use this method is 
3”. 

 
2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” 

signs in advance of the uneven pavement and spaced every ½ mile along the section of 
uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be 
removed. No additional compensation will be made for these signs or any other type of 
portable warning signs as these are included in the “Temporary Traffic Control” contract 
pay item. 
 

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring 
up the adjacent lane to the same station and elevation before any further paving takes place 
on the project. 

 
 
2) Asphalt Surface Treatments (AST) 
 
For AST Operations, there’s no drop-off condition to be signed. Stationary “LOOSE GRAVEL” 
and “UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For 
placement and spacing of these signs, see the Signing Detail Sheet. All other advance warning 
signs are to be portable mounted. These signs are included as part of the temporary traffic control 
(Lump Sum) item.  
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3) Fine Milling/Microsurfacing (Depths less than 1”) 
 
For fine milling operations less than 1”, paving is not required in the same work period.  The 
paving of the fine milled area is to be conducted within the next work period and not to exceed 72 
hours.  No advance warning signs are necessary for these conditions unless the paving operations 
exceed 72 hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are 
incidental to the other items of work included in the temporary traffic control (Lump Sum) item.  
 
4)  Shoulder Drop-Off Requirements  
 
Whenever paving operations create an edge of pavement drop-off greater than 2”, within 72 hours, 
the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the pavement 
that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 
 
Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 
Engineer. The material, equipment and labor associated with this operation will be at no expense 
to the Department. This work is not considered part of shoulder reconstruction. 
 
 
PROJECT REQUIREMENTS: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence 

for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic.  
The Contractor and Engineer will coordinate with the Traffic Management Unit at 919-
814-5000 or Traffic Services for additional traffic control guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 
unless otherwise directed by the Engineer. 

 
3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times 

and Liquidated Damages”. 
 
4. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 
5. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the 
Engineer. If approved, Contractor will provide plans and devices for the detour at no 
additional cost to the department. 
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6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 
portable signs to warn drivers of the conditions.  These are to include, but not limited to 
“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ 
Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane 
Roadways with speed limits 45 mph and greater where lateral clearance can be obtained 
within the median areas.  These portable signs are incidental to the other items of work 
included in the temporary traffic control (Lump Sum) pay item. 
 

WORK ZONE SIGNING: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these 
plans prior to beginning of work. Install and maintain signing in accordance with the attached 
drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 
within 3 to 12 full working days prior to installation. 
 
Install Advance/General warning work zone signs before beginning work on a particular map.  If 
signs are installed more than seven (7) calendar days prior to the beginning of work on a particular 
map, cover the signs until the work begins.  Install each work zone Advance/General warning sign 
separately and not on the same post or stand with any other sign except where an advisory speed 
plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 
by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a 
contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be 
installed within 7 business days of the start of contract work. All sign locations are to be verified 
by the Engineer prior to installation. Once the signs have been installed and accepted, any sign 
relocations requested by the Department will be compensated in accordance with Article 104-7. 
Any additional signs other than the ones shown in the drawing will be compensated in accordance 
with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of 
resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs 
shall be used for traffic control. There will be no direct compensation for any portable signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs.  Uncover advance/general warning work zone signs no 
more than 7 calendar days before work resumes.  All other operations may be suspended upon 
failure to comply with the above requirements.  Such suspended operations would not be resumed 
until the above requirements are fulfilled. 
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(B) Sign Removal 
 
Once Maps on the Project are substantially complete, it’s acceptable practice to remove the 
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project.  
A Map is substantially complete when the resurfacing operations are finished and the shoulders 
are brought up to the same elevation as the proposed pavement and when pavement markings 
(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 
Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) don’t have to be installed 
for Maps to be considered substantially complete.  Final pavement marking/markers are installed 
with portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 12. Any 
remaining punch list items requiring traffic control are compensated in the contract pay item for 
Temporary Traffic Control.    
 
Stationary Work Zone Sign removal is a condition of final project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 
Drawings. Any required portable signs for lane closures are compensated in the contract pay item 
for Temporary Traffic Control. 
 
MEASUREMENT AND PAYMENT: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted 
attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump sum price 
for Temporary Traffic Control. The Temporary Traffic Control pay item does not include work 
zone advance or general warning signs. Partial payments for Temporary Traffic Control will be 
made as follows:  The cumulative total of the lump sum price for temporary traffic control will be 
equal to the percent complete (project) as calculated for each partial pay estimate. Additional 
flashing arrow boards and message boards beyond those shown in the contract, detail drawings or 
Roadway Standard Drawings required by the Engineer will be paid as extra work in accordance 
with Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning 
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 
removing stationary signs will be measured for each required sign and paid at the contract price 
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General 
Warning Signing will be limited to a maximum of 90% of the total installed quantity.  The 
remaining 10% will be paid once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per 
operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an 
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  
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Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 
pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour 
for each additional flagger as approved by the Engineer. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 

 
 
 

 

5/16/2017
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RESURFACING OPERATIONS: 
(7-15-14)  RWZ-2 
 
Coordinate the installation of items required by the contract documents and resurfacing operations such that 
these operations are completed in the order as agreed upon with the Engineer at the first pre-construction 
meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed by the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and 
make repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the 
bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch 
these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting 
traffic without displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of 
the patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops 
may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with 
the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of 
each work day.  For Partial or wheel track milling operation on multi-lane facilities, the lane being milled may 
be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 

72 hours. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  
Sweep and remove all milled material from the roadway as soon as the daily milling operation is completed.  
Continue milling operations until the particular section of roadway being milled is complete.  Remove any 
existing pavement adjacent to the milled area that has been damaged and replace with patch material as directed 
by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain vehicular 
access in accordance with Article 1101-05 of the 2018 Standard Specifications using suitable backfill material 
approved by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2018 Standard Specifications. 
 
 

DB00383 41 PITT



Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2018 Standard Specifications and 
the 2018 Roadway Standard Drawing 665.01. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 
follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall be 
multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum contract 
authority contained in General Statute 143C-6-11(c).  Payment for transportation project work performed 
pursuant to contract in any fiscal year other than the current fiscal year is subject to appropriations by the 
General Assembly.  Transportation project contracts shall contain a schedule of estimated completion progress, 
and any acceleration of this progress shall be subject to the approval of the Department of Transportation 
provided funds are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will not be 
available for payment of the work to be performed during that fiscal year pursuant to the contract.  In the event 
of termination of any contract, the contractor shall be given a written notice of termination at least 60 days 
before completion of scheduled work for which funds are available.  In the event of termination, the contractor 
shall be paid for the work already performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an independent laboratory 
report for each lot to be tested.  Results from seed so sampled shall be final.  Seed not meeting the specifications 
shall be rejected by the Department of Transportation and shall not be delivered to North Carolina Department 
of Transportation warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by the 
North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild 
Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  Tolerances as applied 
by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds except for Wild 
Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  However, for 
the purpose of figuring pure live seed, the found pure seed and found germination percentages as reported by 
the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory will be used.  
Allowances, as established by the NCDOT, will be recognized for minimum pure live seed as listed on the 
following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede and 
Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter will be 
allowed on all other kinds of seed.  In addition, all seed shall not contain more than 2% other crop seed nor 
more than 1% total weed seed.  The germination rate as tested by the North Carolina Department of Agriculture 
shall not fall below 70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 
7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
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Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are 
verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase orders of 
deficient seed lots will be credited with the percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 
144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 144 
restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 
144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 
144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 
144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 
5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(2-12-18)  Z-4 
 
Revise the 2018 Standard Specifications as follows: 
 

 
Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1” with 
“724-4”.  
 
Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1” with 
“725-3”.  
 
 

Division 10 
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article number “1080-
50” with “1080-10”.  
 
Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace article number 
“1080-61” with “1080-11”.  
 
Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 
replace article number “1080-72” with “1080-12”.  
 
Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace article number 
“1080-83” with “1080-13”.  
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds) 

(3-18-03) (Rev. 12-20-16) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving out 
of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited permit for 
any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of 
Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in a quarantined 
county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  

This includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and 
shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to 
present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or other noxious 
weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 

wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the minimum 
wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and 
State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

AWARD OF CONTRACT 
(6-28-77)(Rev 2/16/2016) Z-6 
 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil 
Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), 
issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that the contract entered 
into pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on 
the ground of race, color, or national origin”. 
 

TITLE VI AND NONDISCRIMINATION 
 

I. Title VI Assurance 
During the performance of this contract, the contractor, for itself, its assignees and successors in interest 
(hereinafter referred to as the "contractor") agrees as follows: 
(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, "DOT") 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter referred 
to as the Regulations), which are herein incorporated by reference and made a part of this contract. 
(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either directly 
or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 
(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 
(4) Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, other 
sources of information, and its facilities as may be determined by the North Carolina Department of 
Transportation (NCDOT) or the Federal Highway Administration (FHWA) to be pertinent to ascertain 
compliance with such Regulations, orders and instructions. Where any information required of a contractor is in 
the exclusive possession of another who fails or refuses to furnish this information the contractor shall so certify 
to the NCDOT, or the FHWA as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the NCDOT shall impose such contract sanctions as it or the FHWA may determine 
to be appropriate, including, but not limited to:  

(a) Withholding of payments to the contractor under the contract until the contractor complies, and/or  
(b) Cancellation, termination or suspension of the contract, in whole or in part. 

(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto.  
The contractor shall take such action with respect to any subcontractor procurement as the NCDOT or the 
FHWA may direct as a means of enforcing such provisions including sanctions for noncompliance: provided, 
however, that, in the event a contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or supplier as a result of such direction, the contractor may request the NCDOT to enter into such 
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litigation to protect the interests of the NCDOT, and, in addition, the contractor may request the United States to 
enter into such litigation to protect the interests of the United States. 
 
II. Title VI Nondiscrimination Program  

Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United States shall, on 
the grounds of race, color, or national origin, be excluded from participation in, be denied the benefits of, or be 
subjected to discrimination under any program or activity receiving Federal financial assistance.” The broader 
application of nondiscrimination law is found in other statutes, executive orders, and regulations (see Section 
III, Pertinent Nondiscrimination Authorities), which provide additional protections based on age, sex, disability 
and religion. In addition, the 1987 Civil Rights Restoration Act extends nondiscrimination coverage to all 
programs and activities of federal-aid recipients and contractors, including those that are not federally-funded. 
Nondiscrimination Assurance 
The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no person shall on the 
ground of race, color, national origin, sex, age, and disability, be excluded from participation in, be denied the 
benefits of, or be otherwise subjected to discrimination under any program or activity conducted by the 
recipient, as provided by Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987, and 
any other related Civil Rights authorities, whether those programs and activities are federally funded or not. 
Obligation 
During the performance of this contract, the Contractor and its subcontractors are responsible for complying 
with NCDOT’s Title VI Program. The Contractor must ensure that NCDOT’s Notice of Nondiscrimination is 
posted in conspicuous locations accessible to all employees and subcontractors on the jobsite, along with the 
Contractor’s own Equal Employment Opportunity (EEO) Policy Statement. The Contractor shall physically 
incorporate this “TITLE VI AND NONDISCRIMINATION” language, in its entirety, into all its subcontracts 
on federally-assisted and state-funded NCDOT-owned projects, and ensure its inclusion by subcontractors into 
all subsequent lower tier subcontracts.  The Contractor and its subcontractors shall also physically incorporate 
the FHWA-1273, in its entirety, into all subcontracts and subsequent lower tier subcontracts on Federal-aid 
highway construction contracts only.  The Contractor is also responsible for making its subcontractors aware of 
NCDOT’s Discrimination Complaints Process, as follows: 
 
FILING OF COMPLAINTS 

1. Applicability – These complaint procedures apply to the beneficiaries of the NCDOT’s programs, 
activities, and services, including, but not limited to, members of the public, contractors, subcontractors, 
consultants, and other sub-recipients of federal and state funds. 

2. Eligibility – Any person or class of persons who believes he/she has been subjected to discrimination or 
retaliation prohibited by any of the Civil Rights authorities, based upon race, color, sex, age, national 
origin, or disability, may file a written complaint with NCDOT's Civil Rights office.  The law prohibits 
intimidation or retaliation of any sort.  The complaint may be filed by the affected individual or a 
representative, and must be in writing. 

3. Time Limits and Filing Options – A complaint must be filed no later than 180 calendar days after the 
following: 
 The date of the alleged act of discrimination; or 
 The date when the person(s) became aware of the alleged discrimination; or 
 Where there has been a continuing course of conduct, the date on which that conduct was 

discontinued or the latest instance of the conduct. 
Title VI and other discrimination complaints may be submitted to the following entities: 
 North Carolina Department of Transportation, Office of Equal Opportunity & Workforce 

Services (EOWS), External Civil Rights Section, 1511 Mail Service Center, Raleigh, NC  27699-
1511; 919-508-1808 or toll free 800-522-0453 

 US Department of Transportation, Departmental Office of Civil Rights, External Civil Rights 
Programs Division, 1200 New Jersey Avenue, SE, Washington, DC  20590; 202-366-4070 
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Federal Highway Administration, North Carolina Division Office, 310 New Bern Avenue, 
Suite 410, Raleigh, NC 27601, 919-747-7010 
Federal Highway Administration, Office of Civil Rights, 1200 New Jersey Avenue, SE, 8th 
Floor, E81-314, Washington, DC 20590, 202-366-0693 / 366-0752 
Federal Transit Administration, Office of Civil Rights, ATTN: Title VI Program Coordinator, 
East Bldg. 5th Floor – TCR, 1200 New Jersey Avenue, SE, Washington, DC 20590 
Federal Aviation Administration, Office of Civil Rights, 800 Independence Avenue, SW, 
Washington, DC 20591, 202-267-3258 

 US Department of Justice, Special Litigation Section, Civil Rights Division, 950 Pennsylvania 
Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-218-5228 

4. Format for Complaints – Complaints must be in writing and signed by the complainant(s) or a 
representative and include the complainant’s name, address, and telephone number.  Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations received by telephone will 
be reduced to writing and provided to the complainant for confirmation or revision before processing. 
Complaints will be accepted in other languages including Braille. 

5. Discrimination Complaint Form – Contact NCDOT EOWS at the phone number above to receive a 
full copy of the Discrimination Complaint Form and procedures. 

6. Complaint Basis – Allegations must be based on issues involving race, color, national origin, sex, age, 
or disability.  The term “basis” refers to the complainant’s membership in a protected group category. 
Contact this office to receive a Discrimination Complaint Form. 

 
Protected 
Categories 

Definition Examples Applicable Statutes and 
Regulations 

FHWA FTA 
Race An individual belonging to 

one of the accepted racial 
groups; or the perception, 
based usually on physical 
characteristics that a person is 
a member of a racial group 

Black/African American, 
Hispanic/Latino, Asian, 
American Indian/Alaska 
Native, Native 
Hawaiian/Pacific 
Islander, White 

Title VI of 
the Civil 
Rights Act 
of 1964;  
49 CFR Part 
21;  
23 CFR 200 

Title VI of 
the Civil 
Rights Act 
of 1964;  
49 CFR 
Part 21;  
Circular 
4702.1B 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National 
Origin 

Place of birth. Citizenship is 
not a factor. Discrimination 
based on language or a 
person’s accent is also 
covered. 

Mexican, Cuban, 
Japanese, Vietnamese, 
Chinese 

Sex Gender Women and Men 1973 
Federal-Aid 
Highway 
Act 

Title IX of 
the 
Education 
Amendmen
ts of 1972 

Age Persons of any age 21 year old person Age Discrimination Act of 
1975 

Disability Physical or mental 
impairment, permanent or 
temporary, or perceived. 

Blind, alcoholic, para-
amputee, epileptic, 
diabetic, arthritic 

Section 504 of the 
Rehabilitation Act of 
1973; Americans with 
Disabilities Act of 1990  

 

DB00383 51 PITT



III. Pertinent Nondiscrimination Authorities  
During the performance of this contract, the contractor, for itself, its assignees, and successors in interest agrees 
to comply with the following non-discrimination statutes and authorities, including, but not limited to:  
• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination 

on the basis of race, color, national origin); and 49 CFR Part 21.  
• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 

4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because of 
Federal or Federal-aid programs and projects);  

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);  
• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 

discrimination on the basis of disability); and 49 CFR Part 27;  
• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on 

the basis of age);  
• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits 

discrimination based on race, creed, color, national origin, or sex);  
• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability 

of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the 
Rehabilitation Act of 1973, by expanding the definition of the terms “programs or activities” to include all 
of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such 
programs or activities are Federally funded or not);  

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of public 
accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as implemented by Department 
of Transportation regulations at 49 C.F.R. parts 37 and 38;  

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex);  

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and 
Low-Income Populations, which ensures discrimination against minority populations by discouraging 
programs, policies, and activities with disproportionately high and adverse human health or environmental 
effects on minority and low-income populations;  

• Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and 
resulting agency guidance, national origin discrimination includes discrimination because of limited English 
proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP 
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating 
because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

• Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits employment 
discrimination on the basis of race, color, religion, sex, or national origin);  

• 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of DOT-assisted 
contracts in the Department's highway, transit, and airport financial assistance programs, as regards the use 
of Disadvantaged Business Enterprises (DBEs); 

• Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions and proposal notices 
that are generally applicable to all Federal-aid construction projects and must be made a part of, and 
physically incorporated into, all federally-assisted contracts, as well as appropriate subcontracts and 
purchase orders, particularly Sections II (Nondiscrimination) and III (Nonsegregated Facilities). 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 
Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 
newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically 
associated with individual projects will no longer be applied at the project level.  Instead, these requirements 
will be applicable on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision 
and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 
projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-
Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 
minority and women as trainees to the extent that such persons are available within a reasonable area of 
recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the 
Department.  At the beginning of each year, all contractors eligible will be contacted by the Department to 
determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 
program for the calendar year.  This agreement will include a specific number of annual training goals agreed to 
by both parties.  The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled 
work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 
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The Department has established common training classifications and their respective training requirements that 
may be used by the contractors.  However, the classifications established are not all-inclusive.  Where the 
training is oriented toward construction applications, training will be allowed in lower-level management 
positions such as office engineers and estimators.  Contractors shall submit new classifications for specific job 
functions that their employees are performing.  The Department will review and recommend for acceptance to 
FHWA the new classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, 
and 

 
The number of training hours specified in the training classification is consistent with common practices 
and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only 
the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on the 
basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a 
training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance 
under these contract documents.  These documents and any other information as requested shall be submitted to 
the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 
Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the 
OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
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Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of the 
specific program requirement.  Trainees will be allowed to be transferred between projects if required by the 
Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
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LISTING OF MBE/WBE SUBCONTRACTORS 

Sheet ________ of  ________  

Firm Name and Address Circle 
One Item No. Item Description * Agreed upon 

Unit Price ** Dollar Volume of Item 

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE subcontractor, and 
these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One Item No. Item Description * Agreed upon 

Unit Price ** Dollar Volume of Item 

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

  
** Dollar Volume of MBE Subcontractor     $ ____________ 

 
MBE Percentage of Total Contract Bid Price  ___________% 

 
** Dollar Volume of WBE Subcontractor     $ ____________ 

 
WBE Percentage of Total Contract Bid Price  ___________% 

 
*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price. 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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ADDENDUM(S) 

 
 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3. 
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 NON-COLLUSION, DEBARMENT  AND GIFT BAN CERTIFICATION 

CORPORATION 
The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Full name of Corporation 

Address as Prequalified 

Attest By 
Secretary/Assistant Secretary President/Vice President/Assistant Vice President 

Select appropriate title Select appropriate title 

Print or type Signer's name Print or type Signer's name 

CORPORATE SEAL 
Date of Execution_____________________
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NON-COLLUSION , DEBARMENT AND GIFT BAN CERTIFICATION 

PARTNERSHIP 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Full Name of 
Partnership 

Address as Prequalified 

 By 
Signature of Witness Signature of Partner 

Print or type Signer's name Print or type Signer's name 

Date of Execution________________
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NON-COLLUSION, DEBARMENT  AND GIFT BAN CERTIFICATION 

LIMITED LIABILITY COMPANY 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Full Name of Firm 

Address as Prequalified 

Signature of Witness Signature of Member/Manager/Authorized Agent 
Select appropriate title 

Print or type Signer's name Print or type Signer's Name 

Date of Execution_________________
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any 
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any 
bid or contract, that the  prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the 
prequalified bidder intends to do the work with its own bonafide employees or subcontractors and will not bid for the benefit of another 
contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On 
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 

(1)   
Name of Joint Venture 

(2)   
Name of Contractor 

Address as Prequalified 

Signature of Witness or Attest By Signature of Contractor 

Print or type Signer's name Print or type Signer's name 

If Corporation, affix Corporate Seal and 

(3) 
Name of Contractor 

Address as Prequalified 

Signature of Witness or Attest By Signature of Contractor 

Print or type Signer's name Print or type Signer's name 

If Corporation, affix Corporate Seal and 

(4) 
Name of Contractor (for 3 Joint Venture only) 

Address as Prequalified 

Signature of Witness or Attest By Signature of Contractor 

Print or type Signer's name Print or type Signer's name 

  If Corporation, affix Corporate Seal 

Date of Execution __________________
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 NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Name of Prequalified Bidder 
Individual name 

Trading and doing business as 
Full name of Firm 

Address as Prequalified 

Signature of Witness Signature of Prequalified Bidder, Individually 

Print or type Signer's name Print or type Signer’s name 

Date of Execution__________________

DB00383 63 PITT



NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do 
the work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 

Name of Prequalified Bidder 
Print or type name 

Address as Prequalified 

Signature of Prequalified Bidder, Individually 

Print or type Signer's Name 

Signature of Witness 

Print or type Signer’s name 

Date of Execution__________________
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DEBARMENT CERTIFICATION 

 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549. A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous. The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 

 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph 
b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract. 

 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 

 
 
 
 
 

Check here if an explanation is attached to this certification. 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DB00383Jan 22, 2018 10:22 am

County : Pitt

ROADWAY ITEMS

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

353SP  0262000000-N GENERIC GRADING ITEM
HAULING NCDOT SUPPLIED SHOULDE
R MATERIAL

0002

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

448545 1220000000-E INCIDENTAL STONE BASE0003

SMI    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14.1SP  1245000000-E SHOULDER RECONSTRUCTION0004

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700607 1308000000-E MILLING ASPHALT PAVEMENT, ***"
TO ******"
0" TO 1.75" MILLING

0005

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37,500607 1308000000-E MILLING ASPHALT PAVEMENT, ***"
TO ******"
0" TO 3" MILLING

0006

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700607 1330000000-E INCIDENTAL MILLING0007

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,100610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0008

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

966620 1575000000-E ASPHALT BINDER FOR PLANT MIX0009

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  1880000000-E GENERIC PAVING ITEM
6" DEPTH MILL PATCHING EXISTIN
G
PAVEMENT - B 25.0B

0010

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2472000000-N GENERIC DRAINAGE ITEM
GENERIC DRAINAGE ITEM - REMOVE
/ REPLACE
MASONARY DRAINAGE STRUCTURE

0011

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12848 2600000000-N RETROFIT EXISTING CURB RAMPS0012

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30848 2605000000-N CONCRETE CURB RAMPS0013

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700SP  2752000000-E GENERIC PAVING ITEM
2'6" CURB & GUTTER - REMOVE/RE
PLACE

0014

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4858 2800000000-N ADJUSTMENT OF CATCH BASINS0015

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1858 2815000000-N ADJUSTMENT OF DROP INLETS0016
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DB00383Jan 22, 2018 10:22 am

County : Pitt

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1858 2830000000-N ADJUSTMENT OF MANHOLES0017

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1858 2845000000-N ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0018

SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000SP  4413000000-E WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0019

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0020

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75,50012054688000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

0021

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67,00012054690000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 120 MILS)

0022

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45012054702000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 120 MILS)

0023

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30012054705000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (16", 120 MILS)

0024

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46012054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0025

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2412054721000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

0026

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1912054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0027

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65012534905000000-N SNOWPLOWABLE PAVEMENT MARKERS0028

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20016056000000000-E TEMPORARY SILT FENCE0029

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  6071010000-E WATTLE0030

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8.9516606084000000-E SEEDING & MULCHING0031

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6117000000-N RESPONSE FOR EROSION CONTROL0032

Total Amount Of Bid For Entire Project :1022/Jan22/Q203367.05/D104354110000/E32
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CONTRACTOR _______________________________________________________________________________ 

ADDRESS ___________________________________________________________________________________ 

         ___________________________________________________________________________________ 

Federal Identification Number _____________________ Contractors License Number _______________________ 

Authorized Agent _________________________________ Title ________________________________________ 

Signature __________________________________________________________ Date ______________________ 

Witness _________________________________________ Title ________________________________________ 

Signature __________________________________________________________ Date ______________________ 

Point of Contact for Post-Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution): 

Name _________________________________________________  

Email _________________________________________________  

Phone _________________________________________________ 

THIS SECTION TO BE COMPLETED BY NC DEPARTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for 
Roads and Structures 2012. 

Reviewed by NCDOT________________________________________ Date______________ 
Division Contract Engineer

Accepted by NCDOT ________________________________________ Date______________ 
Division Engineer
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