



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

June 8, 2017

CONTRACT: DB00360  
TIP NUMBER: U-5921  
WBS ELEMENT: 44683.3.1  
COUNTY: Pitt  
ROUTE: Laurie Ellis Road (New Alignment)  
DESCRIPTION: Grading, Paving, Drainage, and Curb and Gutter Improvements

**ADDENDUM 1**

TO: PROSPECTIVE BIDDERS

Please note the following revision to the proposal.

- SP1 G14C Intermediate Contract Time Number 4 and Liquidated Damages is to be added to the contract.
- A revised electronic file has been uploaded to bid express and the bid letting website named "DB00360.001".

Please note the following additional Addendum acknowledgement page for the above referenced project.

**Please make sure to sign the addendum page in the proposal to acknowledge this addendum.**

Sincerely,  
DocuSigned by:



714C11DCCEBC4C6...

Mary Voelker Moore, P.E.  
Division Contract Engineer

cc: Mr. Ed Eatmon, PE  
Lang Jones  
Rich Godley  
Mr. Cadmus Capehart, PE  
Mr. William Kincannon, PE  
Ms. Claudia Wainwright

**INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:**

(2-20-07)

108

SPI G14 C

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **NC 11** during the following time restrictions:

**DAY AND TIME RESTRICTIONS**

**All Week 7:00 AM to 9:00 AM**

**All Week 4:00 PM to 6:00 PM**

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control devices required for the lane closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the removal of traffic control devices required for the lane closures according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are **Five Hundred Dollars (500.00)** per hour.