



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

J. ERIC BOYETTE  
SECRETARY

August 23, 2021

CONTRACT: DB00511  
WBS ELEMENT: 2022CPT.02.01.10161 AND 2022CPT.02.20161  
COUNTY: CARTERET  
ROUTE: VARIOUS  
DESCRIPTION: MILLING, STRENGTHENING, RESURFACING, AND  
SHOULDER RECONSTRUCTION OF VARIOUS ROUTES IN  
CARTERET COUNTY

**ADDENDUM 1**


TO: PROSPECTIVE BIDDERS

Please note the following revisions to the proposal.

- Intermediate Contract Time Number 2 revised to allow concrete work to be performed during the day.
- Please see attached page A1.
- A revised electronic file has been uploaded to bid express named DB00511.001.

**Please make sure to sign the addendum page in the proposal to acknowledge this addendum.**

Sincerely,

DocuSigned by:  
  
714C11DCCEBC4C6...

Mary Voelker Moore, PE  
Division Contract Engineer

cc: Ms. Mary Beth Houston, PE  
Mr. Jeremy Stroud, PE  
Mr. Brad McMannen, PE  
Ms. Heather Lane, PE  
Mr. Cadmus Capehart, PE  
Mr. Jeff Cabaniss, PE

**INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:**

(2-20-07)

108

SP1 G14 C

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **Maps #3, #4, and #7** during the following time restrictions:

**DAY AND TIME RESTRICTIONS**

**6:00 AM and 7:00 PM (Night Work Only)**  
**Concrete Work is Allowed During Daytime**  
**No Work Allowed Between Memorial Day and Labor Day**  
**All Days**

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control devices required for the lane closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the removal of traffic control devices required for the lane closures according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are **One Thousand One Hundred Dollars (1,100.00)** per hour.

**INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:**

(2-20-07)

108

SP1 G14 C

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **Maps #1 and #2** during the following time restrictions:

**DAY AND TIME RESTRICTIONS**

**No Work Allowed Between Memorial Day and Labor Day**  
**All Days**

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control devices required for the lane closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the removal of traffic control devices required for the lane closures according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are **One Thousand One Hundred Dollars (1,100.00)** per hour.