



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

October 17, 2022

CONTRACT: DB00544
WBS ELEMENT: 2BP.R020.3
COUNTY: CRAVEN
ROUTE: SR 1700
DESCRIPTION: DRAINAGE, GRADING, PAVING, AND CULVERT
CONSTRUCTION ON SR 1700 IN CRAVEN COUNTY

ADDENDUM 1

TO: PROSPECTIVE BIDDERS

Please note the following revisions to the proposal.

- Addition of Utility By Others Special Provision and update Table of Contents Page. Please see attached pages A1-A3.

Please make sure to sign the addendum page in the proposal to acknowledge this addendum.

Sincerely,

DocuSigned by:
Mary Voelker Moore
714C11DCCEBC4C6...

Mary Voelker Moore, PE
Division Contract Engineer

cc: Mr. Michael Aman, PE
Mr. Jordan Scott, PE
Ms. Heather C. Lane, PE
Mr. Brad McMannen, PE
Mr. Cadmus Capehart, PE
Mr. Hon Yeung, PE

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION 2
PROJECT DEVELOPMENT GROUP
GREENVILLE, NC 27834

Telephone: (252) 439-2828
Customer Service: 1-877-368-4968

Website: www.ncdot.gov

Location:
1037 W.H. SMITH BLVD.
GREENVILLE, NC 27834

ADDENDUM(S) 108
EXECUTION OF BID 117

TRAFFIC CONTROL.....TC
EROSION CONTROL.....EC
STRUCTURE / CULVERTSST
UTILITY BY OTHERS UBO
PERMITS P

PROPOSAL ITEM SHEET AND SIGNATURE SHEET

VOLKERT

5430 Wade Park Blvd, Suite 410
Raleigh, NC 27607
Office: (919) 854-0344
www.volkert.com

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A) Carteret-Craven Electric Cooperation (CCEC) - Power Distribution
- B) Spectrum – Telecommunications
- C) CenturyLink – Telecommunications

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2018 Standard Specifications.

Utilities Requiring Adjustment:

Utility relocations are shown on the Utilities by Others Plans.

A) Carteret-Craven Electric Cooperation (CCEC) – Power Distribution

- 1) CCEC to install a temporary alignment prior to project construction. The temporary alignment will install 65' poles to traverse Adam's Creek and will be installed within their own TUE easement. Once their temporary relocation is complete, CCEC will remove their existing aerial facilities over Adam's Creek Rd.
- 2) CCEC will begin relocation work on October 24th, 2022 and plans to finish by November 18th, 2022.
- 3) One week prior to completion, CCEC will inform both NCDOT and Volkert of their estimated completion date.
- 4) Contact person for CCEC is Will Pittman at 252-727-2214

B) Spectrum – Cable TV/ Communications

- 1) Spectrum to install temporary overhead lines, prior to project construction, on CCEC's temporary alignment once CCEC has finished their temporary alignment. Once Spectrum's temporary relocation is complete, they will abandon their existing underground facilities.
- 2) NCDOT to contact Spectrum when CCEC has given their 1 week notice till completion of their relocation. Spectrum will schedule crews when given the notice.
- 3) Spectrum will contact NCDOT and Volkert when they begin their relocation work.
- 4) Spectrum is estimated to begin their relocation work on November 21st and plans to finish by November 30th, 2022.
- 5) Contact people for Spectrum is Stan Ramsay at 252-725-1141

C) CenturyLink – Communications

- 1) CenturyLink to install temporary overhead lines, prior to project construction, on CCEC's temporary alignment once CCEC and Spectrum have finished their temporary alignment work. Once CenturyLink's temporary relocation is complete, they will abandon their existing underground facilities.
- 2) NCDOT to contact CenturyLink when Spectrum has begun their temporary alignment. CenturyLink will schedule crews when given the notice.
- 3) CenturyLink is estimated to begin their relocation work on December 1st and plans to finish by December 21st, 2022.
- 4) Contact individuals for CenturyLink are:
 - i. Mitch Averitte at 336-515-9576
 - ii. Charles "Chuck" Wright at 252-723-0042