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  STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION 03        

CONTRACT PROPOSAL 
 

WBS ELEMENT NUMBER:  3603.3.25 
ROUTE:    K – Avenue in Kure Beach, NC 
COUNTY:     New Hanover 
DESCRIPTION:    Install Curb & Gutter, Sidewalk and Curb Ramps 

BID OPENING:  2:00 pm Thursday, February 20, 2014 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING 
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. 

 
 

________________________________________________________________________________________________________ 
NAME OF BIDDER      N.C. CONTRACTOR’S  LICENSE NUMBER 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
  
                                   North Carolina Department of Transportation 
   Lloyd G. Royall, Jr., PLS 
   Division 3 Engineer’s Office 
   5501 Barbados Blvd. 
   Castle Hayne, NC 28429 
 
*****NO BID BONDS REQUIRED 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 
SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be 
written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the sheet. 
5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be determined by 
adding the amounts bid for each item. 
6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.  A 
representative of the Bidder shall initial the change in ink. 
7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number 
 e. Contractor's License Number if required 
 8. Bids submitted by corporations shall bear the seal of the corporation. 
 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a contract pursuant to an 
award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED ENVELOPE 
AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE  DIVISION 3 ENGINEER'S OFFICE AT                 
       5501 Barbados Blvd., Castle Hayne, NC 28429  BY 2:00 PM  ON Thursday, February 20, 2014 
 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION  FOR WORK ORDER  3603.3.25,  Install Curb & Gutter, Sidewalk and Curb Ramps 
on K – Avenue in Kure Beach, NC To Be Opened At 2:00 PM Thursday, February 20, 2014 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be addressed 
as follows:                                    

North Carolina Department of Transportation 
     Lloyd G. Royall, Jr., PLS 
     Division 3 Engineer’s Office 
     5501 Barbados Blvd. 
     Castle Hayne, NC 28429 

 
AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance 
with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 
2012.  The lowest responsible will be notified that his bid has been accepted and that he has been awarded 
the contract.  NCDOT reserves the right to reject all bids. (NO BID BONDS REQUIRED) 
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DIVISION CONTRACT 

General Standard Provisions  

GENERAL  
 

This contract is for the Installation  Curb & Gutter, Sidewalk and Curb Ramps on K-Avenue in Kure Beach, NC. 
All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the 
Project Special Provisions, the North Carolina Department of Transportation Standard Specifications for Roads 
and Structures, January, 2012 the North Carolina Department of Transportation Roadway Standards Drawings, 
January, 2012, and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD) and the 2013 
SuperPave Manual. 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, 
and shall comply with the provisions of Section 107 of the Standard Specifications. 

CONTRACT TIME AND LIQUIDATED DAMAGES 
CTLD_DDC 

 
The date of availability for this project is March 10, 2014.  The Contractor may begin work prior to this date 
upon approval of the Engineer or his duly authorized representative.  If such approval is given, and the Contractor 
begins work prior to the date of availability, the Department of Transportation will assume no responsibility for 
any delays caused prior to the date of availability by any reason whatsoever, and such delays, if any, will not 
constitute a valid reason for extending the completion date. 
 

No work will be permitted and no purchase order will be issued until all required bonds and prerequisite 
conditions and certifications have been satisfied. 
 

The completion date for this project is May 22, 2014.  No extensions will be authorized except as authorized 
by Article 108-10 of the Standard Specifications . 

 
Liquidated damages for this contract are $700.00 (Seven Hundred Dollars) per calendar day. 
 
 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED 
DAMAGES 

(2-20-07) 108                   SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control 
devices for lane closures and restoring traffic to the existing traffic pattern. The 
Contractor shall not close or narrow a lane of traffic on SR 1573 (K Avenue) during the following time 
restrictions: 
 
 
 
    DAY AND TIME RESTRICTIONS 
 

Monday through Friday 
 

6:00 am to 9:00 am 
4:00 pm to 7:00 pm 

 
 
In addition, the Contractor shall not close or narrow a lane of traffic on SR 1573 (K Avenue), detain and/or alter 
the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day, between the hours of 6:00 am December 31st and 6:00 am 
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
6:00 am the following Tuesday. 
 
3. For Easter, between the hours of 6:00 am Thursday and 6:00 am Monday. 
 
4. For Memorial Day, between the hours of 6:00 am Friday and 6:00 am Tuesday. 
 
5. For Independence Day, between the hours of 6:00 am the day before Independence Day and 6:00 am the day 
after Independence Day. 
If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 am the 
Thursday before Independence Day and 6:00 am the Tuesday after Independence Day. 
 
6. For Labor Day, between the hours of 6:00 am Friday and 6:00 am Tuesday. 
 
7. For Thanksgiving Day, between the hours of 6:00 am Tuesday and 6:00 am Monday. 
 
8. For Christmas, between the hours of 6:00 am the Friday before the week of Christmas 
Day and 6:00 am the following Tuesday after the week of Christmas Day. 
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, 
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not be required 
during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install all 
traffic control devices for lane closures according to the time restrictions listed herein. 
The completion time for this intermediate contract work shall be the time the Contractor is required to complete 
the removal of all traffic control devices for lane closures according to the time restrictions stated above and place 
traffic in the existing traffic pattern. 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 
 

AUTHORITY OF THE ENGINEER 
The Engineer for this project shall be the Division Engineer, Division 03, Division of Highways, North Carolina 
Department of Transportation, acting directly or through his duly authorized representatives. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and 
as to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all 
questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His decision shall be final 
and he shall have executive authority to enforce and make effective such decisions and orders as the Contractor 
fails to carry out promptly. 

AVAILABILITY OF FUNDS - CONTRACT TERMINATION 
Payments on this contract are subject to availability of funds as allocated by the General Assembly.  If the 
General Assembly fails to allocate adequate funds, the Department reserves the right to terminate this contract. 
 
In the event of termination, the Contractor shall be given a written notice of termination at least 60 days before 
completion of scheduled work for which funds are available.  In the event of termination, the Contractor shall be 
paid for the work already performed in accordance with the contract specifications. 
 

BANKRUPTCY 
The Department of Transportation, at its option, may terminate the contract upon filing by the Contractor of any 
petition for protection under the provisions of the Federal Bankruptcy Act. 
  

BIDS 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000, the bid will 
not be considered for award. 
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CONTRACT  PAYMENT AND PERFORMANCE  BOND 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
faithful performance of the contract in accordance with specifications and conditions of the contract is required 
for contracts of $500,000 or more. Such bond shall be solely for the protection of the North Carolina Department 
of Transportation and the State of North Carolina. 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
prompt payment for all labor and materials for which the Contractor, or his subcontractors, are liable is required 
for contracts of $500,000 or more. The payment bond shall be solely for the protection of persons or firms 
furnishing materials or performing labor for this contract for which the Contractor is liable. 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a 
contract payment bond and a contract performance bond each in an amount equal to 100 percent of the 
amount of the contract. 

  

DEFAULT OF CONTRACT 
The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor 
of any material term or condition of the contract.  Default of contract shall be in accordance with the terms, 
conditions, and procedures of Article  
108-9 of the Standard Specifications. 
 

EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the 
first sentence of the second paragraph and the first word of the second sentence of the second paragraph. 
 
 

ENGINEERING CONTROL 
Engineering control and inspection will be by the North Carolina Department of Transportation.  The Contractor 
will cut test samples as directed by the Engineer.  The North Carolina Department of Transportation will set all 
necessary grades for pipe, ditches, or masonry drainage structures.  All other field engineering will be the 
responsibility of the Contractor and considered as incidental to the project bid. 
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EROSION, SILTATION, AND POLLUTION CONTROL 
The Contractor shall exercise every reasonable precaution and take all necessary measures throughout the life of 
the project to prevent erosion, siltation, and pollution in accordance with  
Section 107-13 of the Standard Specifications.  Silt fence and erosion control measures shall be installed in 
accordance with the plans for this project, Section 1605 of the Standard Specifications, and in locations directed 
by the Engineer or his representative. 
 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific 
written description of the location in the locate request. 
 

RESOURCE CONSERVATION: 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, it is the 
policy of the Department to aid in the reduction of materials that become a part of our solid waste stream, to 
divert materials from landfills, and to find ways to recycle and reuse materials for the benefit of the Citizens of 
North Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of recycled or solid waste 
products in accordance with Article 104-13 of the 2012 Standard Specifications.  Report the quantities of reused 
or recycled materials either incorporated in the project or diverted from landfills on the Project Construction 
Reuse and Recycling Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction Reuse and Recycling 
Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 
 

DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the United 
States except minimal amounts of foreign steel and iron products may be used provided the combined material 
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cost of the items involved does not exceed 0.1% of the total amount bid for the entire project or $2,500, 
whichever is greater.  If invoices showing the cost of the material are not provided, the amount of the bid item 
involving the foreign material will be used for calculations.  This minimal amount of foreign produced steel and 
iron products permitted for use is not applicable to high strength fasteners.  Domestically produced high strength 
fasteners are required. 
 
 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the United 
States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, 
staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
 

PIPE INSTALLATION: 
(11-20-12) 300 SP3 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with: 
 
Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4 geotextile. 
 
 

DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS: 
(6-15-10) (Rev. 8-16-11) 848 SP8 R126 
 

Description 
 
Construct detectable warnings consisting of integrated raised truncated domes on proposed concrete curb ramps 
in accordance with the 2012 Standard Specifications, plan details, the requirements of the 28 CFR Part 36 ADA 
Standards for Accessible Design and this provision. 
 
Materials 
 
Detectable warning for proposed curb ramps shall consist of integrated raised truncated domes. The description, 
size and spacing shall conform to Section 848 of the 2012 Standard Specifications. 
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Use material for detectable warning systems as shown herein.  Material and coating specifications must be stated 
in the Manufacturers Type 3 Certification and all Detectable Warning systems must be on the NCDOT Approved 
Products List. 
 
Install detectable warnings created from one of the following materials: precast concrete blocks or bricks, clay 
paving brick, gray or ductile iron castings, mild steel, stainless steel, and engineered plastics, rubber or composite 
tile.  Only one material type for detectable warning will be permitted per project, unless otherwise approved by 
the Engineer. 
 
(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, and when constructed 
of precast concrete they shall conform to the material requirements of Article 848-2 of the 2012 Standard 
Specifications. 
 
(B) Detectable Warnings shall consist of a base with integrated raised truncated domes, and may be comprised 
of other materials including, but not limited, to clay paving brick, gray iron or ductile iron castings, mild steel, 
stainless steel, and engineered plastics, rubber or composite tile, which are cast into the concrete of the curb 
ramps.  The material shall have an integral color throughout the thickness of the material.  The detectable warning 
shall include fasteners or anchors for attachment in the concrete and shall be furnished as a system from the 
manufacturer. 
 
Prior to installation, the Contractor shall submit to the Engineer assembling instructions from the manufacturer 
for each type of system used in accordance with Article 105-2 of the 2012 Standard Specifications.  The system 
shall be furnished as a kit containing all consumable materials and consumable tools, required for the application.  
They shall be capable of being affixed to or anchored in the concrete curb ramp, including green concrete 
(concrete that has set but not appreciably hardened).  The system shall be solvent free and contain no volatile 
organic compounds (VOC).  The static coefficient of friction shall be 0.8 or greater when measured on top of the 
truncated domes and when measured between the domes in accordance with ASTM C1028 (dry and wet).  The 
system shall be resistant to deterioration due to exposure to sunlight, water, salt or adverse weather conditions 
and impervious to degradation by motor fuels, lubricants and antifreeze. 
 
(C) When steel or gray iron or ductile iron casting products are provided, only products that meet the 
requirements of Subarticle 106-1(B) of the 2012 Standard Specifications may be used.  Submit to the Engineer a 
Type 6 Certification, catalog cuts and installation procedures at least 30 days prior to installation for all. 
 
Construction Methods 
 
(A) Prior to placing detectable warnings in proposed concrete curb ramps, adjust the existing subgrade to the 
proper grade and in accordance with Article 848-3 of the 2012 Standard Specifications. 
 
(B) Install all detectable warning in proposed concrete curb ramps in accordance with the manufacturer’s 
recommendations. 
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Measurement and Payment 
 

Detectable Warnings installed for construction of proposed curb ramps will not 
be paid for separately.  Such payment will be included in the price bid for 

Concrete Curb Ramps. 
 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) RG 152 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or 
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, 
offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the 
Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, 
Cultural Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and 
Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers 
those vendors and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 

 

 

LIABILITY INSURANCE: 
(11-18-08)  RG 80 

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth 
paragraphs: 
The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The Contractor 
shall be liable for any losses due to the negligence or willful misconduct of its agents, assigns and employees 
including any sub-contractors which causes damage to others for which the Department is found liable under the 
Torts Claims Act, or in the General Courts of Justice, provided the Department provides prompt notice to the 
Contractor and that the Contractor has an opportunity to defend against such claims.  The Contractor shall not be 
responsible for punitive damages.  
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard 
ACORD form certificate of insurance evidencing commercial general liability with a limit for bodily injury and 
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property damage in the amount of  $5,000,000.00 per occurrence and general aggregate, covering the Contractor 
from claims or damages for bodily injury, personal injury, or for property damages which may arise from 
operating under the contract by the employees and agents of the Contractor.   The required limit of insurance may 
be obtained by a single general liability policy or the combination of a general liability and excess liability or 
umbrella policy.  The State of North Carolina shall be named as an additional insured on this commercial general 
liability policy.  The policy may contain the following language as relates to the State as an additional insured:  
“This insurance with respect to the additional insured applies only to the extent that the additional insured is held 
liable for your or your agent’s acts or omissions arising out of and in the course of operations performed for the 
additional insured.”  
 
The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s 
compensation and vehicle liability, in the amounts required by law.  Providing and maintaining adequate 
insurance coverage is a material obligation of the contractor and is of the essence of this contract.  All such 
insurance shall meet all laws of the State of North Carolina.  Such insurance coverage shall be obtained from 
companies that are authorized to provide such coverage and that are authorized by the Commissioner of Insurance 
to do business in North Carolina.  The Contractor shall at all times comply with the terms of such insurance 
policies. 
 
Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 
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MATERIALS 
(2-21-12) (Rev. 1-21-14) 1000, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph with the 
following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the finished 
concrete surface. 
 
Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item references: 
 
Item       Section 
Type IL Blended Cement    1024-1 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE
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Slump Cement Content 

Air-Entrained 
Concrete 

Non Air-Entrained 
Concrete

V
ib

ra
te

d 

N
on

- 
V

ib
ra

te
d Vibrated Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-gate 

Rounded 
Aggregate 

Angular 
Aggre-gate Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 
Sand Light-

weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 3,000 7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable Fill 
excavatable 

150 max. at 
56 days 

as needed as needed as needed as needed - Flow-able - - 40 100 

Flowable Fill 
non-excavatable 

125 as needed as needed as needed as needed - Flow-able - - 100 as needed 

Pavement 

4,500 
design, field 

650 flexural, 
design only 

0.559 0.559 - - 

1.5 slip 
form 

3.0 
hand 
place

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 as needed as needed as needed as needed as needed 

Prestress per contract 
See Table 

1078-1 
See Table 

1078-1 - - 8 - 564 as needed - - 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 
following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to between 
5 and 12% by weight and the constituents shall be interground.  Class F fly ash can replace a portion of Type IL 
blended cement and shall be replaced as outlined in Subarticle 1000-4(I) for Portland cement.  For mixes that 
contain cement with alkali content between 0.6% and 1.0% and for mixes that contain a reactive aggregate 
documented by the Department, use a pozzolan in the amount shown in Table 1024-1.  
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second paragraph and 
replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized earth 
(MSE) wall faces” with “temporary wall faces”. 
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following: 
 

TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARVA) 

Test 
Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 
Typical 

Application 
Shoulder 
Drains 

Under 
Rip Rap 

Temporary 
Silt Fence 

Soil 
Stabilization 

Temporary 
Walls 

Elongation 
(MD & CD) 

≥ 50% ≥ 50% ≤ 25% < 50% < 50% 
ASTM 
D4632 

Grab Strength 
(MD & CD) 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

- 
ASTM 
D4632 

Tear Strength 
(MD & CD) 

- - 
ASTM 
D4533 

Puncture Strength - - 
ASTM 
D6241 

Ultimate Tensile 
Strength  

(MD & CD)  
- - - - 

2,400 lb/ft 
(unless 
required 

otherwise in 
the contract) 

ASTM 
D4595 

Permittivity 
Table 2D, 

15% to 50% 
in Situ Soil 

Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 
ASTM 
D4491 

Apparent 
Opening Size No. 30E 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

70% 
ASTM 
D4355 

A.  MARV does not apply to elongation 
B.  Minimum roll width of 36" required 
C.  Minimum roll width of 13 ft required 
D.  AASHTO M 288 
E.  US Sieve No. per AASHTO M 92 
 
Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences with 
the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will 
only be required for new casting designs during the design process, and conformance to M306 loading (40,000 
lbs.) will be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE

Property 
28 Day Design 

Compressive Strength  
6,000 psi or less 

28 Day Design 
Compressive Strength 
greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 
Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 
Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, 
Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 
 
(E) A certified test report from an approved independent testing laboratory that the product has been tested for 
slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the description for 
Type 2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch spalled, cracked 
or broken concrete where vibration, shock or expansion and contraction are expected. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the 
description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the 
following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in 
hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% 
of the specified required yield strength of the fixture.  Furnish certification that, for the particular bolt grade, 
diameter and embedment depth required, the anchor system will not fail by adhesive failure and that there is no 
movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum Portland cement 
concrete compressive strength used in this test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum temperature 
application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the first 
paragraph with the following: 
 
Manufacturers choosing to supply material for Department jobs must submit an application through the Value 
Management Unit with the following information for each type and brand name: 
 
Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 
(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
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Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace “AASHTO M 
237” with “the specifications”. 
 
Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last paragraph. 
 
Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph replace “Type 
1” with “Type 3”. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 
(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 
The types of epoxies and their uses are as shown below: 
 
Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence to 
traffic markers to the surface of pavement. 
 
Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for 
adherence of traffic markers to pavement surfaces when rapid set is not required. 
 
Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting adhesive, 
due to its low viscosity, is appropriate only for use with embedded traffic markers.  
 
Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 
(C) Requirements 
 
Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 
(D) Prequalification 
 
Refer to Subarticle 1081-1(E). 
 
(E) Acceptance 
 
Refer to Subarticle 1081-1(F). 
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Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM A690 
unless otherwise required by the plans.  Steel sheet piles shall be coated as required by the plans.  Galvanized 
sheet piles shall be coated in accordance with Section 1076.  Metallized sheet piles shall be metallized in 
accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% 
aluminum alloy coating and a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete 
shall receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-viscosity which 
readily absorbs into the pores of the aluminum thermal sprayed coating.  The waterborne coating shall be applied 
at a spreading rate that results in a theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of 
certification that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum thermal 
sprayed alloy and suitable for tidal water applications. 
 
Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following: 
 
The epoxy shall meet Article 1081-4. 
 
The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard Setting.  Use 
Type II when the pavement temperature is above 60°F or per the manufacturer’s recommendations whichever is 
more stringent.  Use Type I when the pavement temperature is between 50°F and 60°F or per the manufacturer’s 
recommendations whichever is more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach 
temporary pavement markers to the pavement surface when the pavement temperature is between 32°F and 50°F 
or per the manufacturer’s recommendations whichever is more stringent. 
 
Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with “Article 1081-4”. 
 
Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with “Article 1081-4”. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the 
following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the 
first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, 
to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be crushed and 
repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test 
the beads using United States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 
75 ppm arsenic or 200 ppm lead. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum 
Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter)

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W
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it
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w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 

MINIMUM WAGES 
(7-21-09) Z-5 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 
wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 
employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum 
wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and 
State Laws affecting his contract. 
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ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 
Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 
newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically 
associated with individual projects will no longer be applied at the project level.  Instead, these requirements will 
be applicable on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision 
and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 
projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-
Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority 
and women as trainees to the extent that such persons are available within a reasonable area of recruitment.  This 
training commitment is not intended, and shall not be used, to discriminate against any applicant for training, 
whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the 
Department.  At the beginning of each year, all contractors eligible will be contacted by the Department to 
determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 
program for the calendar year.  This agreement will include a specific number of annual training goals agreed to 
by both parties.  The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample agreement is available 
at www.ncbowd.com/section/on-the-job-training. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled 
work classifications: 
 

Equipment Operators Office Engineers 
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Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements that 
may be used by the contractors.  However, the classifications established are not all-inclusive.  Where the training 
is oriented toward construction applications, training will be allowed in lower-level management positions such 
as office engineers and estimators.  Contractors shall submit new classifications for specific job functions that 
their employees are performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, 
and 

 
The number of training hours specified in the training classification is consistent with common practices 
and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only 
the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on the 
basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a 
training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance 
under these contract documents.  These documents and any other information as requested shall be submitted to 
the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 
Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the 
OJT program staff.  
 
Trainee Wages 
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Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled 
or becomes enrolled in an approved program and who receives training for at least 50 percent of the specific 
program requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s 
scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 
Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 

 

PAYMENT AND RETAINAGE 
8-06-2009              P&R_DDC 

 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the 
Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  The amount 
of partial payments will be based on the work accomplished and accepted as the last day of the approved pay 
period.   
 
All requests for payment shall be made on the form furnished to the Contractor by the Department of 
Transportation.  The form shall be completely and legibly filled out with all appropriate information supplied and 
shall be signed by an authorized representative of the Contractor.   
 
All invoices must be accompanied with the DBE-IS form even if no Subcontractors payments were made. 
Payment request shall not be processed without said form filled out and attached.  
 
If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in triplicate to: 

North Carolina Department of Transportation 
Attention: Alton Edgerton  
5501 Barbados Blvd.  
Castle Hayne, NC 28429 
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Disadvantaged  Business Enterprise (DBE) participation shall be listed in the appropriate spaces on all requests 
for payment.  If there is no participation the word “None” or the figure “0” shall be entered.   One hundred 
percent (100%) payment of the final invoice shall be made after successful completion of the work as verified by 
the final inspection. 
 

POSTED WEIGHT LIMITS 
The Contractor's attention is directed to the fact that many primary and secondary roads and bridges are posted 
with weight limits less than the legal limit.  The Contractor will not be allowed to exceed the posted weight limits 
in transporting materials or equipment to the project.  The Contractor should make a thorough examination of all 
maps and haul routes on this project. 

PREQUALIFICATION TO BID ON POC’S 
Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the 
prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to 
perform. Firms that wish to bid on these projects as the prime contractor must be prequalified prior to submitting 
a bid. Firms that wish to perform as a subcontractor to the prime contractor must be prequalified prior to 
beginning work on the project.  
 
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on 
central let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order 
Contracts as long as other items such as bonding and license requirements for the contract are met.  
 
Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, 
including the application to become prequalified if you are not already prequalified, can be found at the following 
website:  
http://www.ncdot.org/business/howtogetstarted/ 
 

SAFETY AND ACCIDENT PROTECTION 
In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all applicable 
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall 
provide all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his 
own responsibility that are reasonably necessary to protect the life and health of employees on the job and the 
safety of the public, and to protect property in connection with the performance of the work covered by the 
contract. 

UTILITY CONFLICTS  
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 hours 
prior to the commencement of operations.  Special care shall be used in working around or near existing utilities, 
protecting them when necessary to provide uninterrupted service.  In the event that any utility service is 
interrupted, the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his 
representative, in the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept 
accessible to fire departments at all times. 
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The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in 
the vicinity of utilities in order to insure the safety of construction personnel and the public. 

 WORKERS’ COMPENSATION INSURANCE 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to beginning services, 
required to show proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of 
compliance issued by the Department of Insurance for self-insured subcontractors stating that it has complied 
with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service fewer than three 
employees in the same business within the State of North Carolina, and subcontractors shall be hereinafter liable 
under the Workers’ Compensation Act for payment of compensation and other benefits to its employees for any 
injury or death due to an accident arising out of and in the course of performance of the work insured by the 
subcontractor. 
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ERRATA 
(1-17-12) (Rev. 1-21-14) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, 
replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and 
Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace 
“(6) Approval” with “(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace 
“30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio 
with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland 
Cement Concrete, Class A”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
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Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  

 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with 
“shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this 
subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
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Project Special  Provisions  

NOTES TO CONTRACTOR 
The Contractor's attention is directed to the following: 
 
 
The Contractor shall not close more than one lane of traffic without prior approval of the Engineer. 
 
Portable "Road Construction Ahead" signs may be used in lieu of post mounted signs, as directed by the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS) 
(10-16-07)(Rev.12-17-13) 102-15(J) SP1 G62 
 

Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy of ensuring 
nondiscrimination in the award and administration of contracts financed in whole or in part with Federal funds.  
This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the DBE 
goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the DBE goal 
by submission of a Letter of Intent.  Or any DBE used as a replacement for a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the 
advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed DBE 
subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise through the 
North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's 
approved, committed DBE participation along with a listing of the committed DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the 
materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to 
the public in the usual course of business.  A regular dealer engages in, as its principal business and in its own 
name, the purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
cement, gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates 
distribution equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and 
information to applicants for DBE certification, such that an applicant is required to apply only once for a DBE 
certification that will be honored by all recipients of USDOT funds in the state and not limited to the Department 
of Transportation only.  The Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 
CFR Part 26) and official guidance for the DBE program. 
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Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to DBE 
subcontractors who have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms working 
on the project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement
%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20R
ev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 
written joint check agreement among the parties providing full and prompt disclosure of the expected use of joint 
checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form
.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular dealer that 
affirms that a portion of said contract is going to be performed by the signed DBE for the amount listed at the 
time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontrac
tor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet this 
DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20Subcontr
actors%20(Federal).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas 
where DBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison
%20Example.xls 
 
DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established for this contract: 
 
Disadvantaged Business Enterprises 0 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to 

ensure that DBEs participate in at least the percent of the contract as set forth above as the DBE goal. 
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(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during the 

performance of the contract.  Any DBE participation obtained shall be reported to the Department. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are certified 
through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as DBE 
certified shall be used to meet the DBE goal.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability 
to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the life of the 
contract.  Only those identified to meet the DBE goal will be considered committed, even though the listing shall 
include both committed DBE subcontractors and additional DBE subcontractors.  Additional DBE subcontractor 
participation submitted at the time of bid will be used toward the Department’s overall race-neutral goal.  Only 
those firms with current DBE certification at the time of bid opening will be acceptable for listing in the bidder's 
submittal of DBE participation.  The Contractor shall indicate the following required information: 
 
(A) If the DBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE participation, 
including the names and addresses on Listing of DBE Subcontractors contained elsewhere in the 
contract documents in order for the bid to be considered responsive.  Bidders shall indicate the 
total dollar value of the DBE participation for the contract. 

 
(2) If bidders have no DBE participation, they shall indicate this on the Listing of DBE Subcontractors 

by entering the word “None” or the number “0.”  This form shall be completed in its entirety.  
Blank forms will not be deemed to represent zero participation. Bids submitted that do not 
have DBE participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the proposal will be 
rejected. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-
letting, that DBE’s participation will not count towards achieving the DBE goal. 

 
(B) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required, however any DBE 

participation that is achieved during the project shall be reported in accordance with requirements 
contained elsewhere in the special provision. 
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DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for meeting 
the goal or making good faith efforts to meet the goal, just like any other bidder.  In most cases, a DBE bidder on 
a contract will meet the DBE goal by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the DBE bidder and any other DBE subcontractors will count toward the DBE 
goal.  The DBE bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit toward 
the DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract work, the prime 
will list itself at 40%, and the additional 5% shall be obtained through additional DBE participation with DBE 
subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor just as a non-
DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the DBE goal of the 
contract, indicating the bidder’s commitment to use the DBE in the contract.  This documentation shall be 
submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar 
day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the DBE goal, or if 
the form is incomplete (i.e. both signatures are not present), the DBE participation will not count toward meeting 
the DBE goal.  If the lack of this participation drops the commitment below the DBE goal, the Contractor shall 
submit evidence of good faith efforts, completed in its entirety, to the Engineer no later than 12:00 noon on the 
eighth calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 
holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 
business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall submit to the 
Department documentation of adequate good faith efforts made to reach the DBE goal. 
 
One complete set and (No. of Copies) copies of this information shall be received in the office of the Engineer no 
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 
noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a 
representative letter along with a distribution list of the firms that were solicited.  Documentation of DBE 
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quotations shall be a part of the good faith effort submittal.  This documentation may include written 
subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient DBE 
participation.  Adequate good faith efforts also mean that the bidder actively and aggressively sought DBE 
participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has 
made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet 
the goal and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, 

written notices, use of verifiable electronic means through the use of the NCDOT Directory of 
Transportation Firms) the interest of all certified DBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to allow the 
DBEs to respond to the solicitation.  Solicitation shall provide the opportunity to DBEs within the 
Division and surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 

goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate 
DBE participation, even when the prime contractor might otherwise prefer to perform these work 
items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract DBE goal 

when the work to be sublet includes potential for DBE participation (2nd and 3rd tier 
subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and requirements of 

the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and to select those 
portions of the work or material needs consistent with the available DBE subcontractors and 
suppliers, so as to facilitate DBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for subcontracting; and 
evidence as to why additional agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities as 
well as contract goals into consideration.  However, the fact that there may be some additional 
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costs involved in finding and using DBEs is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire of a 
prime contractor to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Bidding contractors are not, however, 
required to accept higher quotes from DBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their 

capabilities.  The bidder’s standing within its industry, membership in specific groups, organizations, or 
associates and political or social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project 
goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by 

the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 

assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; minority/women 

contractors’ groups; Federal, State, and local minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs.  Contact within 7 days from the bid opening the Business Development Manager in the Business 
Opportunity and Work Force Development Unit to give notification of the bidder’s inability to get DBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith 

efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the DBE goal. 
 

(2) The bidders’ past performance in meeting the DBE goals. 
 

(3) The performance of other bidders in meeting the DBE goal.  For example, when the apparent 
successful bidder fails to meet the DBE goal, but others meet it, you may reasonably raise the 
question of whether, with additional reasonable efforts the apparent successful bidder could have 
met the goal.  If the apparent successful bidder fails to meet the DBE goal, but meets or exceeds 
the average DBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder having made a 
good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves 
the right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the 
DBE goal can be met or that an adequate good faith effort has been made to meet the DBE goal. 
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Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a 
determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the 
determination made by the Committee, they shall provide written notification to the Engineer.  The appeal shall 
be made within 2 business days of notification of the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the contract goal 
requirement.  The total dollar value of participation by a committed DBE will be based upon the value of 
work actually performed by the DBE and the actual payments to DBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for services or 
purchases that involves the use of a joint check.  Notification shall be through submission of Form JC-1 
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's 
Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm may be counted 
toward the contract goal requirement.  Work that a DBE subcontracts to a non-DBE firm does not count 
toward the contract goal requirement.  If a DBE contractor or subcontractor subcontracts a significantly 
greater portion of the work of the contract than would be expected on the basis of standard industry 
practices, it shall be presumed that the DBE is not performing a commercially useful function.  The DBE 
may present evidence to rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption is subject to review by the Federal Highway Administration but is not 
administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward its contract 
goal requirement a portion of the total value of participation with the DBE in the joint venture, that 
portion of the total dollar value being a distinct clearly defined portion of work that the DBE performs 
with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for materials and 
supplies required to complete the contract and obtained from a DBE regular dealer and 100 percent of 
such expenditures from a DBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to DBE firms that are not 
manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and 
not excessive as compared with fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither a manufacturer nor a 

regular dealer, count the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site (but not the cost of the materials and supplies 
themselves), provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs that perform a 
commercially useful function in the work of a contract.  A DBE performs a commercially useful function 
when it is responsible for execution of the work of the contract and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  To perform a commercially useful 
function, the DBE shall also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing (where applicable) 
and paying for the material itself.  To determine whether a DBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, whether the 
amount the firm is to be paid under the contract is commensurate with the work it is actually performing 
and the DBE credit claimed for its performance of the work, and any other relevant factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing a commercially 
useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire trucking operation 

for which it is responsible on a particular contract, and there shall not be a contrived arrangement 
for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and operational truck 

used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it provides on the 
contract using trucks it owns, insures, and operates using drivers it employs. 
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(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to another DBE 
receives credit for the total value of the transportation services the subcontracted DBE provides on 
the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from an owner-operator.  

The DBE who subcontracts the work to a non-DBE is entitled to credit for the total value of 
transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services provided by DBE-owned 
trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements between 
the DBE and the Contractor will not count towards the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to the general 

public.  The lease must indicate that the DBE has exclusive use of and control over the truck.  This 
requirement does not preclude the leased truck from working for others during the term of the 
lease with the consent of the DBE, so long as the lease gives the DBE absolute priority for use of 
the leased truck.  This type of lease may count toward the DBE’s credit as long as the driver is 
under the DBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE that they 

are subcontracted/leased to and their own company name if it is not identified on the truck itself.  
Magnetic door  signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE firm (or an approved substitute DBE firm) to meet all or 
part of a contract goal requirement, the contractor shall not terminate the DBE for convenience.  This includes, 
but is not limited to, instances in which the Contractor seeks to perform the work of the terminated subcontractor 
with another DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.  A DBE may only be terminated after receiving the Engineer’s written approval based upon a finding of 
good cause for the termination. 
 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for approval on Form 
RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be 
disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE that was 
submitted at the time of bid may be used to fulfill the DBE commitment.  A good faith effort will only be 
required for removing a committed DBE if there were no additional DBEs submitted at the time of bid to 
cover the same amount of work as the DBE that was terminated. 
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If a replacement DBE is not found that can perform at least the same amount of work as the terminated 
DBE, the Contractor shall submit a good faith effort documenting the steps taken.  Such documentation 
shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting the work 

defaulted by the previous DBE or in subcontracting other items of work in the contract. 
 

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 
 

(a) The names, addresses, and telephone numbers of DBEs who were contacted. 
(b) A description of the information provided to DBEs regarding the plans and specifications 

for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance required 

by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the SAF (Subcontract Approval 
Form) has been received by the Department, the Department will not require the Contractor to 
solicit replacement DBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the decertified firm 
will count toward the contract goal requirement. 

 
(2) When a committed DBE is decertified prior to the Department receiving the SAF (Subcontract 

Approval Form) for the named DBE firm, the Contractor shall take all necessary and reasonable 
steps to replace the DBE subcontractor with another DBE subcontractor to perform at least the 
same amount of work to meet the DBE goal requirement.  If a DBE firm is not found to do the 
same amount of work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed DBE, the Contractor will not be required to seek additional participation.  When the Engineer makes 
changes that result in additional work to be performed by a DBE based upon the Contractor’s commitment, the 
DBE shall participate in additional work to the same extent as the DBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 
contract amount, the Contractor shall seek additional participation by DBEs unless otherwise approved by the 
Engineer. 
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When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or 
all of the work had been expected to be performed by a committed DBE, the Contractor shall seek participation 
by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the 
Contractor committed to be performed by a DBE, the Contractor shall seek additional participation by DBEs 
equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a DBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements involving 
DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a proposed 
trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of 
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or services, not 
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the 
agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for 
DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, including 
material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  This 
accounting shall be furnished to the Engineer for any given month by the end of the following month.  Failure to 
submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from 

the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 
payments to DBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment 
information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in 
the disqualification of that contractor and any affiliate companies from further bidding until the required 
information is submitted. 
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Failure on the part of any subcontractor to submit the required information in the time frame specified may result 
in the disqualification of that contractor and any affiliate companies from being approved for work on future 
projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of services 
provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 

 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for payment 
until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard 
Specifications may be cause to disqualify the Contractor. 
 

COOPERATION WITH STATE FORCES AND OTHER CONTRACTORS 
The Contractor’s attention is directed to Article 105-7 of the Standard Specifications. The Contractor on this 
project shall cooperate with State Forces and other Contractors working within or adjacent to the limits of this 
project to the extent that the work can be carried out to the best advantage of all concerned. 

 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND 
PROPOSED PAVEMENT 

In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is cautioned 
that he will be held responsible for all damages to the pavement, base, and subgrade caused by his operations, 
including but not limited to, rutting and shoving of the existing or proposed pavement and yielding or rutting of 
the existing base and subgrade. 

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not damage 
the existing pavement, base, subgrade and the proposed pavement. 

 

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or during the 
conditioning of the existing base are to be brought to the attention of the Engineer in writing.  Repairs to those 
areas will be made by DOT forces.  Once these deficient areas have been repaired, the requirements of this 
Special Provision will fully apply. 
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PAVING DRIVEWAYS AND MAILBOX TURNOUTS 
(8-21-12) 610 SP6 R70BR 
 

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place pavement on 
driveway and mailbox turnouts of the same material as used on the main line and in depths directed by the 
Engineer.  Widen the pavement on curves as directed by the Engineer. 
 

NOTIFICATION OF OPERATIONS 
 The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project.  The 
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or acceptance 
testing required. 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
The Department reserves the right to make, at any time during the progress of the work, such alterations in plans 
or the details of construction as may be found necessary or desirable by the Engineer to complete the project. 

 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) (Rev. 10-15-13) Z-04a

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's 
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the 
quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited permit for any 
regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of 
Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project sites 
located in the quarantined area or for any regulated article used on this project originating in a quarantined 
county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  

This includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and 
shoulder cutting. 
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2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to 

present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
 

SUBSURFACE INFORMATION 
No subsurface information is provided on this project. 
 

MAINTENANCE OF PROJECT 
The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the Standard 
Specifications. 

PRECONSTRUCTION CONFERENCE 
In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be required 
prior to beginning work. 
 

PROSECUTION AND PROGRESS 
 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and supervision, 
and with equipment, materials, and methods of construction as may be required to complete the work described in 
the contract by the completion date and in accordance with Section 108 of the Standard Specifications. 
 
 
 
Work shall only be performed when weather and visibility conditions allow safe operations. 
 
The Contractor shall temporarily remove his equipment from the travelway for emergency vehicles and school 
buses as directed by the Engineer. 



 WBS ELEMENT#   3603.3.25 
  PAGE 46 

46 
 

PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
 

ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 12-17-13) 605, 609, 610, 650 SP6 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including 
Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be overheated 
during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA 
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
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Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt
%20Approved%20List.pdf 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA 

Binder Grade 
HMA 

JMF Temperature 
WMA 

JMF Temperature Range 
PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and minus 25º of 
the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second 
paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with “275ºF or greater.” 
 
Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first 
paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of the paving 
operation away from artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35F 

I19.0B, C, D 35F 
SF9.5A, S9.5B 40F 
S9.5C, S12.5C 45F 
S9.5D, S12.5D 50F 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first 
paragraph replace “so as to overlap the top of the truck bed and” with “to”. 
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Page 6-41, Subrticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 
0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 
 
 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as 
follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SA-1 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 
The actual asphalt binder content will be established during construction by the Engineer within the limits 
established in the 2012 Standard Specifications. 
 

ASPHALT PLANT MIXTURES: 
(7-1-95) 609 SP6 R20 
 

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for the 
purpose or with other equipment approved by the Engineer. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 559.29 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on 
February 1, 2014. 
 

TRENCHING FOR BASE COURSE 
(7-1-95) (Rev. 8-21-12) 610 SP6 R79AR 

Perform all trenching necessary to place the asphalt concrete base course widening in accordance with the typical 
sections, at locations shown on the sketch maps, and as directed by the Engineer. 

Perform the trenching for the base course on the same day that the base course is to be placed.  If the base course 
cannot be placed on the same day the trench section is excavated, backfill the trench with earth material and 
compact it to the satisfaction of the Engineer.  Once the trench is open, perform backfilling and re-opening of the 
trench at no cost to the Department. 

The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted by the 
Engineer.  In widening, operate equipment and conduct operations in the same direction as the flow of traffic. 

Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer.  Shape and compact 
the subgrade in the widened areas to the satisfaction of the Engineer.  Compact the asphalt concrete base course 
in the widened areas in accordance with the provisions of Article 610-9 of the 2012 Standard Specifications. 

Place the excavated material from trenching operation on the adjacent shoulder area as directed by the Engineer.  
Cut adequate weep holes in the excavated material to provide for adequate drainage as directed by the Engineer.  
Remove all excavated material from all drives to provide ingress and egress to abutting properties and from in 
front of mailboxes and paper boxes.  Saw a neat edge and remove all asphalt and/or concrete driveways, and 
existing asphalt widening, as directed by the Engineer, to the width of the widening and dispose of any excavated 
concrete or asphalt materials.  Properly reconnect driveways. 

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  Properly dispose 
of any excess material remaining after this operation. 

No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on shoulder 
area, backfilling trench, or removal of spoil material, as the cost of this work shall be included in the bid unit 
price per ton for Asphalt Concrete Base Course, Type B25.0B. 
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ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES 
(7-1-95) (Rev. 8-21-12) 858 SP8 R97R 
 

The Contractor's attention is directed to Article 858-3 of the 2012 Standard Specifications.  Cast iron or steel 
fittings will not be permitted for the adjustment of manholes, meter boxes, and valve boxes on this project. 
 
 

HIGH STRENGTH CONCRETE FOR DRIVEWAYS 
(11-21-00) (Rev. 1-17-12) 848 SP10 R02 
 

Use high early strength concrete for all driveways shown in the plans and as directed by the Engineer.  Provide 
high early strength concrete that meets the requirements of Article 1000-5 of the 2012 Standard Specifications. 
 
Measurement and payment will be in accordance with Section 848 of the 2012 Standard Specifications. 
 
 

 
PROJECT SPECIAL PROVISIONS 

 

TRAFFIC CONTROL 
 

 
WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

 

TEMPORARY TRAFFIC CONTROL (TTC) 
(7-16-13) (Rev. 2-18-14) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the 
following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans prior to 
beginning any other work.  Use a lane closure or slow moving operation to complete the work, as necessary, 
unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 
and 1180.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the minimum speed 
maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all times, 
except in the immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 Roadway Standard 
Drawings when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or 
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pavement marking removal.  Properly ballasted cones and skinny drums may be used instead of drums. However, 
drums are required for the upstream taper portion of lane closures in all applications.  The stationary work zone 
shall be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved 
by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot 
vehicle warning signing as directed by the Engineer.  During periods of construction inactivity, return the traffic 
pattern to the existing alignment and remove or cover any work zone signs.  When covering work zone signs, use 
an opaque material that prevents reading of the sign at night by a driver using high beam headlights. Use material, 
which does not damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 
2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open travel 
lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard 
Drawings. When personnel and/or equipment are working within a lane of travel of an undivided facility, close 
the lane according to the traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  
Conduct the work so that all personnel and/or equipment remain within the closed travel lane.  Do not work 
simultaneously, on both sides of an open travel way, within the same location, on a two-lane, two-way road. 
Perform work only when weather and visibility conditions allow safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker placement, as a 
minimum the slow moving operation caravan shall consist of the vehicles and devices shown on the Moving 
Operation Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway 
Standard Drawings.  Traffic cones may be used when necessary to provide additional protection of wet pavement 
markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for 
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater 
than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane 
that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable compacted 
material, as approved by the Engineer. The material, equipment and labor associated with this operation will be at 
no expense to the Department. This work is not considered part of shoulder reconstruction. 
 
2) Project Requirements: 
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Failure to comply with the following requirements will result in a suspension of all other operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic control 

and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and the 
sequence must be approved before closing a lane of traffic.  The Contractor and Engineer will coordinate 
with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic control 
guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that 
these operations are completed in the order as agreed upon with the Engineer at the first pre-construction 
meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a continuous 
and uninterrupted manner from the time he begins the work until completion and final acceptance unless 
determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional 
lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  If the 
Contractor begins any map and does not complete within the seasonal restrictions, including placement of 
final pavement markings and/or permanent markers, the Contractor shall be responsible for, at his 
expense, paint per Subarticle 1205-8(C) and temporary markers per Section 1251 of the 2012 Standard 
Specifications. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing Number 

1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If approved, Contractor 
will provide plans and devices for the detour at no additional cost to the department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and Liquidated 
Damages”. 

 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make 
repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge 
and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these 
areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic 
without displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of the 
patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops 
may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the 
Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of 
each work day.  For Partial or wheel track milling operation on multi-lane facilities, the lane being milled may be 
left closed and paved back within 72 hours. 
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The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 

hours. 
 
If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to furnish and 
install the following portable signs to warn drivers of the conditions.  These are to include, but not limited to 
“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plaque 
mounted below. These are to be dual indicated on Multi-Lane Roadways with speed limits 45 mph and greater 
where lateral clearance can be obtained within the median areas.  These portable signs are incidental to the other 
items of work included in the temporary traffic control (Lump Sum) pay item.  
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  
Sweep and remove all milled material from the roadway as soon as the daily milling operation is completed.  
Continue milling operations until the particular section of roadway being milled is complete.  Remove any 
existing pavement adjacent to the milled area that has been damaged and replace with patch material as directed 
by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain vehicular access 
in accordance with Article 1101-05 of the 2012 Standard Specifications using suitable backfill material approved 
by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing 
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to identify “no 
passing zones” and to re-establish the proposed pavement markings and markers unless otherwise directed by the 
Engineer. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing 
pavement marker removal prior to the end of the work day.  Dispose of existing pavement markers as directed by 
the Engineer.  No direct payment will be made for this work, as it will be incidental to the paving operation. 
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3) Work Zone Signing: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these plans prior to 
beginning of work. Install and maintain signing in accordance with the attached drawings and Divisions 11 and 
12 of the 2012 Standard Specifications.   
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility owners per 
Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 within 3 to 12 full working 
days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a particular map.  If signs are 
installed more than seven (7) calendar days prior to the beginning of work on a particular map, cover the signs 
until the work begins.  Install each work zone Advance/General warning sign separately and not on the same post 
or stand with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the Engineer. 
Once the signs have been installed, any sign relocations requested by the Department will be compensated in 
accordance with Article 104-7. Any additional signs other than the ones shown in the drawing will be 
compensated in accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing 
along the –Y- line. Whenever work proceeds through an intersection, portable signs shall be used for traffic 
control. There will be no direct compensation for any portable signing. 
  
If there is a period of construction inactivity longer than 14 calendar days, remove or cover advance/general 
warning work zone signs.  Uncover advance/general warning work zone signs no more than 7 calendar days 
before work resumes.  All other operations may be suspended upon failure to comply with the above 
requirements.  Such suspended operations would not be resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. The project is 
substantially complete when the resurfacing operations are completed and the shoulders are brought up to the 
same elevation as the proposed pavement and when pavement markings are installed. The pavement marking 
doesn’t have to be the final marking material to be considered substantially complete. Any remaining punch list 
items are to be completed with portable work zone signing. There will be no compensation for any portable 
signing.  Sign removal is a condition of final project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the Standard 
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any required portable 
signs for lane closures are compensated in the contract pay item for Temporary Traffic Control. 
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4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable signs, cones, 
drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, flashing arrow 
panels, and pilot vehicles will be paid at the contract lump sum price for Temporary Traffic Control. The 
Temporary Traffic Control pay item does not include work zone advance or general warning signs. Partial 
payments for Temporary Traffic Control will be made as follows:  The cumulative total of the lump sum price for 
temporary traffic control will be equal to the percent complete (project) as calculated for each partial pay 
estimate. Additional flashing arrow panels and message boards beyond those shown in the contract, detail 
drawings or Roadway Standard Drawings required by the Engineer will be paid as extra work in accordance with 
Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning signs, including, 
but not limit to, furnishing, locating, installing, covering, uncovering and removing stationary signs will be 
measured for each required sign and paid at the contract price for Work Zone Advance/General Warning Signing 
(SF). Payment for Work Zone Advance/General Warning Signing will be limited to a maximum of 90% of the 
total installed quantity.  The remaining 10% will be paid once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per operation per 
map being utilized at the same time on any day.  If a pilot vehicle is used for an operation, the Lump Sum Price 
for Temporary Traffic Control will include the work of five (5) flaggers. The operator of a pilot vehicle will be 
considered one of the five flaggers.  Payment will be made per hour at a rate of $20.00 per hour for each flagger 
over the included amount (four or five) that is approved by the Engineer as Supplemental Flagging. 
 
Payment will be made under: 
 
Pay Item Pay Unit
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
Supplemental Flagging Hour 
 
TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY 
RESURFACED AREAS: 
 
Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they 
have been obliterated by the resurfacing operation. This 30 day requirement is an exception to the 15 day 
requirement in the 2012 Standard Specifications. All other pavement marking shall be installed in accordance 
with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13. 
 
Markings: All Facilities 
 
Final pavement markings on a specific map are subject to an observation period that begins with the satisfactory 
completion of all pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the 
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2012 Standard Specifications. Pavement markings shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13 with the exception of the 30 
day edge line requirement for 2 lane roads as described above.  
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or 
Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, 
symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded 
Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars 
on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. 
Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway 
Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through 1253.01.  
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard Specifications and the 
2012 Roadway Standard Drawing 665.01. 

 
 
 
 

PROJECT SPECIAL PROVISIONS 
 

EROSION CONTROL 
 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether or not 
a National Pollution discharge Elimination System (NPDES) permit for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and 
Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the 
contract. 
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(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage 
the Contractor and subcontractor operations, insure compliance with Federal, State and Local ordinances 
and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the 

potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project erosion 
and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level 

II and responsible for ensuring the erosion and sediment control/stormwater plan is adequately 
implemented and maintained on the project and for conducting the quality control program.  The Certified 
Supervisor shall be on the project within 24 hours notice from initial exposure of an erodible surface to 
the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and 

sediment control/stormwater measures are fully executed for each operation and in a timely 
manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the work. 
(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) Inspection 

Record and submit to the Engineer. 
(c) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES 

inspection and other related issues. 
(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the Contractor’s 

temporary work not shown on the plans, such as, but not limited to work platforms, 
temporary construction, pumping operations, plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, dewatering, and 
any temporary work conducted by the Contractor in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike 
manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to any 
suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution of 
erosion and sediment control/stormwater issues due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location 
where sediment leaves the Right-of-Way. 
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(k) Have available a set of erosion and sediment control/stormwater plans that are initialed and 
include the installation date of Best Management Practices.  These practices shall include 
temporary and permanent groundcover and be properly updated to reflect necessary plan 
and field changes for use and review by Department personnel as well as regulatory 
agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit 

(NCS000250) outlines certain objectives and management measures pertaining to construction 
activities.  The permit references NCG010000, General Permit to Discharge Stormwater under the 
NPDES, and states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities disturbing one or 
more acres of land.  The Department further incorporates these requirements on all contracted 
bridge and culvert work at jurisdictional waters, regardless of size.  Some of the requirements are, 
but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of the state, 

i.e. from equipment operation/maintenance, construction materials, concrete washout, 
chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any other petroleum products, 
and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge outfalls 
at least once every 7 calendar days, twice weekly for construction related Federal Clean 
Water Act, Section 303(d) impaired streams with turbidity violations, and within 24 hours 
after a significant rainfall event of 0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate 
website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by 
Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas. 
(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for 

Monitoring Borrow Pit Discharge. 
(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit NCS000250 
requirements, and the applicable requirements of the General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify the 
Division of Water Quality Regional Office within 24 hours of becoming aware of the 
violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program shall: 
 

(a) Follow permit requirements related to the Contractor and subcontractors’ construction 
activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment 
control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment control/stormwater 
personnel are not available on the job site when needed. 
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(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit for 

problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas 

with mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and where 

required for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment control 

devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer necessary 

as agreed upon by the Engineer. 
(j) The Contractor’s quality control and inspection procedures shall be subject to review by 

the Engineer.  Maintain NPDES inspection records and make records available at all times 
for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein 

during the respective construction activities to control erosion, prevent sedimentation and follow permit 
provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  This 
person shall be onsite whenever construction activities as described above are taking place.  This request 
shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction activities 
on small bridge or culvert replacement projects.  This request shall be approved by the Engineer prior to 
work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following 

erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
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(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention 
devices) 

(14) Pipe installations within jurisdictional areas 
 

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a Level I 
Installer, provided the Level II Foreman is not tasked to another crew requiring Level II Foreman 
oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the erosion 

and sediment control/stormwater component of all reclamation plans and if applicable, the certification 
number of the Level III-A Certified Designer on the design of the project erosion and sediment 
control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, 
Certified Installers and Certified Designer and notify the Engineer of changes in certified personnel over the life 
of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical responsibility 
to fully disclose any reprimand or dismissal of an employee resulting from improper testing or falsification of 
records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified 
Foremen, Certified Installers and Certified Designer may be revoked or suspended with the issuance of an 
Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and 
sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head 
of the company that employs the certificant. 
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A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of 
certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the 
proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the 
date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver of all 
future appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform duties 
associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision of the 
Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any 
proficiency examination, at the conclusion of the specified suspension period, prior to having the certification 
reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and 
Certified Designer will be incidental to the project for which no direct compensation will be made. 
 
 

COIR FIBER WATTLE: 
 
Description 
 
Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber netting.  
Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a velocity break.  Coir Fiber 
Wattles are to be placed at locations shown on the plans or as directed.  Installation shall follow the detail 
provided in the plans and as directed.  Work includes furnishing materials, installation of coir fiber wattles, 
matting installation, and removing wattles. 
 
Materials 
 
Coir Fiber Wattle shall meet the following specifications: 
 

100% Coir (Coconut) Fibers 
Minimum Diameter 12 in. 
Minimum Density 3.5 lb/ft3 +/- 10% 
Net Material Coir Fiber 
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Net Openings 2 in. x 2 in. 
Net Strength 90 lbs. 
Minimum Weight 2.6 lbs./ft. +/- 10% 

 
Anchors:  Stakes shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving down into the underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet specifications 
provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a 
throat of 1" in width. 
 
Construction Methods 
 
Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of 
each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side of the wattle with a 
maximum spacing of 2 linear feet along the wattle, and according to the detail.  Install a minimum of 2 stakes on 
the upstream side of the wattle according to the detail provided in the plans.  Stakes shall be driven into the 
ground a minimum of 10 in. with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an 
angle according to the detail provided in the plans. 
 
Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and 
according to the detail provided in the plans and as directed.  Overlap adjoining sections of wattles a minimum of 
6 in. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with Article 
1631-3 of the Standard Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles are removed, 
and shall remove and dispose of silt accumulations at the wattles when so directed in accordance with the 
requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered by this section, 
including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary to install the 
Coir Fiber Wattles. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications, or in 
accordance with specifications provided elsewhere in this contract. 
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Payment will be made under: 
 
Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 

 

Stabilization Requirements 
(11-4-11) S-2A 

 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general 
construction permit effective August 3, 2011 issued by the North Carolina Department of Environment and 
Natural Resources Division of Water Quality.  Temporary or permanent ground cover stabilization shall occur 
within 7 calendar days from the last land-disturbing activity, with the following exceptions in which temporary or 
permanent ground cover shall be provided in 14 calendar days from the last land-disturbing activity: 
 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
 Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for 
slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative 
Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground cover stabilization shall be achieved in 
accordance with the provisions in this contract and as directed. 
 
SEEDING AND MULCHING: (East Crimp)
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated 
below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All rates are in 
pounds per acre.                                         All Roadway Areas 

 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 
10# Millet 25# Choose ONE of the Following 

Rye Grain, 
Wheat FFR 555, or 
Roane Wheat 
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Waste and Borrow Locations 
 

March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request. 
 

Approved Tall Fescue Cultivars 
 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 20# of 
Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis 
and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack shall not be 
allowed on this project. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be maintained or 
allowed during construction.  In areas within six feet of the edge of pavement, straw is to be applied and then 
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crimped. After the crimping operation is complete, an additional application of straw shall be applied and 
immediately tacked with a sufficient amount of undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer providing that 
maximum spacing of crimper blades shall not exceed 8". 
 

CRIMPING STRAW MULCH 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be maintained or 
allowed during construction.  In areas within six feet of the edge of pavement, straw is to be applied and then 
crimped. After the crimping operation is complete, an additional application of straw shall be applied and 
immediately tacked with a sufficient amount of undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer providing 
that maximum spacing of crimper blades shall not exceed 8". 

 
 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory.  When said samples are collected, the vendor shall supply an independent laboratory report 
for each lot to be tested.  Results from seed so sampled shall be final.  Seed not meeting the specifications shall be 
rejected by the Department of Transportation and shall not be delivered to North Carolina Department of 
Transportation warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed Testing 
Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by the North 
Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild 
Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  Tolerances as applied 
by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds except for Wild 
Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  However, for 
the purpose of figuring pure live seed, the found pure seed and found germination percentages as reported by the 
North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory will be used.  
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Allowances, as established by the NCDOT, will be recognized for minimum pure live seed as listed on the 
following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede and 
Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter will be 
allowed on all other kinds of seed.  In addition, all seed shall not contain more than 2% other crop seed nor more 
than 1% total weed seed.  The germination rate as tested by the North Carolina Department of Agriculture shall 
not fall below 70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are 
verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase orders of 
deficient seed lots will be credited with the percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 
restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 144 
restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
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 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 
restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 
restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 
noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 5% 
inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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NON COLLUSION AFFIDAVIT 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three 
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the 
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the 
State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

AFFIDAVIT MUST BE NOTARIZED 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



 WBS ELEMENT#   3603.3.25 
  PAGE 69 

69 
 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. 
§ 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is 
not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under 
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 
includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



 WBS ELEMENT#   3603.3.25 
  PAGE 70 

70 
 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. 
§ 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is 
not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under 
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 
includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

  Signature of Manager  
Signature of Witness   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
State of ______________________________ 
 
My Commission Expires:________________ 

 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. 
§ 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is 
not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under 
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 
includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and 
execute.  On Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and 
execute below in the appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the 
appropriate manner.  On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
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 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 

20_____ 
____________________________________ ____________________________________ ___________________________________

_ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of 

____________________________County 
State of ______________________________ State of 

_______________________________ 
State of 
______________________________ 

My Commission Expires:________________ My Commission 
Expires:_________________ 

My Commission 
Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. 
§ 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is 
not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under 
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 
includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three 
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the 
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the 
State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 

 
 

 Signature of Contractor, Individually 

  
  
 Print or type Signer's Name 

  
  

Signature of Witness  

  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder 

learns that his certification was erroneous when he submitted his debarment certification or explanation filed 
with the Department, or has become erroneous because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used 
in this provision, have the meanings set out in the Definitions and Coverage sections of the rules 
implementing Executive Order 12549.  A copy of the Federal Rules requiring this certification and detailing 
the definitions and coverages may be obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier 

covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in NCDOT contracts, unless authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include 

the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form 
FHWA PR 1273) provided by the Department, without subsequent modification, in all lower tier covered 
transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that 

he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he 
knows that the certification is erroneous.  The bidder may decide the method and frequency by which he will 
determine the eligibility of his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 

to render in good faith the certification required by this provision.  The knowledge and information of a 
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder 

knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available by the 
Federal Government. 



 WBS ELEMENT#   3603.3.25 
  PAGE 76 

76 
 

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 

from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting 
to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; 
violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and 
 
d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, 

State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this 
submittal.  An explanation will not necessarily result in denial of participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid 
being considered non-responsive. 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

Check here if an explanation is attached to this certification. 
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Letter Of Intent 
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LISTING OF DBE SUBCONTRACTORS 
Sheet ________ of  __________ 

FIRM NAME AND ADDRESS 
ITEM 
NO. 

ITEM DESCRIPTION 

* AGREED 
UPON 
UNIT 
PRICE 

** DOLLAR 
VOLUME OF 

ITEM 

 

 
    

 

 
    

 

 
    

 

 
    

 

 
    

 

 
    

 

 
    

 

 
    

 

 
    

 

 
    

 
* The Dollar Volume shown in this column shall be the 
Actual Price Agreed Upon by the Prime Contractor and 
the DBE subcontractor, and these prices will be used to 
determine the percentage of the DBE participation in the 
contract. 

** Dollar Volume of DBE Subcontractor $ ____________ 

Percentage of Total Contract Bid Price
  ____________ 
% 

 
** Must have entry even if figure to be entered is zero. 
 
This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no DBE  participation must so indicate this on the form by entering the word or number zero. 
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North Carolina Department of Transportation 

BID FORM 
 

WBS Element: 3603.3.25   

Project Description : Install Curb & Gutter, Sidewalk and Curb Ramps on K-Avenue in Kure Beach, NC 
 

ITEM DESC NO. SECT DESCRIPTION QTY 
UNI
T 

UNIT PRICE AMOUNT BID 

1  0000100000‐N  800  MOBILIZATION  1.00 LS   

2  0001010000‐N  200  SELECT TREE REMOVAL  3.00 EA 
 

3  0043000000‐N  226  GRADING  1.00 LS   

4  0106000000‐E  230  BORROW EXCAVATION  250.00 CY 
 

5  0318000000‐E  300 
FOUNDATION CONDITIONING 
MATERIAL, MINOR STRS  30.00 TON

 

6  0320000000‐E  300 
FOUNDATION CONDITIONING 
GEOTEXTILE  90.00 SY 

 

7  0448200000‐E  310  15" RC PIPE CULVERTS, CLASS IV  248.00 LF 
 

8  1489000000‐E  610  BASE COURSE, B25.0B  61.00
TON
S 

 

9  1498000000‐E  610  INTERMEDIATE COURSE, I19.0B  32.00
TON
S 

 

10  1525000000‐E  610  SURFACE COURSE, SF9.5A  24.00
TON
S 

 

11  1575000000‐E  620  ASPHALT BINDER FOR PLANT MIX  6.00 TON
 

12  1693000000‐E  654 
ASPHALT PLANT MIX, PAVEMENT   
REPAIR  11.00 TON

 

13  2286000000‐N  840  MASONRY DRAINAGE STRUCTURES  11.00 EA 
 

14  2364000000‐N  840 
FRAME WITH TWO GRATES, STD    
840.16  2.00 EA 

 

15  2374000000‐N  840 
FRAME WITH GRATE & HOOD, STD  
840.03, TYPE E  6.00 EA 

 

16  2396000000‐N  840  FRAME WITH COVER, STD 840.54  2.00 EA 
 

17  2549000000‐E  846  2'‐6" CONCRETE CURB & GUTTER  575.00 LF 
 

18  2591000000‐E  848  4" CONCRETE SIDEWALK  320.00 SY 
 

19  2605000000‐N  848  CONCRETE CURB RAMP  7.00 EA 
 

20  2612000000‐E  848  6" DRIVEWAYS  335.00 SY 
 

21  2845000000‐N  858 
ADJUSTMENT OF METER OR VALVE 
BOX  3.00 EA 

 

22  4413000000‐E  SP 
WORK ZONE ADVANCE/GENERAL     
WARNING SIGNING  240.00 SF 

 

23  4457000000‐N  SP  TEMPORARY TRAFFIC CONTROL  1.00 LS 
 

24  4685000000‐E  1205 
THERMOPLASTIC PAVEMENT 
MARKINGLINES (4", 90 MILS)  583.00 LF 

 

25  4686000000‐E  1205 
THERMOPLASTIC PAVEMENT 
MARKING LINES (4", 120 MILS)  1,100.00 LF 
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26  4710000000‐E  1205 
THERMOPLASTIC PAVEMENT 
MARKINGLINES (24", 120 MILS)  50.00 LF 

 

27  4725000000‐E  1205 
THERMOPLASTIC PAVEMENT 
MARKINGSYMBOL (90 MILS)  6.00 EA 

 

28  4810000000‐E  1205 
PAINT PAVEMENT MARKING LINES  
(4")  1,683.00 LF 

 

29  4835000000‐E  1205 
PAINT PAVEMENT MARKING LINES  
(24")  50.00 LF 

 

30  4845000000‐N  1205  PAINT PAVEMENT MARKING SYMBOL  6.00 EA 
 

31  4850000000‐E  1205 
REMOVAL OF PAVEMENT MARKING   
LINES (4")  1,725.00 LF 

 

32  4875000000‐N  1205 
REMOVAL OF PAVEMENT MARKING   
SYMBOLS & CHARACTERS  6.00 EA 

 

33  4898000000‐N  1251  GENERIC PAVEMENT MARKING ITEM  21.00 EA 
 

34  4905000000‐N  1253 
SNOWPLOWABLE PAVEMENT 
MARKERS  21.00 EA 

 

35  6000000000‐E  1605  TEMPORARY SILT FENCE  565.00 LF 
 

36  6012000000‐E  1610  SEDIMENT CONTROL STONE  40.00 TON
 

37  6015000000‐E  1615  TEMPORARY MULCHING  0.26 ACR
 

38  6030000000‐E  1630  SILT EXCAVATION  15.00 CY 
 

39  6036000000‐E  1631  MATTING FOR EROSION CONTROL  30.00 SY 
 

40  6042000000‐E  1632  1/4" HARDWARE CLOTH  200.00 LF 
 

41  6071010000‐E  SP  WATTLE  70.00 LF 
 

42  6084000000‐E  1660  SEED & MULCHING  0.26 AC 
 

43  6090000000‐E  1661  SEED FOR REPAIR SEEDING  13.00 LB 
 

44  6093000000‐E  1661  FERTILIZER FOR REPAIR SEEDING  0.50 TON
 

             

             

             

             

             

             

             

TOTAL BID FOR PROJECT:___________________________________________ 
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CONTRACTOR________________________________________________________________________________________________ 
 
ADDRESS_____________________________________________________________________________________________________ 
 
Federal Identification Number________________________________  
 
Contractors License Number_________________________________ 
  
Authorized Agent____________________________________  Title______________________ 
 
Signature___________________________________________      Date____________________ 
 
Witness____________________________________________   Title______________________ 
 
Signature___________________________________________      Date_____________________ 
 
  
Point of Contact for Post-Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution): 

Name _________________________________________________  

Email _________________________________________________  

Phone _________________________________________________ 

 
 
 

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.  
 
Reviewed by_____________________________________________________                    Date ___________________ 
 
 
Accepted by NCDOT______________________________________________                   Date  ___________________ 

 
 
 

CORPORATE 
SEAL  

 
 

CORPORATE 
SEAL   


